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This Addendum No. 32.1-1 dated February 4, 2014 issued by Ajax Building Corporation of Georgia is 
hereby made part of Bid Package 32.1 – SITE FENCING for the East Roswell Library.  The changes 
and/or clarifications included in this Addendum shall be considered as part of the Bidding Documents and 
shall supersede, amend, add to, or subtract from those conditions included in the original Bidding 
Documents, including the Project Bid Package, Drawings, Specifications, previous Addenda, etc.  This 
Addendum must be acknowledged in the space provided on the Proposal Form (included in Section II of 
the Bid Package).  Failure to acknowledge this Addendum may subject Bidder to disqualification. 

1. PRE-BID CONFERENCE

A. Change the Pre-Bid Conference date to Tuesday 2/11/2014, the time changes to 2:00pm. 

2. BID DATE

A. Change the Bid Date to 2/25/2014. The Bid Time remains at 2:00pm, and the delivery 
requirements remain as indicated in the Notice to Bidders. 

3. NOTICE TO BIDDERS

A. Replace Notice to Bidders dated 1/21/2014 with updated version dated 2/4/2014. 
(total of 1 page). 

4. PROJECT SCHEDULE

A. The project schedule associated with bid package 32.1-1 Site Fencing has been added to the 
bid package. 

END OF ADDENDUM NO. 32.1-1 

ATTACHMENTS: Notice to Bidders dated 2/4/2014 (1 page) 
Project Schedule (2 Pages) 

XC: All BP 32.1-1 Bidders 
FTP Site – Bid Documents 



GA Master Bid Package - Rev. 10/21/2011 

Date: Feb 4, 2013 NOTICE TO BIDDERS 

Bids for furnishing all labor and material and performing all work necessary and incidental to the completion of 

for East Roswell Library will be received by Fulton County Department of Purchasing on behalf of Ajax Building Corporation of 
Georgia until the above referenced dates and times.  

Pre-Bid Conferences will be held at the East Roswell Park Community Room, 9000 Fouts Road, Roswell GA, 30076, on the above 
listed dates and times.  Pre-Bid Conferences are not mandatory. 

Ajax Building Corporation of Georgia will be the point of contact for this bid package, except for bid receipt. 
5950 Shiloh Road East, Suite S, Alpharetta, GA 30005 
Phone: 770-952-7422; Fax: 770-952-7459;  
Email: Matt Hahn (mhahn@ajaxbuilding.com), Ed Hill (ehill@ajaxbuilding.com).  

Mailed or Hand Delivered Bids 
Fulton County Department of Purchasing and Contract Compliance 
c/o Ajax Building Corporation – East Roswell Library, Fulton County Public Safety Building 
130 Peachtree Street, S.W., Suite 1168, Atlanta GA 30303 

E-mailed or Faxed Bids 
Attn:  Linda Walton 
Email:  Linda.Walton@fultoncountyga.gov    (copy to: mhahn@ajaxbuilding.com) 
Fax #:  404-335-5029 

The Contract Documents, as defined in Subcontract Agreement form, may be examined at the office of Ajax Building Corporation 
of Georgia, 5950 Shiloh Road East, Suite S, Alpharetta, GA 30005. 

Bid Documents 
Bid Documents will be provided electronically. Bidders may obtain Bid Documents by accessing Ajax Building Corporation of 
Georgia’s FTP site as indicated below. Plans and Specs are available now, and Bid Packages are scheduled for April 4, 2013.  

FTP Site Address:  ftp://ftp.ajaxbuilding.com/ 
Web Access Address: http://ftp.ajaxbuilding.com/ 
Subcontractor Username: eastroswellsub 
Subcontractor Password: 201209sub 

Bid Documents may also be reviewed at the office of Ajax Building Corporation of Georgia, or through: 

• The Project is listed on the Fulton County Bid Board at, http://www.fultoncountyga.gov under “Bid Opportunities”

 Plans and Specs can be reviewed at the Fulton County Purchasing Plan Room, 130 Peachtree St. Suite 1168, Atlanta, GA
30303

No bids may be withdrawn after the scheduled closing time for receipt of same for a period of ninety (90) days. 

Proposals shall be plainly marked, "Bid", with name of project, bid package number and description, name and address of bidder, 
time and date due.   Dates are subject to change.  Notice will be given to Pre-Qualified bidders. The Construction Manager 
reserves the right to reject any and all bids received and to waive any and all informalities or irregularities in regard thereto. 

 Bid Package No. & Description Pre-Bid Date / Time 
1.3 Final Cleaning 02/11/2014, 2:00 pm 

Bid Date / Time 
02/25/2014, 2:00 pm 

10.1 Library Specialties 02/11/2014, 2:00 pm 02/25/2014, 2:00 pm 
10.2 Signage, Graphics and Wayfinding  02/11/2014, 2:00 pm 
10.4 Toilet and Bath Accessories 02/11/2014, 2:00 pm 

02/25/2014, 2:00 pm 
02/25/2014, 2:00 pm 

32.1  Site Fencing 02/11/2014, 2:00 pm 02/25/2014, 2:00 pm 

 McGraw-Hill/Dodge, Reed Construction Data, iSqFt®, and LDI-Line (purchase required).



ID Task Name Duration Early Start Early Finish

1 Completion of Documents & Permitting 171 days Fri 3/1/13 Fri 10/25/13

74 Procurement Phase 165 days Mon 8/12/13 Fri 3/28/14

296 Construction Phase 287 days Fri 9/27/13 Mon 11/3/14

297 Site Construction 248 days Fri 9/27/13 Tue 9/9/14

298 Bldg Pad 106 days Fri 9/27/13 Fri 2/21/14

302 Construction Start 0 days Tue 10/8/13 Tue 10/8/13

311 Bldg Pad Complete 0 days Fri 2/21/14 Fri 2/21/14

349 Site Hardscaping 22 days Fri 6/6/14 Mon 7/7/14

351 Site Fencing 3 days Fri 6/6/14 Tue 6/10/14

362 Site General 43 days Thu 7/10/14 Tue 9/9/14

363 Site Construction Complete 0 days Thu 7/10/14 Thu 7/10/14

365 Work off deficiency List 5 days Wed 9/3/14 Tue 9/9/14

366 Building Construction 176 days Mon 2/24/14 Mon 10/27/14

445 Interior Construction 148 days Thu 4/3/14 Mon 10/27/14

446 Basement 74 days Thu 4/3/14 Tue 7/15/14

472 Bldg Permanent Power 0 days Tue 6/24/14 Tue 6/24/14

480 Work Off Deficiency List 5 days Mon 7/7/14 Fri 7/11/14

481 Start‐Up HVAC 0 days Tue 7/15/14 Tue 7/15/14

482 Main Level Access Flooring Area 117 days Fri 5/16/14 Mon 10/27/14

500 Access Floor Installed 0 days Tue 7/22/14 Tue 7/22/14

579 Stairwell 57 days Wed 6/11/14 Thu 8/28/14

592 Work off deficiency List 5 days Fri 8/22/14 Thu 8/28/14

593 Exterior Skin 99 days Tue 4/15/14 Fri 8/29/14

594 West Elevation 58 days Tue 4/15/14 Thu 7/3/14

618 Basement Dry‐in 0 days Fri 5/30/14 Fri 5/30/14
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ID Task Name Duration Early Start Early Finish

623 Roof 74 days Tue 4/15/14 Fri 7/25/14

634 Low Roof East 48 days Fri 4/25/14 Tue 7/1/14

638 Main Roof Field Dry‐in 0 days Fri 5/30/14 Fri 5/30/14

639 Building Complete Dry‐in 0 days Fri 5/30/14 Fri 5/30/14

641 Stairwell Roof 63 days Wed 4/30/14 Fri 7/25/14

646 Stairwell Dry In 0 days Fri 7/25/14 Fri 7/25/14

647 Roofing General 7 days Fri 7/11/14 Mon 7/21/14

649 Work off deficiency List 5 days Tue 7/15/14 Mon 7/21/14

749 Exterior Skin General 14 days Mon 8/11/14 Fri 8/29/14

753 Main Entry 22 days Wed 6/4/14 Thu 7/3/14

761 Work off deficiency List 5 days Fri 6/27/14 Thu 7/3/14

762 Project General 5 days Mon 10/27/... Mon 11/3/14

763 All Work Complete 0 days Mon 10/27/14 Mon 10/27/14

765 Work off deficiency List 3 days Thu 10/30/14 Mon 11/3/14

766 Closeout Phase 41 days Tue 10/7/14 Tue 12/2/14

767 Test & Balance 5 days Tue 10/7/14 Mon 10/13/14

770 Substantial Completion 0 days Thu 11/6/14 Thu 11/6/14

774 Work off Punchlists 10 days Wed 11/12/14 Tue 11/25/14

779 Final Completion 0 days Tue 11/25/14 Tue 11/25/14

781 Grand Opening 0 days Tue 12/2/14 Tue 12/2/14
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