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INVITATION TO BID 13ITB081213K-NH

MIRACLE LEAGUE FIELD AT MASON ROAD PARK

For

PLANNING AND COMMUNITY SERVICES-PARKS AND RECREATION
DIVISION

BID DUE DATE AND TIME: October 7, 2013; 11:00 AM

BID ISSUANCE DATE: September 6, 2013

PRE-BID CONFERENCE DATE: September 23, 2013

PURCHASING CONTACT: Nancy Harrison, Assistant Purchasing Agent
E-MAIL: nancy.harrison@fultoncountyga.gov

LOCATION: FULTON COUNTY DEPARTMENT OF PURCHASING &
CONTRACT COMPLIANCE
130 PEACHTREE STREET, S.W., SUITE 1168
ATLANTA, GA 30303
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13ITB081213K-NH
Miracle League Field at Mason Road Park Invitation to Bid

INVITATION TO BID
13ITB071213K-NH MIRACLE LEAGUE FIELD AT MASON ROAD PARK

Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances
necessary for the conversion of the current Mason Road Park facility into a fully
functional Miracle League regulation field will be received by the Fulton County
Department of Purchasing and Contract Compliance at 130 Peachtree Street, S.W.
Suite 1168 Atlanta, GA 30303, no later than 11:00 a.m., local time, on October 7, 2013

SCOPE OF WORK

Work consists of converting an old little used field into a Miracle League field for
tournaments, league play and special events for the physically and mentally challenged.
The detailed scope of work and technical specifications are outlined in Scope of Work
and Technical Specifications contained in Appendix | of this bid document.

BID DOCUMENTS

This document and supporting documents can be downloaded at the Fulton County
Website, hitp://www.fultoncountyga.gov under “Bid Opportunities”.

PURCHASING CONTACT

Information regarding the bid or bid requirements, either procedural or technical, may be
obtained by submitting questions in writing to:

Fulton County Government

Department of Purchasing & Contract Compliance

Attn: Nancy Harrison, Assistant Purchasing Agent

Fulton County Public Safety Building

130 Peachtree Street, S.W. Suite 1168

Atlanta, GA 30303

Email: nancy.harrison@fultoncountyga.gov

Fax: 404-893-1744

Reference Bid # 13ITB081213K-NH Miracle League Field at Mason Road Park

PRE-BID CONFERENCE

A Pre-Bid Conference will be held at the.

Date: September 23, 2013

Time: 2:00 PM

Location: 5645 Mason Road
College Park, GA 30349

Any additional questions asked at the Pre-Bid Conference must be submitted in written

form at the Pre-Bid conference and will be responded to in the form of an addendum
with the County’s official responses.
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13ITB081213K-NH
Miracle League Field at Mason Road Park Invitation to Bid

Any additional questions asked at the Pre-Bid Conference must be submitted in written
form at the Pre-Bid conference and will be responded to in the form of an addendum
with the County’s official responses.

The Pre-Bid Conference will be conducted for the purpose of explaining the County’s bid
process, the specifications/technical documents, and to provide non-binding verbal
responses to questions concerning these bid specifications and to discuss issues from
the Bidders perspective. However, no verbal response provided at the Pre-Bid
Conference binds the County. Only those responses to written questions that are
responded to by the County in written communications will be official.

BONDING REQUIREMENTS

Each Bid must be accompanied by a Bid Bond, prepared on the Bid Bond provided in
this Bid Document or a Surety Company’s Standard Bid Bond, duly executed by the
Bidder as principal and having as surety, a surety company licensed to do business in
the State of Georgia by the Georgia Insurance Commissioner and listed in the latest
issue of U.S. Treasury Circular 570, in the amount of five percent of the Bid.

The successful Bidder for this Contract will be required to furnish a satisfactory
Performance and Payment Bond each in the amount of 100 percent of the Bid, and proof
of insurance in accordance with the requirements set forth in Section 5 of this Bid
Document.

END OF SECTION
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13ITB081213K-NH
Miracle League Field at Mason Road Park Owner - Contractor Agreement

OWNER - CONTRACTOR AGREEMENT

13ITB071213K-NH MIRACLE LEAGUE FIELD AT MASON ROAD PARK

Contractor: Project No.

Address: Telephone:

Contact: Facsimile:

THIS AGREEMENT is effective as of the day of , 2013, by and

between Fulton County, a political subdivision of the State of Georgia (hereinafter called the
“County”), and the above named CONTRACTOR in accordance with all provisions of this
Construction Agreement (“Contract”’), which consists of the following: Owner-Contractor
Agreement, Owner's invitation for bid, instructions to bidders, bid form, performance bond,
payment bond, acknowledgments, general conditions, special conditions, scope of work and
specifications, plans, drawings, exhibits, addenda, Purchasing forms, Office of Contract
Compliance Forms, Risk Management insurance provisions forms and written change orders.

The specific Exhibits of this Contract are as follows:

Exhibit A: General Conditions

Exhibit B: Special Conditions (if applicable)

Exhibit C; Addenda

Exhibit D: Bid Form

Exhibit E: Bonds (Bid, Payment & Performance)

Exhibit F: Scope of Work and Technical Specifications
Exhibit G: Exhibits

Exhibit H: Purchasing Forms

Exhibit I:  Office of Contract Compliance Forms

Exhibit J: Risk Management Insurance Provisions Forms

WITNESSETH: That the said Contractor has agreed, and by these present does agree with the
said County, for and in consideration of a Contract Price of [INSERT CONTRACT AMOUNT IN
WORDS], ($[INSERT CONTRACT AMOUNT IN NUMBERS]) and other good and valuable
consideration, and under the penalty expressed on Bonds hereto attached, to furnish all
equipment, tools, materials, skill, and labor of every description necessary to carry out and
complete in good, firm, and workmanlike manner, the Work specified, in strict conformity with the
Drawings and the Specifications hereinafter set forth, which Drawings and Specifications together
with the bid submittals made by the Contractor, General Conditions, Special Provisions, Detailed
Specifications, Exhibits, and this Construction Agreement, shall all form essential parts of this
Contract. The Work covered by this Contract includes all Work indicated on Plans and
Specifications and listed in the Bid entitled:

Project Number: 13ITB081213K-NH
Project Name: Miracle League Field at Mason Road Park

The Contractor, providing services as an Independent Contractor, shall commence the Work with
adequate force and equipment within 10 days from receipt of Notice to Proceed (“NTP”) from the
County, and shall complete the work within 150 calendar days from the Notice to Proceed or the
date work begins, whichever comes first. The Contractor shall remain responsible for performing,
in accordance with the terms of the Contract, all work assigned prior to the expiration of the said

Page 1 of 5



131TB081213K-NH
Miracle League Field at Mason Road Park Owner - Contractor Agreement

calendar days allowed for completion of the work even if the work is not completed until after the
expiration of such days. The Contractor shall agree that in the performance of this Contract he
will comply with all lawful agreements, if any, which the contractor has made with any association,
union or other entity, with respect to wages, salaries and working conditions, so as to cause
inconvenience, picketing or work stoppage.

For each calendar day that any work remains uncompleted after the time allowed for completion
of the work, the Contractor shall pay the County the sum of $ 500.00 not as a penalty but as
liquidated damages, which liquidated damages the County may deduct from any money due the
contractor. At the County’s convenience and not to it prejudice the County may provide written
notice of the commencement of the assessment of liquidated damages].

As full compensation for the faithful performance of this Contract, the County shall pay the
Contractor in accordance with the General Conditions and the prices stipulated in the Bid, hereto
attached.

It is further mutually agreed between the parties hereto that if, at any time after the execution of

this Agreement and the Surety Bonds hereto attached for its faithful performance, the County
shall deem the surety or sureties upon such bonds to be unsatisfactory, or, if, for any reason,
such bonds cease to be adequate to cover the performance of the Work, the Contractor shall, at
his expense, within five days after receipt of notice from the County so to do, furnish an additional
bond or bonds in such form and amount, and with such surety or sureties as shall be satisfactory
to the County. In such event no further payment to the Contractor shall be deemed to be due
under this Agreement until such new or additional security for the faithful performance of the
Work shall be furnished in manner and form satisfactory to the County.

The Contractor hereby assumes the entire responsibility and liability for any and all injury to
or death of any and all persons, including the Contractor’'s agents, servants, and employees,
and in addition thereto, for any and all damages to property caused by or resulting from or
arising out of any act or omission in connection with this contract or the prosecution of work
hereunder, whether caused by the Contractor or the Contractor's agents, Servants, or
employees, or by any of the Contractor's subcontractors or suppliers, and the Contractor
shall indemnify and hold harmless the County, the Construction Manager, County's
Commissioners, officers, employees, successors, assigns and agents, or any of their
subcontractors from and against any and all loss and/or expense which they or any of them
may suffer or pay as a result of claims or suits due to, because of, or arising out of any and
all such injuries, deaths and/or damage, irrespective of County or Construction Manager
negligence (except that no party shall be indemnified for their own sole negligence). The
Contractor, if requested, shall assume and defend at the Contractor’'s own expense, any suit,
action or other legal proceedings arising there from, and the Contractor hereby agrees to
satisfy, pay, and cause to be discharged of record any judgment which may be rendered
against the County and the Construction Manager arising there from.

In the event of any such loss, expense, damage, or injury, or if any claim or demand for
damages as heretofore set forth is made against the County or the Construction Manager,
the County may withhold from any payment due or thereafter to become due to the
Contractor under the terms of this Contract, an amount sufficient in its judgment to protect
and indemnify it and the Construction Manager, County’'s Commissioners, officers,
employees, successors, assigns and agents from any and all claims, expense, loss,
damages, or injury; and the County, in its discretion, may require the Contractor to furnish a
surety bond satisfactory to the County providing for such protection and indemnity, which
bond shall be furnished by the Contractor within five (5) days after written demand has been
made therefore. The expense of said Bond shall be borne by the Contractor. [See General
Conditions for similar provision]

Page 2 of 5



131TB081213K-NH
Miracle League Field at Mason Road Park Owner - Contractor Agreement

This Contract constitutes the full agreement between the parties, and the Contractor shall not
sublet, assign, transfer, pledge, convey, sell or otherwise dispose of the whole or any part of this
Contract or his right, title, or interest therein to any person, firm or corporation without the
previous consent of the County in writing. Subject to applicable provisions of law, this Contract
shall be in full force and effect as a Contract, from the date on which a fully executed and
approved counterpart hereof is delivered to the Contractor and shall remain and continue in full
force and effect until after the expiration of any guarantee period and the Contractor and his
sureties are finally released by the County.

This agreement was approved by the Fulton County Board of Commissioner on [Insert approval
date and item number].

[SIGNATURES NEXT PAGE]
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13ITB081213K-NH
Miracle League Field at Mason Road Park

Owner - Contractor Agreement

IN WITNESS THEREOF, the Parties hereto have caused this Contract to be executed by their
duly authorized representatives as attested and witnessed and their corporate seals to be
hereunto affixed as of the day and year date first above written.

OWNER:

FULTON COUNTY, GEORGIA

CONTRACTOR:

[Insert Contractor COMPANY
NAME]

John H. Eaves, Commission Chair
Board of Commissioners

ATTEST:

[Insert Name & Title of person
authorized to sign contract]

ATTEST:

Mark Massey
Clerk to the Commission (Seal)

APPROVED AS TO FORM:

Office of the County Attorney

APPROVED AS TO CONTENT:

Randy Beck, Director
Planning and Community Services —
Parks and Recreation Division
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END OF SECTION
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13ITB081213K-NH Section 1
Miracle League Field at Mason Road Park Instructions to Bidders

1.

INSTRUCTIONS TO BIDDERS

CONTRACT DOCUMENTS

The Contract Documents include the Contract Agreement, Contractor's Bid
(including all documentation accompanying the Bid and any post-Bid
documentation required by the County prior to the Notice of Award), Bonds, all
Special Conditions, General Conditions, Supplementary Conditions, Specifications,
Drawings and addenda, together with written amendments, change orders, field
orders and the Construction Manager's written interpretations and clarifications
issued in accordance with the General Conditions on or after the date of the
Contract Agreement.

Shop drawing submittals reviewed in accordance with the General Conditions,
geotechnical investigations and soils report and drawings of physical conditions in
or relating to existing surface structures at or contiguous to the site are not
Contract Documents.

The Contract Documents shall define and describe the complete work to which
they relate.

BID PREPARATION

Bidders shall SUBMIT ONE (1) ORIGINAL, SIGNED AND DATED, AND TWO (2)
COPIES on the forms provided in the Bid Document.

All bids must be made on the bid forms contained herein and shall be subject to all
requirements of the Agreement Documents. All bids must be regular in every
respect and no interlineations, excisions, or special conditions shall be made or
included in the bid by the Bidder.

Lump sum, unit price and extensions of unit prices must be entered in the
appropriate spaces provided on the Bid Schedule/Bid Form. Unit prices shall
include an appropriate allocation of overhead and other indirect costs so that the
summation of unit price extensions and lump sum items represents the total bid
amount. All blank spaces must be typed or hand written in blue ink on the
“Original®.  All dollar amounts must be BOTH in writing and figures and represent
prices for the published scope of work without exceptions.

The County may, in its sole discretion, reject any bid determined as irregular, a
conditional bid or any bid on which there is an alteration of, or departure from the
Bid Schedule attached.

Erasures or other changes in the bids must be explained or noted over the
signature of the Bidder. All corrections to any entry must be lined out and initialed
by the Bidder. Please do not use correction tapes or fluid. Failure to do so shall
render the Bidder as non-responsive and cause rejection of the bid.
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13ITB081213K-NH Section 1
Miracle League Field at Mason Road Park Instructions to Bidders

Failure to execute the Bid Schedule/Bid Form documents may result in Bidder
being deemed non-responsive and cause rejection of the bid.

3. RECIEPT AND OPENING OF BIDS

Sealed bids will be received by the Fulton County Department of Purchasing &
Contract Compliance at Fulton County Public Safety Building, 130 Peachtree
Street, S.W., Suite 1168 Atlanta, Georgia 30303. The original signed Bid with three
(3) copies shall be submitted in a sealed envelope, addressed to the Department
of Purchasing and Contract Compliance and labeled 13ITB081213K-NH MIRACLE
LEAGUE FIELD AT MASON ROAD PARK.

REQUIRED SUBMITTALS: The bidder must complete and execute the
following:

Bid Form

Acknowledgement of each Addendum

Bid Bond

Purchasing Forms (See Submittal Check List at end of this Section), fully

executed

5. Contract Compliance Forms (See Submittal Check List at end of this Section),
fully executed

6. Risk Management Insurance Provisions Form

PON~

Any bids received after the stated time and date will not be considered. It shall be
the sole responsibility of the bidder to have his/her bid delivered to the Fulton
County Department of Purchasing and Contract Compliance for receipt on or
before the stated time and date (see Section 00020). If a bid is sent by U.S. Mail,
the bidder shall be responsible for its timely delivery to the Purchasing Department.
Bids delayed by mail will not be considered, shall not be opened, and
arrangements shall be made for their return at the bidder's request and expense.

Bid shall be publicly opened, with only the names and total bid price of the bidders
disclosed at the opening.

4. ADDENDA AND INTERPRETATIONS

No interpretations of the meaning of the Drawings, Specifications or other pre-bid
documents will be made to any Bidder orally.

Bidders requiring clarification or interpretation of the Contract Documents shall
make a request in writing, either by mail, hand delivery, e-mail or fax, to the
Purchasing Agent at the address below. To be given consideration, requests must
be received no later than 2:00 PM, Wednesday, September 25, 2013. The
County will not respond to any requests, oral or written, received after this date.
Telephone inquiries will not be accepted.

Department of Purchasing and Contract Compliance
Attn: Nancy Harrison, Assistant Purchasing Agent
Fulton County Public Safety Building

130 Peachtree Street, S.W., 1168

Atlanta, GA 30303
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131TB081213K-NH Section 1
Miracle League Field at Mason Road Park Instructions to Bidders

Fax: (404) 893-1744

Nancy.harrison@fultoncountyga.gov

Bid number  13ITB081213K-NH MIRACLE LEAGUE FIELD AT
MASON ROAD PARK

Only communications from firms that are in writing and signed will be recognized
by the County as duly authorized expressions on behalf of proposers/bidders. Any
and all such interpretations and any supplemental instructions will be in the form of
written Addenda to the Specifications which, if any addend are issued to this
Invitation to Bid.

Failure of Bidders to receive or acknowledge any Addendum shall not relieve them

of any obligation under the Bid. All Addenda shall become part of the Contract
Documents.

5. SITE EXAMINATION

There will not be a scheduled site visit for this project. However, bidders are
encouraged to visit the project site on their own. The project site is located directly
across the street from the Pre Bid Location on Mason Road.

6. BIDDER’S MODIFICATION AND WITHDRAWAL OF BIDS

A Bidder may modify or withdraw its bid by written request, provided that the
request is received by the County prior to the bid due date and time at the address
to which bids are to be submitted. Provided further, that in case of an electronic
request (i.e. facsimile, e-mail, etc.) a written confirmation thereof over the
authorized signature of the Bidder must be received by the County at the address
to which original Bids are to be submitted within three (3) calendar days after issue
of the electronic message. Following withdrawal of its bid, the Bidder may submit
a new bid, providing delivery is affected prior to the established bid opening date
and time. No bid may be withdrawn after bid due date for sixty (60) calendar
days.

7. BID AND CONTRACT SECURITY

A Bid Bond for an amount equal to five percent (5%) of the bid amount must
accompany each Proposal. The bid bond shall be submitted in a separate, sealed
envelope marked “Bid Bond”.

Bids must be accompanied by a bid bond or certified check in an amount of
five percent (5%) of the TOTAL AMOUNT of the base bid. The bid bond or
certified check shall apply ONLY TO THIS BID. The bid name and contract
number must appear on the security instrument. The bond must remain in full
force and effect until the Bidder executes the final Contract. Bids not satisfying the
bonding requirements of this project will be declared non-responsive.

Any bid bond, performance bond, payment bond, or security deposit required for
public works construction contract shall be approved and filed with purchasing
agent. At the option of the County, if the surety named in the bond is other than a
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surety company authorized by law to do business in this state pursuant to a current
certificate of authority to transact surety business by the Commissioner of
Insurance, such bond shall not be approved and filed unless such surety is on the
United States Department of Treasury’s list of approved bond sureties.

A Purchasing Agent shall approve as to form and as to the solvency of the surety
any bid bond, performance bond, or payment bond required by this. In the case of
a bid bond, such approval shall be obtained prior to acceptance of the bid or
proposal. In the case of payment bonds and performance bonds, such approval
shall be obtained prior to the execution of the contract.

Whenever, in the judgment of the County:

(1) Any surety on a bid, performance, or payment bond has become insolvent;

(2) Any corporation surety is no longer certified or approved by the Commissioner
of Insurance to do business in the state; or

(3) For any cause there are no longer proper or sufficient sureties on any or all the
bonds

The County may require the contractor to strengthen any or all of the bonds or to
furnish a new or additional bond or bonds within ten days. Thereupon, if so
ordered by the County, all work on the contract shall cease unless such new or
additional bond or bonds are furnished. If such bond or bonds are not furnished
within such time, the County may terminate the contract and complete the same as
the agent of and at the expense of the contractor and his or her sureties.

As a condition of responsiveness the bidder must contain a Bid Bond for an
amount equal to 5% of the bid amount. The Bid Bond shall be included in a
separate envelope marked on the outside “Bid Bond”. Checks or letters of credit of
any type will not be accepted. A certified cashier's check will be acceptable.
Provide a completed and fully executed Bid Bond. When the bidder's package is
opened, a purchasing agent will verify the presence of the Bid Bond and remove it
from the Proposal Package.

If the bidder withdraws its bid from the competition after the selection of its bid for a
reason not authorized by Georgia law, the County will proceed on the Bid Bond,
along with any other available remedies.

The Surety of the Bid Bond shall be from a surety company authorized to do
business in the State of Georgia, shall be listed in the Department of Treasury
Circular 570, and shall have an underwriting limitation in excess of 100% of the bid
amount. The Bonds and Surety shall be subject to approval by the County
Attorney.

Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with
each bond a certified and effectively dated copy of their power of attorney.
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8.

10.

11.

SURETY BONDS

The submission of surety bonds subsequent to the Bid submission shall be:

a. Any surety bond submitted in accordance with the Bid or Agreement
requirements must be issued by a corporate surety company satisfactory to the
Commission and authorized to act as such in the State of Georgia;

b. Such bonds shall conform to the forms provided with the Bid Documents and be
completed in accordance with the instructions thereon; and

c. In accordance with Georgia law, and upon award of the Agreement, separate
performance and payment bonds shall be required of the successful Bidder,
each in an amount not less than the total amount payable under the Agreement.
The performance bond shall remain in effect for one (1) year after final
acceptance of the Work or the guaranty period under the Agreement, whichever
is the larger.

The payment bond shall remain in effect for the period required under Georgia law
for the payment bonds on public construction agreements. Reference is made to
the bond forms and the Agreement Documents for additional particulars of the
terms required in the bonds. In the case of any inconsistency between the Bond
Forms and Georgia law, the law shall control. Alterations, extension of the time
allowed for performance, extra and additional Work, and other changes authorized
under the Agreement may be made without notice to or consent of the surety or
sureties.

INSURANCE REQUIREMENTS

The Contractor shall procure and maintain during the life of this Agreement,
Workmen's Compensation, Public Liability, Property Damage, Automobile Liability
insurance and any other insurance necessary to satisfy the requirements of the
Agreement Documents.

RIGHT TO REJECT BIDS

The County reserves the right to reject any or all bids and to waive informalities.
No bids will be received after the time set for opening bids. Any unauthorized
conditions, limitations or provisions attached to the Bid, except as provided herein,
will render it informal and may cause its rejection. Unbalanced bids will be subject
to rejection. Any bidder may withdraw his/her bid, either personally or by
telegraphic or written request, at any time prior to the scheduled closing time for
receipt of bids. Telegraphic or written requests for withdrawal must be in the
possession of the County prior to the closing time for receipt of bids.

APPLICABLE LAWS

All applicable laws and regulations of the State of Georgia and ordinances and
regulations of Fulton County shall apply. Protestors shall seek resolution of their
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12.

13.

complaints in the manner provided in the Fulton County Code of Laws §2-324,
which is incorporated by reference herein.

EXAMINATION OF CONTRACT DOCUMENTS

Prospective bidders shall examine the contract documents and before submitting a
bid, shall make a written request to the County for an interpretation or correction of
any ambiguity, in consistency or error therein which could be discovered by a
bidder. At the bid opening each bidder shall be presumed to have read and be
familiar with the contract documents.

BID EVALUATION

a. Each Bid timely received and in the County's hands at the time set forth for
the Bid opening shall constitute an offer to perform the Agreement on the
terms and conditions thereof, in strict accordance with the Agreement
documents, and all other requirements, all for the Bid total. For good cause
and valuable consideration, the sufficiency of which is acknowledged by
submittal of a Bid, each Bidder promises and agrees that its Bid shall be
irrevocable for a period of sixty calendar days after the Bid opening and
will not be withdrawn or modified during that time. The County may accept
any Bid by giving the Bidder Written Notice of acceptance during that time.
If necessary, the period of time specified may be extended by written
agreement between the County and the Bidder or Bidders concerned.

b.  After the Bids have been opened and before any award is made, the County
will evaluate the Bid process, the Bid total, the supplements to the Bid form,
Bidder's  experience, proposed Subcontractors and  equipment
manufacturers and other data relating to Bidders' responsibility and
qualifications to perform the Agreement satisfactorily.

C. All extension of the unit prices shown and the subsequent addition of
extended amounts may be verified by the County. In the event of a
discrepancy between the unit price bid and the extension, the unit price will
be deemed intended by the Bidder and the extension shall be adjusted. In
the event of a discrepancy between the sum of the extended amounts and
the bid total, the sum of the extended amounts shall govern.

d. Bidder may be required to submit, in writing, the addresses of any proposed
Subcontractors or Equipment manufacturers listed on the Bid, and to submit
other material information relative to proposed Subcontractors or Equipment
manufacturers. The County reserves the right to disapprove any proposed
Subcontractor or Equipment manufacturers whose technical or financial
ability or resources or whose experience are deemed inadequate.

e. The County reserves the right to reject any Bid the prices of which appear to
be unbalanced, and to reject any or all Bids, or parts thereof, if it
determines, in its sole discretion, that such rejection is in the best interest of
the Commission. Where only a single responsible and responsive Bid is
received, the County may in its sole discretion, elect to conduct a price or
cost analysis of the Bid. Such Bidder shall cooperate with such analysis
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and provide such supplemental information as may be required. The
determination whether to enter into an Agreement with such sole Bidder
shall be solely within the County’s discretion and not dependent upon
performance of a price or cost analysis.

f. Bids will be evaluated on the basis of determining the lowest Bid total of a
Bidder, not including alternates, whose Bid is responsive to the Invitation to
Bid and who is determined to be technically, financially and otherwise
responsible to perform the Agreement satisfactorily, and to meet all other
requirements of the Bidding Documents relating thereto. Any Bid may be
rejected if it is determined by the County to be non-responsive, provided,
however, that the Commission reserves the right to waive any irregularities
or technicalities which it determines, within its sole discretion, to be minor in
nature and in the interest of the public. Furthermore, any Bid may be
rejected if it is determined by the County, in its sole discretion, that the
Bidder is not capable of performing the Agreement satisfactorily based upon
review of its experience and technical and financial capabilities, or the
failure of such bidder to provide information requested relating to such
determination. Additionally, the County reserves the right to disqualify Bids,
before and after the bid opening, upon evidence of collusion with intent to
defraud or other illegal practices upon the part of any Bidder(s).

g. The County intends to award the Agreement at the earliest practicable date
to the lowest responsive, responsible Bidder(s), provided that the Bid is
within the funds available for the project. In addition, the Commission
reserves the right to reject all Bids if it determines, in its sole discretion, that
the public interest will be best served by doing so.

h. A Pre-award Conference may be conducted with the apparent low Bidder(s)
to review general requirements of the Bidding Documents.

14. AWARD CRITERIA

Award will be made after evaluating the prices, responsiveness and responsibility
of each Bidder.

A. Responsiveness: The determination of responsiveness will be determined by
the following:

a. The completeness of all material, documents and/or information
required by the County;

b. Whether the bidder has submitted a complete Bid form without
irregularities, excisions, special conditions, or alternative bids for any
item unless specifically requested in the Bid form.

B. Responsibility: The determination of the bidder's responsibility will be
determined by the following

a. The ability, capacity and skill of the Bidder to perform and/or provide
the Work required;
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15.

16.

b. The County reserves the right to reject any bid if the evidence
submitted by, or investigation of, the bidder fails to satisfy the County
that he/she is properly qualified to carry out the obligations of the
Contract;

c. The character, integrity, reputation, judgment, experience and efficiency
of the Bidder;

d. The quality of performance of work on previous contracts or work;
Maintains a permanent place of business individually or in conjunction
with the prime contractor.

e. Has the appropriate and adequate technical experience necessary to
perform the Work; The manufacturer must have at least 5 years’
experience in the manufacturing of prefabricated rubber surfaces
and supporting, verifiable evidence of the vendors experience
must accompany the bid submittal. The installer must be
recognized by the athletic rubber floor manufacturer and the
Miracle League office with at least 5 years, installation crew
experience of similar size and detail.

f. Has adequate personnel and equipment to do the Work expeditiously;

g. Has suitable financial means to meet obligations incidental to the work.

DISQUALIFICATION OF BIDDERS

Any of the following may be considered as sufficient for disqualification of a Bidder
and the rejection of the Bid:

a. Submission of more than one Bid for the same work by an individual,
firm, partnership or Corporation under the same of different name(s);

b. Evidence of collusion among Bidders;
c. Previous participation in collusive bidding on Work for the County;

d. Submission of an unbalanced Bid, in which the prices quoted for same
items are out of proportion to the prices for other items;

e. Lack of competency of Bidder. The Agreement will be awarded only to
a Bidder(s) rated as capable of performing the Work.

BASIS OF AWARD

The Contract, if awarded, will be awarded to the lowest responsive and responsible
bidder. No bid may be withdrawn for a period of sixty (60) days after the date of
bid opening except as permitted by O.C.G.A., §36-91-41 et seq., as amended.
Each Bid must be accompanied by a Bid Bond in accordance with the Bid Bond
Requirements provided in the Contract Documents, on a Surety Company’s
Standard Bid Bond Form acceptable to the County in an amount no less than 5%
of the amount bid. The successful bidder will be required to furnish a Performance
Bond and Payment Bond, on or before the issuance of Notice to Proceed, each in
the amount of 100% of the Contract Amount. All other required Contract
Documents must be fully completed and executed by the Contractor and his/her
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18.

19.

17.

Surety, and submitted to the Owner on or before the issuance of the Notice to
Proceed.

PROFESSIONAL LICENSES (APPLICABLE)

The State of Georgia requires that the following professions are required by state
law to be licensed:

1. Electricians

2. Plumbers

3. Conditioned Air Contractors
4. Low voltage Contractors

Bidders and any sub-contractors performing any of the above described work must
provide a copy of their license for the work they will perform on this project.
Bidders must complete Form C3: Georgia Professional License Certification in
Section 6, Purchasing Forms Failure to provide the required license may deem
your bid non-responsive.

WAGE CLAUSE

Pursuant to 102-391, Each Contractor shall agree that in the performance of the
Contract he will comply with all lawful agreements, if any, which the Contractor had
made with any association, union, or other entity, with respect to wages, salaries,
and working conditions, so as not to cause inconvenience, picketing, or work
stoppage.

NOTICE OF AWARD OF CONTRACT

As soon as possible, and within sixty (60) days after receipt of bids, the County
shall notify the successful Bidder of the Award of Contract.

The award shall be made by the Board of Commissioners of Fulton County to the
lowest responsive, responsible bidder(s) as soon as possible after receipt of bids,
taking into consideration price and the responsiveness to the requirements set
forth in the Invitation for Bid. In such case, no claim shall be made by the selected
Contractor(s) for loss of profit if the contract is not awarded or awarded for less
work than is indicated and for less than the amount of his bid. The total of the
awarded contract shall not exceed the available funds allocated for this project.

Should the County require additional time to award the contract, the time may be
extended by mutual agreement between the County and the successful bidder. If
an Award of Contract has not been made within sixty (60) days from the bid date or
within the extension mutually agreed upon, the Bidder may withdraw the Bid
without further liability on the part of either party.

Any award made by the Board of Commissioners as a result of this bid will begin
from the date of the notice to proceed. The Bidder agrees hereby to commence
work under this Contract, with adequate personnel and equipment, on a date to be
specified in a written order from the user department. The contract shall become
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20.

21.

22,

effective on the Contract Date and shall continue in effect until the end of the term
of the contract or until the project has been closed-out unless earlier terminated
pursuant to the termination provisions of the contract.

EXECUTION OF CONTRACT DOCUMENTS

Upon notification of Award of Contract, the County shall furnish the Contractor the
conformed copies of Contract Documents for execution by the Contractor and
Contractor’s surety.

Within ten (10) days after receipt the Contractor shall return all the documents
properly executed by the Contractor and the Contractor’s surety. Attached to each
document shall be an original power-of-attorney for the person executing the
bonds for the surety and certificates of insurance for the required insurance
coverage.

After receipt of the documents executed by the Contractor and his surety with the
power-of-attorney and certificates of insurance, the County shall complete the
execution of the documents. Distribution of the completed documents will be
made upon completion.

Should the contractor and/or surety fail to execute the documents within the time
specified, the County shall have the right to proceed on the Bid Bond
accompanying the bid.

If the County fails to execute the documents within the time limit specified, the
Contractor shall have the right to withdraw the Contractor’s bid without penalty.

Should an extension of any of the time limits stated above be required, this shall be
done only by mutual agreement between both parties.

Any agreement or contract resulting from the acceptance of a bid shall be on a
County approved document form. The County reserves the right to reject any
agreement that does not conform to the Invitation for Bid and any County
requirements for agreements and contracts. The County reserves the right to
modify the agreement resulting from this bid upon the recommendation of the
County Attorney.

EQUAL EMPLOYMENT OPPORTUNITY (“EEQ”) IN PURCHASING AND

CONTRACTING

To be eligible for award of this Agreement, the Bidder must certify and fully comply
with the requirements, terms, and conditions of the County’s Non Discrimination in
Contracting and Procurement.

JOINT VENTURE

Any Bidder intending to respond to this solicitation as a joint venture must submit
an executed joint venture agreement with its offer. The agreement must designate
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23.

24,

25.

those persons or entities authorized to execute documents or otherwise bind the
joint venture in all transactions with Fulton County, or be accompanied by a
document, binding upon the joint venture and its constituent members, making
such designation. Offers from joint ventures that do not include these documents
will be rejected as being non-responsive.

CONTRACTORS COMPLIANCE WITH ALL ASSURANCES AND/OR
PROMISES MADE IN RESPONSE TO PROCUREMENT

Should any Bidder submit a response to the County promising to provide a certain
level of service for either the scope of work, MFBE participation, or any other
matter, including where such promise or assurance is greater than what is required
by the procurement documents, and should this response containing the promise
or assurance be accepted by the County and made a part of the Contract
Documents, then this degree or level of service promised by the bidder relating to
the scope of work, MFBE participation, or other matter shall be considered to be a
material part of the Agreement between the bidder and the County, such that the
bidder's failure to provide the agreed upon degree or level of service or
participation shall be a material breach of the Agreement giving the County just
cause to terminate the Agreement for cause, pursuant to the General Conditions of
the Agreement.

GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT

This Invitation to Bid is subject to the Georgia Security & Immigration Compliance
Act. Pursuant to the Georgia Security & Immigration Compliance Act of 2006, as
amended on May 11, 2009, bidders and proposers are notified that all
bids/proposals for services that are to be physically performed within the State of
Georgia must be accompanied by proof of their registration with and continuing
and future participation in the E-Verify program established by the United States
Department of Homeland Security. A completed affidavit must be submitted on
the top of the bid/proposal at the time of submission, prior to the time for opening
bids/proposals. Under state law, the County cannot consider any bid/proposal
which does not include a completed affidavit. It is not the intent of this notice to
provide detailed information or legal advice concerning the Georgia Security &
Immigration Compliance Act. All bidders/proposers intending to do business with
the County are responsible for independently apprising themselves and
complying with the requirements of that law and its effect on County
procurements and their participation in those procurements. For additional
information on the E-Verify program or to enroll in the program, go to: https://e-
verify.uscis.gov/enroll.

See Section 00420, Purchasing Forms & Instructions for declarations and
affidavits.

SUBCONTRACTING OPPORTUNITIES

Potential prime contractors submitting a bid on this project for Fulton County and
are seeking subcontractors and/or suppliers can advertise those subcontracting
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26.

27.

28.

opportunities on the County’s website, http://www.fultoncountyga.gov under
“Subcontracting Bid Opportunities”.

TERM OF CONTRACT

The term of the Agreement shall be for a period of one hundred fifty calendar
days (150), or as may be amended under the Agreement to comprise the
Agreement Time. Contractor shall commence the Work within ten calendar days
after receipt of Notice to Proceed and shall substantially complete the Work
within one hundred fifty (150) calendar days from issuance of the Notice to
Proceed and finally complete the Work within one hundred fifty calendar (150)
days of issuance of the Notice to Proceed.

NO CONTACT PROVISION

It is the policy of Fulton County that the evaluation and award process for County
contracts shall be free from both actual and perceived impropriety, and that
contacts between potential vendors and County officials, elected officials and staff
regarding pending awards of County contracts shall be prohibited.

A. No person, firm, or business entity, however situated or composed, obtaining a
copy of or responding to this solicitation, shall initiate or continue any verbal or
written communication regarding this solicitation with any County officer,
elected official, employee, or designated County representative, between the
date of the issuance of this solicitation and the date of the County Manager’s
recommendation to the Board of Commissioners for award of the subject
contract, except as may otherwise be specifically authorized and permitted by
the terms and conditions of this solicitation.

B. All verbal and written communications initiated by such person, firm, or entity
regarding this solicitation, if same are authorized and permitted by the terms
and conditions of this solicitation, shall be directed to the Purchasing Agent.

C. Any violation of this prohibition of the initiation or continuation of verbal or
written communications with County officers, elected officials, employees, or
designated County representatives shall result in a written finding by the
Purchasing Agent that the submitted Bid or proposal of the person, firm, or
entity in violation is “non-responsive”, and same shall not be considered for
award.

AUTHORIZATION TO TRANSACT BUSINESS

If the Contractor is a corporation or corporations combined to form a joint venture,
the corporation or members of the joint venture team, prior to Agreement execution,
must submit documentary evidence from the Secretary of State that the corporation
is in good standing and that the corporation is authorized to transact business in the
State of Georgia.
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29.

30.

31.

32.

PRE-CONSTRUCTION CONFERENCE

A pre-construction conference may be held with the successful Bidder and all
known Subcontractors at a time and place set by the County.

SUBSTITUTIONS

See Special Conditions Article.

RIGHT TO PROTEST

Any actual bidder or offeror that has submitted a bid/proposal for a particular
procurement and is aggrieved in connection with the solicitation or award of the
contract shall protest in writing to the purchasing agent after the date that the
specific bid or proposal is submitted. No protest will be accepted or considered
prior to the date the specific bid or proposal is submitted; it will be considered
untimely. All protests shall set forth in full detail the factual and legal bases for
the protest and specific relief sought by the protestor. Protests arising from
factual or legal bases that the protestor knew or should have known prior to the
submission of the bid/proposal must be submitted within three business days of
the submission of the bid/proposal. Protests arising from factual or legal bases
that the protestor knew or should have known subsequent to the date the
bid/proposal was submitted must be submitted within ten business days after the
protestor knew or should have known of such bases, but in no event shall any
protest be submitted more than ten business days after the award of the contract.
Untimely protests will not be considered by the purchasing agent and will be
simply denied as untimely. Decisions on timeliness by the purchasing agent are
not appealable. An oral protest or a protest to an official, employee, User
Department, or other person apart from the Director of Purchasing & Contract
Compliance does not comply.

BID GENERAL CONDITIONS

1. Proposals may be withdrawn upon receipt of a written request prior to the
stated due date and time. If a firm seeks to withdraw a proposal after the
due date and time, the firm must present a notarized statement indicating
that an error was made, with an explanation of how it occurred. The
withdrawal request must be accompanied by documentation supporting the
claim. Prior to approving or disapproving the request, an opinion will be
obtained from Fulton County’s Legal Counsel indicating whether the firm is
bound by its proposal.

Proposals for projects that are solicited pursuant to the Georgia Local
Government Public Works Construction Law (O.C.G.A. § 36-91-1 et seq.)
may be withdrawn as follows:

The County must advise Offerors in the request for proposals of the number

of days that Offerors will be required to honor their proposals. If an Offeror
is not selected within 60 days of opening the proposals, any Offeror that is
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10.

determined by the governmental entity to be unlikely of being selected for
contract award will be released from the proposal.

Fulton County shall be the sole judge of the quality and the applicability of
all proposals. Design, features, overall quality, local facilities, terms and
other pertinent considerations will be taken into account in determining
acceptability.

The successful Offeror must assume full responsibility for delivery of all
goods and services proposed.

The successful Offeror must assume full responsibility for replacement of all
defective or damaged goods and/or performance of contracted services
within thirty (30) days’ notice by the County of such defect, damage or
deficiency.

The successful Offeror must assume full responsibility for providing
warranty service on all goods, materials, or equipment provided to the
County with warranty coverage. Should a vendor be other than the
manufacturer, the vendor and not the County is responsible for contacting
the manufacturer. The Offeror is solely responsible for arranging for the
service to be performed.

The successful Offeror shall be responsible for the proper training and
certification of personnel used in the performance of the services proposed.

The successful Offeror shall not assign, transfer, convey, sublet, or
otherwise dispose of any contract resulting from the RFP or of any of its
rights, title or interest therein without prior written consent of the Fulton
County Board of Commissioners.

In case of default by the successful Offeror, Fulton County may procure the
articles or services from another source and hold the successful Vendor
responsible for any resultant excess cost.

All proposals and bids submitted to Fulton County are subject to the
Georgia “Open Records Act”, Official Code of Georgia, Annotated
(0.C.G.A.) § 50-18-70 et seq.

All proposals and bids submitted to Fulton County involving Utility

Contracting are subject to the Georgia law governing licensing of Utility
Contractors, O.C.G.A. §43-14-8.2(h).
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33. Submittals

The following submittals must be completed and submitted with the Bid Submittal.
This checklist is provided to ensure that the Bidder submits certain required
information with its Bid.

Bid Submittal Check Sheet C(t‘/‘)”k
1. Georgia Security and Immigration Contractor
Affidavit(s) and Agreements
2. Georgia Security and Immigration Subcontractor
Affidavit(s)
3 Bid Form
4 Acknowledgment of Addenda
5 Bid Bond
6. Non-Collusion Affidavit
7 Certificate of Acceptance of Request for Bid
8 Georgia Utility Contractor’s License (if applicable)
9 Georgia General Contractors License (if applicable)
10. Georgia Professional License (if applicable)
11. Certificate Regarding Debarment
12. Disclosure Form and Questionnaire
13. Office of Contract Compliance Requirements

(submitted in a separate envelope)

Proof of Insurance Coverage

END OF SECTION
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BID FORM

Submitted To: Fulton County Government

Submitted By:

For: 131ITB081213K-NH MIRACLE LEAGUE FIELD AT MASON ROAD PARK

Submitted on , 2013.

The undersigned, as Bidder, hereby declares that the only person or persons interested
in the Bid as principal or principals is or are named herein and that no other person than
herein mentioned has any interest in this Bid or in the Contract to be entered into; that
this Bid is made without connection with any other person, company or parties making a
Bid; and that it is in all respects fair and in good faith without collusion or fraud.

The Bidder further declares that he has examined the site of the work and informed
himself fully in regard to all conditions pertaining to the place where the work is to be
done; that he has examined the Drawings and Specifications for the work and
contractual documents relative thereto, and has read all instructions to Bidders and
General Conditions furnished prior to the openings of bids; that he has satisfied himself
relative to the work to be performed.

The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to
furnish all necessary materials, equipment, machinery, tools, apparatus, means of
transportation and labor necessary, and to complete the construction of the work in full
and complete accordance with the shown, noted, and reasonably intended requirements
of the Specifications and Contract Documents to the full and entire satisfaction of the
Board of Commissioners of Fulton County, Atlanta, Georgia, with a definite
understanding that no money will be allowed for extra work except as set forth in the
attached General Conditions and Contract Documents for the following prices.

THE BASE BID IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST
RESPONSIBLE BIDDER.

The base bid may not be withdrawn or modified for a period of sixty (60) days following
the receipt of bids.

BASE BID AMOUNT (Do not include any Bid Alternates)

$

(Dollar Amount In Numbers)

(Dollar Amount in Words)
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The Bidder agrees hereby to commence work under this Contract, with adequate
personnel and equipment, on a date to be specified in a written “Notice to Proceed” from
the County.

The Bidder declares that he understands that the quantities shown for the unit prices
items are subject to either increase or decrease, and that should the quantities of any of
the items of work be increased, the Bidder proposes to do the additional work at the unit
prices stated herein; and should the quantities be decreased, the Bidder also
understands that payment will be made on the basis of actual quantities at the unit price
bid and will make no claim for anticipated profits for any decrease in quantities; and that
actual quantities will be determined upon completion of work, at which time adjustments
will be made to the contract amount by direct increase or decrease.
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Miracle League Field at Mason Road Park Bid Form
BASE BID AMOUNT

PRODUCT PER UNIT COST QUANTITY TOTAL COST
Asphalt paving, field area 1725 sq. yards
Concrete paving sidewalk 580 sq. yards
and spectator area
Fine grading 2305 sq. yards
Traditional baseball 1
backstop
Fencing - all black, poly
coated and 9 gauge
Dugout: 10 feet high 60 linear feet
Dugout: 8 feet high 50 linear feet
Dugout: 6 feet high = 110 linear feet
Side line: 4 feet high = 120 linear feet
Outfield: 4 feet high 205 linear feet
Service gate —
4 ht. x12’w 1
Pedestrian gate — 5’ wide 2

4 @16 linear feet
Team benches (backless) ea
Spectator bleachers (4 rows x 24 feet)
=2

Foul pole (powder coated
finish) 2
Score board 1
Flag poles 2
Electric power service 1
Lighting— 50/30 ft-c 1
Audio system 1
Synthetic safety surface 15,000 sq. feet

Owner Controlled

Contingency $10,000.00

TOTAL COST
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The Bidder furthermore agrees that, in the case of a failure on his part to execute the
Contract Agreement and Bonds within ten days after receipt of conformed contract
documents for execution, the Bid Bond accompanying his bid and the monies payable
thereon shall be paid into the funds of the Owner as liquidated damages for such failure.

Enclosed is a Bid Bond in the approved form, in the sum of:

Dollars
($ ) according to the conditions of “Instructions to Bidders” and
provisions
thereof.

The undersigned acknowledges receipt of the following addenda (list by the number and
date appearing on each addendum) and thereby affirms that its Bid considers and
incorporates any modifications to the originally issued Bidding Documents included
therein.

ADDENDUM # DATED
ADDENDUM # DATED
ADDENDUM # DATED
ADDENDUM # DATED
BIDDER:

Signed by:

[Type or Print Name]

Title:

Business Address:

Business Phone:
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Note: If the Bidder is a corporation, the Bid shall be signed by an officer of the
corporation; if a partnership, it shall be signed by a partner. If signed by others, authority
for signature shall be attached.

The full name and addresses of persons or parties interested in the foregoing Bid, as
principals, are as follows:

Name Address

END OF SECTION
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SECTION 3

SCOPE OF WORK AND TECHNICAL SPECIFICATIONS
This bid calls for a total conversion of the ball field at Mason Road Park to be converted into a
regulation Miracle League field. This would include field specifications, field playing surfaces,
fencing, asphalt specifications, and lighting. [t is expected that, with completion of the new
Miracle League field, programming for the physically and mentally challenged in the South Fulton
area will increase significantly.
This project is to be completed within 150 days of the awarding of the bid. All materials and
workmanship shall be of the highest industry standards and the field and surrounding area shall
be ready for play at the time of the owner’s acceptance.
A complete Scope of Work is contained in Appendix | & Il
Recommended Surface Specifications —
1. All materials must be 100% latex free, with verification from all suppliers
2. Pour in place specifications to protect the integrity of the surface and construction:
a. 100% color EPDM
b. In-laid lines in rubber
C. Aliphatic binder
d. 7 year warranty
e. 2 Ibs. rubber per square foot
Scope of Work and Time Table to be performed —

Grading and undersurface preparation: 120 — 150 days prior to opening day

Asphalt laid (asphalt mixture and thickness to comply with Georgia DOT standards): 90 —
120 days prior to opening day

Asphalt test and release form signed: 60 — 90 days prior to opening day

Asphalt inspected by surface company and installation date scheduled: 45 — 60 days prior to
opening day

Fence post (only) installed: Prior to surface installation
Surface installed (weather permitting): 30 — 45 days prior to opening day

Fencing installed (and poly cabs installed): 15 — 30 days prior to opening day
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Clean up: 7 — 14 days prior to opening day
Outdoor conditions must be 55 degrees Fahrenheit and rising.

Clean Up and Repair-

Immediately upon the completion of any given site, all debris, barrels, and spilled materials shall
be cleaned up and removed from site. Trash from work crew should be cleaned up daily and
placed in trash receptacles or dumpster located in park. Use of ammonia during clean-up is
prohibited.

All construction activities shall be scheduled so as to minimize impact of operation of the
surrounding facilities, and to maintain the highest level of safety. The Owner will be held
harmless for Contractor's disregard for safety precautions in the use of chemicals, storage of
materials and/or unsafe site conditions.

The Contractor shall restore or replace any areas damaged or displaced as a result of this
installation. Such restoration shall include, but is not limited to, damaged fences, net posts,
cracked sidewalks, and rutted grass or damaged shrubs. The replacement of any such items
shall be equal to or greater than originals without any charge to the County.

Weather Limitations -
No part of the construction shall be conducted (a) unless the air temperature is at least
53 degrees and rising, nor (b) during rainfall or when rainfall is imminent.

The contractor shall provide a seven-year guarantee against defects in material or
workmanship, save normal war & tear. Guarantee period shall start from the date of project
completion.

The contractor shall supply the owner with written instructions on the care of this surface and a
written seven year warranty.

The surfacing system shall be compatible with the surface course material and the guarantee
shall cover chalking, fading, discoloration, or other adverse effects of ultraviolet rays from the
sun, and effects of weather moisture unless caused by inherent defects of the court due to
drainage or improper design.

Due to the many cracking conditions such as: vertical or horizontal movements of the pavement
resulting from temperature fluctuations and/or earth movements, expansive soils, decaying
organic material below the sub-base or improper compaction of sub-base, frost expansion in the
granular course beneath the pavement or in the sub-grade, and shrinkage cracks and any other
forces acting on the court, cracks may appear and there is no guarantee of permanent crack
resistance.

Construction should conform to International Association of Athletics Federations (IAAF)
standards. Asphalt laying should conform to Georgia DOT standards.

The manufacturer must have at least 5 years’ experience in the manufacturing of prefabricated
rubber surfaces and supporting, verifiable evidence of the vendors experience must accompany
the bid submittal.
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The installer must be recognized by the athletic rubber floor manufacturer and the Miracle
League office with at least 5 years, installation crew experience of similar size and detail.

The owner will conduct periodic progress inspections.

END OF SECTION
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BID BOND

No bid for a contract in Fulton County for work to be done shall be valid for any purpose unless
the Contractor shall give a Bid Bond with good and sufficient surety payable to, in favor of, and for
the protection of Fulton County. The Bid Bond shall not be less than 5% of the total amount
payable by the terms of the Contract. No bid shall be read aloud or considered if a proper bid
bond has not been submitted.

Surety companies executing Bonds must appear on the Treasury Department’'s most current list
(Circular 570 as amended) and be authorized to transact business in the State of Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by another
partner; for an individual by a notary with the corporate seal.
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BID BOND

131TB071231K-NH MIRACLE LEAGUE FIELD AT MASON ROAD PARK
FULTON COUNTY GOVERNMENT

KNOW ALL MEN BY THESE PRESENTS, THAT WE

hereinafter called the PRINCIPAL, and

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of
and duly authorized to transact Surety business in the

State of Georgia, are held and firmly bound unto the Fulton County Government (COUNTY), in

the penal sum of
Dollars and Cents ($ ) good and lawful money of the

United States of America, to be paid upon demand of the COUNTY, to which payment well and
truly to be made we bind ourselves, our heirs, executors, and administrators and assigns, jointly

and severally and firmly by these presents.

WHEREAS the PRINCIPAL has submitted to the COUNTY, for 13ITB081231K-NH MIRACLE
LEAGUE FIELD AT MASON ROAD PARK, a Bid;

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law:

NOW THEREFORE: The conditions of this obligation are such that if the Bid be accepted, the
PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the
COUNTY of the award of the Contract execute the Contract in accordance with the Bid and upon
the terms, conditions and prices set forth therein, in the form and manner required by the
COUNTY, and execute sufficient and satisfactory Performance and Payments Bonds payable to
the COUNTY, each in the amount of one hundred percent (100%) of the total contract price, in
form and with security satisfactory to said COUNTY, then this obligation to be void; otherwise, to
be and remain in full force and virtue in law; and the SURETY shall upon failure of the
PRINCIPAL to comply with any or all of the foregoing requirements within the time specified
above immediately pay to the COUNTY, upon demand the amount hereof in good and lawful

money of the United States of America, not as a penalty, but as liquidated damages.
In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the

SURETY shall pay all costs incurred by the COUNTY in such suit, including attorney’s fees to be
fixed by the Court.
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Enclosed is a Bid Bond in the approved form, in the amount of

Dollars

$ ) being in the amount of five percent (5%) of the Contract Sum.

The money payable on this bond shall be paid to the COUNTY, for the failure of the Bidder to
execute a Contract within ten (10) days after receipt of the Contract and at the same time furnish

a Payment Bond and Performance Bond.

(SIGNATURES ON NEXT PAGE)
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IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be
duly signed and sealed this day of , 2013

ATTEST:

PRINCIPAL
BY

(SEAL)

CERTIFICATE AS TO CORPORATE PRINCIPAL

1, , certify that | am the Secretary of the

Corporation named as principal in the within bond; that ,  who

signed the said bond of said corporation; that | know this signature, and his/her signature thereto
is genuine; and that said bond was duly signed, sealed and attested for in behalf of said

Caorporation by authority of its governing body.

SECRETARY
(CORPORATE SEAL)
SURETY
BY
(SEAL)
END OF SECTION
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PAYMENT BOND

No Contract with Fulton County for work to be done shall be valid for any purpose unless the
Contractor provides a Payment Bond with good and sufficient surety payable to Fulton County for
the use and protection of all sub-contractors and all persons supplying labor, materials,
machinery, and equipment in the prosecution of the work provided for in the Contract. The
Payment Bond shall be in the amount of 100% of the total contract amount, payable by the terms
of the Contract, and shall be written on the following form.

Surety companies executing Bonds must appear on the Treasury Department's most current list
(Circular 570 as amended) and be authorized to transact business in the State of Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by another
partner; for an individual by a notary with the corporate seal.
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS that

(Insert name of Contractor)

(hereinafter called the “Principal”) and (hereinafter called the
(Insert name of Surety)

“Surety”), are held and firmly bound unto FULTON COUNTY, ‘a political subdivision of the State
of Georgia (hereinafter called the “Owner”), its successors and assigns as obligee, in the penal
sum of [100% of Contract amount], lawTul money of the United States of America,
for the payment of which the Principal and the Surety bind themselves, their administrators,
executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the
Owner, dated , Which is incorporated herein by reference in its
entirety (hereinafter called the “Contract”), for construction-type services of a project known as
13ITB081231K-NH Miracle League Field at Mason Road Park, as more particularly described
in the Contract (hereinafter called the “Project”);

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall
promptly make payment to all persons working on or supplying labor or materials under the
Contract, and any amendments thereto, with regard to labor or materials furnished and used in
the Project, and with regard to labor or materials furnished but not so used, then this obligation
shall be void; but otherwise it shall remain in full force and effect.

1. A “Claimant’ shall be defined herein as any subcontractor, person, party, partnership,
corporation or the entity furnishing labor, services or materials used, or reasonably
required for use, in the performance of the Contract, without regard to whether such
labor, services or materials were sold, leased or rented, and without regard to whether
such Claimant is or is not in privity of contract with the Principal or any subcontractor
performing work on the Project, including, but not limited to, the following labor, services,
or materials: water, gas, power, light, heat, oil, gasoline, telephone service or rental of
equipment directly applicable to the Contract.

2. In the event a Claimant files a lien against the property of the Owner, and the Principal
fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the lien
promptly upon written notice from the Owner, either by bond or as otherwise provided in
the Contract.

3. The Surety hereby waives notice of any and all modifications, omissions, additions,
changes, alterations, extensions of time, changes in the payment terms, and any other
amendments in or about the Contract and agrees that the obligations undertaken by this
Bond shall not be impaired in any manner by reason of any such modifications,
omissions, additions, changes, alterations, extensions of time, changes in payment
terms, and amendments.

4, The Surety hereby agrees that this Bond shall be deemed amended automatically and
immediately, without formal or separate amendments hereto, upon any amendment or
modifications to the Contract, so as to bind the Principal and Surety, jointly and severally,
to the full payment of any Claimant under the Contract, as amended or modified,
provided only that the Surety shall not be liable for more than the penal sum of the Bond,
as specified in the first paragraph hereof.

5. This Bond is made for the use and benefit of all persons, firms, and corporations who or
which may furnish any materials or perform any labor for or on account of the
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construction-type services to be performed or supplied under the Contract, and any
amendments thereto, and they and each of them may sue hereon.

6. No action may be maintained on this Bond after one (1) year from the date the last
services, labor, or materials were provided under the Contract by the Claimant
prosecuting said action.

7. This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be interpreted
so as to comply with the minimum requirements thereof. However, in the event the
express language of this Bond extends protection to the Owner beyond that
contemplated by O.C.G.A. Section 13-10-1, or any other statutory law applicable to this
Project, then the additional protection shall be enforced in favor of the Owner, whether or
not such protection is found in the applicable statutes.
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Payment Bond

Miracle League Field at Mason Road Park

IN WITNESS WHEREOF the undersigned have caused this instrument to be executed
and their respective corporate seals to be affixed and attested by their duly authorized

representatives this day of

(SEAL)
(Principal)
By:
Attest:
Secretary
(SEAL)
(Surety)
By:
Attest:
Secretary

(Address of Surety’'s Home Office)

(Resident Agent of Surety)

END OF SECTION
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PERFORMANCE BOND

No contract with Fulton County for work to be done shall be valid for any purpose unless the
Contractor provides a Performance Bond with good and sufficient surety payable to, in favor of,
and for the protection of Fulton County. The Performance Bond shall be in the amount of 100% of
the total contract amount, payable by the terms of the Contract, and shall be written on the
following form.

Surety companies executing Bonds must appear on the Treasury Department's most current list
(Circular 570 as amended) and be authorized to transact business as a surety in Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by another
partner; for an individual by a notary with the corporate seal.
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS that

(Insert name of Contractor)

(hereinafter called the “Principal”) and (hereinafter called the
(Insert name of Surety)

“Surety”), are held and firmly bound unto FULTON COUNTY, a political subdivision of the State
of Georgia (hereinafter called the “Owner”), its successors and assigns, in the penal sum of
[100% of Contract amount], lawful money of the United States of America, for the
payment of which the Principal and the Surety bind themselves, their administrators, executors,
successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the
Owner, dated , which is incorporated herein by reference in its
entirety (hereinafter called the “Contract”), for construction-type services of a project known as
13ITB081231K-NH Miracle League Field at Mason Road Park, as more particularly described
in the Contract (hereinafter called the “Project”);

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal
shall fully and completely perform all the undertakings, covenants, terms, conditions, warranties,
and guarantees contained in the Contract, including all modifications, amendments, changes,
deletions, additions, and alterations thereto that may hereafter be made, then this obligation shall
be void; otherwise it shall remain in full force and effect.

Whenever the Principal shall be, and declared by the Owner to be, in default under the
Construction-Type Contract, the Surety shall promptly remedy the default as follows:

1. Complete the Contract in accordance with its terms and conditions; or, at the sole
option of the Owner,

2. Obtain a bid or bids for completing the Contract in accordance with its terms and
conditions, and upon determination by the Surety and the Owner of the lowest
responsible bidder, arrange for a contract between such bidder and Owner and make
available as the work progresses {even though there should be a default or
succession of defaults under the Contract or contracts of completion arranged under
this paragraph) sufficient funds to pay the cost of completion less the balance of the
contract price; but not exceeding, including other costs and damages for which the
Surety may be liable hereunder, the penal sum set forth in the first paragraph hereof,
as may be adjusted, and the Surety shall make available and pay to the Owner the
funds required by this Paragraph prior to the payment of the Owner of the balance of
the contract price, or any portion thereof. The term “balance of the contract price,” as
used in this paragraph, shall mean the total amount payable by the Owner to the
Contractor under the Contract, and any amendments thereto, less the amount paid
by the Owner to the Contractor; or, at the sole option of the Owner,

3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs
incurred in completing the work.

In addition to performing as required in the above paragraphs, the Surety shall indemnify
and hold harmless the Owner from any and all losses, liability and damages, claims, judgments,
liens, costs and fees of every description, including reasonable attorney’s fees, litigation costs
and expert witness fees, which the Owner may incur, sustain or suffer by reason of the failure or
default on the part of the Principal in the performance of any or all of the terms, provisions, and
requirements of the Contract, including any and all amendments and modifications thereto, or
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incurred by the Owner in making good any such failure of performance on the part of the
Principal.

The Surety shall commence performance of its obligations and undertakings under this
Bond promptly and without delay, after written notice from the Owner to the Surety.

The Surety hereby waives notice of any and all modifications, omissions, additions,
changes, alterations, extensions of time, changes in payment terms, and any other amendments
in or about the Contract, and agrees that the obligations undertaken by this Bond shall not be
impaired in any manner by reason of any such modifications, omissions, additions, changes,
alterations, extensions of time, change in payment terms, and amendments.

The Surety hereby agrees that this Bond shall be deemed amended automatically and
immediately, without formal or separate amendments hereto, upon any amendment to the
Contract, so as to bind the Principal and the Surety to the full and faithful performance of the
Contract as so amended or modified, and so as to increase the penal sum to the adjusted
Contract Price of the Contract.

No right of action shall accrue on this Bond to or for the use of any person, entity or
corporation other than the Owner and any other obligee named herein, or their executors,
administrators, successors or assigns.

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be
interpreted so; as to comply with; the minimum requirements thereof. However, in the event the
express language of this Bond extends protection to; the Owner beyond that contemplated by
O.C.G.A. Section 36-91-1 et seq. and O.C.G.A. Section 13-10-1, as amended, or any other
statutory law applicable to this Project, then the additional protection shall be enforced in favor of
the Owner, whether or not such protection is found in the applicable statutes.
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13ITB081231K-NH
Performance Bond

Miracle League Field at Mason Road Park

IN WITNESS WHEREOF the undersigned have caused this instrument to be executed
and their respective corporate seals to be affixed and attested by their duly authorized

representatives this day of

(SEAL)
(Principal)
By:
Attest:
Secretary
(SEAL)
(Surety)
By:
Attest:
Secretary

(Address of Surety’s Home Office)

(Resident Agent of Surety)

END OF SECTION
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SECTION 5

INSURANCE AND RISK MANAGEMENT PROVISIONS
MIRACLE LEAGUE FIELD — MASON ROAD PARK

It is Fulton County Government'’s practice to obtain Certificates of Insurance from our Contractors
and Vendors. Insurance must be written by a licensed agent in a company licensed to write
insurance in the State of Georgia, with an A.M. Best rating of at least A- VI, subject to final
approval by Fulton County. Respondents shall submit with the bid/proposal evidence of
insurability satisfactory to Fulton County Government as to form and content. Either of the
following forms of evidence is acceptable:

e A letter from an insurance carrier stating that upon your firm/company being the
successful Bidder/Respondent that a Certificate of Insurance shall be issued in
compliance with the Insurance and Risk Management Provisions outlined below.

o A Certificate of Insurance complying with the Insurance and Risk Management
Provisions outlined below (Request for Bid/Proposal number and Project Name,
Number and Description must appear on the Certificate of Insurance).

e A combination of a specific policy written with an umbrella policy covering
liabilities in excess of the required limits is acceptable to achieve the applicable
insurance coverage levels.

Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits
equal to or greater than the limits described below. Proof of insurance must be provided to Fulton
County Government prior to the start of any activities/construction as described in the bid
document(s). Any and all Insurance Coverage(s) and Bonds required under the terms and
conditions of the contract shall be maintained during the entire length of the contract, including
any extensions or renewals thereto, and until all work has been completed to the satisfaction of
Fulton County Government.

Accordingly the Respondent shall provide a certificate evidencing the following:

1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE — STATUTORY (In
compliance with the Georgia Workers Compensation Acts, including but not limited to
U.S. Longshoremen and Harbor Workers Act and any other State or Federal Acts or
Provisions in which jurisdiction may be granted)

Employer’s Liability Insurance BY ACCIDENT EACH ACCIDENT $1,000,000
Employer’s Liability Insurance BY DISEASE POLICY LIMIT $1,000,000
Employer’s Liability Insurance BY DISEASE EACH EMPLOYEE $1,000,000
2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability

Insurance)

Bodily Injury and Property Damage Liability Each Occurrence $1,000,000

(Other than Products/Completed Operations)General Aggregate $2,000,000
Products\Completed Operation Aggregate Limit $2,000,000

Personal and Advertising Injury Limits $1,000,000

Damage to Rented Premises Limits $100,000
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3. BUSINESS AUTOMOBILE LIABILITY INSURANCE
Combined Single Limits Each Occurrence $1,000,000
(Including operation of non-owned, owned, and hired automobiles).

4. UMBRELLA LIABILITY Per Occurrence $1,000,000
(In excess of above noted coverages)

5. BUILDERS’ RISK:

To be written on a Builders Risk “All-risk” form at 100% Completed Value for physical
loss or damage to the Work, temporary buildings, falsework, and materials and
equipment in transit, and shall insure against at least the following perils or causes of
loss: fire, lightning, extended coverage, theft, vandalism, malicious mischief,
earthquake, collapse, debris removal, demolition occasioned by enforcement of Laws
and Regulations, water damage (other than caused by flood), and such other perils or
causes of loss as may be specifically required by Supplementary Conditions) until
Final Completion and Acceptance of the Project. Such policy of insurance shall
contain at least the following sub-limits of insurance and deductibles:

Sub-limits:
Property in Transit $1,000,000
Property in Offsite Storage $1,000,000
Plans & Blueprints $25,000
Debris Removal 25% of Insured Physical Loss
Ordinance of Law (Increased Cost of Construction) $1,000,000
Flood and Earthquake Full Contract Value
Deductibles:
Flood and Earthquake $50,000 (Maximum)
Water Damage other than Flood $100,000
All other Perils $10,000
6. CONTRACTORS POLLUTION LIABILITY Each Occurrence $1,000,000

To provide coverage on a combined General Liability and Pollution Liability on an Occurrence
Policy Form. Policy not to have a Sunset Clause.

To include three (3) years of extended Completed Operations coverage or a three (3) year
extended reporting period.

For All Other Operations -

Pollution Liability Coverage may be provided by endorsement to General Liability Policy or a
separate Pollution Liability Policy.

To include three (3) years of extended Completed Operations coverage or a three (3) year
extended reporting period.
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Certificates of Insurance

Certificates shall state that the policy or policies shall not expire, be cancelled or altered without
at least thirty (30) days prior written notice to Fulton County Government. Policies and Certificates
of Insurance are to list Fulton County Government as an Additional Insured (except for Workers’
Compensation) and shall conform to all terms and conditions (including coverage of the
indemnification and hold harmless agreement) contained in the Insurance and Risk Management
Provisions.

If Fulton County Government shall so request, the Respondent, Contractor or Vendor will furnish
the County for its inspection and approval such policies of insurance with all endorsements, or
confirmed specimens thereof certified by the insurance company to be true and correct copies.

The Contractor agrees to name the Owner and all other parties required of the Contractor/Vendor
shall be included as additional insureds on the CGL, using ISO Additional Insured Endorsement
forms CG 2010 11/85 or its equivalent coverage to the additional insureds. This insurance for the
additional insureds shall be as broad as the coverage provided for the named insured
Subcontractor. It shall apply as Primary Insurance before any other insurance or self-insurance,
including any deductible, non-contributory, and Waiver of Subrogation provided in favor of Fulton
County.

Additional Insured under the General Liability, Auto Liability, Umbrella Policies (with exception of
Workers Compensation and Professional Liability), with no Cross Suits exclusion.

Important:
It is understood that Insurance in no way Limits the Liability of the Contractor/Vendor.

USE OF PREMISES

Contractor/Vendor shall confine its apparatus, the storage of materials and the operations of its
workers to limits/requirements indicated by law, ordinance, permits and any restrictions of Fulton
County Government and shall not unreasonably encumber the premises with its materials.

PROTECTION OF PROPERTY

Contractor/Vendor will adequately protect its own work from damage, will protect Fulton County
Government's property from damage or loss and will take all necessary precautions during the
progress of the work to protect all persons and the property of others from damage or loss.
Contractor/Vendor shall take all necessary precautions for the safety of employees of the work
and shall comply with all applicable provisions of the Federal, State and local safety laws and
building codes to prevent accidents or injury to persons on, about, or adjacent to the premises
where work is being performed.

Contractor/Vendor shall erect and properly maintain at all times as required by the conditions and
progress of the work, all necessary safeguards for the protection of its employees, Fulton County
Government employees and the public and shall post all applicable signage and other warning
devices t protect against potential hazards for the work being performed.
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INDEMNIFICATION AND HOLD HARMLESS AGREEMENT

Contractor/Vendor hereby agrees to release, indemnify, defend and hold harmless Fulton County,
its Commissioners, officers, employees, sub-consultants, successors, assigns and agents, from
and against any and all losses (including death), claims, damages, liabilities, costs and expenses
(including but not limited to all actions, proceedings, or investigations in respect thereof and any
costs of judgments, settlements, court costs, attorney’s fees or expenses, regardless of the
outcome of any such action, proceeding, or investigation), caused by, relating to, based upon or
arising out of any act or omission by Consultant, its directors, officers, employees, sub-
consultants, successors, assigns or agents, or otherwise in connection (directly or indirectly) with
its acceptance, or the performance, or nonperformance, of its obligations under these
agreements. Such obligations shall not be construed to negate, abridge or otherwise reduce any
other rights or obligations of indemnity which would otherwise exist as to any party or person as
set forth in this paragraph.

Contractor/Vendor further agrees to protect, defend, indemnify and hold harmless Fulton County,
its Commissioners, officers, employees, sub-consultants, successors, assigns and agents from
and against any and all claims or liability for compensation under the Worker's Compensation
Act, Disability Benefits Act, or any other employee benefits act arising out of injuries sustained by
any employees of Consultant. These indemnities shall not be limited by reason of the listing of
any insurance coverage.

CONTRACTOR/VENDOR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND
AGREEING TO COMPLY WITH THIS INDEMNIFICATION AND HOLD HARMLESS
AGREEMENT, AND THE REPRESENTATIVE OF THE CONTRACTOR/VENDOR IDENTIFIED
BELOW IS AUTHORIZED TO SIGN CONTRACTS ON BEHALF OF THE RESPONDING
CONTRACTOR/VENDOR.

COMPANY: SIGNATURE:
NAME: TITLE:
DATE:
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PURCHASING FORMS & INSTRUCTIONS

This section contains the procurement forms that are required to be executed and
submitted with the bid package. This section does not contain all forms required to be
included with the bid package submittal.
To be deemed responsive to this ITB, Bidders must provide the information requested
and complete in detail all Purchasing Forms. The appropriate individual(s) authorized to
commit the Bidder to the Project must sign the Purchasing Forms. Bidders should
reproduce each Purchasing Form, as required, and complete the appropriate portions of
the forms provided in this section.
e Form A: Non-Collusion Affidavit of Prime Bidder/Offeror
o Form B: Certificate of Acceptance of Request for Bid/Proposal Requirements
e Form C: Professional License Certifications (not applicable)
» Form C1 — Georgia Utility License Contractor License
» Form C2 — Georgia General Contractors License
» Form C3 — Georgia Professional License
e Form D: Certification Regarding Debarment
e Form E: Disclosure Form and Questionnaire
e Form F: Georgia Security and Immigration Contractor Affidavit and Agreement

e Form G: Georgia Security and Immigration Subcontractor Affidavit
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FORM A: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR

STATE OF GEORGIA

COUNTY OF FULTON

I, certify that pursuant to Fulton County Code
Séction 2-320 (11), this bid or proposal is made without prior understanding, agreement
or connection with any corporation, firm or person submitting a bid for the same work,
labor or service to be done or the supplies, materials or equipment to be furnished and is
in all respects fair and without collusion or fraud. | understand collusive bidding is a
violation of state and federal law and can result in fines, prison sentences and civil
damages awards. | agree to abide by all conditions of this bid or proposal and certify
that | am authorized to sign this bid or proposal for the bidder.

Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e),
has not, by itself or with
others, directly or indirectly, prevented or attempted to prevent competition in such
bidding or proposals by any means whatsoever. Affiant further states that (s)he has not
prevented or endeavored to prevent anyone from making a bid or offer on the project by
any means whatever, nor has Affiant caused or induced another to withdraw a bid or
offer for the work.

Affiant further states that the said offer of is bona
fide, and that no one has gone to any supplier and attempted to get such person or
company to furnish the materials to the bidder only, or if furnished to any other bidder,
that the material shall be at a higher price.

(COMPANY NAME)

(PRESIDENT/VICE PRESIDENT)

Sworn to and subscribed before me this day of , 2013.

(SECRETARY/ASSISTANT SECRETARY)

(Affix corporate seal here, if a corporation)

Notary Public:

County:

Commission Expires:
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NOTE:

IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY
OFFICER, AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR
ACTED FOR THEM IN BIDDING FOR OR PROCURING THE CONTRACT SHALL
ALSO MAKE THIS OATH.

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER

PERSONS WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION
IN BIDDING FOR OR PROCURING THE CONTRACT SHALL MAKE THE OATH.
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FORM B: FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL
REQUIREMENTS

This is to certify that on this day, offeror acknowledges that he/she has read this

solicitation document, pages # to # inclusive, including any
addenda # to# exhibit(s) # to # , attachment(s) #
to # , and/or appendices # to #, in its entirety, and agrees that

no pages or parts of the document have been omitted, that he/she understands, accepts
and agrees to fully comply with the requirements therein, and that the undersigned is
authorized by the offeror to submit the proposal herein and to legally obligate the offeror

thereto.

This is also to certify that the offeror has reviewed the form Fulton County contract
included in the solicitation documents and agrees to be bound by its terms, or that the
offeror certifies that it is submitting any proposed modification to the contract terms with
its proposal. The offeror further certifies that the failure to submit proposed modifications
with the proposal waives the offeror’s right to submit proposed modifications later. The
offeror also acknowledges that the indemnification and insurance provisions of Fulton
County’s contract included in the solicitation documents are non-negotiable and that
proposed modifications to said terms may be reason to declare the offeror’s proposal as

non-responsive.

Company:

Signature:

Name:

Title:

Date:

(Corporate Seal)
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FORM C1: CONTRACTOR’S GEORGIA UTILITY LICENSE CERTIFICATION

Contractor's Name:

Utility Contractor’s Name:

Expiration Date of License:

| certify that the above information is true and correct and that the classification noted is
applicable to the Bid for this Project.

Signed:

Date:

(ATTACH COPY OF LICENSE)
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FORM C2: CONTRACTOR’S GEORGIA GENERAL CONTRACTOR’S LICENSE
CERTIFICATION

Contractor’'s Name:

General Contractor’s License Number:

Expiration Date of License:

I certify that the above information is true and correct and that the classification noted is
applicable to the Bid for this Project.

Signed:

Date:

(ATTACH COPY OF LICENSE)
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FORM C3: GEORGIA PROFESSIONAL LICENSE CERTIFICATION

NOTE: Please complete this form for the work your firm will perform on this
project.

Contractor’'s Name:

Performing work as: Prime Contractor Sub-Contractor

Professional License Type:

Professional License Number:

Expiration Date of License:

| certify that the above information is true and correct and that the classification noted is
applicable to the Bid for this Project.

Signed:

Date:

(ATTACH COPY OF LICENSE)
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FORM D: CERTIFICATION REGARDING DEBARMENT

(1) The Offeror certifies that neither it or its subcontractors is presently debarred, suspended,
proposed for debarment, declared ineligible, or otherwise excluded from doing business with
any government agency. Any such exclusion may cause prohibition of your firm from
participating in any procurement by the Fulton County Government.

(2) If the Offeror is unable to certify to any of the statements in this certification, such Offeror or
subcontractor shall attach an explanation to this bid or proposal.

INSTRUCTIONS FOR CERTIFICATION
By signing and submitting this certification, the Offeror is providing the certification set out below:

(1) The certification in this clause is a material representation of fact upon which reliance will be
placed. If it is later determined that the prospective vendor knowingly rendered a false
certification, the Purchasing Agent may pursue all available remedies, including suspension
and/or debarment, for withdrawal of award or termination of a contract.

(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if at
anytime the Offeror learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in writing
of any changes, if as a result of such changes, the Offeror certification regarding debarment
is affected.

DEBARMENT ORDINANCE

The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the
debarment of contractors.

(a) Authority to suspend.

After reasonable notice to the entity involved and reasonable opportunity for that entity to be
heard, the Purchasing Agent, after consultation with user department, the County Manager and
the County Attorney shall have the authority to suspend an entity for cause from consideration for
award of county contracts. As used in this section, the term entity means any business entity,
individual, firm, contractor, subcontractor or business corporation, partnership, limited liability
corporation, firm, contractor, subcontractor or business structured; provided, further, that any
such entity shall also be subject to suspension under this section if any of its constituents,
members, subcontractors at any tier of such entity’s and the entity, or any constituent or member,
knew or should have known of the commission of the act. The suspension shall be for a period
not to exceed three (3) years unless cause is based on a felony conviction for an offense related
or associated with fraudulent contracting or misappropriation of funds wherein the suspension
shall not exceed seven (7) years.

(b) Causes for Suspension. The causes for suspension include:
(1) Conviction for commission of a criminal offense as an incident to obtain or attempting to

obtain a public or private contract or subcontract, or in performance of such contract or
subcontract;
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(2)

(3)

(4)

(6)

Conviction of state or federal statutes of embezzlement, theft, forgery, bribery,
falsification or destruction of records, receiving stolen property or other offense
indicating a lack of business integrity or business honesty which currently, seriously
and directly affects responsibility as a county contractor.

Conviction of state or federal anti-trust statues arising out of the solicitation and
submission of bids and proposals;

Violation of contract provisions, as set forth below, of a character which is regarded by
the Purchasing Agent to be so serious as to justify suspension action:

a. Failure to perform in accordance with the specifications within a time limit
provided in a county contract;

b. A recent record of failure to perform or unsatisfactory performance in accordance
with the terms of one or more contracts; provided, that failure to perform or
unsatisfactory performance caused by acts beyond the control of the contractor
shall not be considered to be a basis for suspension;

c. Material representation of the composition of the ownership or workforce or
business entity certified to the county as a minority business enterprise; or

d. Falsification of any documents.

For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code
of Ethics.

Knowing misrepresentation to the county, of the use which a majority owned contractor
intends to make a minority business enterprise (a business entity at least 51 percent of
which is owned and controlled by minority persons, as defined in Fulton County Code
Chapter 6, Article B, Minority Business Enterprise Affirmative Action Program and
certified as such by the County) as a subcontractor or a joint venture partner, in
performing work under contract with the County.

Failure to fully and truthfully provide the information required, may result in the disqualification of
your bid/proposal from consideration or termination of the Contract, once awarded. This
document must be completed and included as a part of the bid/proposal package along with other
required documents.

[SIGNATURES ON NEXT PAGE]
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Under penalty of perjury, | declare that | have examined this certification and all attachments
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto
are frue, correct, and complete.

On this day of , 2013
(Legal Name of Offeror) (Date)
(Signature of Authorized Representative) (Date)
(Title)
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FORM E: DISCLOSURE FORM AND QUESTIONNAIRE

1. Please provide the names and business addresses of each of the Offeror’s firm’s
officers and directors.

For the purposes of this form, the term “Offeror” means an entity that responds to
a solicitation for a County contract by either submitting a proposal in response to
a Request for Proposal or a Request for Qualification or a Bid in response to an
Invitation to Bid. Describe accurately, fully and completely, their respective
relationships with said Offeror, including their ownership interests and their
anticipated role in the management and operations of said Offeror.

2. Please describe the general development of said Offeror's business during the
past five (5) years, or such shorter period of time that said Offeror has been in
business.

3. Please state whether any employee, agent or representative of said Offeror who

is or will be directly involved in the subject project has or has ever: (i) directly or
indirectly had a business relationship with Fulton County; (ii) directly or indirectly
received revenues from Fulton County; or (iii) directly or indirectly receives
revenues from the result of conducting business on Fulton County property or
pursuant to any contract with Fulton County. Please describe in detail any such
relationship.
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LITIGATION DISCLOSURE:

Failure to fully and truthfully disclose the information required, may result in the
disqualification of your bid or proposal from consideration or termination of the Contract,
once awarded.

1. Please state whether any of the following events have occurred in the last five (5)
years with respect to said Offeror. If any answer is yes, explain fully the
following:

(a) whether a petition under the federal bankruptcy laws or state insolvency
laws was filed by or against said Offeror, or a receiver fiscal agent or
similar officer was appointed by a court for the business or property of
said Offeror;

Circle One: YES NO

(b) whether Offeror was subject of any order, judgment, or decree not
subsequently reversed, suspended or vacated by any court of competent
jurisdiction, permanently enjoining said Offeror from engaging in any type
of business practice, or otherwise eliminating any type of business
practice; and

Circle One: YES NO

(c) whether said Offeror's business was the subject of any civil or criminal
proceeding in which there was a final adjudication adverse to said or
Offeror, which directly arose from activities conducted by the business
unit or corporate division of said Offeror which submitted a bid or proposal
for the subject project. If so please explain.

Circle One: YES NO
2. Have you or any member of your firm or team to be assigned to this engagement
ever been indicted or convicted of a criminal offense within the last five (5)
years?
Circle One: YES NO
3. Have you or any member of your firm or team been terminated (for cause or

otherwise) from any work being performed for Fulton County or any other
Federal, State or Local Government?

Circle One: YES NO
4, Have you or any member of your firm or team been involved in any claim or
litigation adverse to Fulton County or any other federal, state or local

~government, or private entity during the last three (3) years?

Circle One: YES NO
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5. Has any offeror, member of offeror’s team, or officer of any of them (with respect
to any matter involving the business practices or activities of his or her
employer), been notified within the five (5) years preceding the date of this offer
that any of them are the target of a criminal investigation, grand jury
investigation, or civil enforcement proceeding?

Circle One: YES NO

If you have answered “YES” to any of the above questions, please indicate the name(s)
of the person(s), the nature, and the status and/or outcome of the information,
indictment, conviction, termination, claim or litigation, the name of the court and the file
or reference number of the case, as applicable. Any such information should be
provided on a separate page, attached to this form and submitted with your proposal.

NOTE: If any response to any question set forth in this questionnaire has been
disclosed in any other document, a response may be made by attaching a copy of
such disclosure. (For example, said Offeror's most recent filings with the
Securities and Exchange Commission (“SEC”) may be provided if they are
responsive to certain items within the questionnaire.) However, for purposes of
clarity, Offeror should correlate its responses with the exhibits by identifying the
exhibit and its relevant text.

Disclosures must specifically address, completely respond and comply with all
information requested and fully answer all questions requested by Fulton County. Such
disclosure must be submitted at the time of the bid or proposal submission and included
as a part of the bid/proposal submitted for this project.  Disclosure is required for
Offerors, joint venture partners and first-tier subcontractors.

Failure to provide required disclosure, submit officially signed and notarized documents
or respond to any and all information requested/required by Fulton County can result in

the bid/proposal declared as non-responsive. This document must be completed and
included as a part of the bid/proposal package along with other required documents.

[SIGNATURES ON NEXT PAGE]
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Under penalty or\f perjury, | declare that | have examined this questionnaire and all
attachments hereto, if applicable, to the best of my knowledge and belief, and all
statements contained hereto are true, correct, and complete.

On this day of , 2013

(Legal Name of Proponent) (Date)

(Signature of Authorized Representative)  (Date)

(Title)

Sworn to and subscribed before me,

This day of , 2013

(Notary Public) (Seal)

Commission Expires

(Date)
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FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT
AND AGREEMENT

Instructions:

Contractors must attest to compliance with the requirements of O.C.G.A 13-10-91 and
the Georgia Department of Labor Rule 300-10-01-.02 by executing the Contractor
Affidavit provided.
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STATE OF GEORGIA
COUNTY OF FULTON

FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT
AND AGREEMENT

By executing this affidavit, the undersigned contractor verifies its compliance with
0.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is
engaged in the physical performance of services under a contract with [insert name of
prime contractor] on behalf
of Fulton County Government has registered with and is participating in a federal work
authorization program* [any of the electronic verification of work authorization programs
operated by the United States Department of Homeland Security or any equivalent
federal work authorization program operated by the United States Department of
Homeland Security to verify information of newly hired employees, pursuant to the
Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with
the applicability provisions and deadlines established in O.C.G.A. 13-10-91.

The undersigned further agrees that, should it employ or contract with any
subcontractor(s) in connection with the physical performance of services to this contract
with Fulton County Government, contractor will secure from such subcontractor(s)
similar verification of compliance with O.C.G.A/ 13-10-91 on the Subcontractor Affidavit
provided in Rule 300-10-01-.08 or a substantially similar form. Contractor further agrees
to maintain records of such compliance and provide a copy of each such verification to
the Fulton County Government at the time the subcontractor(s) is retained to perform
such service.

EEV/Basic Pilot Program™* User Identification Number

BY: Authorized Officer of Agent
(Insert Subcontract Name)

Title of Authorized Officer or Agent of Subcontractor

Printed Name of Authorized Officer or Agent

Sworn to and subscribed before me this day of , 2013.

Notary Public:

County:

Commission Expires:
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NOTE:

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work
authorization program is the “EEV/Basic Pilot Program” operated by the U.S.
Citizenship and Immigration Services Bureau of the U.S. Department of Homeland
Security, in conjunction with the Social Security Administration (SSA).
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FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR
AFFIDAVIT

Instructions:

In the event that your company is awarded the contract for this project, and will be
utilizing the services of any subcontractor(s) in connection with the physical performance
of services pursuant to this contract, the following affidavit must be completed by such
subcontractor(s). Your company must provide a copy of each such affidavit to Fulton
County Government, Department of Purchasing & Contract Compliance with the
proposal submittal.

All subcontractor affidavit(s) shall become a part of the contract and all subcontractor(s)
affidavits shall be maintained by your company and available for inspection by Fulton
County Government at any time during the term of the contract. All subcontractor(s)
affidavit(s) shall become a part of any contractor/subcontractor agreement(s) entered
into by your company.
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STATE OF GEORGIA
COUNTY OF FULTON

FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR
AFFIDAVIT

By executing this affidavit, the undersigned subcontractor verifies its compliance with
0.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is
engaged in the physical performance of services under a contract with [insert name of
prime contractor] behalf of
Fulton County Government has registered with and is participating in a federal work
authorization program* [any of the electronic verification of work authorization programs
operated by the United States Department of Homeland Security or any equivalent
federal work authorization program operated by the United States Department of
Homeland Security to verify information of newly hired employees, pursuant to the
Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with
the applicability provisions and deadlines established in O.C.G.A. 13-10-91.

EEV/Basic Pilot Program™ User Identification Number

BY: Authorized Officer of Agent
(Insert Subcontract Name)

Title of Authorized Officer or Agent of Subcontractor

Printed Name of Authorized Officer or Agent

Sworn to and subscribed before me this day of , 2013.

Notary Pubilic:

County:

Commission Expires:
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NOTE:

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work
authorization program is the “EEV/Basic Pilot Program” operated by the U.S.
Citizenship and Immigration Services Bureau of the U.S. Department of Homeland
Security, in conjunction with the Social Security Administration (SSA).
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SECTION 7
CONTRACT COMPLIANCE REQUIREMENTS
NON-DISCRIMINATION IN PURCHASING AND CONTRACTING

It is the policy of Fulton County Government that discrimination against businesses by reason of
the race, color, gender or national origin of the ownership of any such business is prohibited.
Furthermore, it is the policy of the Board of Commissioners (“Board”) that Fulton County and all
vendors and contractors doing business with Fulton County shall provide to all businesses the
opportunity to participate in contracting and procurement paid, in whole or in part, with monetary
appropriations of the Board without regard to the race, color, gender or national origin of the
ownership of any such business. Similarly, it is the policy of the Board that the contracting and
procurement practices of Fulton County should not implicate Fulton County as either an active
or passive participant in the discriminatory practices engaged in by private contractors or
vendors seeking to obtain contracts with Fulton County.

Implementation of Equal Employment Opportunity (EEO) Policy

The County effectuates Equal Employment Opportunity thru Policy #800-8, Non-Discrimination
in Contracting and Procurement. This policy considers racial and gender workforce availability.
The availability of each workgroup is derived from the work force demographics set forth in the
2000 Census EEO file prepared by the United States Department of Commerce for the
applicable labor pool normally utilized for the contract.

Monitoring of EEO Policy

Upon award of a contract with Fulton County, the successful bidder/proposer must complete an
Equal Employment Opportunity Report (EEOR), describing the racial and gender make-up of
the firm’s work force. If the EEOR indicates that the firm’s demographic composition indicates
underutilization of employee’s of a particular ethnic group for each job category, the firm will be
required to submit an aggressive action plan setting forth steps the firm will take to address the
identified underutilization.

DETERMINATION OF GOOD FAITH EFFORTS

During the course of the project, the Prime Contractor shall demonstrate that they have made all
efforts reasonably possible to ensure that Minority and Female Business Enterprises (MFBE)
have had a full and fair opportunity to compete and win subcontracts on this project. The Prime
Contractor is required to include all outreach attempts that would demonstrate a “Good Faith
Effort” in the solicitation of sub-consultants/subcontractors.

Written documentation demonstrating the Prime Contractor's outreach efforts to identify,
contact, contract with or utilize Minority or Female owned businesses shall include holding pre-
bid conferences, publishing advertisements in general circulation media, trade association
publications, minority-focused media, and the County’s bid board, as well as other efforts.

Include a list of publications where the advertisement was placed as well as a copy of the
advertisement. Advertisement shall include at a minimum, scope of work, project location,
location(s) of where plans and specifications may be viewed or obtained and trade or scopes of
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work for which subcontracts are being solicited.
EQUAL BUSINESS OPPORTUNITY PLAN (EBO PLAN)

In addition to the proposal submission requirements, each vendor must submit an Equal
Business Opportunity Plan (EBO Plan) with their bid/proposal. The EBO Plan is designed to
enhance the utilization of a particular racial, gender or ethnic group by a bidder/proposer,
contractor, or vendor or by Fulton County. The respondent must outline a plan of action to
encourage and achieve diversity and equality in the available procurement and contracting
opportunities with this solicitation.

The EBO Plan must identify and include:

1. Potential opportunities within the scope of work of this solicitation that will allow for
participation of racial, gender or ethnic groups.

2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and
female business utilization in this solicitation.

Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships
with minority and female businesses in an effort to achieve contracting and procurement

diversity.

Prompt Payment: The prime contractor must certify in writing and must document all
subcontractors, sub-consultants and suppliers have been promptly paid for work and materials,
(less any retainage by the prime contractor prior to receipt of any further progress payments).
In the event the prime contractor is unable to pay subcontractors, sub-consultants or suppliers
until it has received a progress payment from Fulton County, the prime contractor shall pay all
subcontractors, sub-consultants or suppliers funds due from said progress payment within forty-
eight (48) hours of receipt of payment from Fulton County. In no event shall a subcontractor,
sub-consultant or supplier be paid later than fifteen (15) days as provided for by state law.

REQUIRED FORMS AND EBO PLAN

In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination
in Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the
following completed documents. Failure to provide this information shall result in the proposal
being deemed non-responsive.

Exhibit A — Promise of Non-Discrimination

Exhibit B — Employment Report

Exhibit C — Schedule of Intended Subcontractor Utilization

Exhibit D — Letter of Intent to Perform as a Subcontractor or Provide Materials or

Services

Exhibit E — Declaration Regarding Subcontractors Practices

= Exhibit F — Joint Venture Disclosure Affidavit

= Equal Business Opportunity Plan (EBO Plan). This document is not a form
- rather a statement created by the bidder/proposer on its company letter head

addressing the EBO Plan requirements.
= Exhibit H — First Source Jobs Program Information, Form 2
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The following document must be completed as instructed if awarded the project:

= Exhibit G — Prime Contractor’s Subcontractor Utilization Report
= Exhibit H — First Source Jobs Program Agreement, Form 3

All Contract Compliance documents (Exhibits A — H and EBO Plan) are to be placed in a
separate sealed envelope clearly marked “Contract Compliance”. The EBO Plan must be
submitted on company letterhead. These documents are considered part of and should be
submitted with the Technical Proposal.
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“Know all persons by these presents, that I/We (

EXHIBIT A - PROMISE OF NON-DISCRIMINATION

Name

Title Firm Name

Hereinafter “Company”, in consideration of the privilege to bid on or obtain contracts funded, in
whole or in part, by Fulton County, hereby consent, covenant and agree as follows:

1)

2)

3)

4)

5)

6)

SIGNATURE:

ADDRESS:

No person shall be excluded from participation in, denied the benefit of, or
otherwise discriminated against on the basis of race, color, national origin or
gender in connection with any bid submitted to Fulton County for the
performance of any resulting there from,

That it is and shall be the policy of this Company to provide equal opportunity to
all businesses seeking to contract or otherwise interested in contracting with this
Company without regard to the race, color, gender or national origin of the
ownership of this business,

That the promises of non-discrimination as made and set forth herein shall be
continuing in nature and shall remain in full force and effect without interruption,

That the promise of non-discrimination as made and set forth herein shall be
made a part of, and incorporated by reference into, any contract or portion
thereof which this Company may hereafter obtain,

That the failure of this Company to satisfactorily discharge any of the promises of
non-discrimination as made and set forth herein shall constitute a material
breach of contract entitling the Board to declare the contract in default and to
exercise any and all applicable rights and remedies, including but not limited to
cancellation of the contract, termination of the contract, suspension and
debarment from future contracting opportunities, and withholding and/or forfeiture
of compensation due and owning on a contract; and

That the bidder shall provide such information as may be required by the Director
of Contract Compliance pursuant to Section 4.4 of the Fulton County Non-
Discrimination in Purchasing and Contracting Ordinance.

TELEPHONE NUMBER:
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EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION

If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this
form must be completed and submitted with the bid/proposal. All prime bidders/proposers
must include Letter(s) of Intent (Exhibit D) in the bid document for all subcontractors who will be
utilized under the scope of work/services.

Prime Bidder/Proposer:

ITB/RFP Number:

Project Name or Description of Work/Service(s):

1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is is not a
minority or female owned and controlled business enterprise. (Please indicate below the
portion of work, including, percentage of bid/proposal amount that your firm will carry out
directly):

2. If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement.

3. Sub-Contractors (including suppliers) to be utilized in the performance of this scope of
work/service(s), if awarded, are:

SUBCONTRACTOR NAME:
ADDRESS:

PHONE:
CONTACT PERSON:
ETHNIC GROUP™: COUNTY CERTIFIED**
WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $§ PERCENTAGE VALUE: %

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American
(HBE); Native American (NABE); White Female American (WFBE); **If yes, please attach
copy of recent certification.
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SUBCONTRACTOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP™:

COUNTY CERTIFIED**

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: §

PERCENTAGE VALUE:

%

SUBCONTRACTOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP™

COUNTY CERTIFIED**

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE:

%

SUBCONTRACTOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP™

WORK TO BE PERFORMED:

COUNTY CERTIFIED**

DOLLAR VALUE OF WORK: §

PERCENTAGE VALUE:

%

SUBCONTRACTOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP™

WORK TO BE PERFORMED:

COUNTY CERTIFIED**

DOLLAR VALUE OF WORK: §

PERCENTAGE VALUE:

%

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American
(HBE); Native American (NABE); White Female American (WFBE); **If yes, please attach

copy of recent certification.
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Total Dollar Value of Subcontractor Agreements: (%)

Total Percentage Value: (%)

CERTIFICATION: The undersigned certifies that he/she has read, understands and agrees to
be bound by the Bid/Proposer provisions, including the accompanying Exhibits and other terms
and conditions regarding sub-contractor utilization. The undersigned further certifies that he/she
is legally authorized by the Bidder/Proposer to make the statement and representation in this
Exhibit and that said statements and representations are true and correct to the best of his/her
knowledge and belief. The undersigned understands and agrees that if any of the statements
and representations are made by the Bidder/Proposer knowing them to be false, or if there is a
failure of the intentions, objectives and commitments set forth herein without prior approval of
the County, then in any such event the Contractor’s acts or failure to act, as the case may be,
shall constitute a material breach of the contract, entitling the County to terminate the Contract
for default. The right to so terminate shall be in addition to, and in lieu of, any other rights and
remedies the County may have for other defaults under the contract.

Signature: Title:

Firm or Corporate Name:

Address:

Telephone: ( )

Fax Number: ( )

Email Address:
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EXHIBIT D

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR
OR
PROVIDE MATERIALS OR SERVICES

This form must be completed by ALL known subcontractor and submitted with the bid/proposal.
The Prime Contractor must submit Letters of Intent for ALL known subcontractors at time of bid
submission.

To:

(Name of Prime Contractor Firm)

From:

(Name of Subcontractor Firm)

ITB/RFP Number:

Project Name:

The undersigned is prepared to perform the following described work or provide materials or
services in connection with the above project (specify in detail particular work items, materials,
or services to be performed or provided):

Project Project Estimated
Commenc | Completio Dollar
Description of Work e Date n Date Amount
(Prime Bidder) (Subcontractor)
Signature Signature
Title Title
Date Date
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EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES

If the bidder/proposer does not intend to subcontract any portion of the scope of work
services(s), this form must be completed and submitted with the bid/proposal.

hereby declares that it is my/our intent to

perform 100% of the work required for

(Bidder)

(ITB/RFP Number)

(Description of Work)

In making this declaration, the bidder/proposer states the following:

1.

Name:

That the bidder/proposer does not customarily subcontract elements of this type
project, and normally performs and has the capability to perform and will perform all
elements of the work on this project with his/her own current work forces;

If it should become necessary to subcontract some portion of the work at a later
date, the bidder/proposer will comply with all requirements of the County’s Non-
Discrimination Ordinance in providing equal opportunities to all firms to subcontract
the work. The determination to subcontract some portion of the work at a later date
shall be made in good faith and the County reserves the right to require additional
information to substantiate a decision made by the bidder/proposer to subcontract
work following the award of the contract. Nothing contained in this provision shall be
employed to circumvent the spirit and intent of the County’s Non-Discrimination
Ordinances;

The bidder will provide, upon request, information sufficient for the County to verify
Item Number one.
AUTHORIZED COMPANY REPRESENTATIVE

Title: Date:

Signature:

Firm:

Address:
Phone Number;
Fax Number:

Email Address:
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EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT
ITB/RFP No. 13ITB081213K-NH

Project Name: Miracle League Field at
Mason Road Park

This form must be completed and submitted with the bid/proposal if a joint venture approach is
to be undertaken.

In order to evaluate the extent of small, minority and female business involvement being
proposed by a Bidder/Proposer, certain relevant information must be provided prior to contract
award. The information requested below is to clearly identify and explain the extent of small
business participation in the proposed joint venture. All items must be properly addressed
before the business entity can be evaluated.

1. Firms:

1) Name of Business:
Street Address:
Telephone No.:
Nature of Business:

2) Name of Business:
Street Address:
Telephone No.:
Nature of Business:

3) Name of Business:
Street Address:
Telephone No.:
Nature of Business:

NAME OF JOINT VENTURE (If applicable):

ADDRESS:

PRINCIPAL OFFICE:

OFFICE PHONE:
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Note: Attach additional sheets as required

1.

10.

11.

12.

13.

Describe the capital contributions by each joint venturer and accounting thereof.

Describe the financial controls of the joint venture, e.g., will a separate cost center be
established? Which venturer will be responsible for keeping the books? How will the
expense therefore be reimbursed? What is the authority of each joint venture to commit
or obligate the order?

Describe any ownership, options for ownership, or loans between the joint ventures.
Identify terms thereof.

Describe the estimated contract cash flow for each joint venturer.

To what extent and by whom will the on-site work be supervised?

To what extent and by whom will the administrative office be supervised?

Which joint venturer will be responsible for material purchases including the estimated
cost thereof? How will the purchase be financed?

Which joint venturer will provide equipment? What is the estimated cost thereof? How
will the equipment be financed?

Describe the experience and business qualifications of each joint venturer.

Submit a copy of all joint venture agreements and evidence of authority to do business in
the State of Georgia as well as locally, to include all necessary business licenses.

Percent of Minority/Female Business Enterprises ownership by each joint venture in
terms of profit and loss sharing:

The authority of each joint venturer to commit or obligate the other:

Number of personnel to be involved in project, their crafts and positions and whether
they are employees of the Minority/Female Business Enterprises enterprise, the majority
firm or the joint venture:
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14. Identification of control and participation in venture; list those individuals who are
responsible for day-to-day management and policy decision-maker, including, but not
limited to, those with prime responsibility for areas designated below; (use additional
sheets if necessary)

Financial Supervision

Sex Decisions Field Operation

Z
)
3
o
Y
&
o)
o

In connection with any work that these firms, as a joint venture, might be authorized to
perform in connection with above captioned contract, we each do hereby authorize
representatives of the Fulton County Department of Contract Compliance, Departments
of Purchasing and Contract Compliance, and Finance, under the direction of the County
Manger’'s Office, to examine, from time to time, the books, records and files to the extent
that such relate to this County project.

WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT
THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND
THAT WE ARE AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS
AFFIDAVIT AND GRANT THE ABOVE PRIVILEGE.

FOR

(Company)
Date:

(Signature of Affiant)

(Printed Name)

(Company)
Date:

(Signature of Affiant)

(Printed Name)
State of
County of
On this day of » 2013, before me, appeared ,
the undersigned officer, personally appeared known

to me to be the person described in the foregoing Affidavit and acknowledges that he
(she) executed the same in the capacity therein stated and for the purpose therein
contained.
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Should you have questions regarding any of the documents contained in Section 6,
please feel free to contact the Office of Contract Compliance at (404) 763-6300, for further
assistance.
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EXHIBIT H

FULTON COUNTY FIRST SOURCE JOBS PROGRAM

STATEMENT OF POLICY:

It is the policy of Fulton County Government to provide employment opportunities to the citizens
of Fulton County. This policy will apply to all contracts procured through the Department of
Purchasing & Contract Compliance valued in excess of $200,000. The Prime Contractor is
expected to utilize the First Source Jobs Program to fill 50% of the entry level jobs which arise
as a result of any project funded in whole or in part with County funds with residents of Fulton
County.

PURPOSE:

The purpose of this policy is to create a pool of employable persons who are residents of Fulton
County to be called upon as a source to fill jobs created as a result of any eligible project funded
in whole or in part with County funds in order to provide stable economic opportunities for
families throughout the County. The First Source Jobs Program will be implemented by the
Department of Purchasing & Contract Compliance and the Office of Workforce Development.

MONITORING POLICY:

Upon execution of a contract with Fulton County Government, the First Source Jobs Agreement
(FSJ Form 2) will become a part of the contract between the bidder/proposer and Fuiton County
Government. The First Source Jobs Program will be monitored during routine site visits by the
Office of Contract Compliance along with the Office of Workforce Development.

FORM 1
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FULTON COUNTY

First Source Jobs Program Information

Company Name:

Project Number:

Project Name:

The following entry-level positions will become available as a result of the above
referenced contract with Fulton County.

1.

2.

6.

Include a job description and all required qualifications for each position listed above.

Identify a company representative and contact phone number who will be responsible for
coordinating with the First Source Jobs Program:

Company Representative:

Phone Number:

Email Address:

FORM 2
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FULTON COUNTY
First Source Jobs Program Agreement

Awarded Contractor's Name:

Formal Contract Name:

RFP/ITB Number:

Contact Person:

Contact Phone:

The contractor listed above agrees to the following:

1. The contractor shall make a good faith effort to fill 50% of the entry level position(s)
created by this project using the Fulton County First Source Jobs Program.

2. The contractor shall provide the applicable details of every entry level job in writing
within the required form.

3. The contractor shall be expected to present documentation that confirms employment
terms to both the employee and Fulton County.

The Office of Contract Compliance will assist with monitoring the participation of First Source
Jobs Program employees during routine site visits and report findings to the Office of Workforce
Development for confirmation and follow-up. The Office of Workforce Development shall notify
the Director of Human Services and the Purchasing Agent of any determination of non-
compliance with the requirements of this policy and recommend a resolution or action to be
taken.

Upon a determination by the Purchasing Agent and the Director of Human Services that a
contractor has failed to comply with any portion of this policy, the County may impose the
following:

1. Ten percent (10%) of all future payments under the involved eligible project shall be
entitled to be withheld from a contractor that has violated this policy until the contractor
complies with the provisions of this policy.

The undersigned agrees to the terms and conditions set forth in this agreement.

Contractor’s Official Title: Date:

Contractor’s Name:

Contractor’s Signature:

FORM 3
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13ITB081213K-NH Section 8
Miracle League Field at Mason Road Park General Conditions

SECTION 8
GENERAL CONDITIONS

00700-1 FAMILIARITY WITH SITE

Execution of this agreement by the Contractor is a representation that the Contractor
has visited the site, has become familiar with the local conditions under which the work
is to be performed, and has correlated personal observations with the requirements of
this agreement.

00700-2 CONTRACT DOCUMENTS

This agreement consists of Owner's invitation for bid, instructions to bidders, bid form,
performance bond, payment bond, acknowledgments, the contract, general conditions,
special conditions, specifications, plans, drawings, exhibits, addenda, and written
change orders.

A. Notice of Award of Contract;
B. Execution of Confract Documents

Upon notification of Award of Contract, the Owner shall furnish the Contractor the
conformed copies of Contract Documents for execution by the Contractor and the
Contractor's surety.

Within ten (10) days after receipt the Contractor shall return all the documents properly
executed by the Contractor and the Contractor's surety. Attached to each document
shall be an original power-of-attorney for the person executing the bonds for the surety
and certificates of insurance for the required insurance coverage.

After receipt of the documents executed by the Contractor and his surety with the power-
of-attorney and certificates of insurance, the Owner shall complete the execution of the
documents. Distribution of the completed documents will be made upon completion.

Should the Contractor and/or Surety fail to execute the documents within the time
specified; the Owner shall have the right to proceed on the Bid Bond accompanying the
bid.

If the Owner fails to execute the documents within the time limit specified, the Contractor
shall have the right to withdraw the Contractor's bid without penalty.

Drawings and Specifications:

The Drawings, Specifications, Contract Documents, and all supplemental documents,
are considered essential parts of the Contract, and requirements occurring in one are as
binding as though occurring in all. They are intended to define, describe and provide for
all Work necessary to complete the Project in an acceptable manner, ready for use,
occupancy, or operation by the Owner.

In case of conflict between the Drawings and Specifications, the Specifications shall
govern. Figure dimensions on Drawings shall govern over scale dimensions, and
detailed Drawings shall govern over general Drawings.

In cases where products or quantities are omitted from the Specifications, the
description and quantities shown on the Drawings shall govern.
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13ITB081213K-NH Section 8
Miracle League Field at Mason Road Park General Conditions

Any ambiguities or need for clarification of the Drawings or Specifications shall be
immediately reported to the Construction Manager in writing. Any such ambiguity or
need for clarification shall be handled by the Construction Manager in writing. No
clarification of the Drawings and Specifications hereunder by the Construction Manager
shall entitle the Contractor to any additional monies unless a Change Order has been
processed as provided by "Changes in the Contract" hereof.

Any work done by the Contractor following a discovery of such differing site condition or
ambiguity or need for clarification in the Contract Drawings and Specifications prior to a
written report to the Construction Manager shall not entitle the Contractor to additional
monies and shall be done at the Contractor's risk.

The Construction Manager will furnish the Contractor five (5) copies of the Contract
Drawings and the Specifications, one copy of which the Contractor shall have available
at all times on the Project site.

00700-3 DEFINITIONS

The following terms as used in this agreement are defined as follows to the extent the
definitions herein differ or conflict with those in the Instructions for Bidders, Section
00100, the definitions herein shall control.

Base bid — the amount of money stated in the bid or proposal as the sum for which the
bidder or proposer offers to perform the work.

Change Order - an alteration, addition, or deduction from the original scope of work as
defined by the contract documents to address changes or unforeseen conditions
necessary for project completion. A written order to the Contractor issued by the County
pursuant to Fulton County Policy and Procedures 800-6 for changes in the work within
the general scope of the contract documents, adjustment of the contract price, extension
of the contract time, or reservation of determination of a time extension.

Construction Manager shall mean the individual designated in writing, by the Director of
the Facilities and Transportation Services Department as the Construction Manager.

Contractor shall mean the party of the second part to the Contract Agreement or the
authorized and legal representative of such party.

Contract Documents include the Contract Agreement, Contractor's Bid (including all
documentation accompanying the Bid and any post-Bid documentation required by the
County prior to the Notice of Award), Bonds, all Special Conditions, General Conditions,
Supplementary Conditions, Specifications, Drawings and addenda, together with written
amendments, change orders, field orders and the Construction Manager's written
interpretations and clarifications issued in accordance with the General Conditions on or
after the date of the Contract Agreement.

Shop drawing submittals reviewed in accordance with the General Conditions,
geotechnical investigations and soils report and drawings of physical conditions in or
relating to existing surface structures at or contiguous to the site are not Contract
Documents.

Contract Price - The sum specified in the Agreement to be paid to the Contractor in
consideration of the Work.

Contract Time shall mean the number of consecutive calendar days as provided in the
Contract Agreement for completion of the Work, to be computed from the date of Notice
to Proceed.
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13ITB081213K-NH Section 8
Miracle League Field at Mason Road Park General Conditions

Owner or County shall mean Fulton County Government, party of the first part to the
Contract Agreement, or its authorized and legal representatives.

Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight
the next day.

Director - Director of the Facilities and Transportation Services Department of Fulton
County, Georgia or the designee thereof.

Final Completion shall mean the completion of all work as required in accordance with
the terms and conditions of the contract documents.

Liquidated Damages shall mean the amount, stated in the Contract Agreement, which
the Contractor agrees to pay to the Owner for each consecutive calendar day beyond
the Contract time required to complete the Project or for failing to comply with associated
milestones. Liquidated Damages will end upon written notification from the Owner of
Final Acceptance of the Project or upon written notification of from the Owner of
completion of the milestone.

Notice to Proceed - A written communication issued by the County to the Contractor
authorizing it to proceed with the work, establishing the date of commencement and
completion of the work, and providing other direction to the Contractor.

Products shall mean materials or equipment permanently incorporated into the work.

Program Manager - Not used in this contract. Delete all references.

Project Manual - The Contract Documents.

Provide - shall mean to furnish and instali.

Substantial Completion - The date certified by the Construction Manager when all or a
part of the work, as established pursuant to General Condition 0700-81, is sufficiently
completed in accordance with the requirements of the contract documents so that the
identified portion of the work can be utilized for the purposes for which it is intended.

Work or Project - All of the services specified, indicated, shown or contemplated by the
contract documents, and furnishing by the Contractor of all materials, equipment, labor,
methods, processes, construction and manufacturing materials and equipment, tools,
plans, supplies, power, water, transportation and other things necessary to complete
such services in accordance with the contract documents to insure a functional and
complete facility.

00700-4 CODES

All codes, specifications, and standards referenced in the contract documents shall be
the latest editions, amendments and revisions of such referenced standards in effect as
of the date of the request for proposals for this contract.

00700-5 REVIEW OF CONTRACT DOCUMENTS

Before making its proposal to the County, and continuously after the execution of the
agreement, the Contractor shall carefully study and compare the contract documents
and shall at once report to the Construction Manager any error, ambiguity, inconsistency
or omission that may be discovered, including any requirement which may be contrary to
any law, ordinance, rule, or regulation of any public authority bearing on the performance
of the work. By submitting its proposal, the Contractor agrees that the contract
documents, along with any supplementary written instructions issued by or through the
Construction Manager that have become a part of the contract documents, appear
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13ITB081213K-NH Section 8
Miracle League Field at Mason Road Park General Conditions

accurate, consistent and complete insofar as can be reasonably determined. If the
Contractor has timely reported in writing any error, inconsistency, or omission to the
Construction Manager, has properly stopped the affected work until instructed to
proceed, and has otherwise followed the instructions of the Construction Manager, the
Contractor shall not be liable to the County for any damage resulting from any such
error, inconsistency, or omission in the contract documents. The Contractor shall not
perform any portion of the work without the contract documents, approved plans,
specifications, products and data, or samples for such portion of the work. For purposes
of this section “timely” is defined as the time period in which the contractor discovers, or
should have discovered, the error, inconsistency, or omission, with the exercise of
reasonable diligence.

00700-6 STRICT COMPLIANCE

No observation, inspection, test or approval of the County or Construction Manager shall
relieve the Contractor from its obligation to perform the work in strict conformity with the
contract documents except as provided in General Condition 00700-48.

00700-7 APPLICABLE LAW

All applicable State laws, County ordinances, codes, and rules and regulations of all
authorities having jurisdiction over the construction of the project shall apply to this
agreement. The Contractor shall comply with the requirements of any Fulton County
program concerning non-discrimination in contracting. All work performed within the
right of way of the Georgia Department of Transportation and any railroad crossing shall
be in accordance with Georgia Department of Transportation regulations, policies and
procedures and, where applicable, those of any affected railroad. The Contractor shall
comply with all laws, ordinances, codes, rules and regulations bearing on the conduct of
the work as specified and the Contractor agrees to indemnify and hold harmless the
County, its officers, agents and employees, as well as the Construction Manager and the
Program Manager against any claim or liability arising from or based on the violation of
any law, ordinance, regulation, order or decree affecting the conduct of the work,
whether occasioned by the Contractor, his agents or employees.

00700-8 PERMITS, LICENSES AND BONDS

All permits and licenses necessary for the work shall be secured and paid for by the
Contractor. If any permit, license or certificate expires or is revoked, terminated, or
suspended as a result of any action on the part of the Contractor, the Contractor shall
not be entitled to additional compensation or time. The Contractor shall obtain and keep
in force at all times performance and payment bonds payable to Fulton County in penal
amounts equal to 100% of the Contract price.

00700-9 TAXES

A. The Contractor shall pay all sales, retail, occupational, service, excise, old age
benefit and unemployment compensation taxes, consumer, use and other similar
taxes, as well as any other taxes or duties on the materials, equipment, and labor
for the work provided by the Contractor which are legally enacted by any
municipal, county, state or federal authority, department or agency at the time
bids are received, whether or not yet effective. The Contractor shall maintain
records pertaining to such taxes and levies as well as payment thereof and shall
make the same available to the County at all reasonable times for inspection and
copying. The Contractor shall apply for any and all tax exemptions which may be
applicable and shall timely request from the County such documents and
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13iTB081213K-NH Section 8
Miracle League Field at Mason Road Park General Conditions

information as may be necessary to obtain such tax exemptions. The County
shall have no liability to the Contractor for payment of any tax from which it is
exempt.

B. The Contractor is obligated to comply with all local and State Sales and Use Tax
laws. The Contractor shall provide the Owner with documentation to assist the
Owner in obtaining sales and/or use tax refunds for eligible machinery and
equipment used for the primary purpose of reducing or eliminating air or water
pollution as provided for in Chapter 48-8-3 (36) and (37) of the Official Code of
Georgia. All taxes shall be paid by the Contractor. All refunds will accrue to the
Owner.

Acceptance of the project as complete and final payment will not be made by the Owner
until the Contractor has fully complied with this requirement.

00700-10 DELINQUENT CONTRACTORS

The County shall not pay any claim, debt, demand or account whatsoever to any person
firm or corporation who is in arrears to the County for taxes. The County shall be
entitled to a counterclaim, backcharge, and offset for any such debt in the amount of
taxes in arrears, and no assignment or transfer of such debt after the taxes become due
shall affect the right of the County to offset any taxes owed against said debt.

00700-11 LIEN WAIVERS

The Contractor shall furnish the County with evidence that all persons who have
performed work or furnished materials pursuant to this agreement have been paid in full
prior to submitting its demand for final payment pursuant to this agreement. A final
affidavit, Exhibit A, must be completed, and submitted to comply with requirements of
00700-11. In the event that such evidence is not furnished, the County may retain
sufficient sums necessary to meet all lawful claims of such laborers and materialmen.
The County assumes no obligation nor in any way undertakes to pay such lawful claims
from any funds due or that may become due to the Contractor.

00700-12 MEASUREMENT

All items of work to be paid for per unit of measurement shall be subject to inspection,
measurement, and confirmation by the Construction Manager.

00700-13 ASSIGNMENT

The Contractor shall not assign any portion of this agreement or moneys due there from
(include factoring of receivables) without the prior written consent of the County. The
Contractor shall retain personal control and shall provide personal attention to the
fulfilment of its obligations pursuant to this agreement. Any assignment without the
express written consent of the County shall render this contract voidable at the sole
option of the County.

00700-14 FOREIGN CONTRACTORS

In the event that the Contractor is a foreign corporation, partnership, or sole
proprietorship, the Contractor hereby irrevocably appoints the Secretary of State of
Georgia as its agent for service of all legal process for the purpose of this contract only.

00700-15 INDEMNIFICATION

The Contractor hereby assumes the entire responsibility and liability for any and all injury
to or death of any and all persons, including the Contractor’'s agents, servants, and
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employees, and in addition thereto, for any and all damages to property caused by or
resulting from or arising out of any act or omission in connection with this contract or the
prosecution of work hereunder, whether caused by the Contractor or the Contractor’s
agents, Servants, or employees, or by any of the Contractor's subcontractors or
suppliers, and the Contractor shall indemnify and hold harmiess the County, the
Construction Manager, County’s Commissioners, officers, employees, successors,
assigns and agents, or any of their subcontractors from and against any and all loss
and/or expense which they or any of them may suffer or pay as a result of claims or suits
due to, because of, or arising out of any and all such injuries, deaths and/or damage,
irrespective of County or Construction Manager negligence (except that no party shall be
indemnified for their own sole negligence). The Contractor, if requested, shall assume
and defend at the Contractor’'s own expense, any suit, action or other legal proceedings
arising there from, and the Contractor hereby agrees to satisfy, pay, and cause to be
discharged of record any judgment which may be rendered against the County and the
Construction Manager arising there from.

In the event of any such loss, expense, damage, or injury, or if any claim or demand for
damages as heretofore set forth is made against the County or the Construction
Manager, the County may withhold from any payment due or thereafter to become due
to the Contractor under the terms of this Contract, an amount sufficient in its judgment to
protect and indemnify it and the Construction Manager, County’s Commissioners,
officers, employees, successors, assigns and agents from any and all claims, expense,
loss, damages, or injury; and the County, in its discretion, may require the Contractor to
furnish a surety bond satisfactory to the County providing for such protection and
indemnity, which bond shall be furnished by the Contractor within five (5) days after
written demand has been made therefore. The expense of said Bond shall be borne by
the Contractor.

00700-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS

The Contractor shall supervise and direct the work using the Contractor's best skill and
attention. The Contractor shall be solely responsible for all construction methods and
procedures and shall coordinate all portions of the work pursuant to the contract subject
to the overall coordination of the Construction Manager. All work pursuant to this
agreement shall be performed in a skillful and workmanlike manner.

The County reserves the right to perform work related to the Project with the County’s
own forces and to award separate contracts in connection with other portions of the
project, other work on the site under these or similar conditions of the contract, or work
which has been extracted from the Contractor’s work by the County.

When separate contracts are awarded for different portions of the project or other work
on the site, the term “separate contractor” in the Contract Documents in each case shall
mean the contractor who executes each separate County Agreement.

The Contractor shall cooperate with the County and separate contractors in arranging
the introduction and storage of materials and equipment and execution of their work, and
shall cooperate in coordinating connection of its work with theirs as required by the
Contract Documents.

If any part of the Contractor's Work depends for proper execution or results upon the
work of the County or any separate contractor, the Contractor shall, prior to proceeding
with that portion of the Work, promptly report to the Construction Manager any apparent
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discrepancies or defects in such other work that render it unsuitable for such proper
execution and results within fourteen (14) days of discovery of such discrepancy or
defect. Failure of the Contractor to so report in writing shall constitute an acceptance of
the County’s or separate contractor’s work as fit and proper to receive the Work, except
as to any defects which may subsequently become apparent in such work by others.

Any costs caused by defective or untimely work shall be borne by the party responsible
therefore.

Should the Contractor wrongfully cause damage to the work or property of the County or
to other work or property on the site, including the work of separate contractors, the
Contractor shall promptly remedy such damage at the Contractor’s expense.

Should the Contractor be caused damage by any other contractor on the Project, by
reason of such other contractor’s failure to perform properly his contract with the County,
no action shall lie against the County or the Construction Manager inasmuch as the
parties to this agreement are the only beneficiaries hereof and there are no third party
beneficiaries and neither the County nor the Construction Manager shall have liabilities
therefore, but the Contractor may assert his claim for damages solely against such other
contractor. The Contractor shall not be excused from performance of the contract by
reason of any dispute as to damages with any other contractor or third party.

Where the Work of this Contract shall be performed concurrently in the same areas as
other construction work, the Contractor shall coordinate with the Construction Manager
and the separate contractors in establishing mutually acceptable schedules and
procedures that shall permit all jobs to proceed with minimum interference.

If a dispute arises between the Contractor and separate contractors as to their
responsibility for cleaning up, the County may clean up and charge the cost thereof to
the Contractor or contractors responsible therefore as the County shall determine to be
just.

00700-17 ADMINISTRATION OF CONTRACT

The Program Manager and the Construction Manager shall provide administration
services as hereinafter described.

For the administration of this Contract, the Construction Manager shall serve as the
County’s primary representative during design and construction and until final payment
to the Contractor is due. The Construction Manager shall advise and consult with the
County and the Program Manager. The primary point of contact for the Contractor shall
be the Construction Manager. All correspondence from the Contractor to the County
shall be forwarded through the Construction Manager. Likewise, all correspondence and
instructions to the Contractor shall be forwarded through the Construction Manager.

The Construction Manager will determine in general that the construction is being
performed in accordance with design and engineering requirements, and will endeavor
to guard the County against defects and deficiencies in the Work.

The Construction Manager will not be responsible for or have control or charge of
construction means, methods, techniques, sequences, or procedures, or for safety
precautions and programs in connection with the Work, nor will it be responsible for the
Contractor’s failure to carry out the Work in accordance with the Contract Documents.
The Construction Manager will not be responsible for or have control or charge over the
acts or omissions of the Contractor, its engineers, consultants, subcontractors, or any of
their agents or employees, or any other persons performing the Work.
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Based on the Construction Manager's observations regarding the Contractor’s
Applications for Payment, the Construction Manager shall determine the amounts owing
to the Contractor, in accordance with the payment terms of the Contract, and shall issue
Certificates for Payment in such amount to the County.

The Construction Manager shall render interpretations necessary for the proper
execution or progress of the Work. Either party to the Contract may make written
requests to the Construction Manager for such interpretations.

Claims, disputes and other matters in question between the Contractor and the County
relating to the progress of the Work or the interpretation of the Contract Documents shall
be referred to the Construction Manager for interpretation.

All interpretations of the Construction Manager shall be consistent with the intent of and
reasonably inferable from the Contract Documents and shall be in writing or in graphic
form.

Except as otherwise provided in this Contract, the Construction Manager shall issue a
decision on any disagreement concerning a question of fact arising under this Contract.
The Construction Manager shall reduce the decision to writing and mail or otherwise
furnish a copy thereof to the Contractor. The decision of the Construction Manager shall
be final and conclusive unless, within thirty (30) days from the date of receipt of such
copy, the Contractor files a written appeal with the Director of Public Works and mails or
otherwise furnishes the Construction Manager a copy of such appeal. The decision of
the Director of Public Works or the Director’s duly authorized representative for the
determination of such appeals shall be final and conclusive. Such final decision shall not
be pleaded in any suit involving a question of fact arising under this Contract, provided
such is not fraudulent, capricious, arbitrary, so grossly erroneous as necessarily implying
bad faith, or is not supported by substantial evidence. In connection with any appeal
proceeding under this Article, the Contractor shall be afforded an opportunity to be heard
and to offer evidence in support of Contractor’s appeal. Pending any final decision of a
dispute hereunder, the Contractor shall proceed diligently with the performance of the
Contract as directed by the Construction Manager.

The Construction Manager shall have authority to reject Work which does not conform to
the Contract Documents. Whenever, in the Construction Manager’s opinion, it is
considered necessary or advisable for the implementation of the intent of the Contract
Documents, the County shall have authority to require special inspection or testing of the
Work whether or not such Work be then fabricated, installed or completed. The
Contractor shall pay for such special inspection or testing if the Work so inspected or
tested is found not to comply with the requirements of the contract; the County shall pay
for special inspection and testing if the Work is found to comply with the contract.
Neither the Construction Manager’s authority to act under this Subparagraph, nor any
decision made by the Construction Manager in good faith either to exercise or not to
exercise such authority, shall give rise to any duty or responsibility of the Construction
Manager to the Contractor, any subcontractor, any of their agents or employees, or any
other person performing any of the Work.

The Contractor shall provide such shop drawings, product data, and samples as may be
required by the Construction Manager and/or as required by these Contract Documents.

The Construction Manager shall conduct inspections to determine Substantial
Completion and Final Completion, and shall receive and forward to the County for review
written warranties and related documents required by the Contract Documents and
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assembled by the Contractor. The Construction Manager shall approve and issue
Certificates for Payment upon compliance with Substantial and Final Completion
requirements indicated in General Conditions 00700-81, 00700-82, 00700-84 and
00700-85 of this Agreement.

Except as provided in General Condition 00700-48, the Contractor shall not be relieved
from the Contractor's obligations to perform the work in accordance with the contract
documents by the activities or duties of the County or any of its officers, employees, or
agents, including inspections, tests or approvals, required or performed pursuant to this
agreement.

00700-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES

The Contractor shall employ only competent and skilled personnel. The Contractor
shall, upon demand from the Construction Manager, immediately remove any
superintendent, foreman or workman whom the Construction Manager may consider
incompetent or undesirable.

The Contractor shall be responsible to the County for the acts and omissions of the
Contractor's employees, subcontractors, and agents as well as any other persons
performing work pursuant to this agreement for the Contractor.

00700-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT

Unless otherwise provided in this agreement, the Contractor shall make all
arrangements with necessary support agencies and utility companies provide and pay
for all labor, materials, equipment, tools, construction equipment and machinery, water,
heat, utilities, transportation, and other facilities and services necessary for the execution
and completion of the work.

00700-20 DISCIPLINE ON WORK SITE

The Contractor shall enforce strict discipline and good order among its employees and
subcontractors at all times during the performance of the work, to include compliance
with the Fulton County Drug Free Work Place Policy. The Contractor shall not employ
any subcontractor who is not skilled in the task assigned to it. The Construction
Manager may, by written notice, require the Contractor to remove from the work any
subcontractor or employee deemed by the Construction Manager to be incompetent.

00700-21 HOURS OF OPERATION

All work at the construction site shall be performed during regular business hours of the
Fulton County government, except upon the Construction Manager's prior written
consent to other work hours. It is further understood that the Contractor’s construction
schedule is based on a normal 40 hours, five day work week, less Fulton County-
recognized holidays. Contractors work schedule shall not violate Fulton County Noise
Ordinance by working hours inconsistent with the Fulton County Noise Ordinance. The
County’s current noise ordinance or other applicable ordinance shall govern. If the
Contractor desires to work in excess of this limit, the Contractor shall submit a written
request to the Construction Manager, a minimum of five days prior to the desired work
date. The Contractor shall be responsible for any additional expenses incurred by the
Owner as a result of the extended work hours, including resident inspection overtime.
The cost associated with resident inspector overtime shall be deducted form the
Contractor monthly payment request.
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00700-22 FAMILIARITY WITH WORK CONDITIONS

The Contractor shall take all steps necessary to ascertain the nature and location of the
work and the general and local conditions which may affect the work or the cost thereof.
The Contractor's failure to fully acquaint itself with the conditions which may affect the
work, including, but not limited to conditions relating to transportation, handling, storage
of materials, availability of utilities, labor, water, roads, weather, topographic and
subsurface conditions, other separate contracts to be entered into by the County relating
to the project which may affect the work of the Contractor, applicable provisions of law,
and the character and availability of equipment and facilities necessary prior to and
during the performance of the work shall not relieve the Contractor of its responsibilities
pursuant to this agreement and shall not constitute a basis for an equitable adjustment
of the contract terms. The County reserves the right to perform with its own forces or to
contract with other entities for other portions of the project work, in which case the
Contractor’s responsibility to assure its familiarity with work conditions hereunder shall
include all coordination with such other contractors and the County necessary to insure
that there is no interference between contractors as will delay or hinder any contractor in
its prosecution of work on the project. The County assumes no responsibility for any
understandings or representations concerning conditions of the work made by any of its
officers, agents, or employees prior to the execution of this agreement.

00700-23 RIGHT OF ENTRY

The County reserves the right to enter the site of the work by such agent, including the
Construction Manager, as it may elect for the purpose of inspecting the work or installing
such collateral work as the County may desire. The Contractor shall provide safe
facilities for such access so that the County and its agents may perform their functions.

00700-24 NOTICES

Any notice, order, instruction, claim or other written communication required pursuant to
this agreement shall be deemed to have been delivered or received as follows:

Upon personal delivery to the Contractor, its authorized representative, or the
Construction Manager on behalf of the County. Personal delivery may be accomplished
by in-person hand delivery or bona fide overnight express service.

Three days after depositing in the United States mail a certified letter addressed to the
Contractor or the Construction Manager for the County. For purposes of mailed notices,
the County's mailing address shall be 141 Pryor Street, 6th Floor, Atlanta, Georgia
30303, or as the County shall have otherwise notified the Contractor. The Contractor's
mailing address shall be the address stated in its proposal or as it shall have most
recently notified the Construction Manager in writing.

00700-25 SAFETY
A. SAFETY, HEALTH AND LOSS PREVENTION

The Contractor shall be responsible for implementing a comprehensive project-
specific safety, health and loss prevention program and employee substance
abuse program for this project. All Sub-Contractors must either implement their
own program or follow the Contractor's safety, health and loss prevention
program and employee substance abuse program.

The Contractor’s safety, health and loss prevention program and employee
substance abuse program must meet or exceed all governmental regulations
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(OSHA, EPA, DOT, State, local), and any other specific Fulton County
requirements

B. COUNTY'S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS
GUIDELINES AND REQUIREMENTS

The County and its agents reserve the right, but assume no duty, to establish
and enforce safety, health, and loss prevention guidelines and to make the
appropriate changes in the guidelines, for the protection of persons and property
and to review the efficiency of all protective measures taken by the Contractor.
The Contractor shall comply with all safety, health, and loss prevention process
guidelines and requirements and changes made by the County or its agent(s).
The issuance of any such guidelines or changes by the County or its agent(s)
shall not relieve the Contractor of its duties and responsibilities under this
Agreement, and the County or its agent(s) shall not thereby assume, nor be
deemed to have assumed, any such duties or responsibilities of the Contractor.

C. COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL
APPLICABLE LAWS and REGULATIONS

All Work, whether performed by the Contractor or its Sub-Contractors of any tier,
or anyone directly or indirectly employed by any of them, and all equipment,
appliances, machinery, materials, tools and like items incorporated or used in the
Work, shall be in compliance with and conform to:

1. All applicable laws, ordinances, rules, regulations and orders of any
public, quasi-public or other governmental authority relating to the safety
of persons and their protection against injury, specifically including, but in
no event limited to, the Federal Occupational Safety and Health Act of
1970, as amended, and all rules and regulations now or hereafter in effect
pursuant to said Act.

2. All rules, regulations, and requirements of the County or its agent(s) and
its insurance carriers relating there to. In the event of a conflict or
differing requirements the more stringent shall govern.

D. PROTECTION OF THE WORK

1. The Contractor shall, throughout the performance of the Work, maintain
adequate and continuous protection of all Work and temporary facilities
against loss or damage from whatever cause, shall protect the property of
the County and third parties from loss or damage from whatever cause
arising out of the performance of the Work, and shall comply with the
requirements of the County or its agent(s) and its insurance carriers, and
with all applicable laws, codes, rules and regulations, (as same may be
amended) with respect to the prevention of loss or damage to property as
a result of fire or other hazards.

2. The County or its agent(s) may, but shall not be required to, make
periodic inspections of the Project work area. In such event, however, the
Contractor shall not be relieved of its aforesaid responsibilities and the
County or its agent(s) shall not assume, nor shall it be deemed to have
assumed, any responsibility otherwise imposed upon the assurance of
Contractor by this Agreement.

E. SAFETY EQUIPMENT
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1. The Contractor shall provide to each worker on the Project work area the
proper safety equipment for the duties being performed by that worker
and will not permit any worker on the Project work area who fails or
refuses to use the same. The County or its agent shall have the right, but
not the obligation, to order the removal of a worker from the Project work
site for his/her failure to comply with safe practices or substance abuse

policies.
F. EMERGENCIES
1. In any emergency affecting the safety of persons or property, or in the

event of a claimed violation of any federal or state safety or health law or
regulation, arising out of or in any way connected with the Work or its
performance, the Contractor shall act immediately to prevent threatened
damage, injury or loss and to remedy said violation. Failing such action
the County or its agent(s) may immediately take whatever steps it deems
necessary including, but not limited to, suspending the Work as provided
in this Agreement.

2. The County or its agent(s) may offset any and all costs or expenses of
whatever nature, including attorneys' fees, paid or incurred by the County
or its agent(s) (whether such fees are for in-house counsel or counsel
retained by the County or its agent), in taking the steps authorized by
Section 00700-25(G) (1) above against any sums then or thereafter due
to the Contractor. The Contractor shall defend, indemnify and hold the
County, its officers, agents, and employees harmless against any and all
costs or expenses caused by or arising from the exercise by the County
of its authority to act in an emergency as set out herein. If the Contractor
shall be entitled to any additional compensation or extension of time
change order on account of emergency work not due to the fault or
neglect of the Contractor or its Sub-Contractors, such additional
compensation or extension of time shall be determined in accordance
with General Condition 00700-52 and General Condition 00700-87 of this

Agreement.
G. SUSPENSION OF THE WORK
1. Should, in the judgment of the County or its agent(s), the Contractor or

any Sub-Contractor fail to provide a safe and healthy work place, the
County or its agent shall have the right, but not the obligation, to suspend
work in the unsafe areas until deficiencies are corrected. All costs of any
nature (including, without limitation, overtime pay, liquidated damages or
other costs arising out of delays) resulting from the suspension, by
whomsoever incurred, shall be borne by the Contractor.

2. Should the Contractor or any Sub-Contractor fail to provide a safe and
healthy work place after being formally notified in writing by the County or
its agents of such non-compliance, the contract may be terminated
following the termination provision of the contract.

H. CONTRACTOR’S INDEMNITY OF THE COUNTY FOR CONTRACTOR’S NON-
COMPLIANCE WITH SAFETY PROGRAM

1. The Contractor recognizes that it has sole responsibility to assure its
Safety Program is implemented and to assure its construction services
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are safely provided. The Contractor shall indemnify, defend and hold the
County and its agents harmless, from and against any and all liability
(whether public or private), penalties (contractual or otherwise), losses,
damages, costs, attorneys' fees, expenses, causes of action, claims or
judgments resuiting, either in whole or in part, from any failure of the
Contractor, its Sub-Contractors of any tier or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable, to
comply with the safety requirements of the contract. The Contractor shall
not be relieved of its responsibilities under the safety requirements of the
Contract should the County or its agent(s) act or fail to act pursuant to its
rights hereunder.

2. The Contractor shall not raise as a defense to its obligation to indemnify
under this Subparagraph | any failure of those indemnified hereunder to
assure Contractor operates safely, it being understood and agreed that
no such failure shall relieve the Contractor from its obligation to assure
safe operations or from its obligation to so indemnify. The Contractor also
hereby waives any rights it may have to seek contribution, either directly
or indirectly, from those indemnified hereunder.

3. In any and all claims against those indemnified hereunder by any
employee of the Contractor, any Sub-Contractor of any tier or anyone
directly or indirectly employed by any of them or anyone for whose acts
any of them may be liable, the indemnification obligation under this
Subparagraph | shall not be limited in any way as to the amount or type of
damages, compensation or benefits payable by or for the Contractor or
any Sub-Contractor of any tier under any workers' compensation act,
disability benefit or other employee benefit acts.

00700-26 BLASTING AND EXCAVATION

The Contractor acknowledges that it is fully aware of the contents and requirements of
O0.C.G.A. § 25-9-1 through 25-9-12 concerning blasting and excavation near
underground gas pipes and facilities and shall fully comply therewith.

00700-27 HIGH VOLTAGE LINES

The Contractor acknowledges that it is fully aware of the contents and requirements
0.C.G.A. § 46-3-30 through 46-3-39 concerning safeguards against contact with high
voltage lines, and the Contractor shall fully comply with said provisions.

00700-28 SCAFFOLDING AND STAGING

The Contractor acknowledges that it is the person responsible for employing and
directing others to perform labor within the meaning of O.C.G.A. § 34-1-1 and agrees to
comply with said provisions.

00700-29 CLEAN-UP

The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by
its operations to the end that the site of the work shall present a neat, orderly and
workmanlike appearance at all times.
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00700-30 PROTECTION OF WORK

The Contractor shall be responsible for maintenance and protection of the work, which
shall include any County-furnished supplies, material, equipment, until final completion
of this agreement and acceptance of the work as defined herein. Any portion of the work
suffering injury, damage or loss shall be considered defective and shall be corrected or
replaced by the Contractor without additional cost to the County.

00700-31 REJECTED WORK

The Contractor shall promptly remove from the project all work rejected by the
Construction Manager for failure to comply with the contract documents and the
Contractor shall promptly replace and re-execute the work in accordance with the
contract documents and without expense to the County. The Contractor shall also bear
the expense of making good all work of other Contractors destroyed or damaged by
such removal or replacement.

00700-32 DEFECTIVE WORK

If the Contractor defaults or neglects to carry out any portion of the work in accordance
with the contract documents, and fails within three days after receipt of written notice
from the Construction Manager to commence and continue correction of such default or
neglect with diligence and promptness, the County may, after three days following
receipt by the Contractor of an additional written notice and without prejudice to any
other remedy the County may have, make good such deficiencies and complete all or
any portion of any work through such means as the County may select, including the use
of a separate Contractor. In such case, an appropriate change order shall be issued
deducting from the payments then or thereafter due the Contractor the cost of correcting
such deficiencies. In the event the payments then or thereafter due the Contractor are
not sufficient to cover such amount, the Contractor shall pay the difference to the County
on demand.

The County may, at its option, accept defective or nonconforming work instead of
requiring its removal or correction. In such case, a change order shall be issued
reducing the price due the contractor to the extent appropriate and equitable. Such
contract price adjustment shall be effected whether or not final payment has been made.

00700-33 WARRANTY OF NEW MATERIALS

The Contractor warrants to the County that all materials and equipment furnished under
this contract will be new unless otherwise specified, and the Contractor further warrants
that all work will be of good quality, free from faults and defects, and in conformance with
the contract documents. The warranty set forth in this paragraph shall survive final
acceptance of the work.

00700-34 CONTRACTOR'S WARRANTY OF THE WORK

If within one year after the date of issuance of the certificate of final payment pursuant to
General Condition 84, or within such longer period of time as may be prescribed by law
or by the term of any applicable special warranty required by the contract documents,
any of the work is found to be defective or not in accordance with the contract
documents, the Contractor shall correct such work promptly after receipt of written notice
from the Construction Manager to do so. This obligation shall survive both final payment
for the work and termination of the contract.
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00700-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES

Without limiting the responsibility or liability of the Contractor pursuant to this agreement,
all warranties given by manufacturers on materials or equipment incorporated in the
work are hereby assigned by the Contractor to the County. If requested, the Contractor
shall execute formal assignments of said manufacturer's warranties to the County. All
such warranties shall be directly enforceable by the County.

00700-36 WARRANTIES IMPLIED BY LAW

The warranties contained in this agreement, as well as those warranties implied by law,
shall be deemed cumulative and shall not be deemed alternative or exclusive. No one
or more of the warranties contained herein shall be deemed to alter or limit any other.

00700-37 STOP WORK ORDERS

In the event that the Contractor fails to correct defective work as required by the contract
documents or fails to carry out the work in accordance with contract documents, the
Construction Manager, in writing, may order the Contractor to stop work until the cause
for such order has been eliminated. This right of the County to stop work shall not give
rise to any duty on the part of the County or the Construction Manager to execute this
right for the benefit of the Contractor or for any other person or entity.

00700-38 TERMINATION FOR CAUSE

If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of
creditors, suffers the appointment of a receiver on account of its insolvency, fails to
supply sufficient properly skilled workers or materials, fails to make prompt payment to
subcontractors or materialmen, disregards laws, ordinances, rules, regulations, or orders
of any public authority having jurisdiction, fails to diligently prosecute the work, or is
otherwise guilty of a material violation of this agreement and fails within seven days after
receipt of written notice to commence and continue correction of such default, neglect, or
violation with diligence and promptness, the County may, after seven days following
receipt by the Contractor of an additional written notice and without prejudice to any
other remedy the County may have, terminate the employment of the Contractor and
take possession of the site as well as all materials, equipment, tools, construction
equipment and machinery thereon. The County may finish the work by whatever
methods the County deems expedient. In such case, the Contractor shall not be entitled
to receive any further payment until the work is completed. If the unpaid balance of the
contract price exceeds the cost of completing the work, such excess shall be paid to the
Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the
difference to the County on demand. This obligation for payment shall survive the
termination of the contract. Termination of this agreement pursuant to this paragraph
may result in disqualification of the Contractor from bidding on future County contracts.

00700-39 TERMINATION FOR CONVENIENCE

The County may, at any time upon written notice to the Contractor, terminate the whole
or any portion of the work for the convenience of the County. The effective data of the
terminations shall be provided in the written notice. Said termination shall be without
prejudice to any right or remedy of the County provided herein. In addition, in the event
this agreement has been terminated due to the default of the Contractor, and if it is later
determined that the Contractor was not in default pursuant to the provisions of this
agreement at the time of termination, then such termination shall be considered a
termination for convenience pursuant to this paragraph.
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00700-40 TERMINATION FOR CONVENIENCE - PAYMENT

If the Contract is terminated for convenience by the Owner as provided in this article,
Contractor will be paid compensation for those services actually performed as approved
by the Owner or his representative. Partially completed tasks will be compensated for
based on a signed statement of completion prepared by the Project Manager and
submitted to the Contractor which shall itemize each task element and briefly state what
work has been completed and what work remains to be done. Contractor shall also be
paid for reasonable costs for the orderly filing and closing of the project.

00700-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS

Except for normal spoilage, and except to the extent that the County shall have
otherwise expressly assumed the risk of loss, there shall be excluded from the amounts
payable to the Contractor the fair value, as determined by the Construction Manager, of
property which is destroyed, lost, stolen or damaged so as to become undeliverable to
the County or to another buyer.

00700-42 COST TO CURE

If the County terminates for cause the whole or any part of the work pursuant to this
agreement, then the County may procure upon such terms and in such manner as the
Construction Manager may deem appropriate, supplies or services similar to those so
terminated, and the Contractor shall be liable to the County for any excess costs for
such similar supplies or services. The Contractor shall continue the performance of this
agreement to the extent not terminated hereunder.

00700-43 ATTORNEY'S FEES

Should the Contractor default pursuant to any of the provisions of this agreement, the
Contractor and its surety shall pay to the County such reasonable attorney's fees as the
County may expend as a result thereof and all costs, expenses, and filing fees incidental
thereto.

00700-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION

After receipt of a notice of termination from the County, and except as otherwise directed
by the Construction Manager, the Contractor shall:

1. Stop work under the contract on the date and to the extent specified in
the notice of termination;

2. Place no further orders or subcontracts for materials, services or facilities,
except as may be necessary for completion of such portion of the work
under the agreement as is not terminated;

3. Terminate all orders and subcontracts to the extent that they relate to the
performance of work terminated by the notice of termination;

4. Assign to the County in the manner, at the times, and to the extent
directed by the Construction Manager, all of the rights, title and interest of
the Contractor under the orders and subcontracts so terminated, in which
case the County shall have the right, at its discretion, to settle or pay any
and all claims arising out of the termination of such orders or
subcontracts;

5. Settle all outstanding liabilities and all claims arising out of such
termination of orders and subcontracts with the approval or ratification of
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the Construction Manager, to the extent the Construction Manager may
require, which approval or ratification shall be final for all purposes;

6. Transfer title and deliver to the entity or entities designated by the
Construction Manager, in the manner, at the times, and to the extent, if
any, directed by the Construction Manager, and to the extent specifically
produced or specifically acquired by the Contractor for the performance of
such portion of the work as has been terminated:

a. The fabricated or un-fabricated parts, work, and progress, partially
completed supplies, and equipment, materials, parts, tools, dyes,
jigs, and other fixtures, completed work, supplies, and other
material produced as a part of or acquired in connection with the
performance of the work terminated by the notice of termination;
and

b. The completed or partially completed plans, drawings, information,
and other property to the work.

7. Use its best efforts to sell in the manner, at the times, to the extent, and at
the prices directed or authorized by the Construction Manager, any
property described in Section 6 of this paragraph, provided, however, that
the Contractor shall not be required to extend credit to any buyer and
further provided that the proceeds of any such transfer or disposition shall
be applied in reduction of any payments to be made by the County to the
Contractor pursuant to this agreement.

8. Complete performance of such part of the work as shall not have been
terminated by the notice of termination; and

9. Take such action as may be necessary, or as the Construction Manager
may direct, for the protection and preservation of the property related to
the agreement which is in the possession of the Contractor and in which
the County has or may acquire an interest.

00700-45 RECORDS

The Contractor shall preserve and make available to the County all of its records, books,
documents and other evidence bearing on the costs and expenses of the Contractor and
any subcontractor pursuant to this agreement upon three days advance notice to the
Contractor.

00700-46 DEDUCTIONS

In arriving at any amount due the Contractor pursuant to the terms of this agreement,
there shall be deducted all liquidated damages, advance payments made to the
Contractor applicable to the termination portion of the contract, the amount of any claim
which the County may have against the Contractor, the amount determined

By the Construction Manager to be necessary to protect the County against loss due to
outstanding potential liens or claims, and the agreed price of any materials acquired or
sold by the Contractor and not otherwise recovered by or credited to the County.

00700-47 REIMBURSEMENT OF THE COUNTY

In the event of termination, the Contractor shall refund to the County any amount paid by
the County to the Contractor in excess of the costs properly reimbursable to the
Contractor.
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00700-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES

The Contractor shall be entitled to only those damages and that relief from termination
by the County as specifically set forth in this agreement. The Construction Manager
may issue a written order requiring the Contractor to suspend, delay or interrupt all or
any part of the work for such period of time as the County may determine to be
appropriate for the convenience of the County. If the performance of the work is
interrupted for an unreasonable period of time by an act of the County or any of its
officers, agents, employees, contractors, or consultants in the administration of this
agreement, an equitable adjustment shall be made for any increase in the Contractor's
costs of performance and any increase in the time required for performance of the work
necessarily caused by the unreasonable suspension, delay, or interruption. Any
equitable adjustment shall be reduced to writing and shall constitute a modification to
this agreement. In no event, however, shall an equitable adjustment be made to the
extent that performance of this agreement would have been suspended, delayed or
interrupted by any other cause, including the fault or negligence of the Contractor. No
claim for an equitable adjustment pursuant to this paragraph shall be permitted before
the Contractor shall have notified the Construction Manager in writing of the act or failure
to act involved, and no claim shall be allowed unless asserted in writing to the
Construction Manager within ten days after the termination of such suspension, delay or
interruption.

00700-49 COMMENCEMENT AND DURATION OF WORK

The County may issue a Notice to Proceed at any time within 120 days following
execution of the contract by the County. The Contractor shall commence work pursuant
to this agreement within ten days of mailing or delivery of written notice to proceed. The
Contractor shall diligently prosecute the work to completion within the time specified
therefore in the Agreement. The capacity of the Contractor's construction and
manufacturing equipment and plan, sequence and method of operation and forces
employed, including management and supervisory personnel, shall be such as to insure
completion of the work within the time specified in the Agreement. The Contractor and
County hereby agree that the contract time for completion of the work is reasonable
taking into consideration the average climatic conditions prevailing in the locality of the
work and anticipated work schedules of other contractors whose activities are in
conjunction with or may affect the work under this contract.

00700-50 TIME OF THE ESSENCE
All time limits stated in this agreement are of the essence of this contract.
00700-51 IMPACT DAMAGES

Except as specifically provided pursuant to a stop work order or change order, the
Contractor shall not be entitled to payment or compensation of any kind from the County
for direct or indirect or impact damages including, but not limited to, costs of acceleration
arising because of delay, disruption, interference or hindrance from any cause
whatsoever whether such delay, disruption, interference or hindrance is reasonable or
unreasonable, foreseeable or unforeseeable, or avoidable, provided, however, that this
provision shall not preclude the recovery of damages by the Contractor for hindrances or
delays due solely to fraud or bad faith on the part of the County, its agents, or
employees. The Contractor shall be entitled only to extensions in the time required for
performance of the work as specifically provided in the contract.
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00700-52 DELAY

The Contractor may be entitled to an extension of the contract time, but not an increase
in the contract price or damages, for delays arising from unforeseeable causes beyond
the control and without the fault or negligence of the Contractor or its subcontractors for
labor strikes, acts of God, acts of the public enemy, acts of the state, federal or local
government in its sovereign capacity, by acts of another separate contractor, or by an
act or neglect of the County.

00700-53 INCLEMENT WEATHER

The Contractor shall not be entitled to an extension of the contract time due to normal
inclement weather. Unless the Contractor can substantiate to the satisfaction of the
Construction Manager that there was greater than normal inclement weather and that
such greater than normal inclement weather actually delayed the work, the Contractor
shall not be entitled to an extension of time therefore. The following shall be considered
the normal inclement weather days for each month listed, and extensions of time shall
be granted in increments of not less than one half day only for inclement weather in
excess of the days set out.

January 10 days
February 10 days
March 7 days
April 6 days
May 4 days
June 3 days
July 4 days
August 2 days
September 2 days
October 3 days
November 6 days
December 9 days

00700-54 DELAY - NOTICE AND CLAIM

The Contractor shall not receive an extension of time unless a Notice of Delay is filed
with the Construction Manager within ten days of the first instance of such delay,
disruption, interference or hindrance and a written Statement of the Claim is filed with
the Construction Manager within 20 days of the first such instance. In the event that the
Contractor fails to comply with this provision, it waives any claim which it may have for
an extension of time pursuant to this agreement.

00700-55 STATEMENT OF CLAIM - CONTENTS

The Statement of Claim referenced in Article 00700-54 shall include specific information
concerning the nature of the delay, the date of commencement of the delay, the
construction activities affected by the delay, the person or organization responsible for
the delay, the anticipated extent of the delay, and any recommended action to avoid or
minimize the delay.
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00700-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR

If the work actually in place falls behind the currently updated and approved schedule,
and it becomes apparent from the current schedule that work will not be completed
within the contract time, the Contractor agrees that it will, as necessary, or as directed by
the Construction Manager, take action at no additional cost to the County to improve the
progress of the work, including increasing manpower, increasing the number of working
hours per shift or shifts per working day, increasing the amount of equipment at the site,
and any other measure reasonably required to complete the work in a timely fashion.

00700-57 DILIGENCE

The Contractor's failure to substantially comply with the requirements of the preceding
paragraph may be grounds for determination by the County that the Contractor is failing
to prosecute the work with such diligence as will insure its completion within the time
specified. In such event, the County shall have the right to furnish, from its own forces
or by contract, such additional labor and materials as may be required to comply with the
schedule after 48 hours written notice to the Contractor, and the Coniractor shall be
liable for such costs incurred by the County.

00700-58 SET-OFFS

Any monies due to the Contractor pursuant to the preceding paragraph of this
agreement may be deducted by the County against monies due from the County to the
Contractor.

00700-59 REMEDIES CUMULATIVE

The remedies of the County under Articles 00700-56, 00700-57, and 00700-58 are in
addition to and without prejudice to all of the rights and remedies of the County at law, in
equity, or contained in this agreement.

00700-60 TITLE TO MATERIALS

No materials or supplies shall be purchased by the Contractor or by any Subcontractor
subject to any chattel mortgage or under a conditional sales contract or other agreement
by which any interest is retained by the seller. The Contractor hereby warrants that it
has good and marketable title to all materials and supplies used by it in the work, and
the Contractor further warrants that all materials and supplies shall be free from all liens,
claims, or encumbrances at the time of incorporation in the work.

00700-61 INSPECTION OF MATERIALS

All materials and equipment used in the construction of the project shall be subject to
adequate inspection and testing in accordance with accepted standards and in
accordance with the requirements of the contract documents. Additional tests performed
after the rejection of materials or equipment shall be at the Contractor's expense.

00700-62 CONSTRUCTION MANAGER’S PRESENCE DURING TESTING

All tests performed by the Contractor shall be witnessed by the Construction Manager
unless the requirement therefore is waived in writing. The Construction Manager may
perform additional tests on materials previously tested by the Contractor, and the
Contractor shall furnish samples for this purpose as requested.

00700-63 MATERIALS INCORPORATED IN WORK

The Contractor shall furnish all materials and equipment to be incorporated in the work.
All such materials or equipment shall be new and of the highest quality available.
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Manufactured materials and equipment shall be obtained from sources which are
currently manufacturing such materials, except as otherwise specifically approved by the
Construction Manager.

00700-64 STORAGE OF MATERIALS

Materials and equipment to be incorporated in the work shall be stored in such a manner
as to preserve their quality and fitness for the work and to facilitate inspection.

00700-65 PAYROLL REPORTS

The Contractor may be required to furnish payroll reports to the Construction Manager
as required by the Owner Controlled Insurance Program.

00700-66 CONTRACTORS' REPRESENTATIVE

Before beginning work, the Contractor shall notify the Construction Manager in writing of
one person within its organization who shall have complete authority to supervise the
work, receive orders from the Construction Manager, and represent the Contractor in all
matters arising pursuant to this agreement. The Contractor shall not remove its
representative without first designating in writing a new representative. The Contractor's
representative shall normally be present at or about the site of work while the work is in
progress. When neither the Contractor nor its representative is present at the work site,
the superintendent, foreman, or other of the Contractor’ employee in charge of the work
shall be an authorized representative of the Contractor.

00700-67 SPECIALTY SUB-CONTRACTORS

The Contractor may utilize the services of specialty subcontractors on those parts of the
project which, under normal contracting practices, are performed by specialty
subcontractors. The Contractor shall not award more than seventy-five percent of the
work to subcontractors.

00700-68 INSPECTION BY THE CONSTRUCTION MANAGER

All work pursuant to this agreement shall be subject to inspection by the Construction
Manager for conformity with contract drawings and specifications. The Contractor shall
give the Construction Manager reasonable advance notice of operations requiring
special inspection of a portion of the work.

00700-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER’S INSPECTION

In the event that work is covered or completed without the approval of the Construction
Manager, and such approval is required by the specifications or required in advance by
the Construction Manager, the Contractor shall bear all costs involved in inspection
notwithstanding conformance of such portion of the work to the contract drawings and
specifications.

00700-70 SCHEDULING OF THE WORK

The work of this contract shall be planned, scheduled, executed, and reported as
required by the Contract Documents.

00700-71 PROGRESS ESTIMATES

The Contractor shall prepare a written report for the Construction Manager’'s approval,
on County forms, of the total value of work performed and materials and equipment
obtained to the date of submission. Such a report must accompany each request for a
progress payment and is subject to review and approval by the Construction Manager.
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Approval of a progress estimate or tendering of a progress payment shall not be
considered an approval or acceptance of any work performed, and all estimates and
payments shall be subject to correction in subsequent estimates. Progress payments
shall be made for all completed activities and for materials suitably stored on-site.

00700-72 PROGRESS PAYMENTS

Upon approval of each monthly estimate of work performed and materials furnished, the
Construction Manager shall approve payment to the Contractor for the estimated value
of such work, materials, and equipment, less the amount of all prior payments and any
liquidated damages. The Contractor will be paid 100 percent, less retainage, of the cost
of materials received and properly stored on-site but not incorporated into the work.
Payments for materials or equipment stored on the site shall be conditioned upon
submission by the Contractor of bills of sale to establish the County's title to such
materials or equipment. The Contractor's request for payment shall provide sufficient
detail as to the work completed or materials purchased for which payment is requested
to permit meaningful review by the Construction Manager.

00700-73 TIME OF PAYMENT

The Contractor will be paid within 45 days following receipt of an approved Progress
Estimate. The Contractor expressly agrees that the payment provisions within this
Contract shall supersede the rates of interest, payment periods, and contract and
subcontract terms provided for under the Georgia Prompt Pay Act, O.C.G.A. §13-11-1 et
sedq., and that the rates of interest, payment periods, and contract and subcontract terms
provided for under the Prompt Pay Act shall have no application to this Contract. The
County shall not be liable for any late payment interest or penalty.

00700-74 RETAINAGE

The County shall retain from each progress payment ten percent of the estimated value
of the work performed until the progress payments, including retainage, total 50 percent
of the contract price. If a contract includes two or more projects or assignments that
have been separately priced and have separate budgets, and the performances of such
projects or assignments are not related to or dependent upon the performance of any
other, the 50 per cent limit shall be based upon the price for each individual project or
assignment. Thereafter, no further retainage shall be withheld so long as the Contractor
is making satisfactory progress to insure completion of the work within the time specified
therefore. The County may reinstate the ten percent retainage in the event the
Construction Manager determines that the Contractor is not making satisfactory
progress to complete the work within the time specified in this agreement or in the event
that the Construction Manager provides a specific cause for such withholding. The
County may also withhold retainage upon substantial completion of the work as provided
in O.C.G.A. §13-10-81(c). Interest may be paid upon the retainage in accordance with
Georgia law.

00700-75 PAYMENT OF SUBCONTRACTORS

The Contractor shall promptly pay each subcontractor upon the receipt of payment from
the County. Such payment shall be made from the amount paid to the Contractor
pursuant to the subcontractor's work. The Contractor shall also maintain the records of
the percentage retained from payments to the Contractor pursuant to such
subcontractor's work. The Contractor shall procure agreements from each subcontractor
requiring each subcontractor to pay their subcontractors, agents and employees in a
similar manner. The County reserves the right to inquire of any subcontractor, supplier,
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materialmen, or subconsultant, the status of any indebtedness of the Contractor. The
County further reserves the right to require the Contractor to designate on each
instrument of payment exceeding $400.00 to subcontractors, suppliers, materialmen,
and subconsultants that such payment is on account of the work under this Contract.

00700-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS

Neither the County nor the Construction Manager shall have any obligation to pay any
subcontractor except as otherwise required by law.

00700-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK

Certification of progress payments, as well as the actual payment thereof, shall not
constitute the County’s acceptance of work performed pursuant to this agreement.

00700-78 PAYMENTS IN TRUST

All sums paid to the Contractor pursuant to this agreement are hereby declared to
constitute trust funds in the hands of the contractor to be applied first to the payment of
claims of subcontractors, laborers, and suppliers arising out of the work, to claims for
utilities furnished and taxes imposed, and to the payment of premiums on surety and
other bonds and on insurance for any other application.

00700-79 JOINT PAYMENTS

The County reserves the right to issue any progress payment or final payment by check
jointly to the Contractor and any subcontractor or supplier.

00700-80 RIGHT TO WITHHOLD PAYMENT

The Construction Manager may decline to approve payment and may withhold payment
in whole or in part to the extent reasonable and necessary to protect the County against
loss due to defective work, probable or actual third party claims, the Contractor's failure
to pay subcontractors or materialmen, reasonable evidence that the work will not be
completed within the contract time or contract price or damage to the County or any
other contractor on the project.

00700-81 CERTIFICATE OF SUBSTANTIAL COMPLETION

Upon the Contractor's submission of a request for a certificate of Substantial
Completion, the Construction Manager shall inspect the work and determine whether the
work is Substantially Complete. If the work is Substantially Complete, the Construction
Manager shall issue a certificate of Substantial Completion of the work which shall
establish the date of Substantial Completion, shall state the responsibilities of the
County and the Contractor for security, maintenance, heat, utilities, damage to the work
and insurance, and shall fix the time within which the Contractor shall complete the items
submitted by the Contractor as requiring correction or further work. The certificate of
substantial completion of the work shall be submitted to the County and the Contractor
for their written acceptance of the responsibilities assigned to them pursuant to such
certificate.

If in the sole opinion of the Construction Manager, the work is not substantially complete,
the Construction Manager shall notify the Contractor of such, in writing, and outline
requirements to be met to achieve Substantial Completion.

00700-82 PAYMENT UPON SUBSTANTIAL COMPLETION

Upon Substantial Completion of the work and upon application by the Contractor and
approval by the Construction Manager, the County shall make payment reflecting 100%
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work completed, less value of work remaining as determined by Construction Manager
and any authorized retainage.

00700-83 COMMENCEMENT OF WARRANTIES

Warranties required by this agreement shall commence on the date of final completion of
the project as determined under Article 00700-84 unless otherwise provided in the
certificate of Substantial Completion.

00700-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT

The acceptance of the Substantial Completion payment shall constitute a waiver of all
claims by the Contractor except those previously made in writing and identified by the
Contractor as unsettled at the time of application for payment at Substantial Completion
and except for the retainage sums due at final acceptance. Following the Construction
Manager’s issuance of the certificate of Substantial Completion and the Contractor's
completion of the work pursuant to this agreement, the Contractor shall forward to the
Construction Manager a written notice that the work is ready for final inspection and
acceptance. If after inspection the Construction Manager certifies that the work is
complete and issues written notification of such to the Contractor, the Contractor shall
forward to the Construction Manager a final application for payment. The Construction
Manager shall issue a certificate for payment, which shall approve final payment to the
Contractor and shall establish the date of final completion.

In the event the Contractor timely disputes the amount of the final payment, the amount
due the Contractor shall be deemed by the Contractor and the County to be an
unliquidated sum and no interest shall accrue or be payable on the sum finally
determined to be due to the Contractor for any period prior to final determination of such
sum, whether such determination be by agreement of the Contractor and the County or
by final judgment of the proper court in the event of litigation between the County and
the Contractor. The Contractor specifically waives and renounces any and all rights it
may have under O.C.G.A. §13-6-13 and agrees that in the event suit is brought by the
Contractor against the County for any sum claimed by the Contractor under the Contract
or for any extra or additional work, no interest shall be awarded on any sum found to be
due from the County to the Contractor in the final judgment entered in such suit. All final
judgments shall draw interest at the legal rate, as specified by law.

00700-85 DOCUMENTATION OF COMPLETION OF WORK

Neither the final payment nor the remaining retainage shall become due until the
Contractor submits the following documents to the Construction Manager:

a. An affidavit that all payrolls, bills for materials and equipment, and other
indebtedness connected with the work have been paid other otherwise
satisfied;

b. The surety's consent to final payment; and

C. Any other data reasonably required by the County or Construction

Manager establishing payment or satisfaction of all such obligations,
including releases, waivers of liens, and documents of satisfaction of
debts.

In the event that a subcontractor refuses to furnish a release or waiver as required by
the County or Construction Manager, the Contractor may furnish a bond satisfactory to
the County to indemnify the County against such loss. In the event that any lien or
indebtedness remains unsatisfied after all payments are made, the contractor shall
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refund to the County all moneys that the County may become compelled to pay in
discharging such lien or other indebtedness, including all costs and reasonable
attorney's fees.

00700-86 GOVERNING LAW

Each and every provision of this agreement shall be construed in accordance with and
governed by Georgia law. The parties acknowledge that this contract is executed in
Fulton County, Georgia and that the contract is to be performed in Fulton County,
Georgia. Each party hereby consents to the Fulton Superior Court's sole jurisdiction
over any dispute which arises as a result of the execution or performance of this
agreement, and each party hereby waives any and all objections to venue in the Fulton
Superior Court.

00700-87 CHANGES IN THE WORK
A. CHANGE ORDERS

1. A Change Order is a written order to the Contractor signed to show the
approval and the authorization of the County, issued after execution of
the Contract, authorizing a change in the Work and/or an adjustment in
the Contract Sum or the Contract Time. Change Orders shall be written
using forms designated by the County with Contractor providing
supporting documentation as required by the Construction Manager. The
Contract Sum and the Contract Time may be changed only by approved
Change Order pursuant to Fulton County Procedure 800-6. The amount
payable by the Change Order is payment in full for all direct and indirect
costs incurred and related to the work under said Change Order,
including but not limited to delays, imports, acceleration, disruption and
extended overhead. A Change Order signed by the Contractor indicates
the Contractor’s agreement therewith, including the adjustment in either
or both of the Contract Sum or the Contract Time.

2. The County, without invalidating the Contract, may order changes in the
Work within the general scope of the Contract as defined herein. The
time allowed for performance of the work and the contract price to be paid
to the Contractor may be adjusted accordingly.

3. The cost or credit to the County resulting from a change in the Work shall
be determined in one or more of the following ways:

a. By mutual acceptance of a lump sum properly itemized and
supported by sufficient substantiating data to permit evaluation;

b. By unit prices stated in the Contract Documents or subsequently
agreed upon;

C. By cost to be determined in a manner agreed upon by the parties
and a mutually acceptable fixed or percentage fee; or

d. By the method provided in Subparagraph A4 below.

4, If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is
agreed upon, the Contractor, provided a written order signed by the
Construction Manager is received, shall promptly proceed with the Work
involved. The cost of such Work shall then be determined by the
Construction Manager on basis of the reasonable expenditures and
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savings of those performing the Work attributable to the change. The
cost of the change shall include only the items listed in Subparagraph 5a
below, and in the case of either a decrease or an increase in the Contract
Sum, an allowance for overhead and profit in accordance with the
schedules set forth in Subparagraphs 5b and 6 below shall be applied to
the cost or credit.

a.

In such case, and also under Subparagraph 3a above, the
Contractor shall keep and present, in such form as the
Construction Manager may prescribe, an itemized accounting of
all actual costs expended, together with appropriate supporting
data for inclusion in a Change Order.

All hourly rate charges shall b submitted to the Construction
Manager for prior review and approval. All hourly rate charges
shall be properly supported as required by the Construction
Manager with certified payrolls, or their acceptable equivalent.
When authorized to proceed for a given change and actual
expenditures have been made prior to execution of a Change
Order for the entire change, such actual expenditures may be
summarized monthly, and if approved, incorporated into a Change
Order. When both additions and credits covering related Work or
substitutions are involved in any one change, the allowance for
overhead and profit shall be figured on the basis of the net
increase or decrease, if any, with respect to that change.

5. In Subparagraphs 3 and 4 above, the items included in “Cost and
“Overhead” shall be based on the following schedule:

a.

Unless otherwise provided in the Contract Documents, “Cost”
shall be limited to the following: cost of materials incorporated into
the Work, including sales tax and cost of delivery; cost of direct
labor (labor cost may include a pro rata share of foreman’s
account of the change) including social security, old age and
unemployment insurance, and fringe benefits required by
agreement or custom; workers’ or workmen’s compensation
insurance; rental value of equipment and machinery; costs for
preparing Shop Drawings.

Unless otherwise provided in the Contract Documents,
“Overhead” shall include the following: bond and insurance
premiums including increase and decreases from change in the
Work, supervision, superintendence, construction parking, wages
of timekeepers, watchmen and clerks, small tools, consumable
supplies, expendables, incidentals, general office expense, the
cost of additional reproduction for the Contractor’s subcontractors
beyond that agreed upon in the Contract Documents, construction
parking, any additional costs of craft supervision by the
Contractor’'s or subcontractors’ superintendents, and overhead
charges which would be customary and expended regardless of
the change in the Work due to other overlapping activities which
are included as part of the original Contract, and all other
expenses not included in “Cost” above.
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C. In the event that a change is issued by the County which would
require the expenditure of substantial amounts of special
supervision (beyond the foreman level) by the Contractor, the
Contractor may, at the sole direction of the Construction Manager,
be allowed to incorporate these charges into the agreement cost
for the change.

6. In Subparagraphs 3 and 4 above, the allowance for overhead and profit
combined, included in the total cost or credit to the County, shall be
based on the following schedule:

a. For the Contractor, for any work performed by the Contractor’s
own forces, ten (10) percent of the cost.

b. For the Contractor, for any work performed by a Contractor’s
subcontractor, five (5) percent of the amount due the
subcontractor.

C. For each subcontractor or sub-subcontractor involved, for any

work performed by that subcontractor’'s or sub-subcontractor’s
own forces, ten (10) percent of the cost.

d. For each subcontractor, for work berformed by a sub-
subcontractor, five (5) percent of the amount due to the sub-
subcontractor.

e. Cost to which overhead and profit is to be applied shall be

determined in accordance with Subparagraph 5 above unless
modified otherwise.

7. In order to facilitate checking of quotations for extras or credits, all
proposals or bids, except those so minor that their propriety can be seen
by inspection, shall be accompanied by a complete itemization of costs,
including labor cost, materials and subcontracts. Labor and materials
shall be itemized in the manner defined in Subparagraph 4 above.
Where major cost items are subcontracts, they shall be itemized also. In
no case shall a change be approved without such itemization.

8. No payment shall be made for any changes to the contract that are not
included in a fully executed Change Order.

B. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS

1. Should concealed conditions be encountered in the performance of the
Work below the surface of the ground, or should concealed or unknown
conditions in an existing structure be at variance with the conditions
indicated by the Contract Documents, or should unknown physical
conditions below the surface of the ground or concealed or unknown
conditions in an existing structure of an unusual nature, differing
materially from those ordinarily encountered and generally recognized as
inherent in work of the character provided for in this Contract, be
encountered, the Contract Sum and Contract Time shall be equitably
adjusted by Change Order upon request by either party made within
twenty (20) days after the first observance of the conditions. No such
request for equitable adjustment shall be valid unless the Contractor
complies with this (20) days notice and Subparagraph C.1. below.
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2. The Contractor shall promptly, and before such conditions are disturbed,
notify the Construction Manager in writing of any claim of concealed,
unknown or differing conditions pursuant to this paragraph. The
Construction Manager shall authorize the Engineer to investigate the
conditions, and if it is found that such conditions do materially so differ
and cause an increase or decrease in the Contractor's cost of, or the time
required for, performance of any part of the Work under this Contract,
whether or not changed as a result of such conditions, an equitable
adjustment shall be recommended to the Construction Manager.

3. No claim of the Contractor under this clause shall be allowed unless the
Contractor has given the notice required in (a) above, prior to disturbing
the condition.

4, No claim by the Contractor for an equitable adjustment shall be allowed if
asserted after final payment under this Contract.

5. Any materially differing site condition as between what is shown on the
Drawings and Specifications and actually found on site shall be
immediately reported to the Construction Manager in writing prior to the
commencement of Work at the site. Failure of the Contractor to notify the
Construction Manager in writing of the differing site condition prior to
performance of Work at the site shall constitute a waiver of any claim for
additional monies. Any Change Order necessitated by the differing site
condition shall be processed as provided under "Changes in the

Contract".
C. REQUESTS FOR ADDITIONAL COST
1. If the Contractor wishes to request an increase in the Contract Sum, the

Contractor shall give the Construction Manager written notice thereof
within twenty (20) days after the occurrence of the event, or identification
of the conditions, giving rise to such request. This notice shall be give by
the Contractor before proceeding to execute the Work, except in an
emergency endangering life or property in which case the Contractor shall
proceed in accordance with Article 00700-25 and Subparagraph A4
above. No such request shall be valid unless so made within the twenty
(20) days specified above. If the County and the Contractor cannot agree
on the amount of the adjustment in the Contract Sum, it shall be
determined by the Construction Manager. Any change in the Contract
Sum resulting from such claim shall be documented by Change Order.

2. If the Contractor claims that addition cost is involved because of, but not
limited to (1) any written interpretation pursuant to General Condition
00700-17 of this Agreement, (2) any order by the County to stop the Work
pursuant to Articles 00700-25 and 00700-37 of this Agreement where the
Contractor was not at’ fault, or any such order by the Construction
Manager as the County’s agent, or (3) any written order for a minor
change in the Work issued pursuant to Paragraph D below, the
Contractor shall submit a request for an increase in the Contract Sum as
provided in Subparagraph C.1 above. No such claim shall be valid unless
the Contractor complies with Subparagraph C.1 above and approved by
the County pursuant to Change Order Policy 800-6.
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D. MINOR CHANGES IN THE WORK

The Construction Manager may order minor changes in the Work not involving an
adjustment in the Contract Price, extension of the time allowed for performance of the
work and not inconsistent with the intent of the Contract Documents. Such changes
shall be effected by a written Change Directive issued by the Construction Manager, and
shall be binding on the County and the Contractor. The Contractor shall carry out such
written orders promptly.

E. BONDS

If any change order results in an increase in the contract price, the contractor shall
increase the penal sum of the performance and payment bonds to equal the increased
price.

00700-88 DISAGREEMENT WITH ORDERS FOR CHANGE

Contractor's written acceptance of a Change Order or other order for changes shall
constitute his final and binding agreement to the provisions thereof and a waiver of all
claims in connection therewith, whether direct or consequential in nature. Should
Contractor disagree with any order for changes, he may submit a notice of potential
claim to the Construction Manager, at such time as the order is set forth in the form of a
Change Order. Disagreement with the provisions of an order for changes shall not
relieve Contractor of his obligation under Article 00700-87 of this Agreement.

00700-89 NO WAIVER OF REMEDIES

Exercise by the County of any remedy is not exclusive of any other remedy available to
County and shall not constitute a waiver of any such other remedies. Failure of the
County to exercise any remedy, including breach of contract remedies, shall not
preclude the County from exercising such remedies in similar circumstances in the
future.

00700-90 LAND AND RIGHTS-OF-WAY

The owner will provide, as indicated in the Contract Documents and prior to Notice to
Proceed, the lands upon which the work is to be done, right-of-way for access thereto,
and such other lands which are designated for the use of the Contractor. The Contractor
shall confine the Contractor's work and all associated activities to the easements and
other areas designated for the Contractor’s use. The Contractor shall comply with any
limits on construction methods and practices which may be required by easement
agreements. If, due to some unforeseen reason, the necessary easements are not
obtained, the Contractor shall receive an equitable extension of contract time dependent
upon the effect on the critical path of the project schedule or the County may terminate
the Contract for its convenience.

00700-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION

No clearing or grading shall be completed by Contractor within the State Department of
Transportation (DOT) area under construction. The Contractor must coordinate his
construction scheduling with DOT.

If the Contractor begins work before DOT’s completion date, he must obtain the approval
of DOT before starting work in the area. The state DOT has the right to stop the
Contractor’s work the DOT area.

The Contractor shall receive no additional compensation or damages resulting from
delay or work stoppage from DOT actions or scheduling.
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13ITB081213K-NH Section 8
Miracle League Field at Mason Road Park . General Conditions

Contractor shall obtain DOT drawings of the DOT, project area for verification of road
geometry, storm drains, etc. from Georgia Department of Transportation or Fulton
County. The Contractor is responsible for obtaining any pertinent DOT revisions.
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13ITB081213K-NH Section 8
Miracle League Field at Mason Road Park General Conditions

EXHIBIT A
FINAL AFFIDAVIT

TO FULTON COUNTY, GEORGIA

I, , hereby certify that all suppliers of materials,
equipment and service, subcontractors, mechanic, and laborers employed by
or any of his subcontractors in connection with the design
and/or construction of at Fulton County have been paid and satisfied in
full as of , 20___, and that there are no outstanding obligations or claims
of any kind for the payment of which Fulton County on the above-named project might
be liable, or subject to, in any lawful proceeding at law or in equity.

Signature

Title

Personally appeared before me this day of ,
20 . , who under Oath deposes and
says that he is of the firm of

, that he has read the above statement and that to the best
of his knowledge and belief same is an exact true statement.

Notary Public

My Commission expires

END OF SECTION
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13ITB081213K-NH Section 9
Miracle League Field at Mason Road Park Special Conditions

SECTION 9
SPECIAL CONDITIONS

Contractor shall provide a seven year guarantee against defects in material or
workmanship save normal wear and tear. Guarantee period shall commence upon
completion as accepted by the owner.

Contractor shall supply the owner with written instructions on the care of this surface and
a written seven year warranty.

The surfacing system shall be compatible with the surface course material and the
guarantee shall cover chalking, fading, discoloration or other adverse effects of
ultraviolet rays from the sun, and effect of weather moisture unless caused by inherent
defects of the court due to drainage or improper design.

Construction shall conform to International Association of Athletics Federations (IAAF)
standards.
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SECTION 10

EXHIBITS
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SECTION 11

APPENDICES
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Field Dimensions

Miracle League Field: ' .
10, 568 sq. feet = playing field
14,900 sq. feet = playing field including dugouté and foul area

Baselines 50 ft.
Home Plate line to fence at center field 115 ft. or 125 ft

st Bascline to dugout 21 ft.
) Pitcher’s mound to home plate 33 fi. _

*okok On field sizes over 125 ft. (Home plate to center field fence) it is recommended
that a temporary fence be installed at the 125 ft to allow the younger children the
opportunity to hitting the ball over the fence.

......
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Test Preparation of Asphalt for Installation of Surface
and

Release Form

THIS PROCESS IS TO BE COMPLETED AND SIGNED OFF
ON DIRECTLY AFTER ASPHALT IS LAID.

THE ENTIRE PLAYING SURFACE IS TO BE FLOODED
WITH WATER. AFTER A 10 MINUTE PERIOD SEE IF ANY
WATER REMAINS ON THE FIELD.

IF THERE IS WATER REMAINING ON THE FIELD TAKE
THE PAINT CAN SUPPLIED AND MARK THE ENTIRE PUDDLE
AREA THAT 1S DEEPER THAN 1/8”.

IT SHALL BE SUPERVISED BY THE GENERAL
CONTRACTOR AND THE LEAGUE DIRECTOR OR A LEAGUE

REPRESENATIVE.

THIS RELEASE FORM WILL BE SIGNED BY THE
GENERAL CONTRACTOR AND THE LEAGUE
REPRESENTATIVE STATING THE TEST WAS COMPLETED AND
REPAIRS WERE MADE (IF NECECESSARY) AS PER
MANUFACTURES REQUIREMENTS BEFORE THE
INSTALLATION OF THE SURFACE WILL BEGIN.

IF THERE ARE AREAS THAT REQUIRE ADDITIONAL
ASPHALT WORK, ADDITIONAL CURE TIME WILL BE
REQUIRED BEFORE SURFACE CAN BE INSTALLED.

ONCE THE RELEASE FORM IS RECEIVED A
REPRESENATIVE FROM THE SURFACE COMPANY WILL SET
UP A TIME TO INSPECT THE ASPHALT AND SCHEDULE AN
INSTALLATION DATE. A

PAGE10OF2



BY SIGNING BELOW I AM ATTESTING TO THE FACT THAT

ON . THE MIRACLE FIELD LOCATED IN

COMPLETED AN ASPHALT TEST

PER THE INSTRUCTIONS ON PAGE 1 OF THIS DOCUMENT.

SIGNED ON

D BY

TITLE

BY

TITLE

) ’ | . PAGE 2 OF 2



Registered Engineer/Landscape Architect must review
and approve mix that is standard with state
requirements

Asphalt Installation Guideline:

Hot Mix Asphailtic Concrete Construction

1.0 Scope :
This guideline covers the components and methods of installation to complete the

construction of a hot mix asphaltic concrete base course and leveling course for a
field. It does not cover proper subbase construction or drainage considerations. The
success of any installation is dependent upon a properly constructed subbase and
good drainage. Please see the appropriate ASBA guidelines for details.

2.0 Design

A. Minimum Recommended Base Course Thickness
As recommended by geotechnical engineer.

B. Minimum Recommended Leveling Course Thickness
As recommended by geotechnical engineer.

C. Base Course 1.5” Top Course 1.5”

3.0 Quality Assurance
For installation of field hot mix asphalt, utilize only thoroughly
trained personnel experienced and familiar with field paving
and with the tolerances required by the appropriate governing body.

4.0 Asphalt
The proper type of asphalt used will vary from state to state if using the standard
norm of the Department of Transportation (DOT) or State Highway Department

standards. ' _

The following is a typical mix design for example only ( Registered

Engineer/Landscape Architect must review and approve mix that is standard with
- state requirements):

Thickness: No less than 1-1/2”.

Liquid Asphalt or Bitumen: 5.5% by weight (+/- 0.5%).

Asphalt Penetration or Type: 85 - 100 penetration.



,,,,,, ) Aggregate Type: Crushed stone, gravel, shalé limestone, ete. Slag is
unacceptable unless other materials cannot be obtained, and then only blast furnace
slag is acceptable. Must be approved by Licensed Professional

Aggregate Sieve
Analysis:
% Passing
1727 100%
3/8” 70 - 80%
1/4” 60 - 80%
No. 4 60 - 70%
No. 8 50 - 70%
No. 12 40 - 60%
No. 16 30-50%
No. 30 20 - 40%
_) No. 50 20-30%
No. 100 10 - 20%
No. 200 2-6%
‘Washed ‘ - 0-2%

5.0 Plant, Equipment, Machines and Tools

A. General
The bituminous plant should be capable of producing the quantities of
bituminous mixtures required. Hauling, placing and compaction equipment
should be provided in sufficient numbers that the placement capacity at the
site is equal to, or greater than, the planned plant output to the site.

B. Paver
All pavement, where applicable, should be placed with a self propelled
asphalt paver. The screed width should be adjustablc to no less than cight
feet (8).
Only hydranlic screed and auger extensions to achieve widths greater than
that of the main screed are acceptable

C. Compaction Equipment
) ) Compaction equipment should consist of steel drum asphalt rollers of
’ sufficient size and width to properly compact the hot mix asphalt to the



)

required compaction, while providing a smooth surface free from bumps,
marks and creases.

. Transportation Eqmpment

Transportation of the hot mix asphalt to the site from the asphalt plant
should be in trucks having tight, clean, smooth beds lightly coated with an
approved _

releasing agent. Each load should be covered with a canvas or other

approved
material of ample size to protect the mixture from cooling.

. Straightedge

The contractor should furnish and maintain at the site, in good working
condition, one 10’ straightedge for each paver.

6.0 Placement and Compaction

A. Hot mix asphalt éourses should only be placed on the specified base, free

from
contamination and Wlth no free water on the surface.

. Paving operations should not be scheduled unless there is amp]e time to

place,
compact and finish roll the hot mix asphalt.

. The range of temperatures for mixtures to be dumped into the paver should

be
determined by State Department of Transportation guldelmes and in no

case
should they be cooler than 225 degrees F.

. Paving operations should provide a mat that is smooth, dense and of the

proper thickness, slope and planarity.

. The leveling course should be placed such that the longitudinal joints of the

Ieveling course are offset from that of the base course. Transverse Jomts

should
be offset a minimum of 24",

. In placing each succeeding pass after the initial one, the screed of the paver

should be set so that it overlaps the precedmg pass by 2" and be sufficiently
high so that when compacted a smooth joint is produced. Prior to pinching
the .
joint, the excess material should be pushed onto the edge of the new pass

with
a lute. Excess material should be removed and wasted.



/7 G. Breakdown rolling should begin as soon after the placement as the mixture

’ will allow without undue displacement. No delays in rolling should be
permitted. After breakdown rolling has been completed, preliminary testing
of grade, slope and planarity should be done. Any deficiencies should be
immediately corrected in accordance with "Acceptability of Work." When
the paving contractor is assured that all tolerances are being met, finish
rolling should begin.

H. Deficient areas within the base course should be corrected by sawcutting or
milling high spots and/or by truing and leveling low spots.

I. Deficient areas in the leveling course should be corrected by sawcutting or
milling to a depth equal to the thickness of the mat. Tack coat should be
applied to all edges and the pavement should be replaced. Skin patching of
the
leveling course should only be done with materials acceptable to the field
surfacing contractor.

7.0 Acceptability of the Work

A. Grade
Grade conformance tests should be conducted on both the base course and the
D _ leveling course. The entire surface should have positive drainage.

B. Planarity
After completion of the finish rolling operations on each course, the compacted

surface should be tested with a 10 straightedge. Measurements should be "
made perpendicular to and across all mats at a distance not to exceed 25° feet.
The field surfacing contractor or representative should be present when these
measurements are made. The maximum allowable planarity deviation within a
pass should be 1/4" in 10 when measured in any direction.

[N



