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141TB94653C-MT 
Bellwood Waste Removal Invitation to Bid 

INVITATION TO BID 
141TB94653C-MT BELLWOOD WASTE REMOVAL 

Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances 
necessary for the Bellwood Waste Removal project will be received by the Fulton County 
Department of Purchasing and Contract Compliance at 130 Peachtree Street, S.W. 
Suite 1168 Atlanta, GA 30303, no later than 11 :00 a.m., local time, on September 26, 
2014. 

SCOPE OF WORK 

Remove and dispose of all drums and other chemical onsite. The detailed scope of work 
and technical specifications are outlined in Scope of Work, Section 4 of this bid 
document. 

BID DOCUMENTS 

This document and supporting documents can be downloaded at the Fulton County 
Website, http://www.fultoncountyga.gov under "Bid Opportunities". 

PURCHASING CONTACT 

Information regarding the bid or bid requirements, either procedural or technical, may be 
obtained by submitting questions in writing to: 

Fulton County Government 
Department of Purchasing & Contract Compliance 
Attn: Malcolm Tyson 
Fulton County Public Safety Building 
130 Peachtree Street, S.W. Suite 1168 
Atlanta, GA 30303 
Email: Malcolm. tyson@fultoncountyga.gov 
Fax: (404) 335-5808 
Reference Bid #: 141TB94653C-MT - Bellwood Waste Removal Project 

PRE-BID CONFERENCE 

Date: September 24,2014 
Time: 11:00 A.M. 
Location: 780 Marietta Boulevard, Atlanta, GA 30318 

A Pre-Bid Conference will be held at Fulton County Department of Purchasing & 
Contract Compliance, 130 Peachtree Street, S.W., Suite 1168, Atlanta, GA 30303. 
Inquiries regarding the solicitation either technical or otherwise may be submitted 
in writing prior to the pre-bid conference and will be addressed at the pre-bid 
conference. 
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141TB94653C-MT 
Bellwood Waste Removal Invitation to Bid 

Any additional questions asked at the Pre-Bid Conference must be submitted in written 
form at the Pre-Bid conference and will be responded to in the form of an addendum 
with the County's official responses. 

The Pre-Bid Conference will be conducted for the purpose of explaining the County's bid 
process, the specifications/technical documents, and to provide non-binding verbal 
responses to questions concerning these bid specifications and to discuss issues from 
the Bidders perspective. However, no verbal response provided at the Pre-Bid 
Conference binds the County. Only those responses to written questions that are 
responded to by the County in written communications will be official. 

Fulton County does not discriminate on the basis of disability in the admission or access 
to its programs or activities. Any requests for reasonable accommodations required by 
individuals to fully participate in any open meeting, program or activity of Fulton County 
Government should be directed to Rholanda Stanberry, Contract Compliance 
Administrator at (404) 612-6304 or email: rholanda.stanberry@fultoncountyga.gov 

BONDING REQUIREMENTS 

Each Bid must be accompanied by a Bid Bond, prepared on the Bid Bond provided in 
this Bid Document or a Surety Company's Standard Bid Bond, duly executed by the 
Bidder as principal and having as surety, a surety company licensed to do business in 
the State of Georgia by the Georgia Insurance Commissioner and listed in the latest 
issue of U.S. Treasury Circular 570, in the amount of fiver percent of the Bid. 

The successful Bidder for this Contract will be required to furnish a satisfactory 
Performance and Payment Bond each in the amount of 100 percent of the Bid, and proof 
of insurance in accordance with the requirements set forth in Section 5 of this Bid 
Document. 

END OF SECTION 
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CONTRACT AGREEMENT 

Contractor: flnsert Contractor Name1 

Contract No.: flnsert Project Number and Title1 

Address: flnsert Contractor Address1 
City, State 

Telephone: flnsert Contractor telephone #1 

Email: flnsert Consultant Emai/l 

Contact: flnsert Contractor Contact Name1 
flnsert Contractor Contact Title 

This Agreement made and entered into effective the 1 st day of January 2015 by 
and between FULTON COUNTY, GEORGIA, a political subdivision of the State 
of Georgia, hereinafter referred to as "County", and [Insert Contractor 
Company Name], hereinafter referred to as "Contractor", authorized to 
transact business in the State of Georgia. 

WITNESSETH 

WHEREAS, County through its Facilities & Transportation Services 
Department hereinafter referred to as the "Department", desires to retain a 
qualified and experienced Contractor to perform Bellwood Waste Removal, 
hereinafter, referred to as the "Project". 

WHEREAS, Contractor has represented to County that it is experienced and has 
qualified and local staff available to commit to the Project and County has relied 
upon such representations. 

NOW THEREFORE, for and in consideration of the mutual covenants contained 
herein, and for other good and valuable consideration, County and Contractor 
agree as follows: 

ARTICLE 1. CONTRACT DOCUMENTS 

County hereby engages Contractor, and Contractor hereby agrees, to perform 
the services hereinafter set forth in accordance with this Agreement, consisting of 
the following contract documents: 

I. Form of Agreement; 
II. Addenda; 
III. Exhibit A: General Conditions; 



IV. Exhibit B: Special Conditions [where applicable] 
V. Exhibit C: Scope of Work 
VI. Exhibit D: Compensation; 
VII. Exhibit E: Purchasing Forms; 
VIII. Exhibit F: Contract Compliance Forms; 

IX. Exhibit G: Insurance and Risk Management Form; 
X. Exhibit H: Payment & Performance Bonds (if applicable) 

The foregoing documents constitute the entire Agreement of the parties 
pertaining to the Project hereof and is intended as a complete and exclusive 
statement of promises, representations, discussions and agreements oral or 
otherwise that have been made in connection therewith. No modifications or 
amendment to this Agreement shall be binding upon the parties unless the same 
is in writing, conforms to Fulton County Purchasing Code, Division 6 governing 
change orders, is signed by the County's and the Contractor's duly authorized 
representatives, and entered upon the meeting minutes of the Fulton County 
Board of Commissioners. 

If any portion of the Contract Documents shall be in conflict with any other 
portion, the various documents comprising the Contract Documents shall govern 
in the following order of precedence: 1) the Agreement, 2) the Bid document, 3) 
any Addenda, 4) change orders, 5) the exhibits, and 6) portions of Contractor's 
proposal that was accepted by the County and made a part of the Contract 
Documents. 

The Agreement was approved by the Fulton County Board of Commissioners on 
[Insert Board of Commissioners approval date and item numberl. 

ARTICLE 2. SEVERABILITY 

If any provision of this Agreement is held to be unenforceable for any reason, the 
unenforceability thereof shall not affect the remainder of the Agreement, which 
shall remain in full force and effect, and enforceable in accordance with its terms. 

ARTICLE 3. DESCRIPTION OF PROJECT 

County and Contractor agree the Project is to perform Bellwood Waste 
Removal. All exhibits referenced in this agreement are incorporated by reference 
and constitute an integral part of this Agreement as if they were contained herein. 

ARTICLE 4. SCOPE OF WORK 

Unless modified in writing by both parties in the manner specified in the 
agreement, duties of Contractor shall not be construed to exceed those services 
specifically set forth herein. Contractor agrees to provide all services, products, 
and data and to perform all tasks described in Exhibit C, Scope of Work. 



ARTICLE 5. SERVICES PROVIDED BY COUNTY 

Contractor shall gather from County all available non-privileged data and 
information pertinent to the performance of the services for the Project. Certain 
services as described in Exhibit C, Scope of Work, if required, will be performed 
and furnished by County in a timely manner so as not to unduly delay Contractor 
in the performance of said obligations. County shall have the final decision as to 
what data and information is pertinent. 

County will appoint in writing a County authorized representative with respect to 
work to be performed under this Agreement until County gives written notice of 
the appointment of a successor. The County's authorized representative shall 
have complete authority to transmit instructions, receive information, and define 
County's policies, consistent with County rules and regulations. Contractor may 
rely upon written consents and approvals Signed by County's authorized 
representative that are consistent with County rules and regulations. 

ARTICLE 6. MODIFICATIONS 

If during the course of performing the Project, County and Contractor agree that it 
is necessary to make changes in the Project as described herein and referenced 
exhibits, such changes will be incorporated by written amendments in the form of 
Change Orders to this Agreement. Any such Change Order and/or supplemental 
agreement shall not become effective or binding unless approved by the Board of 
Commissioners and entered on the minutes. Such modifications shall conform to 
the requirements of the Fulton County Purchasing Code, Division 6, which is 
incorporated by reference herein. 

ARTICLE 7. SCHEDULE OF WORK 

Contractor shall not proceed to furnish such services and County shall not 
become obligated to pay for same until a written authorization to proceed (Notice 
to Proceed) has been sent to Contractor from County. The Contractor shall begin 
work under this Agreement no later than five (5) days after the effective date of 
notice to proceed. 

ARTICLE 8. CONTRACT TERM 

This is one time procurement for 12 month contract. 

c. Term Subject to Events of Termination 

All "Terms" as defined within this Section are subject to the section of this 
Agreement which pertain to events of termination and the County's rights 
upon termination. 



d. Same Terms 

Unless mutually agreed upon in writing by the parties, or otherwise indicated 
herein, all provisions and conditions of any Renewal Term shall be exactly 
the same as those contained within in this Agreement. 

e. Statutory Compliance Regarding Purchase Contracts. 

The parties intend that this Agreement shall, and this Agreement shall 
operate in conformity with and not in contravention of the requirements of 
O.C.G.A. § 36-60-13, as applicable, and in the event that this Agreement 
would conflict therewith, then this Agreement shall be interpreted and 
implemented in a manner consistent with such statute. 

ARTICLE 9. COMPENSATION 

Compensation for work performed by Contractor on Project shall be in 
accordance with the payment provisions and compensation schedule, attached as 
Exhibit C, Compensation. 

The total contract amount for the Project shall not exceed flnsert amount 
approved by BOCT, which is full payment for a complete scope of work/services. 

ARTICLE 10. PERSONNEL AND EQUIPMENT 

Contractor shall designate in writing a person(s) to serve as its authorized 
representative(s) who shall have sole authority to represent Contractor on all 
manners pertaining to this contract. 

Contractor represents that it has secured or will secure, at its' own expense, all 
equipment and personnel necessary to complete this Agreement, none of whom 
shall be employees of or have any contractual relationship with County. All of the 
services required hereunder will be performed by Contractor under his 
supervision and all personnel engaged in the work shall be fully qualified and 
shall be authorized or permitted under law to perform such services. 

Written notification shall be immediately provided to County upon change or 
severance of any of the authorized representative(s), listed key personnel or 
subcontractor performing services on this Project by Contractor. No changes or 
substitutions shall be permitted in Contractor's key personnel or subcontractor as 
set forth herein without the prior written approval of the County. Requests for 
changes in key personnel or subcontractors will not be unreasonably withheld by 
County. 

ARTICLE 11. SUSPENSION OF WORK 



Suspension Notice: The County may by written notice to the Contractor, 
suspend at any time the performance of all or any portion of the services to be 
performed under this Agreement. Upon receipt of a suspension notice, the 
Contractor must, unless the notice requires otherwise: 

1) Immediately discontinue suspended services on the date and to the extent 
specified in the notice; 

2) Place no further orders or subcontracts for material, services or facilities 
with respect to suspended services, other than to the extent required in 
the notice; and 

3) Take any other reasonable steps to minimize costs associated with the 
suspension. 

Notice to Resume: Upon receipt of notice to resume suspended services, the 
Contractor will immediately resume performance under this Agreement as 
required in the notice. 

ARTICLE 12. DISPUTES 

Except as otherwise provided in this Agreement, any dispute concerning a 
question of fact arising under this contract which is not disposed of by agreement 
shall be decided by the County. The representative shall reduce the decision to 
writing and mail or otherwise furnish a copy thereof to the Contractor. The 
Contractor shall have 30 days from date the decision is sent to appeal the 
decision to the County Manager or his designee by mailing or otherwise 
furnishing to the County Manager or designee, copy of the written appeal. The 
decision of the County Manager or his designee for the determination of such 
appeal shall be final and conclusive. This condition shall not be pleaded in any 
suit involving a question of fact arising under this Agreement, unless the same is 
fraudulent, or capricious, or arbitrary, or so grossly erroneous as necessarily to 
imply bad faith, or is not supported by substantial evidence. In connection with 
any appeal proceeding under this clause, Contractor shall be afforded an 
opportunity to be heard and to offer evidence in support of an appeal. Pending 
any final decision of a dispute hereunder, Contractor shall proceed diligently with 
performance of the Agreement and in accordance with the decision of the 
County's designated representative. 

ARTICLE 13. TERMINATION OF AGREEMENT FOR CAUSE 

(1) Either County or Contractor may terminate work under this Agreement in 
the event the other party fails to perform in accordance with the provisions 
of the Agreement. Any party seeking to terminate this Agreement is 
required to give thirty (30) days prior written notice to the other party. 

(2) Notice of termination shall be delivered by certified mail with receipt for 
delivery returned to the sender. 



(3) TIME IS OF THE ESSENCE and if the Contractor refuses or fails to 
perform the work as specified in Exhibit C, Scope of Work and maintain 
the scheduled level of effort as proposed, or any separable part thereof, 
with such diligence as will insure completion of the work within the 
specified time period, or any extension or tolling there of, or fails to 
complete said work within such time. The County may exercise any 
remedy available under law or this Agreement. Failure to maintain the 
scheduled level of effort as proposed or deviation from the aforesaid 
proposal without prior approval of County shall constitute cause for 
termination 

(4) The County may, by written notice to Contractor, terminate Contractor's 
right to proceed with the Project or such part of the Project as to which 
there has been delay. In such event, the County may take over the work 
and perform the same to completion, by contract or otherwise, and 
Contractor shall be required to provide all copies of finished or unfinished 
documents prepared by Contractor under this Agreement. 

(5) Contractor shall be entitled to receive compensation for any satisfactory 
work completed on such documents as reasonably determined by the 
County. 

(6) Whether or not the Contractor's right to proceed with the work has been 
terminated, the Contractor shall be liable for any damage to the County 
resulting from the Contractor's refusal or failure to complete the work 
within the specified time period, and said damages shall include, but not 
be limited to, any additional costs associated with the County obtaining the 
services of another Contractor to complete the project. 

ARTICLE 14. TERMINATION FOR CONVENIENCE OF COUNTY 

Notwithstanding any other provisions, the County may terminate this Agreement 
for its convenience at any time by a written notice to Contractor. If the 
Agreement is terminated for convenience by the County, as provided in this 
article, Contractor will be paid compensation for those services actually 
performed. Partially completed tasks will be compensated for based on a signed 
statement of completion to be submitted by Contractor which shall itemize each 
task element and briefly state what work has been completed and what work 
remains to be done. 

If, after termination, it is determined that the Contractor was not in default, or that 
the default was excusable, the rights and obligations of the parties shall be the 
same as if the termination had been issued for the convenience of the 
government. 

ARTICLE 15.WAIVER OF BREACH 



The waiver by either party of a breach or violation of any provrsron of this 
Agreement, shall not operate or be construed to be, a waiver of any subsequent 
breach or violation of the same or other provision thereof. 

ARTICLE 16. INDEPENDENT CONTRACTOR 

Contractor shall perform the services under this Agreement as an independent 
contractor and nothing contained herein shall be construed to be inconsistent 
with such relationship or status. Nothing in this Agreement shall be interpreted or 
construed to constitute Contractor or any of its agents or employees to be the 
agent, employee or representative of County. 

ARTICLE 17. RESPONSIBILITY OF CONTRACTOR 

Contractor represents that it has, or will secure at its own expenses, all personnel 
appropriate to perform all work to be completed under this Agreement; 

All the services required hereunder will be performed by Contractor or under the 
direct supervision of Contractor. All personnel engaged in the Project by 
Contractor shall be fully qualified and shall be authorized or permitted under 
applicable State and local law to perform such services. 

None of the work or services covered by this Agreement shall be transferred, 
assigned, or subcontracted by Contractor without the prior written consent of the 
County. 

ARTICLE 18. INDEMNIFICATION 

Contractor hereby agrees to release, indemnify, defend and hold harmless Fulton 
County, its Commissioners, officers, employees, subcontractors, successors, 
assigns and agents, from and against any and all losses (including death), 
claims, damages, liabilities, costs and expenses (including but not limited to all 
actions, proceedings, or investigations in respect thereof and any costs of 
judgments, settlements, court costs, attorney's fees or expenses, regardless of 
the outcome of any such action, proceeding, or investigation), caused by, relating 
to, based upon or arising out of any act or omission by Contractor, its directors, 
officers, employees, subcontractors, successors, assigns or agents, or otherwise 
in connection (directly or indirectly) with its acceptance, or the performance, or 
nonperformance, of its obligations under these agreements. Such obligations 
shall not be construed to negate, abridge or otherwise reduce any other rights or 
obligations of indemnity which would otherwise exist as to any party or person as 
set forth in this paragraph. 

Contractor obligation to protect, defend, indemnify and hold harmless, as set 
forth hereinabove, shall also include, but is not limited to, any matter arising out 
of any actual or alleged infringement of any patent, trademark, copyright, or 
service mark, or other actual or alleged unfair competition disparagement of 



product or service, or other tort or any type whatsoever, or any actual or alleged 
violation of trade regulations. 

Contractor further agrees to protect, defend, indemnify and hold harmless Fulton 
County, its Commissioners, officers, employees, subcontractors, successors, 
assigns and agents from and against any and all claims or liability for 
compensation under the Worker's Compensation Act, Disability Benefits Act, or 
any other employee benefits act arising out of injuries sustained by any 
employees of Contractor. These indemnities shall not be limited by reason of the 
listing of any insurance coverage. 

These indemnity provisions are for the protection of the County indemnities only 
and shall not establish, of themselves, any liability to third parties. The 
provisions of this article shall survive termination of this Agreement. 

ARTICLE 19. COVENANT AGAINST CONTINGENT FEES 

Contractor warrants that no person or selling agency has been employed or 
retained to solicit or secure this Agreement upon an agreement or understanding 
for a commission, percentage, brokerage or contingent fee, excepting bona fide 
employees maintained by Contractor for the purpose of securing business and 
that Contractor has not received any non-County fee related to this Agreement 
without the prior written consent of County. For breach or violation of this 
warranty, County shall have the right to annul this Agreement without liability or 
at its discretion to deduct from the Contract Price or consideration the full amount 
of such commission, percentage, brokerage or contingent fee. 

ARTICLE 20. INSURANCE 

Contractor agrees to obtain and maintain during the entire term of this 
Agreement, all of the insurance required as specified in the Agreement 
documents, Exhibit G, Insurance and Risk Management Forms, with the County 
as an additional insured and shall furnish the County a Certificate of Insurance 
showing the required coverage. The cancellation of any policy of insurance 
required by this Agreement shall meet the requirements of notice under the laws 
of the State of Georgia as presently set forth in the Georgia Code. 

ARTICLE 21. PROHIBITED INTEREST 

Section 21.01 Conflict of interest: 

Contractor agrees that it presently has no interest and shall acquire no interest 
direct or indirect that would conflict in any manner or degree with the 
performance of its service hereunder. Contractor further agrees that, in the 
performance of the Agreement, no person having any such interest shall be 
employed. 



Section 21.02 Interest of Public Officials: 

No member, officer or employee of County during his tenure shall have any 
interest, direct or indirect, in this Agreement or the proceeds thereof. 

ARTICLE 22. SUBCONTRACTING 

Contractor shall not subcontract any part of the work covered by this Agreement 
or permit subcontracted work to be further subcontracted without prior written 
approval of County. 

ARTICLE 23. ASSIGNABILITY 

Contractor shall not assign or subcontract this Agreement or any portion thereof 
without the prior expressed written consent of County. Any attempted assignment 
or subcontracting by Contractor without the prior expressed written consent of 
County shall at County's sole option terminate this Agreement without any notice 
to Contractor of such termination. Contractor binds itself, its successors, assigns, 
and legal representatives of such other party in respect to all covenants, 
agreements and obligations contained herein. 

ARTICLE 24. ANTI-KICKBACK CLAUSE 

Salaries of engineers, surveyors, draftsmen, clerical and technicians performing 
work under this Agreement shall be paid unconditionally and not less often than 
once a month without deduction or rebate on any account except only such 
payroll deductions as are mandatory by law. Contractor hereby promises to 
comply with all applicable "Anti-Kickback" Laws, and shall insert appropriate 
provisions in all subcontracts covering work under this Agreement. 

ARTICLE 25. AUDITS AND INSPECTORS 

At any time during normal business hours and as often as County may deem 
necessary, Contractor shall make available to County and/or representatives of 
the County for examination all of its records with respect to all matters covered 
by this Agreement. 

It shall also permit County and/or representative of the County to audit, examine 
and make copies, excerpts or transcripts from such records of personnel, 
conditions of employment and other data relating to all matters covered by this 
Agreement. Contractor's records of personnel, conditions of employment, and 
financial statements (hereinafter "Information") constitute trade secrets and are 
considered confidential and proprietary by Contractor. To the extent County 
audits or examines such Information related to this Agreement, County shall not 
disclose or otherwise make available to third parties any such Information without 
Contractor's prior written consent unless required to do so by a court order. 
Nothing in this Agreement shall be construed as granting County any right to 



make copies, excerpts or transcripts of such information outside the area 
covered by this Agreement without the prior written consent of Contractor. 
Contractor shall maintain all books, documents, papers, accounting records and 
other evidence pertaining to costs incurred on the Project and used in support of 
its proposal and shall make such material available at all reasonable times during 
the period of the Agreement and for eight years from the date of final payment 
under the Agreement, for inspection by County or any reviewing agencies and 
copies thereof shall be furnished upon request and at no additional cost to 
County. Contractor agrees that the provisions of this Article shall be included in 
any Agreements it may make with any subcontractor, assignee or transferee. 

ARTICLE 26. ACCOUNTING SYSTEM 

Contractor shall have an accounting system, which is established, and 
maintaining in accordance with generally accepted accounting principles. 
Contractor must account for cost in a manner consistent with generally accepted 
accounting procedures, as approved by Fulton County. 

ARTICLE 27. VERBAL AGREEMENT 

No verbal agreement or conversation with any officer, agent or employee of 
County either before, during or after the execution of this Agreement, shall affect 
or modify any of the terms of obligations herein contained, nor shall such verbal 
agreement or conversation entitle Contractor to any additional payment 
whatsoever under the terms of this Agreement. All changes to this shall be in 
writing and the form of a change order in supplemental agreement, approved by 
the County, and entered on the Minutes of the Board of Commissioners. 

ARTICLE 28. NOTICES 

All notices shall be in writing and delivered in person or transmitted by certified 
mail, postage prepaid. 

Notice to County, shall be addressed as follows: 

Facilities & Transportation Services Department 
Engineering Administrator 
141 Pryor Street, Suite G-6001 
Atlanta, Georgia 30303 
Telephone: (404) 612-8013 
Email: Anthony.spencer@fultoncountyga.com 
Attention: Anthony Spencer 

With a copy to: 

Department of Purchasing & Contract Compliance 
Director 



130 Peachtree Street, S.W., Suite 1168 
Atlanta, Georgia 30303 
Telephone: (404) 730-5800 
Email: felicia.strong-whitaker@fultoncountyga.gov 
Attention: Felicia Strong-Whitaker 

Notices to Contractor shall be addressed as follows: 

Unsert Contractor Representative for projectl 
Unsert Contractor Addressl 
Telephone: 
Email: 
Attention: Unsert Contractor Representative for projectl 

ARTICLE 29. JURISDICTION 

This Agreement will be executed and implemented in Fulton County. Further, this 
Agreement shall be administered and interpreted under the laws of the State of 
Georgia. Jurisdiction of litigation arising from this Agreement shall be in the 
Fulton County Superior Courts. If any part of this Agreement is found to be in 
conflict with applicable laws, such part shall be inoperative, null and void insofar 
as it is in conflict with said laws, but the remainder of this Agreement shall be in 
full force and effect. 

Whenever reference is made in the Agreement to standards or codes in 
accordance with which work is to be performed, the edition or revision of the 
standards or codes current on the effective date of this Agreement shall apply, 
unless otherwise expressly stated. 

ARTICLE 30. EQUAL EMPLOYMENT OPPORTUNITY 

During the performance of this Agreement, Contractor agrees as follows: 

Section 30.01 Contractor will not discriminate against any employee or applicant 
for employment because of race, creed, color, sex or national origin; 

Section 30.02 Contractor will, in all solicitations or advertisements for employees 
placed by, or on behalf of, Contractor state that all qualified applicants, will 
receive consideration for employment without regard to race, creed, color, sex or 
national origin; 

Section 30.03 Contractor will cause the foregoing provisions to be inserted in all 
subcontracts for any work covered by the Agreement so that such provision will 
be binding upon each subcontractor, provided that the foregoing provisions shall 
not apply to contracts or subcontracts for standard commercial supplies or raw 
materials. 



ARTICLE 31. FORCE MAJEURE 

Neither County nor Contractor shall be deemed in violation of this Agreement if 
either is prevented from performing its obligations hereunder for any reason 
beyond its control, including but not limited to acts of God, civil or military 
authority, act of public enemy, accidents, fires, explosions, earthquakes, floods or 
catastrophic failures of public transportation, provided however, that nothing 
herein shall relieve or be construed to relieve Contractor from performing its 
obligations hereunder in the event of riots, rebellions or legal strikes. 

ARTICLE 32. OPEN RECORDS ACT 

The Georgia Open Records Act, O.C.G.A. Section 50-18-70 et seq., applies to 
this Agreement. The Contractor acknowledges that any documents or 
computerized data provided to the County by the Contractor may be subject to 
release to the public. The Contractor also acknowledges that documents and 
computerized data created or held by the Contractor in relation to the Agreement 
may be subject to release to the public, to include documents turned over to the 
County. The Contractor shall cooperate with and provide assistance to the 
County in rapidly responding to Open Records Act requests. The Contractor 
shall notify the County of any Open Records Act requests no later than 24 hours 
following receipt of any such requests by the Contractor. The Contractor shall 
promptly comply with the instructions or requests of the County in relation to 
responding to Open Records Act requests. 

ARTICLE 33. CONTRACTOR'S COMPLIANCE WITH ALL ASSURANCES OR 
PROMISES MADE IN RESPONSE TO PROCUREMENT 

Where the procurement documents do not place a degree or level of service 
relating to the scope of work, M/FBE participation, or any other matter relating to 
the services being procured, should any Contractor submit a response to the 
County promising to provide a certain level of service for the scope of work, 
M/FBE participation, or any other matter, including where such promises or 
assurances are greater than what is required by the procurement documents, 
and should this response containing these promises or assurances be accepted 
by the County and made a part of the Contract Documents, then the degree or 
level of service promised relating to the scope of work, M/FBE participation, or 
other matter shall be considered to be a material part of the Agreement between 
the Contractor and the County, such that the Contractor's failure to provide the 
agreed upon degree or level of service or participation shall be a material breach 
of the Agreement giving the County just cause to terminate the Agreement for 
cause, pursuant to ARTICLE 14 of the Agreement. 

ARTICLE 34. INVOICING AND PAYMENT 

Contractor shall submit monthly invoices for work performed during the previous 
calendar month, in a form acceptable to the County and accompanied by all 



support documentation requested by the County, for payment and for services 
that were completed during the preceding phase. The County shall review for 
approval of said invoices. The County shall have the right not to pay any invoice 
or part thereof if not properly supported, or if the costs requested or a part 
thereof, as determined by the County, are reasonably in excess of the actual 
stage of completion. 

Time of Payment: Invoices for payment shall be submitted to County by the first 
(1 st) calendar day of the month to facilitate processing for payment in that same 
month. Invoices received after the first (1 st) calendar day of the month may not 
be paid until the last day of the following month. The County shall make 
payments to Contractor by u.s. mail approximately thirty (30) days after receipt 
of a proper invoice. Parties hereto expressly agree that the above contract term 
shall supersede the rates of interest, payment periods, and contract and 
subcontract terms provided for under the Georgia Prompt Pay Act, O.C.G.A. 13- 
11-1 et seq., pursuant to 13-11-7(b), and the rates of interest, payment periods, 
and contract and subcontract terms provided for under the Prompt Pay Act shall 
have no application to this Agreement; parties further agree that the County shall 
not be liable for any interest or penalty arising from late payments. 

Submittal of Invoices: Contractor shall submit all invoices in original and one 
(1) copy to: 

Facilities & Transportation Services Department 
Engineering Administrator 
141 Pryor Street, Suite G-6001 
Atlanta, Georgia 30303 
Telephone: (404) 612-8013 
Email: Anthony.spencer@fultoncountyga.com 
Attention: Anthony Spencer 

Contractor's cumulative invoices shall not exceed the total not-to-exceed fee 
established for this Agreement. 

Optional: [A narrative of one (1) page only, listing the scope of 
work/services billed for shall accompany each invoice.] 

County's Right to Withhold Payments: The County may withhold payments 
for services that involve disputed costs, involve disputed audits, or are otherwise 
performed in an inadequate fashion. Payments withheld by the County will be 
released and paid to the Contractor when the services are subsequently 
performed adequately and on a timely basis, the causes for disputes are 
reconciled or any other remedies or actions stipulated by the County are 
satisfied. The County shall promptly pay any undisputed items contained in such 
invoices. 



Payment of Sub-contractors/Suppliers: The Contractor must certify in writing 
that all sub-contractors of the Contractor and suppliers have been promptly paid 
for work and materials and previous progress payments received. In the event 
the prime Contractor is unable to pay sub-contractors or suppliers until it has 
received a progress payment from Fulton County, the prime Contractor shall pay 
all sub-contractors or supplier funds due from said progress payments within 
forty-eight (48) hours of receipt of payment from Fulton County an in no event 
later than fifteen days as provided for by State Law. 

Acceptance of Payments by Contractor; Release. The acceptance by the 
Contractor of any payment for services under this Agreement will, in each 
instance, operate as, and be a release to the County from, all claim and liability 
to the Contractor for work performed or furnished for or relating to the service for 
which payment was accepted, unless the Contractor within five (5) days of its 
receipt of a payment, advises the County in writing of a specific claim it contends 
is not released by that payment. 

ARTICLE 35. TAXES 

The Contractor shall pay all sales, retail, occupational, service, excise, old age 
benefit and unemployment compensation taxes, consumer, use and other similar 
taxes, as well as any other taxes or duties on the materials, equipment, and labor 
for the work provided by the Contractor which are legally enacted by any 
municipal, county, state or federal authority, department or agency at the time 
bids are received, whether or not yet effective. The Contractor shall maintain 
records pertaining to such taxes as well as payment thereof and shall make the 
same available to the County at all reasonable times for inspection and copying. 
The Contractor shall apply for any and all tax exemptions which may be 
applicable and shall timely request from the County such documents and 
information as may be necessary to obtain such tax exemptions. The County 
shall have no liability to the Contractor for payment of any tax from which it is 
exempt. 

ARTICLE 36. PERMITS, LICENSES AND BONDS 

All permits and licenses necessary for the work shall be secured and paid for by 
the Contractor. If any permit, license or certificate expires or is revoked, 
terminated, or suspended as a result of any action on the part of the Contractor, 
the Contractor shall not be entitled to additional compensation or time. 

ARTICLE 37. NON-APPROPRIATION 

This Agreement states the total obligation of the County to the Contractor for the 
calendar year of execution. Notwithstanding anything contained in this 
Agreement, the obligation of the County to make payments provided under this 
Agreement shall be subject to annual appropriations of funds thereof by the 
governing body of the County and such obligation shall not constitute a pledge of 



the full faith and credit of the County within the meaning of any constitutional debt 
limitation. The Director of Finance shall deliver written notice to the Contractor in 
the event the County does not intend to budget funds for the succeeding 
Contract year. 

Notwithstanding anything contained in this Agreement, if sufficient funds have not 
been appropriated to support continuation of this Agreement for an additional 
calendar year or an additional term of the Agreement, this Agreement shall 
terminate absolutely and without further obligation on the part of the County at 
the close of the calendar year of its execution and at the close of each 
succeeding calendar year of which it may be renewed, unless a shorter 
termination period is provided or the County suspends performance pending the 
appropriation of funds. 

ARTICLE 38. WAGE CLAUSE 

Contractor shall agree that in the performance of this Agreement the Contractor 
will comply with all lawful agreements, if any, which the Contractor had made 
with any association, union, or other entity, with respect to wages, salaries, and 
working conditions, so as not to cause inconvenience, picketing, or work 
stoppage. 



IN WITNESS THEREOF, the Parties hereto have caused this Contract to be 
executed by their duly authorized representatives as attested and witnessed and 
their corporate seals to be hereunto affixed as of the day and year date first 
above written. 

OWNER: CONTRACTOR: 

FULTON COUNTY, GEORGIA [Insert Contractor COMPANY 
NAME] 

John H. Eaves, Commission Chair 
Board of Commissioners 

[Insert Name & Title of person 
authorized to sign contract] 

ATTEST: ATTEST: 

Mark Massey 
Clerk to the Commission (Seal) 

Secretary/ 
Assistant Secretary 

(Affix Corporate Seal) 

APPROVED AS TO FORM: 

Office of the County Attorney 

APPROVED AS TO CONTENT: 

Dwight A. Ferrell 
Interim Director 



ADDENDA 

Instructions for Users: Acknowledgement(s) of any addenda 
should be inserted behind this cover sheet. 



EXHIBIT A 

GENERAL CONDITIONS 

Instructions for Users: Insert any General Conditions that 
were in the solicitation document behind this cover sheet. 

Example: "Fulton County Purchasing & Contract Compliance 
Department Request For Proposal (RFP) General 
Requirements" . 



EXHIBIT B 

SPECIAL CONDITIONS 

Instructions for Users: Insert any Special Conditions that 
were in the solicitation document behind this cover sheet. If 
no Special Conditions were required, on a separate page 
behind this cover page please use the following language: 

No Special Conditions were required for this Project 



EXHIBIT C 

SCOPE OF WORK 

Instructions for Users: Insert the detailed Scope of Work to 
be provided by the Contractor behind this cover sheet. 



EXHIBIT D 

COMPENSATION 

Instructions for Users: Insert the detailed Compensation to 
Contractor (payment to contractor providing service) behind 
this cover sheet. 



EXHIBIT E 

PURCHASING FORMS 

Instructions for Users: Insert the Purchasing forms 
submitted by the Contractor. Please contact Purchasing to 
insure you have the correct forms. Insert forms behind this 
cover sheet. 



EXHIBIT F 

CONTRACT COMPLIANCE FORMS 

Instructions for Users: Insert the Contract Compliance forms 
submitted by the Contractor. Please contact Contract 
Compliance to insure you have the correct forms. Insert 
forms behind this cover sheet. 



EXHIBIT G 

INSURANCE AND RISK 
MANAGEMENT FORMS 

Instructions for Users: Insert the following information 
behind this cover sheet. 

1. Insurance and Risk Management Provisions from 
Solicitation Document 

The following information should be inserted after you have 
received submittals from the Contractor: 

1. Certificate of Insurance 



EXHIBIT H 

PAYMENT & PERFORMANCE BONDS 
Instructions for Users: The following information should be 
inserted after you have received submittals from the 
Contractor. 



141TB94653C-MT 
Bellwood Waste Removal 

Section 1 
Instructions to Bidders 

INSTRUCTIONS TO BIDDERS 

1. CONTRACT DOCUMENTS 

The Contract Documents include the Contract Agreement, Contractor's Bid 
(including all documentation accompanying the Bid and any post-Bid 
documentation required by the County prior to the Notice of Award), Bonds, all 
Special Conditions, General Conditions, Supplementary Conditions, Specifications, 
Drawings and addenda, together with written amendments, change orders, field 
orders and the Construction Manager's written interpretations and clarifications 
issued in accordance with the General Conditions on or after the date of the 
Contract Agreement. 

Shop drawing submittals reviewed in accordance with the General Conditions, 
geotechnical investigations and soils report and drawings of physical conditions in 
or relating to existing surface structures at or contiguous to the site are not 
Contract Documents. 

The Contract Documents shall define and describe the complete work to which 
they relate. 

2. BID PREPARATION 

Bidders shall SUBMIT ONE (1) ORIGINAL, SIGNED AND DATED, AND TWO (2) 
COPIES on the forms provided in the Bid Document. 

All bids must be made on the bid forms contained herein and shall be subject to all 
requirements of the Agreement Documents. All bids must be regular in every 
respect and no interlineations, excisions, or special conditions shall be made or 
included in the bid by the Bidder. 

Lump sum, unit price and extensions of unit prices must be entered in the 
appropriate spaces provided on the Bid Schedule/Bid Form. Unit prices shall 
include an appropriate allocation of overhead and other indirect costs so that the 
summation of unit price extensions and lump sum items represents the total bid 
amount. All blank spaces must be typed or hand written in blue ink on the 
"Original". All dollar amounts must be BOTH in writing and figures and represent 
prices for the published scope of work without exceptions. 

The County may, in its sole discretion, reject any bid determined as irregular, a 
conditional bid or any bid on which there is an alteration of, or departure from the 
Bid Schedule attached. 

Erasures or other changes in the bids must be explained or noted over the 
signature of the Bidder. All corrections to any entry must be lined out and initialed 
by the Bidder. Please do not use correction tapes or fluid. Failure to do so shall 
render the Bidder as non-responsive and cause rejection of the bid. 
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141TB94653C-MT 
Bellwood Waste Removal 

Section 1 
Instructions to Bidders 

Failure to execute the Bid Schedule/Bid Form documents may result in Bidder 
being deemed non-responsive and cause rejection of the bid. 

3. RECIEPT AND OPENING OF BIDS 

Sealed bids will be received by the Fulton County Department of Purchasing & 
Contract Compliance at Fulton County Public Safety Building, 130 Peachtree 
Street, S.W., Suite 1168 Atlanta, Georgia 30303. All submitted bids shall be time 
and date stamped according to the clock at the front desk of the Fulton County 
Department of Purchasing & Contract Compliance. The original signed Bid with 
three (3) copies shall be submitted in a sealed envelope, addressed to the 
Department of Purchasing and Contract Compliance and labeled 141TB94653C­ 
MT Bellwood Waste Removal. 

REQUIRED SUBMITTALS: The bidder must complete and execute the 
following: 

1. Bid Form 
2. Acknowledgement of each Addendum 
3. Bid Bond 
4. Purchasing Forms (See Submittal Check List at end of this Section), fully 

executed 
5. Contract Compliance Forms (See Submittal Check List at end of this Section), 

fully executed 
6. Risk Management Insurance Provisions Form 

Any bids received after the stated time and date will not be considered. It shall be 
the sole responsibility of the bidder to have his/her bid delivered to the Fulton 
County Department of Purchasing and Contract Compliance for receipt on or 
before the stated time and date. If a bid is sent by U.S. Mail, the bidder shall be 
responsible for its timely delivery to the Purchasing Department. Bids delayed by 
mail will not be considered, shall not be opened, and arrangements shall be made 
for their return at the bidder's request and expense. 

Bid shall be publicly opened, with only the names and total bid price of the bidders 
disclosed at the opening. 

4. ADDENDA AND INTERPRETATIONS 

No interpretations of the meaning of the Drawings, Specifications or other pre-bid 
documents will be made to any Bidder orally. 
Bidders requiring clarification or interpretation of the Contract Documents shall 
make a request in writing, either by mail, hand delivery, e-mail or fax, to the 
Purchasing Agent at the address below. To be given consideration, requests must 
be received no later than 2:00 PM, September 24, 2014. The County will not 
respond to any requests, oral or written, received after this date. Telephone 
inquiries will not be accepted. 

Department of Purchasing and Contract Compliance 
Attn: Malcolm Tyson 
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Instructions to Bidders 

Fulton County Public Safety Building 
130 Peachtree Street, S.W., 1168 
Atlanta, GA 30303 
Fax: (404) 893-1744 
malcolm.tyson@fultoncountyga.gov 
Bid # 141TB94653C-MT - Bellwood Waste Removal 

Only communications from firms that are in writing and signed will be recognized 
by the County as duly authorized expressions on behalf of proposers/bidders. Any 
and all such interpretations and any supplemental instructions will be in the form of 
written Addenda to the Specifications which, if any addend are issued to this 
Invitation to Bid. 

Failure of Bidders to receive or acknowledge any Addendum shall not relieve them 
of any obligation under the Bid. All Addenda shall become part of the Contract 
Documents. 

5. SITE EXAMINATION 

There is a site visit schedule as below: 
Date & Time: September 24,2014, 10:00 A.M. 
Location: 780 Marietta Boulevard, Atlanta GA 30318 

6. BIDDER'S MODIFICATION AND WITHDRAWAL OF BIDS 

A Bidder may modify or withdraw its bid by written request, provided that the 
request is received by the County prior to the bid due date and time at the address 
to which bids are to be submitted. Provided further, that in case of an electronic 
request (i.e. facsimile, e-mail, etc.) a written confirmation thereof over the 
authorized signature of the Bidder must be received by the County at the address 
to which original Bids are to be submitted within three (3) calendar days after issue 
of the electronic message. Following withdrawal of its bid, the Bidder may submit 
a new bid, providing delivery is affected prior to the established bid opening date 
and time. No bid may be withdrawn after bid due date for sixty (60) calendar 
days. 

7. BID AND CONTRACT SECURITY 

A Bid Bond for an amount equal to five percent (5%) of the bid amount must 
accompany each Proposal. The bid bond shall be submitted in a separate, sealed 
envelope marked "Bid Bond". Bids must be accompanied by a bid bond or 
certified check in an amount of five percent (5%) of the TOTAL AMOUNT of the 
base bid. The bid bond or certified check shall apply ONLY TO THIS BID. The bid 
name and contract number must appear on the security instrument. The bond 
must remain in full force and effect until the Bidder executes the final Contract. 
Bids not satisfying the bonding requirements of this project will be declared non­ 
responsive. 
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Section 1 
Instructions to Bidders 

Any bid bond, performance bond, payment bond, or security deposit required for 
public works construction contract shall be approved and filed with purchasing 
agent. At the option of the County, if the surety named in the bond is other than a 
surety company authorized by law to do business in this state pursuant to a current 
certificate of authority to transact surety business by the Commissioner of 
Insurance, such bond shall not be approved and filed unless such surety is on the 
United States Department of Treasury's list of approved bond sureties. 

A Purchasing Agent shall approve as to form and as to the solvency of the surety 
any bid bond, performance bond, or payment bond required by this. In the case of 
a bid bond, such approval shall be obtained prior to acceptance of the bid or 
proposal. In the case of payment bonds and performance bonds, such approval 
shall be obtained prior to the execution of the contract. 

Whenever, in the judgment of the County: 

(1) Any surety on a bid, performance, or payment bond has become insolvent; 
(2) Any corporation surety is no longer certified or approved by the Commissioner 

of Insurance to do business in the state; or 
(3) For any cause there are no longer proper or sufficient sureties on any or all the 

bonds 

The County may require the contractor to strengthen any or all of the bonds or to 
furnish a new or additional bond or bonds within ten days. Thereupon, if so 
ordered by the County, all work on the contract shall cease unless such new or 
additional bond or bonds are furnished. If such bond or bonds are not furnished 
within such time, the County may terminate the contract and complete the same as 
the agent of and at the expense of the contractor and his or her sureties. 

As a condition of responsiveness the bidder must contain a Bid Bond for an 
amount equal to 5% of the bid amount. The Bid Bond shall be included in a 
separate envelope marked on the outside "Bid Bond". Checks or letters of credit of 
any type will not be accepted. A certified cashier's check will be acceptable. 
Provide a completed and fully executed Bid Bond. When the bidder's package is 
opened, a purchasing agent will verify the presence of the Bid Bond and remove it 
from the Proposal Package. 

If the bidder withdraws its bid from the competition after the selection of its bid for a 
reason not authorized by Georgia law, the County will proceed on the Bid Bond, 
along with any other available remedies. 

The Surety of the Bid Bond shall be from a surety company authorized to do 
business in the State of Georgia, shall be listed in the Department of Treasury 
Circular 570, and shall have an underwriting limitation in excess of 100% of the bid 
amount. The Bonds and Surety shall be subject to approval by the County 
Attorney. 

Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with 
each bond a certified and effectively dated copy of their power of attorney. 
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8. SURETY BONDS 

The submission of surety bonds subsequent to the Bid submission shall be: 

a. Any surety bond submitted in accordance with the Bid or Agreement 
requirements must be issued by a corporate surety company satisfactory to the 
Commission and authorized to act as such in the State of Georgia; 

b. Such bonds shall conform to the forms provided with the Bid Documents and be 
completed in accordance with the instructions thereon; and 

c. In accordance with Georgia law, and upon award of the Agreement, separate 
performance and payment bonds shall be required of the successful Bidder, 
each in an amount not less than the total amount payable under the Agreement. 
The performance bond shall remain in effect for one (1) year after final 
acceptance of the Work or the guaranty period under the Agreement, whichever 
is the larger. 

The payment bond shall remain in effect for the period required under Georgia law 
for the payment bonds on public construction agreements. Reference is made to 
the bond forms and the Agreement Documents for additional particulars of the 
terms required in the bonds. In the case of any inconsistency between the Bond 
Forms and Georgia law, the law shall control. Alterations, extension of the time 
allowed for performance, extra and additional Work, and other changes authorized 
under the Agreement may be made without notice to or consent of the surety or 
sureties. 

9. INSURANCE REQUIREMENTS 

The Contractor shall procure and maintain during the life of this Agreement, 
Workmen'S Compensation, Public Liability, Property Damage, Automobile Liability 
insurance and any other insurance necessary to satisfy the requirements of the 
Agreement Documents. 

10. RIGHT TO REJECT BIDS 

The County reserves the right to reject any or all bids and to waive informalities. 
No bids will be received after the time set for opening bids. Any unauthorized 
conditions, limitations or provisions attached to the Bid, except as provided herein, 
will render it informal and may cause its rejection. Unbalanced bids will be subject 
to rejection. Any bidder may withdraw his/her bid, either personally or by 
telegraphic or written request, at any time prior to the scheduled closing time for 
receipt of bids. Telegraphic or written requests for withdrawal must be in the 
possession of the County prior to the closing time for receipt of bids. 

11. APPLICABLE LAWS 
All applicable laws and regulations of the State of Georgia and ordinances and 
regulations of Fulton County shall apply. Protestors shall seek resolution of their 
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complaints in the manner provided in the Fulton County Code of Laws §2-324, 
which is incorporated by reference herein. 

12. EXAMINATION OF CONTRACT DOCUMENTS 

Prospective bidders shall examine the contract documents and before submitting a 
bid, shall make a written request to the County for an interpretation or correction of 
any ambiguity, in consistency or error therein which could be discovered by a 
bidder. At the bid opening each bidder shall be presumed to have read and be 
familiar with the contract documents. 

13. BID EVALUATION 

a. Each Bid timely received and in the County's hands at the time set forth for 
the Bid opening shall constitute an offer to perform the Agreement on the 
terms and conditions thereof, in strict accordance with the Agreement 
documents, and all other requirements, all for the Bid total. For good cause 
and valuable consideration, the sufficiency of which is acknowledged by 
submittal of a Bid, each Bidder promises and agrees that its Bid shall be 
irrevocable for a period of sixty calendar days after the Bid opening and 
will not be withdrawn or modified during that time. The County may accept 
any Bid by giving the Bidder Written Notice of acceptance during that time. 
If necessary, the period of time specified may be extended by written 
agreement between the County and the Bidder or Bidders concerned. 

b. After the Bids have been opened and before any award is made, the County 
will evaluate the Bid process, the Bid total, the supplements to the Bid form, 
Bidder's experience, proposed Subcontractors and equipment 
manufacturers and other data relating to Bidders' responsibility and 
qualifications to perform the Agreement satisfactorily. 

c. All extension of the unit prices shown and the subsequent addition of 
extended amounts may be verified by the County. In the event of a 
discrepancy between the unit price bid and the extension, the unit price will 
be deemed intended by the Bidder and the extension shall be adjusted. In 
the event of a discrepancy between the sum of the extended amounts and 
the bid total, the sum of the extended amounts shall govern. 

d. Bidder may be required to submit, in writing, the addresses of any proposed 
Subcontractors or Equipment manufacturers listed on the Bid, and to submit 
other material information relative to proposed Subcontractors or Equipment 
manufacturers. The County reserves the right to disapprove any proposed 
Subcontractor or Equipment manufacturers whose technical or financial 
ability or resources or whose experience are deemed inadequate. 

e. The County reserves the right to reject any Bid the prices of which appear to 
be unbalanced, and to reject any or all Bids, or parts thereof, if it 
determines, in its sole discretion, that such rejection is in the best interest of 
the Commission. Where only a single responsible and responsive Bid is 
received, the County may in its sole discretion, elect to conduct a price or 
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cost analysis of the Bid. Such Bidder shall cooperate with such analysis 
and provide such supplemental information as may be required. The 
determination whether to enter into an Agreement with such sole Bidder 
shall be solely within the County's discretion and not dependent upon 
performance of a price or cost analysis. 

f. Bids will be evaluated on the basis of determining the lowest Bid total of a 
Bidder, not including alternates, whose Bid is responsive to the Invitation to 
Bid and who is determined to be technically, financially and otherwise 
responsible to perform the Agreement satisfactorily, and to meet all other 
requirements of the Bidding Documents relating thereto. Any Bid may be 
rejected if it is determined by the County to be non-responsive, provided, 
however, that the Commission reserves the right to waive any irregularities 
or technicalities which it determines, within its sole discretion, to be minor in 
nature and in the interest of the public. Furthermore, any Bid may be 
rejected if it is determined by the County, in its sole discretion, that the 
Bidder is not capable of performing the Agreement satisfactorily based upon 
review of its experience and technical and financial capabilities, or the 
failure of such bidder to provide information requested relating to such 
determination. Additionally, the County reserves the right to disqualify Bids, 
before and after the bid opening, upon evidence of collusion with intent to 
defraud or other illegal practices upon the part of any Bidder(s). 

g. The County intends to award the Agreement at the earliest practicable date 
to the lowest responsive, responsible Bidder(s), provided that the Bid is 
within the funds available for the project. In addition, the Commission 
reserves the right to reject all Bids if it determines, in its sole discretion, that 
the public interest will be best served by doing so. 

h. A Pre-award Conference may be conducted with the apparent low Bidder(s) 
to review general requirements of the Bidding Documents. 

14. AWARD CRITERIA 

Award will be made after evaluating the prices, responsiveness and responsibility 
of each Bidder. 

A. Responsiveness: The determination of responsiveness will be determined by 
the following: 

a. The completeness of all material, documents and/or information 
required by the County; 

b. Whether the bidder has submitted a complete Bid form without 
irregularities, excisions, special conditions, or alternative bids for any 
item unless specifically requested in the Bid form. 

B. Responsibility: The determination of the bidder's responsibility will be 
determined by the following 
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a. The ability, capacity and skill of the Bidder to perform and/or provide 
the Work required; 

b. The County reserves the right to reject any bid if the evidence 
submitted by, or investigation of, the bidder fails to satisfy the County 
that he/she is properly qualified to carry out the obligations of the 
Contract; 

c. The character, integrity, reputation, judgment, experience and efficiency 
of the Bidder; 

d. The quality of performance of work on previous contracts or work; 
Maintains a permanent place of business individually or in conjunction 
with the prime contractor. 

e. Has the appropriate and adequate technical experience necessary to 
perform the Work; 

f. Has adequate personnel and equipment to do the Work expeditiously; 
g. Has suitable financial means to meet obligations incidental to the work. 

15. DISQUALIFICATION OF BIDDERS 

Any of the following may be considered as sufficient for disqualification of a Bidder 
and the rejection of the Bid: 

a. Submission of more than one Bid for the same work by an individual, 
firm, partnership or Corporation under the same of different name(s); 

b. Evidence of collusion among Bidders; 

c. Previous participation in collusive bidding on Work for the County; 

d. Submission of an unbalanced Bid, in which the prices quoted for same 
items are out of proportion to the prices for other items; 

e. Lack of competency of Bidder. The Agreement will be awarded only to 
a Bidder(s) rated as capable of performing the Work. 

16. BASIS OF AWARD 

The Contract, if awarded, will be awarded to the lowest responsive and responsible 
bidder. No bid may be withdrawn for a period of sixty (60) days after the date of 
bid opening except as permitted by O.C.G.A., §36-91-41 et seq., as amended. 
Each Bid must be accompanied by a Bid Bond in accordance with the Bid Bond 
Requirements provided in the Contract Documents, on a Surety Company's 
Standard Bid Bond Form acceptable to the County in an amount no less than 5% 
of the amount bid. The successful bidder will be required to furnish a Performance 
Bond and Payment Bond, on or before the issuance of Notice to Proceed, each in 
the amount of 100% of the Contract Amount. All other required Contract 
Documents must be fully completed and executed by the Contractor and his/her 
Surety, and submitted to the Owner on or before the issuance of the Notice to 
Proceed. 
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17. PROFESSIONAL LICENSES 
The State of Georgia requires that the following professions are required by state 
law to be licensed: 

1. Electricians 
2. Plumbers 
3. Conditioned Air Contractors 
4. Low voltage Contractors 

Bidders and any sub-contractors performing any of the above described work must 
provide a copy of their license for the work they will perform on this project. 
Bidders must complete Form C3: Georgia Professional License Certification in 
Section 6, Purchasing Forms Failure to provide the required license may deem 
your bid non-responsive. 

17. WAGE CLAUSE 

Pursuant to 102-413, Each Contractor shall agree that in the performance of the 
Contract he will comply with all lawful agreements, if any, which the Contractor had 
made with any association, union, or other entity, with respect to wages, salaries, 
and working conditions, so as not to cause inconvenience, picketing, or work 
stoppage. 

18. NOTICE OF AWARD OF CONTRACT 

As soon as possible, and within sixty (60) days after receipt of bids, the County 
shall notify the successful Bidder of the Award of Contract. 

The award shall be made by the Board of Commissioners of Fulton County to the 
lowest responsive, responsible bidder(s) as soon as possible after receipt of bids, 
taking into consideration price and the responsiveness to the requirements set 
forth in the Invitation for Bid. In such case, no claim shall be made by the selected 
Contractor( s) for loss of profit if the contract is not awarded or awarded for less 
work than is indicated and for less than the amount of his bid. The total of the 
awarded contract shall not exceed the available funds allocated for this project. 

Should the County require additional time to award the contract, the time may be 
extended by mutual agreement between the County and the successful bidder. If 
an Award of Contract has not been made within sixty (60) days from the bid date or 
within the extension mutually agreed upon, the Bidder may withdraw the Bid 
without further liability on the part of either party. 

Any award made by the Board of Commissioners as a result of this bid will begin 
from the date of the notice to proceed. The Bidder agrees hereby to commence 
work under this Contract, with adequate personnel and equipment, on a date to be 
specified in a written order from the user department. The contract shall become 
effective on the Contract Date and shall continue in effect until the end of the term 
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of the contract or until the project has been closed-out unless earlier terminated 
pursuant to the termination provisions of the contract. 

20. EXECUTION OF CONTRACT DOCUMENTS 
Upon notification of Award of Contract, the County shall furnish the Contractor the 
conformed copies of Contract Documents for execution by the Contractor and 
Contractor's surety. 

Within ten (10) days after receipt the Contractor shall return all the documents 
properly executed by the Contractor and the Contractor's surety. Attached to each 
document shall be an original power-of-attorney for the person executing the 
bonds for the surety and certificates of insurance for the required insurance 
coverage. 

After receipt of the documents executed by the Contractor and his surety with the 
power-of-attorney and certificates of insurance, the County shall complete the 
execution of the documents. Distribution of the completed documents will be 
made upon completion. 

Should the contractor and/or surety fail to execute the documents within the time 
specified, the County shall have the right to proceed on the Bid Bond 
accompanying the bid. 

If the County fails to execute the documents within the time limit specified, the 
Contractor shall have the right to withdraw the Contractor's bid without penalty. 

Should an extension of any of the time limits stated above be required, this shall be 
done only by mutual agreement between both parties. 

Any agreement or contract resulting from the acceptance of a bid shall be on a 
County approved document form. The County reserves the right to reject any 
agreement that does not conform to the Invitation for Bid and any County 
requirements for agreements and contracts. The County reserves the right to 
modify the agreement resulting from this bid upon the recommendation of the 
County Attorney. 

21. EQUAL EMPLOYMENT OPPORTUNITY ("EEO") IN PURCHASING AND 
CONTRACTING 

To be eligible for award of this Agreement, the Bidder must certify and fully comply 
with the requirements, terms, and conditions of the County's Non Discrimination in 
Contracting and Procurement. 

22. JOINT VENTURE 
Any Bidder intending to respond to this solicitation as a joint venture must submit 
an executed joint venture agreement with its offer. The agreement must designate 
those persons or entities authorized to execute documents or otherwise bind the 
joint venture in all transactions with Fulton County, or be accompanied by a 
document, binding upon the joint venture and its constituent members, making 
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such designation. Offers from joint ventures that do not include these documents 
will be rejected as being non-responsive. 

23. CONTRACTORS COMPLIANCE WITH ALL ASSURANCES AND/OR 
PROMISES MADE IN RESPONSE TO PROCUREMENT 

Should any Bidder submit a response to the County promising to provide a certain 
level of service for either the scope of work, MFBE participation, or any other 
matter, including where such promise or assurance is greater than what is required 
by the procurement documents, and should this response containing the promise 
or assurance be accepted by the County and made a part of the Contract 
Documents, then this degree or level of service promised by the bidder relating to 
the scope of work, MFBE participation, or other matter shall be considered to be a 
material part of the Agreement between the bidder and the County, such that the 
bidder's failure to provide the agreed upon degree or level of service or 
participation shall be a material breach of the Agreement giving the County just 
cause to terminate the Agreement for cause, pursuant to the General Conditions of 
the Agreement. 

24. GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT 

This Invitation to Bid is subject to the Georgia Security & Immigration Compliance 
Act. Effective July 1, 2013, bidders and proposers are notified that all 
bids/proposals for services that are to be physically performed within the State of 
Georgia must be accompanied by proof of their registration with and continuing 
and future participation in the E-Verify program established by the United States 
Department of Homeland Security. Physical performance of services means any 
performance of labor or services for a public employer using a bidding process or 
by contract wherein the labor or services exceed $2,499.99 99 (except for 
services performed by an individual who is licensed pursuant to Title 26, Title 43, 
or the State Bar of Georgia). 

A completed affidavit must be submitted on the top of the bid/proposal at the time 
of submission, prior to the time for opening bids/proposals. Under state law, the 
County cannot consider any bid/proposal which does not include a completed 
affidavit. It is not the intent of this notice to provide detailed information or legal 
advice concerning the Georgia Security & Immigration Compliance Act. All 
bidders/proposers intending to do business with the County are responsible for 
independently apprising themselves and complying with the requirements of that 
law and its effect on County procurements and their participation in those 
procurements. For additional information on the E-Verify program or to enroll in 
the program, go to: https://e-verify.uscis.gov/enroll. 

The Director of Purchasing & Contract Compliance is authorized to conduct 
random audits of a contractor's or subcontractors' compliance with the Illegal 
Immigration Reform and Enforcement Act and the rules and regulations of the 
Georgia Department of Labor. 

See Section 00420, Purchasing Forms & Instructions for declarations and 
affidavits. 
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25. SUBCONTRACTING OPPORTUNITIES 

Potential prime contractors submitting a bid on this project for Fulton County and 
are seeking subcontractors and/or suppliers can advertise those subcontracting 
opportunities on the County's website, http://www.fultoncountyga.gov under 
"Subcontracting Bid Opportunities". 

26. TERM OF CONTRACT 

The term of the Agreement shall be for a period of two hundred twenty calendar 
days, or as may be amended under the Agreement to comprise the Agreement 
Time. Contractor shall commence the Work within ten calendar days after receipt 
of Notice to Proceed and shall substantially complete the Work within two 
hundred forty (220) calendar days from issuance of the Notice to Proceed and 
finally complete the Work within two hundred forty (240) days of issuance of the 
Notice to Proceed. 

27. NO CONTACT PROVISION 

It is the policy of Fulton County that the evaluation and award process for County 
contracts shall be free from both actual and perceived impropriety, and that 
contacts between potential vendors and County officials, elected officials and staff 
regarding pending awards of County contracts shall be prohibited. 

A. No person, firm, or business entity, however situated or composed, obtaining a 
copy of or responding to this solicitation, shall initiate or continue any verbal or 
written communication regarding this solicitation with any County officer, 
elected official, employee, or designated County representative, between the 
date of the issuance of this solicitation and the date of the County Manager's 
recommendation to the Board of Commissioners for award of the subject 
contract, except as may otherwise be specifically authorized and permitted by 
the terms and conditions of this solicitation. 

B. All verbal and written communications initiated by such person, firm, or entity 
regarding this solicitation, if same are authorized and permitted by the terms 
and conditions of this solicitation, shall be directed to the Purchasing Agent. 

C. Any violation of this prohibition of the initiation or continuation of verbal or 
written communications with County officers, elected officials, employees, or 
designated County representatives shall result in a written finding by the 
Purchasing Agent that the submitted Bid or proposal of the person, firm, or 
entity in violation is "non-responsive", and same shall not be considered for 
award. 

28. AUTHORIZATION TO TRANSACT BUSINESS 

If the Contractor is a corporation or corporations combined to form a joint venture, 
the corporation or members of the joint venture team, prior to Agreement execution, 
must submit documentary evidence from the Secretary of State that the corporation 
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is in good standing and that the corporation is authorized to transact business in the 
State of Georgia. 

29. PRE-WORK CONFERENCE 
A pre-construction conference may be held with the successful Bidder and all 
known Subcontractors at a time and place set by the County. 

30. SUBSTITUTIONS 

If any, substitutions will be provided in the Special Conditions Sections. 

31. RIGHT TO PROTEST 

Any actual bidder or offeror that has submitted a bid/proposal for a particular 
procurement and is aggrieved in connection with the solicitation or award of the 
contract shall protest in writing to the purchasing agent after the date that the 
specific bid or proposal is submitted. No protest will be accepted or considered 
prior to the date the specific bid or proposal is submitted; it will be considered 
untimely. All protests shall set forth in full detail the factual and legal bases for 
the protest and specific relief sought by the protestor. Protests arising from 
factual or legal bases that the protestor knew or should have known prior to the 
submission of the bid/proposal must be submitted within three business days of 
the submission of the bid/proposal. Protests arising from factual or legal bases 
that the protestor knew or should have known subsequent to the date the 
bid/proposal was submitted must be submitted within ten business days after the 
protestor knew or should have known of such bases, but in no event shall any 
protest be submitted more than ten business days after the award of the contract. 
Untimely protests will not be considered by the purchasing agent and will be 
simply denied as untimely. Decisions on timeliness by the purchasing agent are 
not appealable. An oral protest or a protest to an official, employee, User 
Department, or other person apart from the Director of Purchasing & Contract 
Compliance does not comply. 

32. BID GENERAL CONDITIONS 

1. Proposals may be withdrawn upon receipt of a written request prior to the 
stated due date and time. If a firm seeks to withdraw a proposal after the 
due date and time, the firm must present a notarized statement indicating 
that an error was made, with an explanation of how it occurred. The 
withdrawal request must be accompanied by documentation supporting the 
claim. Prior to approving or disapproving the request, an opinion will be 
obtained from Fulton County's Legal Counsel indicating whether the firm is 
bound by its proposal. 

Proposals for projects that are solicited pursuant to the Georgia Local 
Government Public Works Construction Law (O.C.G.A. §36-91-1 et seq.) 
may be withdrawn as follows: 

The County must advise Offerors in the request for proposals of the number 
of days that Offerors will be required to honor their proposals. If an Offeror 
is not selected within 60 days of opening the proposals, any Offeror that is 
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determined by the governmental entity to be unlikely of being selected for 
contract award will be released from the proposal. 

2. Fulton County shall be the sole judge of the quality and the applicability of 
all proposals. Design, features, overall quality, local facilities, terms and 
other pertinent considerations will be taken into account in determining 
acceptability. 

3. The successful Offeror must assume full responsibility for delivery of all 
goods and services proposed. 

4. The successful Offeror must assume full responsibility for replacement of all 
defective or damaged goods and/or performance of contracted services 
within thirty (30) days' notice by the County of such defect, damage or 
deficiency. 

5. The successful Offeror must assume full responsibility for providing 
warranty service on all goods, materials, or equipment provided to the 
County with warranty coverage. Should a vendor be other than the 
manufacturer, the vendor and not the County is responsible for contacting 
the manufacturer. The Offeror is solely responsible for arranging for the 
service to be performed. 

6. The successful Offeror shall be responsible for the proper training and 
certification of personnel used in the performance of the services proposed. 

7. The successful Offeror shall not assign, transfer, convey, sublet, or 
otherwise dispose of any contract resulting from the RFP or of any of its 
rights, title or interest therein without prior written consent of the Fulton 
County Board of Commissioners. 

8. In case of default by the successful Offeror, Fulton County may procure the 
articles or services from another source and hold the successful Vendor 
responsible for any resultant excess cost. 

9. All proposals and bids submitted to Fulton County are subject to the 
Georgia "Open Records Act", Official Code of Georgia, Annotated 
(O.C.G.A.) § 50-18-70 et seq. 

10. All proposals and bids submitted to Fulton County involving Utility 
Contracting are subject to the Georgia law governing licensing of Utility 
Contractors, O.C.G.A. §43-14-8.2(h). 

33. SUBMITTALS 

The following submittals must be completed and submitted with the Bid Submittal. 
This checklist is provided to ensure that the Bidder submits certain required 
information with its Bid. 
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Bid Submittal Check Sheet Check 
(--1) 

1. Georgia Security and Immigration Contractor 
Affidavit(s) and Agreements 

2. Georgia Security and Immigration Subcontractor 
Affidavit(s) 

3. Bid Form w/Pricing Sheets 
4. Acknowledgment of Addenda 
5. Bid Bond 
6. Non-Collusion Affidavit 
7. Certificate of Acceptance of Request for Bid 
8. Georgia Utility Contractor's License (if applicable) 
9. Georgia General Contractors License (if applicable) 
10. Georgia Professional License (if applicable) 
11. Certificate Regarding Debarment 
12. Disclosure Form and Questionnaire 
13. Office of Contract Compliance Requirements 

(submitted in a separate envelope) 
14. Proof of Insurance Coverage 

END OF SECTION 
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BID FORM 

Submitted To: Fulton County Government 

Submitted By: 

For: ITB94653C-MT, Bellwood Waste Removal 

Submitted on , 2014. ------------------ 
The undersigned, as Bidder, hereby declares that the only person or persons interested 
in the Bid as principal or principals is or are named herein and that no other person than 
herein mentioned has any interest in this Bid or in the Contract to be entered into; that 
this Bid is made without connection with any other person, company or parties making a 
Bid; and that it is in all respects fair and in good faith without collusion or fraud. 

The Bidder further declares that he has examined the site of the work and informed 
himself fully in regard to all conditions pertaining to the place where the work is to be 
done; that he has examined the Drawings and Specifications for the work and 
contractual documents relative thereto, and has read all instructions to Bidders and 
General Conditions furnished prior to the openings of bids; that he has satisfied himself 
relative to the work to be performed. 

The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of 
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to 
furnish all necessary materials, equipment, machinery, tools, apparatus, means of 
transportation and labor necessary, and to complete the construction of the work in full 
and complete accordance with the shown, noted, and reasonably intended requirements 
of the Specifications and Contract Documents to the full and entire satisfaction of the 
Board of Commissioners of Fulton County, Atlanta, Georgia, with a definite 
understanding that no money will be allowed for extra work except as set forth in the 
attached General Conditions and Contract Documents for the following prices. 

THE BASE BID IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY 
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST 
RESPONSIBLE BIDDER. 

The base bid may not be withdrawn or modified for a period of sixty (60) days following 
the receipt of bids. 

BASE BID AMOUNT (Do not include any Bid Alternates) 

$----------------------------------------------------------- (Dollar Amount In Numbers) 

(Dollar Amount in Words) 

Page 1 of4 



141TB94653C-MT 
Bellwood Waste Removal 

Section 2 
Bid Form 

The Bidder agrees hereby to commence work under this Contract, with adequate 
personnel and equipment, on a date to be specified in a written "Notice to Proceed" from 
the County. 

The Bidder declares that he understands that the quantities shown for the unit prices 
items are subject to either increase or decrease, and that should the quantities of any of 
the items of work be increased, the Bidder proposes to do the additional work at the unit 
prices stated herein; and should the quantities be decreased, the Bidder also 
understands that payment will be made on the basis of actual quantities at the unit price 
bid and will make no claim for anticipated profits for any decrease in quantities; and that 
actual quantities will be determined upon completion of work, at which time adjustments 
will be made to the contract amount by direct increase or decrease. 

BASE BID AMOUNT 

PRICING FORMS 

Ln# Description $ Amount (quote) 
Remove and dispose of all 

1 drums and other chemicals. $ IRemoval total 

Clean contaminated hazardous 
2 debris/materials from site. $ I Cleaning total 

Conduct a Phase II - Environmental Site 
3 Assessment 

$ I 
Site Assessment 

4 Total 
$ (removal + cleaning) 
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The Bidder furthermore agrees that, in the case of a failure on his part to execute the 
Contract Agreement and Bonds within ten days after receipt of conformed contract 
documents for execution, the Bid Bond accompanying his bid and the monies payable 
thereon shall be paid into the funds of the Owner as liquidated damages for such failure. 
Enclosed is a Bid Bond in the approved form, in the sum of: 

___________________________ Dollars 

($----------' 
provisions 
thereof. 
The undersigned acknowledges receipt of the following addenda (list by the number and 
date appearing on each addendum) and thereby affirms that its Bid considers and 
incorporates any modifications to the originally issued Bidding Documents included 
therein. 

according to the conditions of "Instructions to Bidders" and 

ADDENDUM # DATED _ 

ADDENDUM # DATED _ 

ADDENDUM # DATED _ 

ADDENDUM # DATED _ 

BIDDER: _ 

Signedby: _ 
[Type or Print Name] 

Title: _ 

Business Address: _ 

Business Phone: 

Page 3 of 4 



141TB94653C-MT 
Bellwood Waste Removal 

Section 2 
Bid Form 

Note: If the Bidder is a corporation, the Bid shall be signed by an officer of the 
corporation; if a partnership, it shall be signed by a partner. If signed by others, authority 
for signature shall be attached. 

The full name and addresses of persons or parties interested in the foregoing Bid, as 
principals, are as follows: 

Name Address 

END OF SECTION 
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BID BOND 

No bid for a contract in Fulton County for work to be done shall be valid for any purpose unless 
the Contractor shall give a Bid Bond with good and sufficient surety payable to, in favor of, and for 
the protection of Fulton County. The Bid Bond shall not be less than 5% of the total amount 
payable by the terms of the Contract. No bid shall be read aloud or considered if a proper bid 
bond has not been submitted. 

Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the State of Georgia. 

Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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BID BOND 
[INSERT PROJECT # AND TITLE] 
FULTON COUNTY GOVERNMENT 

KNOW ALL MEN BY THESE PRESENTS, THAT WE _ 

hereinafter called the PRINCIPAL, and _ 

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of 
_______________ and duly authorized to transact Surety business in the 

State of Georgia, are held and firmly bound unto the Fulton County Government (COUNTY), in 
thepenalsumof _ 

______ Dollars and Cents ($ ) good and lawful money of the 

United States of America, to be paid upon demand of the COUNTY, to which payment well and 

truly to be made we bind ourselves, our heirs, executors, and administrators and assigns, jointly 

and severally and firmly by these presents. 

WHEREAS the PRINCIPAL has submitted to the COUNTY, for [INSERT PROJECT # AND 
PROJECT TITLE], a Bid; 

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law: 

NOW THEREFORE: The conditions of this obligation are such that if the Bid be accepted, the 

PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the 

COUNTY of the award of the Contract execute the Contract in accordance with the Bid and upon 

the terms, conditions and prices set forth therein, in the form and manner required by the 

COUNTY, and execute sufficient and satisfactory Performance and Payments Bonds payable to 

the COUNTY, each in the amount of one hundred percent (100%) of the total contract price, in 

form and with security satisfactory to said COUNTY, then this obligation to be void; otherwise, to 

be and remain in full force and virtue in law; and the SURETY shall upon failure of the 

PRINCIPAL to comply with any or all of the foreqoinq requirements within the time specified 

above immediately pay to the COUNTY, upon demand the amount hereof in good and lawful 

money of the United States of America, not as a penalty, but as liquidated damages. 

In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the 

SURETY shall pay all costs incurred by the COUNTY in such suit, including attorney's fees to be 

fixed by the Court. 
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Enclosed is a Bid Bond in the approved form, in the amount of _ 
________________________________ Dollars 

($ ) being in the amount of five percent (5%) of the Contract Sum. 

The money payable on this bond shall be paid to the COUNTY, for the failure of the Bidder to 

execute a Contract within ten (10) days after receipt of the Contract and at the same time furnish 

a Payment Bond and Performance Bond. 

(SIGNATURES ON NEXT PAGE) 
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IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be 
duly signed and sealed this day of 20 

ATTEST: 

PRINCIPAL 

BY __ 

(SEAL) 

CERTIFICATE AS TO CORPORATE PRINCIPAL 

I, , certify that I am the Secretary of the 

Corporation named as principal in the within bond; that _ who 

signed the said bond of said corporation; that I know this signature, and his/her signature thereto 

is genuine; and that said bond was duly signed, sealed and attested for in behalf of said 

Corporation by authority of its governing body. 

SECRETARY 

(CORPORATE SEAL) 

SURETY 

BY _ 
(SEAL) 

END OF SECTION 
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SECTION 4 

SCOPE OF WORK AND TECHNICAL SPECIFICATIONS 

The Bellwood site is located at 780 Marietta Boulevard consists of a series of 
surplus maintenance and storage buildings. An inspection of the building 
revealed the storage of a regulated substance. The hazardous substances in the 
drums were manufactured in 1993. 

There are approximately (179) 55 gallon drums of toluene and other chemicals 
that are more than 20 years old. The drums are rusted with some evidence of 
leakage. The scope of work is as follows: 

• Remove and dispose of all drums and other chemical onsite by a 
licensed contractor. 

• Clean and/or decontaminated the concrete floor of any hazardous 
debris/materials from site. 

• Remove all other solid waste and debris from the building 

• Provide personnel, equipment, tools, materials, vehicles, logistics, 
training, technical support, and other items and services necessary to 
manage and perform the activities specified within this SOW. 

• Generate a comprehensive manifest of the materials in accordance with 
the Georgia Hazardous Waste Management Regulations 

• Perform an inventory and sampling of the onsite drums to verify the 
identification of a likely contaminates for the soils investigation. 

• Conduct a modified (limited) phase II environmental site assessment 
(ASTM Standard 1903-11). The soil investigation will be limited to 
surficial and/or shallow subsurface soils if appropriate. 

• Recommendation and guidance necessary to comply with the Georgia 
Hazardous Waste Management Act. 
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Insurance and Risk Management Provisions 
Hazardous Waste Pickup and Disposal Services 

It is Fulton County Government's practice to obtain Certificates of Insurance from our Contractors and 
Vendors. Insurance must be written by a licensed agent in a company licensed to write insurance in the State 
of Georgia. Respondents shall submit with the bid/proposal evidence of insurability satisfactory to Fulton 
County Government as to form and content. Either of the following forms of evidence is acceptable: 

• A letter from an insurance carrier stating that upon your finn/company being the successful 
Bidder/Respondent that a Certificate of Insurance shall be issued in compliance with the 
Insurance and Risk Management Provisions outlined below. 

• A Certificate of Insurance complying with the Insurance and Risk Management Provisions 
outlined below (Request for Bid/Proposal number and Project Description must appear on 
the Certificate of Insurance). 

• A combination of specific policies written with an umbrella policy covering liabilities in 
excess of the required limits is acceptable to achieve the applicable insurance coverage 
levels. 

Upon award, the ContractorlV endor must maintain at their expense, insurance with policy limits equal to or 
greater than the limits described below. Any and all Insurance Coverage(s) and Bonds required under the 
terms and conditions of the contract shall be maintained during the entire length of the contract, including any 
extensions or renewals thereto, and until all work has been completed to the satisfaction of Fulton County 
Government. 

Accordingly the Respondent shall provide a certificate evidencing the following: 

l. WORKERS COMPENSATIONIEMPLOYER'S LIABILITY INSURANCE - STATUTORY 
(In compliance with the Georgia Workers Compensation Acts and any other State or Federal 
Acts or Provisions in which jurisdiction may be granted) 

Employer's Liability Insurance 
Employer's Liability Insurance 
Employer's Liability Insurance 

BY ACCIDENT - EACH ACCIDENT 
BY DISEASE - POLICY LIMIT 
BY DISEASE - EACH EMPLOYEE 

$1,000,000 
$1,000,000 
$1,000,000 

2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability 
Insurance) 

Bodily Injury and Property Damage Liability 
(Other than Products/Completed Operations) 
Products\Completed Operations 
Personal and Advertising Injury 
Damage to Rented Premises 

Each Occurrence 
General Aggregate 
Aggregate Limit 
Limits 
Limits 

$1,000,000 
$2,000,000 
$2,000,000 
$1,000,000 
$100,000 

3. BUSINESS AUTOMOBILE LIABILITY INSURANCE 
Combined Single Limits Each Occurrence 
(Including operation of non-owned, owned, and hired automobiles). 
**Include Broadened Pollution - Endorsement # CG9948 and MCS 90** 

$1,000,000 

Effective 09-02-2014 
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4. UMBRELLA LIABfi,ITY 
(In excess of Auto GL and Employers Liability) Each Occurrence $1,000,000 

5. CONTRACTOR'S POLLUTION LIABILITY Each Occurrence $1,000,000 
(To include three (3) years of extended Completed Operations coverage or a three (3) year 

extended reporting period. To include Non-owned Waste Disposal Site Endorsement 

*If Broadened Pollution on Auto is not included, to be included by evidence of Transit Coverage under 
the Pollution Policy 

Certificates: 

Certificates shall state that the policy or policies shall not expire, be cancelled or altered without at least thirty 
(30) days prior written notice to Fulton County Government. Policies and Certificates of Insurance are to list 
Fulton County Government as an Additional Insured (except for Workers' Compensation) and shall conform 
to all tenus and conditions (including coverage of the indemnification and hold harmless agreement) 
contained in the Insurance and Risk Management Provisions. 

The Contractor agrees to name the County as an additional insured using ISO Additional Insured 
Endorsement form CG 2010 11/85, its equivalent or on a blanket basis. This insurance for the additional 
insured shall be as broad as the coverage provided for the named insured Contractor. It shall apply as Primary 
Insurance before any other insurance or self-insurance, including any deductible, non-contributory, and 
Waiver of Subrogation provided to the Additional Insured. 

Additional Insured under the General Liability, Auto Liability, Umbrella Policies (with exception of Workers 
Compensation), with no Cross Suits exclusion. 

If Fulton County Government shall so request, the Respondent, Contractor or Vendor will furnish the County 
for its inspection and approval such policies of insurance with all endorsements, or confirmed specimens 
thereof certified by the insurance company to be hue and correct copies. 

Such certificates and notices shall be sent to: 

Fulton County Government - Purchasing Department 
130 Peachtree Street, S.W. 
Suite 1168 
Atlanta, Georgia 30303-3459 

Important: 

It is understood that Insurance in no way Limits the Liability of the ContractorN endor. 

USE OF PREMISES 

Contractor/V endor shall confine its apparatus, the storage of materials and the operations of its workers to 
limits/requirements indicated by law, ordinance, permits and any restrictions of Fulton County Government 
and shall not unreasonably encumber the premises with its materials. 

Effective 09-02-2014 
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PROTECTION OF PROPERTY 

ContractorNendor will adequately protect its own work from damage, will protect Fulton County 
Government's property from damage or loss and will take all necessary precautions during the progress ofthe 
work to protect all persons and the property of others from damage or loss. 

ContractorNendor shall take all necessary precautions for the safety of employees of the work and shall 
comply with all applicable provisions of the Federal, State and local safety laws and building codes to prevent 
accidents or injury to persons on, about, or adjacent to the premises where work is being performed. 

ContractorN endor shall erect and properly maintain at all times as required by the conditions and progress of 
the work, all necessary safeguards for the protection of its employees, Fulton County Government employees 
and the public and shall post all applicable signage and other warning devices t protect against potential 
hazards for the work being performed. 

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT 

Consultant/Contractor hereby agrees to indemnify and hold harmless Fulton County, its 
Commissioners and their respective officers, members, employees, and agents (each, 
hereinafter referred to as an "Indemnified Person") from and against any and all claims, 
demands, liabilities, losses, costs or expenses, including attorneys' fees due to liability to 
a third party or parties, for any loss due to bodily injury (including death), personal injury, 
and property damage arising out of or resulting from the performance of this Agreement 
or any act or omission on the part of the Consultant/Contractor, its agents, employees or 
others working at the direction of Consultant/Contractor or on its behalf, or due to any 
breach of this Agreement by the Consultant/Contractor or due to the application or 
violation of any pertinent Federal, State or local law, rule or regulation. This 
indemnification is binding upon to the successors and assigns of Consultant/Contractor. 
This indemnification does not extend to the sole negligence of the Indemnified Persons 
nor beyond the scope of this Agreement and the work undertaken thereunder. This 
indemnification survives the termination of this Agreement and shall also survive the 
dissolution or to the extent allowed by law, the bankruptcy of Consultant/Contractor. 

THE RESPONDENT ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND AGREES 
TO COMPLY WITH THE ABOVE STATEMENTS, AND IS AUTHORIZED TO SIGN 
CONTRACTS ON BEHALF OF THE RESPONDING COMPANY. 

COMPANY: SIGNATURE: _ 

NAME: TITLE: ------------ ----------- 

Effective 09-02-2014 
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PURCHASING FORMS & INSTRUCTIONS 

This section contains the procurement forms that are required to be executed and 
submitted with the bid package. This section does not contain all forms required to be 
included with the bid package submittal. 

To be deemed responsive to this ITB, Bidders must provide the information requested 
and complete in detail all Purchasing Forms. The appropriate individual(s) authorized to 
commit the Bidder to the Project must sign the Purchasing Forms. Bidders should 
reproduce each Purchasing Form, as required, and complete the appropriate portions of 
the forms provided in this section. 

• Form A: Non-Collusion Affidavit of Prime Bidder/Offeror 

• Form B: Certificate of Acceptance of Request for Bid/Proposal Requirements 

• Form C: Professional License Certifications 
);> Form C1 - Georgia Utility License Contractor License 
);> Form C2 - Georgia General Contractors License 
);> Form C3 - Georgia Professional License 

• Form D: Certification Regarding Debarment 

• Form E: Disclosure Form and Questionnaire 

• Form F: Georgia Security and Immigration Contractor Affidavit and Agreement 

• Form G: Georgia Security and Immigration Subcontractor Affidavit 
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FORM A: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR 

STATE OF GEORGIA 

COUNTY OF FULTON 

I, certify that pursuant to Fulton County Code 
Section 2-320 (11), this bid or proposal is made without prior understanding, agreement 
or connection with any corporation, firm or person submitting a bid for the same work, 
labor or service to be done or the supplies, materials or equipment to be furnished and is 
in all respects fair and without collusion or fraud. I understand collusive bidding is a 
violation of state and federal law and can result in fines, prison sentences and civil 
damages awards. I agree to abide by all conditions of this bid or proposal and certify 
that I am authorized to sign this bid or proposal for the bidder. 

Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
has not, by itself or with 

others, directly or indirectly, prevented or attempted to prevent competition in such 
bidding or proposals by any means whatsoever. Affiant further states that (s)he has not 
prevented or endeavored to prevent anyone from making a bid or offer on the project by 
any means whatever, nor has Affiant caused or induced another to withdraw a bid or 
offer for the work. 

Affiant further states that the said offer of is bona 
fide, and that no one has gone to any supplier and attempted to get such person or 
company to furnish the materials to the bidder only, or if furnished to any other bidder, 
that the material shall be at a higher price. 

(COMPANY NAME) 

(PRESIDENTNICE PRESIDENT) 

Sworn to and subscribed before me this day of , 20 . 

(SECRETARY/ASSISTANT SECRETARY) 

(Affix corporate seal here, if a corporation) 

Notary Public: _ 

County: _ 

Commission Expires: _ 
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NOTE: 

IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY 
OFFICER, AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR 
ACTED FOR THEM IN BIDDING FOR OR PROCURING THE CONTRACT SHALL 
ALSO MAKE THIS OATH. 

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER 
PERSONS WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION 
IN BIDDING FOR OR PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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FORM B: FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL 
REQUIREMENTS 

This is to certify that on this day, offeror acknowledges that he/she has read this 

solicitation document, pages # to # inclusive, including any 

addenda # to # exhibit(s) # __ to # , attachment(s) # 

to # , and/or appendices # to #, in its entirety, and agrees that 

no pages or parts of the document have been omitted, that he/she understands, accepts 

and agrees to fully comply with the requirements therein, and that the undersigned is 

authorized by the offeror to submit the proposal herein and to legally obligate the offeror 

thereto. 

This is also to certify that the offeror has reviewed the form Fulton County contract 

included in the solicitation documents and agrees to be bound by its terms, or that the 

offeror certifies that it is submitting any proposed modification to the contract terms with 
its proposal. The offeror further certifies that the failure to submit proposed modifications 

with the proposal waives the offeror's right to submit proposed modifications later. The 
offeror also acknowledges that the indemnification and insurance provisions of Fulton 

County's contract included in the solicitation documents are non-negotiable and that 

proposed modifications to said terms may be reason to declare the offeror's proposal as 

non-responsive. 

Company: __ 

Signature: __ 

Name: ___ 

Title: __ 

Date: __ 

(Corporate Seal) 
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FORM C1: CONTRACTOR'S GEORGIA UTILITY LICENSE CERTIFICATION 

Contractor's Name: _ 

Utility Contractor's Name: _ 

Expiration Date of License: _ 

I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 

Signed: 

Date: 

(ATTACH COPY OF LICENSE) 
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FORM C2: CONTRACTOR'S GEORGIA GENERAL CONTRACTOR'S LICENSE 
CERTIFICATION 

Contractor's Name: _ 

General Contractor's License Number: _ 

Expiration Date of License: _ 

I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 

Signed: 

Date: 

(ATTACH COPY OF LICENSE) 
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FORM C3: GEORGIA PROFESSIONAL LICENSE CERTIFICATION 

NOTE: Please complete this form for the work your firm will perform on this 
project. 

Contractor's Name: _ 

Performing work as: Prime Contractor __ Sub-Contractor __ 

Professional License Type: _ 

Professional License Number: _ 

Expiration Date of License: _ 

I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 

Signed: 

Date: 

(ATTACH COpy OF LICENSE) 
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FORM D: CERTIFICATION REGARDING DEBARMENT 

(1) The Offeror certifies that neither it or its subcontractors is presently debarred, suspended, 
proposed for debarment, declared ineligible, or otherwise excluded from doing business with 
any government agency. Any such exclusion may cause prohibition of your firm from 
participating in any procurement by the Fulton County Government. 

(2) If the Offeror is unable to certify to any of the statements in this certification, such Offeror or 
subcontractor shall attach an explanation to this bid or proposal. 

INSTRUCTIONS FOR CERTIFICATION 

By signing and submitting this certification, the Offeror is providing the certification set out below: 

(1) The certification in this clause is a material representation of fact upon which reliance will be 
placed. If it is later determined that the prospective vendor knowingly rendered a false 
certification, the Purchasing Agent may pursue all available remedies, including suspension 
and/or debarment, for withdrawal of award or termination of a contract. 

(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if at 
anytime the Offeror learns that its certification was erroneous when submitted or has become 
erroneous by reason of changed circumstances. 

(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in writing 
of any changes, if as a result of such changes, the Offeror certification regarding debarment 
is affected. 

DEBARMENT ORDINANCE 

The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the 
debarment of contractors. 

(a) Authority to suspend. 

After reasonable notice to the entity involved and reasonable opportunity for that entity to be 
heard, the Purchasing Agent, after consultation with user department, the County Manager and 
the County Attorney shall have the authority to suspend an entity for cause from consideration for 
award of county contracts. As used in this section, the term entity means any business entity, 
individual, firm, contractor, subcontractor or business corporation, partnership, limited liability 
corporation, firm, contractor, subcontractor or business structured; provided, further, that any 
such entity shall also be subject to suspension under this section if any of its constituents, 
members, subcontractors at any tier of such entity's and the entity, or any constituent or member, 
knew or should have known of the commission of the act. The suspension shall be for a period 
not to exceed three (3) years unless cause is based on a felony conviction for an offense related 
or associated with fraudulent contracting or misappropriation of funds wherein the suspension 
shall not exceed seven (7) years. 

(b) Causes for Suspension. The causes for suspension include: 

(1) Conviction for commission of a criminal offense as an incident to obtain or attempting to 
obtain a public or private contract or subcontract, or in performance of such contract or 
subcontract; 

Page 8 of 20 



141TB94653-MT 
Bellwood Waste Removal 

Section 6 
Purchasing Forms & Instructions 

(2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, receiving stolen property or other offense 
indicating a lack of business integrity or business honesty which currently, seriously 
and directly affects responsibility as a county contractor. 

(3) Conviction of state or federal anti-trust statues arising out of the solicitation and 
submission of bids and proposals; 

(4) Violation of contract provisions, as set forth below, of a character which is regarded by 
the Purchasing Agent to be so serious as to justify suspension action: 

a. Failure to perform in accordance with the specifications within a time limit 
provided in a county contract; 

b. A recent record of failure to perform or unsatisfactory performance in accordance 
with the terms of one or more contracts; provided, that failure to perform or 
unsatisfactory performance caused by acts beyond the control of the contractor 
shall not be considered to be a basis for suspension; 

c. Material representation of the composition of the ownership or workforce or 
business entity certified to the county as a minority business enterprise; or 

d. Falsification of any documents. 

(5) For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code 
of Ethics. 

(6) Knowing misrepresentation to the county, of the use which a majority owned contractor 
intends to make a minority business enterprise (a business entity at least 51 percent of 
which is owned and controlled by minority persons, as defined in Fulton County Code 
Chapter 6, Article B, Minority Business Enterprise Affirmative Action Program and 
certified as such by the County) as a subcontractor or a joint venture partner, in 
performing work under contract with the County. 

Failure to fully and truthfully provide the information required, may result in the disqualification of 
your bid/proposal from consideration or termination of the Contract, once awarded. This 
document must be completed and included as a part of the bid/proposal package along with other 
required documents. 

[SIGNATURES ON NEXT PAGE] 
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Under penalty of perjury, I declare that I have examined this certification and all attachments 
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto 
are true, correct, and complete. 

On this day of , 20 __ 

(Legal Name of Offeror) (Date) 

(Signature of Authorized Representative) (Date) 

(Title) 
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FORM E: DISCLOSURE FORM AND QUESTIONNAIRE 

1. Please provide the names and business addresses of each of the Offeror's firm's 
officers and directors. 

For the purposes of this form, the term "Offeror" means an entity that responds to 
a solicitation for a County contract by either submitting a proposal in response to 
a Request for Proposal or a Request for Qualification or a Bid in response to an 
Invitation to Bid. Describe accurately, fully and completely, their respective 
relationships with said Offeror, including their ownership interests and their 
anticipated role in the management and operations of said Offeror. 

2. Please describe the general development of said Offeror's business during the 
past five (5) years, or such shorter period of time that said Offeror has been in 
business. 

3. Please state whether any employee, agent or representative of said Offeror who 
is or will be directly involved in the subject project has or has ever: (i) directly or 
indirectly had a business relationship with Fulton County; (ii) directly or indirectly 
received revenues from Fulton County; or (iii) directly or indirectly receives 
revenues from the result of conducting business on Fulton County property or 
pursuant to any contract with Fulton County. Please describe in detail any such 
relationship. 
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LITIGATION DISCLOSURE: 

Failure to fully and truthfully disclose the information required, may result in the 
disqualification of your bid or proposal from consideration or termination of the Contract, 
once awarded. 

1. Please state whether any of the following events have occurred in the last five (5) 
years with respect to said Offeror. If any answer is yes, explain fully the 
following: 

(a) whether a petition under the federal bankruptcy laws or state insolvency 
laws was filed by or against said Offeror, or a receiver fiscal agent or 
similar officer was appointed by a court for the business or property of 
said Offeror; 

Circle One: YES NO 

(b) whether Offeror was subject of any order, judgment, or decree not 
subsequently reversed, suspended or vacated by any court of competent 
jurisdiction, permanently enjoining said Offeror from engaging in any type 
of business practice, or otherwise eliminating any type of business 
practice; and 

Circle One: YES NO 

(c) whether said Offeror's business was the subject of any civil or criminal 
proceeding in which there was a final adjudication adverse to said or 
Offeror, which directly arose from activities conducted by the business 
unit or corporate division of said Offeror which submitted a bid or proposal 
for the subject project. If so please explain. 

Circle One: YES NO 

2. Have you or any member of your firm or team to be assigned to this engagement 
ever been indicted or convicted of a criminal offense within the last five (5) 
years? 

Circle One: YES NO 

3. Have you or any member of your firm or team been terminated (for cause or 
otherwise) from any work being performed for Fulton County or any other 
Federal, State or Local Government? 

Circle One: YES NO 

4. Have you or any member of your firm or team been involved in any claim or 
litigation adverse to Fulton County or any other federal, state or local 
government, or private entity during the last three (3) years? 

Circle One: YES NO 
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5. Has any offeror, member of offeror's team, or officer of any of them (with respect 
to any matter involving the business practices or activities of his or her 
employer), been notified within the five (5) years preceding the date of this offer 
that any of them are the target of a criminal investigation, grand jury 
investigation, or civil enforcement proceeding? 

Circle One: YES NO 

If you have answered "YES" to any of the above questions, please indicate the name(s) 
of the person(s), the nature, and the status and/or outcome of the information, 
indictment, conviction, termination, claim or litigation, the name of the court and the file 
or reference number of the case, as applicable. Any such information should be 
provided on a separate page, attached to this form and submitted with your proposal. 

NOTE: If any response to any question set forth in this questionnaire has been 
disclosed in any other document, a response may be made by attaching a copy of 
such disclosure. (For example, said Offeror's most recent filings with the 
Securities and Exchange Commission ("SEC") may be provided if they are 
responsive to certain items within the questionnaire.) However, for purposes of 
clarity, Offeror should correlate its responses with the exhibits by identifying the 
exhibit and its relevant text. 

Disclosures must specifically address, completely respond and comply with all 
information requested and fully answer all questions requested by Fulton County. Such 
disclosure must be submitted at the time of the bid or proposal submission and included 
as a part of the bid/proposal submitted for this project. Disclosure is required for 
Offerors, joint venture partners and first-tier subcontractors. 

Failure to provide required disclosure, submit officially signed and notarized documents 
or respond to any and all information requested/required by Fulton County can result in 
the bid/proposal declared as non-responsive. This document must be completed and 
included as a part of the bid/proposal package along with other required documents. 

[SIGNATURES ON NEXT PAGE] 
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Under penalty or\f perjury, I declare that I have examined this questionnaire and all 
attachments hereto, if applicable, to the best of my knowledge and belief, and all 
statements contained hereto are true, correct, and complete. 

On this day of , 20_ 

(Legal Name of Proponent) (Date) 

(Signature of Authorized Representative) (Date) 

(Title) 

Sworn to and subscribed before me, 

This day of ,20_ 

(Notary Public) (Seal) 

Commission Expires _ 
(Date) 
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FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT 
AND AGREEMENT 

Instructions: 

Contractors must attest to compliance with the requirements of O.C.G.A 13-10-91 and 
the Georgia Department of Labor Rule 300-10-01-.02 by executing the Contractor 
Affidavit provided. 
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STATE OF GEORGIA 

COUNTY OF FULTON 

FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT 
AND AGREEMENT 

By executing this affidavit, the undersigned contractor verifies its compliance with 
O.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is 
engaged in the physical performance of services under a contract with [insert name of 
prime contractor] on behalf 
of Fulton County Government has registered with and is participating in a federal work 
authorization program* [any of the electronic verification of work authorization programs 
operated by the United States Department of Homeland Security or any equivalent 
federal work authorization program operated by the United States Department of 
Homeland Security to verify information of newly hired employees, pursuant to the 
Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with 
the applicability provisions and deadlines established in O.C.G.A. 13-10-91. 

The undersigned further agrees that, should it employ or contract with any 
subcontractor(s) in connection with the physical performance of services to this contract 
with Fulton County Government, contractor will secure from such subcontractor(s) 
similar verification of compliance with O.C.G.A! 13-10-91 on the Subcontractor Affidavit 
provided in Rule 300-10-01-.08 or a substantially similar form. Contractor further agrees 
to maintain records of such compliance and provide a copy of each such verification to 
the Fulton County Government at the time the subcontractor(s) is retained to perform 
such service. 

EEV/Basic Pilot Program* User Identification Number 

BY: Authorized Officer of Agent 
(Insert Subcontract Name) 

Title of Authorized Officer or Agent of Subcontractor 

Printed Name of Authorized Officer or Agent 

Sworn to and subscribed before me this day of , 20_. 

Notary Public: _ 

County: _ 

Commission Expires: _ 
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NOTE: 

* As of the effective date of O_C_G_A. 13-10-91, the applicable federal work 
authorization program is the "EEV/Basic Pilot Program" operated by the U.S. 
Citizenship and Immigration Services Bureau of the U.S. Department of Homeland 
Security, in conjunction with the Social Security Administration (SSA). 
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FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR 
AFFIDAVIT 

Instructions: 

In the event that your company is awarded the contract for this project, and will be 
utilizing the services of any subcontractor(s} in connection with the physical performance 
of services pursuant to this contract, the following affidavit must be completed by such 
subcontractorts). Your company must provide a copy of each such affidavit to Fulton 
County Government, Department of Purchasing & Contract Compliance with the 
proposal submittal. 

All subcontractor affidavit(s} shall become a part of the contract and all subcontractor(s} 
affidavits shall be maintained by your company and available for inspection by Fulton 
County Government at any time during the term of the contract. All subcontractor(s} 
affidavit(s} shall become a part of any contractor/subcontractor agreement(s} entered 
into by your company. 
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STATE OF GEORGIA 

COUNTY OF FULTON 

FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR 
AFFIDAVIT 

By executing this affidavit, the undersigned subcontractor verifies its compliance with 
O.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is 
engaged in the physical performance of services under a contract with [insert name of 
prime contractor] behalf of 
Fulton County Government has registered with and is participating in a federal work 
authorization program* [any of the electronic verification of work authorization programs 
operated by the United States Department of Homeland Security or any equivalent 
federal work authorization program operated by the United States Department of 
Homeland Security to verify information of newly hired employees, pursuant to the 
Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with 
the applicability provisions and deadlines established in O.C.G.A. 13-10-91. 

EEV/Basic Pilot Program* User Identification Number 

BY: Authorized Officer of Agent 
(Insert Subcontract Name) 

Title of Authorized Officer or Agent of Subcontractor 

Printed Name of Authorized Officer or Agent 

Sworn to and subscribed before me this day of , 20 . 

Notary Public: _ 

County: _ 

Commission Expires: _ 
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141TB94653-M T 
Bellwood Waste Removal 

Section 6 
Purchasing Forms & Instructions 

NOTE: 

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work 
authorization program is the "EEV/Basic Pilot Program" operated by the U.S. 
Citizenship and Immigration Services Bureau of the U.S. Department of Homeland 
Security, in conjunction with the Social Security Administration (SSA). 
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141TB94598C-MT 
Septic Tank and Grease Trap Maintenance Services 

Section 7 
Contract Compliance Requirements 

SECTION 7 

CONTRACT COMPLIANCE REQUIREMENTS 

NON-DISCRIMINATION IN PURCHASING AND CONTRACTING 

It is the policy of Fulton County Government that discrimination against businesses by reason of 
the race, color, gender or national origin of the ownership of any such business is prohibited. 
Furthermore, it is the policy of the Board of Commissioners ("Board") that Fulton County and all 
vendors and contractors doing business with Fulton County shall provide to all businesses the 
opportunity to participate in contracting and procurement paid, in whole or in part, with monetary 
appropriations of the Board without regard to the race, color, gender or national origin of the 
ownership of any such business. Similarly, it is the policy of the Board that the contracting and 
procurement practices of Fulton County should not implicate Fulton County as either an active 
or passive participant in the discriminatory practices engaged in by private contractors or 
vendors seeking to obtain contracts with Fulton County. 

Implementation of Equal Employment Opportunity (EEO) Policy 

The County effectuates Equal Employment Opportunity thru Policy #800-8, Non-Discrimination 
in Contracting and Procurement. This policy considers racial and gender workforce availability. 
The availability of each workgroup is derived from the work force demographics set forth in the 
2000 Census EEO file prepared by the United States Department of Commerce for the 
applicable labor pool normally utilized for the contract. 

Monitoring of EEO Policy 

Upon award of a contract with Fulton County, the successful bidder/proposer must complete an 
Equal Employment Opportunity Report (EEOR), describing the racial and gender make-up of 
the firm's work force. If the EEOR indicates that the firm's demographic composition indicates 
underutilization of employee's of a particular ethnic group for each job category, the firm will be 
req.uired to submit an aggressive action plan setting forth steps the firm will take to address the 
identified underutilization. 

DETERMINATION OF GOOD FAITH EFFORTS 

During the course of the project, the Prime Contractor shall demonstrate that they have made all 
efforts reasonably possible to ensure that Minority and Female Business Enterprises (MFBE) 
have had a full and fair opportunity to compete and win subcontracts on this project. The Prime 
Contractor is required to include all outreach attempts that would demonstrate a "Good Faith 
Effort" in the solicitation of sub-consultants/subcontractors. 

Written documentation demonstrating the Prime Contractor's outreach efforts to identify, 
contact, contract with or utilize Minority or Female owned businesses shall include holding pre­ 
bid conferences, publishing advertisements in general circulation media, trade association 
publications, minority-focused media, and the County's bid board, as well as other efforts. 

Include a list of publications where the advertisement was placed as well as a copy of the 
advertisement. Advertisement shall include at a minimum, scope of work, project location, 
location(s) of where plans and specifications may be viewed or obtained and trade or scopes of 
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141TB94598C-MT 
Septic Tank and Grease Trap Maintenance Services 

Section 7 
Contract Compliance Requirements 

work for which subcontracts are being solicited. 

EQUAL BUSINESS OPPORTUNITY PLAN (EBO PLAN) 

In addition to the proposal submission requirements, each vendor must submit an Equal 
Business Opportunity Plan (EBO Plan) with their bid/proposal. The EBO Plan is designed to 
enhance the utilization of a particular racial, gender or ethnic group by a bidder/proposer, 
contractor, or vendor or by Fulton County. The respondent must outline a plan of action to 
encourage and achieve diversity and equality in the available procurement and contracting 
opportunities with this solicitation. 

The EBO Plan must identify and include: 

1. Potential opportunities within the scope of work of this solicitation that will allow for 
participation of racial, gender or ethnic groups. 

2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and 
female business utilization in this solicitation. 

Fulton County encourages joint ventures, teaming, partnering and mentor-protege relationships 
with minority and female businesses in an effort to achieve contracting and procurement 
diversity. 

Prompt Payment: The prime contractor must certify in writing and must document all 
subcontractors, sub-consultants and suppliers have been promptly paid for work and materials, 
(less any retainage by the prime contractor prior to receipt of any further progress payments). 
In the event the prime contractor is unable to pay subcontractors, sub-consultants or suppliers 
until it has received a progress payment from Fulton County, the prime contractor shall pay all 
subcontractors, sub-consultants or suppliers funds due from said progress payment within forty­ 
eight (48) hours of receipt of payment from Fulton County. In no event shall a subcontractor, 
sub-consultant or supplier be paid later than fifteen (15) days as provided for by state law. 

REQUIRED FORMS AND EBO PLAN 

In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination 
in Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the 
following completed documents. Failure to provide this information shall result in the proposal 
being deemed non-responsive. 

• Exhibit A - Promise of Non-Discrimination 
• Exhibit B - Employment Report 
• Exhibit C - Schedule of Intended Subcontractor Utilization 
• Exhibit D - Letter of Intent to Perform as a Subcontractor or Provide Materials or 

Services 
• Exhibit E - Declaration Regarding Subcontractors Practices 
• Exhibit F - Joint Venture Disclosure Affidavit 
• Equal Business Opportunity Plan (EBO Plan). This document is not a form 

rather a statement created by the bidder/proposer on its company letter head 
addressing the EBO Plan requirements. 

• Exhibit H - First Source Jobs Program Information, Form 1 
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141TB94S98C-MT 
Septic Tank and Grease Trap Maintenance Services 

Section 7 
Contract Compliance Requirements 

The following document must be completed as instructed if awarded the project: 

• Exhibit G - Prime Contractor's Subcontractor Utilization Report 
• Exhibit H - First Source Jobs Program Agreement, Form 2 

All Contract Compliance documents (Exhibits A - Hand EBO Plan) are to be placed in a 
separate sealed envelope clearly marked "Contract Compliance". The EBO Plan must be 
submitted on company letterhead. These documents are considered part of and should be 
submitted with the Technical Proposal. 
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141TB94598C-MT 
Septic Tank and Grease Trap Maintenance Services 

Section 7 
Contract Compliance Requirements 

EXHIBIT A - PROMISE OF NON-DISCRIMINATION 

"Know all persons by these presents, that I/We (-----------------), 
Name 

Title Firm Name 
Hereinafter "Company", in consideration of the privilege to bid on or obtain contracts funded, in 
whole or in part, by Fulton County, hereby consent, covenant and agree as follows: 

1) No person shall be excluded from participation in, denied the benefit of, or 
otherwise discriminated against on the basis of race, color, national origin or 
gender in connection with any bid submitted to Fulton County for the 
performance of any resulting there from, 

2) That it is and shall be the policy of this Company to provide equal opportunity to 
all businesses seeking to contract or otherwise interested in contracting with this 
Company without regard to the race, color, gender or national origin of the 
ownership of this business, 

3) That the promises of non-discrimination as made and set forth herein shall be 
continuing in nature and shall remain in full force and effect without interruption, 

4) That the promise of non-discrimination as made and set forth herein shall be 
made a part of, and incorporated by reference into, any contract or portion 
thereof which this Company may hereafter obtain, 

5) That the failure of this Company to satisfactorily discharge any of the promises of 
non-discrimination as made and set forth herein shall constitute a material 
breach of contract entitling the Board to declare the contract in default and to 
exercise any and all applicable rights and remedies, including but not limited to 
cancellation of the contract, termination of the contract, suspension and 
debarment from future contracting opportunities, and withholding and/or forfeiture 
of compensation due and owning on a contract; and 

6) That the bidder shall provide such information as may be required by the Director 
of Contract Compliance pursuant to Section 4.4 of the Fulton County Non­ 
Discrimination in Purchasing and Contracting Ordinance. 

SIGNATURE: _ 

ADDRESS: _ 

TELEPHONE NUMBER:. _ 
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EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 

If the bidder/proposer intends to subcontract any portion of this scope of worklservice(s), this 
form must be completed and submitted with the bid/proposal. All prime bidders/proposers 
must include Letter(s) of Intent (Exhibit D) in the bid document for all subcontractors who will be 
utilized under the scope of work/services. 

Prime Bidder/Proposer: _ 

ITB/RFP Number: _ 

Project Name or Description of WorklService(s): _ 

1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is is not a 
minority or female owned and controlled business enterprise. (Please indicate below the 
portion of work, including, percentage of bid/proposal amount that your firm will carry out 
directly): 

2. If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture 
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement. 

3. Sub-Contractors (including suppliers) to be utilized in the performance of this scope of 
worklservice(s), if awarded, are: 

SUBCONTRACTOR NAME: _ 
ADDRESS: __ 

PHONE: _ 
CONTACTPERSON: _ 
ETHNIC GROUP*: COUNTY CERTIFIED** _ 
WORK TO BE PERFORMED: __ 

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: o'-"-Yo 

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American 
(HBE); Native American (NABE); White Female American (WFBE); **If yes, please attach 
copy of recent certification. 
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SUBCONTRACTORNAME: __ 
ADDRESS: __ 

PHONE: __ 
CONTACTPERSON: ___ 
ETHNIC GROUP*: COUNTY CERTIFIED** _ 
WORK TO BE PERFORMED: _ 

DOLLAR VALUE OF WORK: $ _ PERCENTAGE VALUE: o-,-,,-7'o 

SUBCONTRACTORNAME: __ 
ADDRESS: __ 

PHONE: __ 
CONTACTPERSON: _ 
ETHNIC GROUP*: COUNTY CERTIFIED** _ 
WORK TO BE PERFORMED: __ 

DOLLAR VALUE OF WORK: $ __ PERCENTAGE VALUE: o=7'o 

SUBCONTRACTOR NAME: __ 
ADDRESS: __ 

PHONE: __ 
CONTACTPERSON: ___ 
ETHNIC GROUP*: COUNTY CERTIFIED** __ 
WORK TO BE PERFORMED: _ 

DOLLAR VALUE OF WORK: $ _ PERCENTAGE VALUE: o=7'o 

SUBCONTRACTORNAME: __ 
ADDRESS: __ 

PH ON E: __ 
CONTACTPERSON: ___ 
ETHNIC GROUP*: COUNTY CERTIFIED** _ 
WORK TO BE PERFORMED: _ 

DOLLAR VALUE OF WORK: $ _ PERCENTAGE VALUE: o.:....=.7'o 

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American 
(HBE); Native American (NABE); White Female American (WFBE); **If yes, please attach 
copy of recent certification. 

Total Dollar Value of Subcontractor Agreements: ($) 
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I Total Percentage Value: ('Yo) 

CERTIFICATION: The undersigned certifies that he/she has read, understands and agrees to 
be bound by the Bid/Proposer provisions, including the accompanying Exhibits and other terms 
and conditions regarding sub-contractor utilization. The undersigned further certifies that he/she 
is legally authorized by the Bidder/Proposer to make the statement and representation in this 
Exhibit and that said statements and representations are true and correct to the best of his/her 
knowledge and belief. The undersigned understands and agrees that if any of the statements 
and representations are made by the Bidder/Proposer knowing them to be false, or if there is a 
failure of the intentions, objectives and commitments set forth herein without prior approval of 
the County, then in any such event the Contractor's acts or failure to act, as the case may be, 
shall constitute a material breach of the contract, entitling the County to terminate the Contract 
for default. The right to so terminate shall be in addition to, and in lieu of, any other rights and 
remedies the County may have for other defaults under the contract. 

Signature: Title: _ 

Firm or Corporate Name: _ 

Address: --------------------------------- 

Telephone: ( 

Fax Number: ( 

Email Address: ------------------------------ 
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EXHIBIT D 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
OR 

PROVIDE MATERIALS OR SERVICES 

This form must be completed by ALL known subcontractor and submitted with the bid/proposal. 
The Prime Contractor must submit Letters of Intent for ALL known subcontractors at time of bid 
submission. 

To: ------------------------------------------------------------------- 
(Name of Prime Contractor Firm) 

From: ----------------------------------------------------------------- 
(Name of Subcontractor Firm) 

ITB/RFP Number: -------------------------------------------------------- 
Project Name: ----------------------------------------------------------- 
The undersigned is prepared to perform the following described work or provide materials or 
services in connection with the above project (specify in detail particular work items, materials, 
or services to be performed or provided): 

Project Project Estimated 
Commenc Completio Dollar 

Description of Work e Date n Date Amount 

(Prime Bidder) (Subcontractor) 

Signature __ Signature _ 

Title ----------------------------- Title ------------------------- 
Date ----------------------------- Date ----------------------- 
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EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES 

If the bidder/proposer does not intend to subcontract any portion of the scope of work 
services(s), this form must be completed and submitted with the bid/proposal. 

___________________ hereby declares that it is my/our intent to 
(Bidder) 

perform 100% of the work required for _ 
(ITB/RFP Number) 

(Description of Work) 

In making this declaration, the bidder/proposer states the following: 

1. That the bidder/proposer does not customarily subcontract elements of this type 
project, and normally performs and has the capability to perform and will perform all 
elements of the work on this project with his/her own current work forces; 

2. If it should become necessary to subcontract some portion of the work at a later 
date, the bidder/proposer will comply with all requirements of the County's Non­ 
Discrimination Ordinance in providing equal opportunities to all firms to subcontract 
the work. The determination to subcontract some portion of the work at a later date 
shall be made in good faith and the County reserves the right to require additional 
information to substantiate a decision made by the bidder/proposer to subcontract 
work following the award of the contract. Nothing contained in this provision shall be 
employed to circumvent the spirit and intent of the County's Non-Discrimination 
Ordinances; 

3. The bidder will provide, upon request, information sufficient for the County to verify 
Item Number one. 

AUTHORIZED COMPANY REPRESENTATIVE 

Name: Title:, Date: _ 

Signature: __ 

Firm: _ 

Address: ___ 

Phone Number: __ 

Fax Number: _ 

Email Address: _ 

Page 11 of 21 



EXHIBIT F • JOINT VENTURE DISCLOSURE AFFIDAVIT 

ITB/RFP No., _ 

Project Name _ 

This form must be completed and submitted with the bid/proposal if a joint venture approach is 
to be undertaken, 

In order to evaluate the extent of small, minority and female business involvement being 
proposed by a Bidder/Proposer, certain relevant information must be provided prior to contract 
award. The information requested below is to clearly identify and explain the extent of small 
business participation in the proposed joint venture. All items must be properly addressed 
before the business entity can be evaluated, 

1. Firms: 

1) Name of Business: _ 
Street Address: _ 
Telephone No.: _ 
Nature of Business: _ 

2) Name of Business: _ 
Street Address: _ 
Telephone No.: _ 
Nature of Business: _ 

3) Name of Business: _ 
Street Address: _ 
Telephone No.: _ 
Nature of Business: _ 

NAME OF JOINT VENTURE (If applicable): _ 

ADDRESS:, _ 

PRINCIPAL OFFICE: _ 

OFFICEPHONE:, _ 
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Note: Attach additional sheets as required 

1. Describe the capital contributions by each joint venturer and accounting thereof. 

2. Describe the financial controls of the joint venture, e.g., will a separate cost center be 
established? Which venturer will be responsible for keeping the books? How will the 
expense therefore be reimbursed? What is the authority of each joint venture to commit 
or obligate the order? 

3. Describe any ownership, options for ownership, or loans between the joint ventures. 
Identify terms thereof. 

4. Describe the estimated contract cash flow for each joint venturer. 

5. To what extent and by whom will the on-site work be supervised? 

6. To what extent and by whom will the administrative office be supervised? 

7. Which joint venturer will be responsible for material purchases including the estimated 
cost thereof? How will the purchase be financed? 

8. Which joint venturer will provide equipment? What is the estimated cost thereof? How 
will the equipment be financed? 

9. Describe the experience and business qualifications of each joint venturer. 

10. Submit a copy of all joint venture agreements and evidence of authority to do business in 
the State of Georgia as well as locally, to include all necessary business licenses. 

11. Percent of Minority/Female Business Enterprises ownership by each joint venture in 
terms of profit and loss sharinq: _ 

12. The authority of each joint venturer to commit or obligate the other: _ 

13. Number of personnel to be involved in project, their crafts and positions and whether 
they are employees of the Minority/Female Business Enterprises enterprise, the majority 
firm or the joint venture: _ 
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14. Identification of control and participation in venture; list those individuals who are 
responsible for day-to-day management and policy decision-maker, including, but not 
limited to, those with prime responsibility for areas designated below; (use additional 
sheets if necessary} 

Financial 
Decisions 

Supervision 
Field Operation 

In connection with any work that these firms, as a joint venture, might be authorized to 
perform in connection with above captioned contract, we each do hereby authorize 
representatives of the Fulton County Department of Contract Compliance, Departments 
of Purchasing and Contract Compliance, and Finance, under the direction of the County 
Manger's Office, to examine, from time to time, the books, records and files to the extent 
that such relate to this County project. 

WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT 
THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND 
THAT WE ARE AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS 
AFFIDAVIT AND GRANT THE ABOVE PRIVILEGE. 

FOR ___ 

(Company) 

Date: _ 
(Signature of Affiant) 

(Printed Name) 

(Company) 

Date: _ 
(Signature of Affiant) 

(Printed Name) 
State of ------------- 
County of _ 

On this day of , 20_, before me, appeared _ 

the undersigned officer, personally appeared known 
to me to be the person described in the foregoing Affidavit and acknowledges that he 

(she) executed the same in the capacity therein stated and for the purpose therein 
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contained. 
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Should you have questions regarding any of the documents contained in Section 6, 
please feel free to contact the Office of Contract Compliance at (404) 763-6300, for further 
assistance. 
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EXHIBIT H 

FULTON COUNTY FIRST SOURCE JOBS PROGRAM 

STATEMENT OF POLICY: 

It is the policy of Fulton County Government to provide employment opportunities to the citizens 
of Fulton County. This policy will apply to all contracts procured through the Department of 
Purchasing & Contract Compliance valued in excess of $200,000. The Prime Contractor is 
expected to utilize the First Source Jobs Program to fill 50% of the entry level jobs which arise 
as a result of any project funded in whole or in part with County funds with residents of Fulton 
County. 

PURPOSE: 

The purpose of this policy is to create a pool of employable persons who are residents of Fulton 
County to be called upon as a source to fill jobs created as a result of any eligible project funded 
in whole or in part with County funds in order to provide stable economic opportunities for 
families throughout the County. The First Source Jobs Program will be implemented by the 
Department of Purchasing & Contract Compliance and the Office of Workforce Development. 

MONITORING POLICY: 

Upon execution of a contract with Fulton County Government, the First Source Jobs Agreement 
(FSJ Form 2) will become a part of the contract between the bidder/proposer and Fulton County 
Government. The First Source Jobs Program will be monitored during routine site visits by the 
Office of Contract Compliance along with the Office of Workforce Development. 

FORM 1 
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FULTON COUNTY 

First Source Jobs Program Information 

Company Name: ___ 

Project Number: 

Pr~ectName: _ 

The following entry-level positions will become available as a result of the above 
referenced contract with Fulton County. 

1. 

2. 

3. 

4. 

5. 

6. 

Include a job description and all required qualifications for each position listed above. 

Identify a company representative and contact phone number who will be responsible for 
coordinating with the First Source Jobs Program: 

Company Representative: ___ 

Phone Number: 

Email Address: 

FORM 2 
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FULTON COUNTY 
First Source Jobs Program Agreement 

Awarded Contractor's Name: _ 

Formal Contract Name: --------------------------- 
RFP/ITB Number: -------------------------- 
Contact Person: --------------------------- 

Contact Phone: 

The contractor listed above agrees to the following: 

1. The contractor shall make a good faith effort to fill 50% of the entry level position(s) 
created by this project using the Fulton County First Source Jobs Program. 

2. The contractor shall provide the applicable details of every entry level job in writing 
within the required form. 

3. The contractor shall be expected to present documentation that confirms employment 
terms to both the employee and Fulton County. 

The Office of Contract Compliance will assist with monitoring the participation of First Source 
Jobs Program employees during routine site visits and report findings to the Office of Workforce 
Development for confirmation and follow-up. The Office of Workforce Development shall notify 
the Director of Human Services and the Purchasing Agent of any determination of non­ 
compliance with the requirements of this policy and recommend a resolution or action to be 
taken. 

Upon a determination by the Purchasing Agent and the Director of Human Services that a 
contractor has failed to comply with any portion of this policy, the County may impose the 
following: 

1. Ten percent (10%) of all future payments under the involved eligible project shall be 
entitled to be withheld from a contractor that has violated this policy until the contractor 
complies with the provisions of this policy. 

The undersigned agrees to the terms and conditions set forth in this agreement. 

Contractor's Official Title: Date: -------- 
Contractor's Name: ------------ 
Contractor's Signature: _ 

FORM 3 
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141TB94653C-MT Section 8 
Bellwood Waste Removal General Conditions 

SECTION 8 
GENERAL CONDITIONS 

00700-1 FAMILIARITY WITH SITE 
Execution of this agreement by the Contractor is a representation that the Contractor has visited the 
site, has become familiar with the local conditions under which the work is to be performed, and has 
correlated personal observations with the requirements of this agreement. 

00700-2 CONTRACT DOCUMENTS 
This agreement consists of Owner's invitation for bid, instructions to bidders, bid form, performance 
bond, payment bond, acknowledgments, the contract, general conditions, special conditions, 
specifications, plans, drawings, exhibits, addenda, and written change orders. 

A. Notice of Award of Contract: 
B. Execution of Contract Documents 

Upon notification of Award of Contract, the Owner shall furnish the Contractor the conformed copies of 
Contract Documents for execution by the Contractor and the Contractor's surety. 
Within ten (10) days after receipt the Contractor shall return all the documents properly executed by the 
Contractor and the Contractor's surety. Attached to each document shall be an original power-of­ 
attorney for the person executing the bonds for the surety and certificates of insurance for the required 
insurance coverage. 
After receipt of the documents executed by the Contractor and his surety with the power-of-attorney 
and certificates of insurance, the Owner shall complete the execution of the documents. Distribution of 
the completed documents will be made upon completion. 
Should the Contractor and/or Surety fail to execute the documents within the time specified; the Owner 
shall have the right to proceed on the Bid Bond accompanying the bid. 
If the Owner fails to execute the documents within the time limit specified, the Contractor shall have the 
right to withdraw the Contractor's bid without penalty. 
Drawings and Specifications: 
The Drawings, Specifications, Contract Documents, and all supplemental documents, are considered 
essential parts of the Contract, and requirements occurring in one are as binding as though occurring in 
all. They are intended to define, describe and provide for all Work necessary to complete the Project in 
an acceptable manner, ready for use, occupancy, or operation by the Owner. 
In case of conflict between the Drawings and Specifications, the Specifications shall govern. Figure 
dimensions on Drawings shall govern over scale dimensions, and detailed Drawings shall govern over 
general Drawings. 
In cases where products or quantities are omitted from the Specifications, the description and quantities 
shown on the Drawings shall govern. 
Any ambiguities or need for clarification of the Drawings or Specifications shall be immediately reported 
to the Construction Manager in writing. Any such ambiguity or need for clarification shall be handled by 
the Construction Manager in writing. No clarification of the Drawings and Specifications hereunder by 
the Construction Manager shall entitle the Contractor to any additional monies unless a Change Order 
has been processed as provided by "Changes in the Contract" hereof. 
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Any work done by the Contractor following a discovery of such differing site condition or ambiguity or 
need for clarification in the Contract Drawings and Specifications prior to a written report to the 
Construction Manager shall not entitle the Contractor to additional monies and shall be done at the 
Contractor's risk. 

The Construction Manager will furnish the Contractor five (5) copies of the Contract Drawings and the 
Specifications, one copy of which the Contractor shall have available at all times on the Project site. 

00700·3 DEFINITIONS 
The following terms as used in this agreement are defined as follows to the extent the definitions herein 
differ or conflict with those in the Instructions for Bidders, Section 00100, the definitions herein shall 
control. 
Alternate bids - the amount stated in the bid or proposal to be added to or deducted from the amount of 
the base bid or base proposal if the corresponding change in project scope or alternate materials or 
methods of construction is accepted. 
Base bid - the amount of money stated in the bid or proposal as the sum for which the bidder or 
proposer offers to perform the work. 
Change Order - an alteration, addition, or deduction from the original scope of work as defined by the 
contract documents to address changes or unforeseen conditions necessary for project completion. A 
written order to the Contractor issued by the County pursuant to Fulton County Policy and Procedures 
800-6 for changes in the work within the general scope of the contract documents, adjustment of the 
contract price, extension of the contract time, or reservation of determination of a time extension. 
Construction Manager shall mean the individual designated in writing, by the Director of the Facilities 
and Transportation Services Department as the Construction Manager. 
Contractor shall mean the party of the second part to the Contract Agreement or the authorized and 
legal representative of such party. 
Contract Documents include the Contract Agreement, Contractor's Bid (including all documentation 
accompanying the Bid and any post-Bid documentation required by the County prior to the Notice of 
Award), Bonds, all Special Conditions, General Conditions, Supplementary Conditions, Specifications, 
Drawings and addenda, together with written amendments, change orders, field orders and the 
Construction Manager's written interpretations and clarifications issued in accordance with the General 
Conditions on or after the date of the Contract Agreement. 
Shop drawing submittals reviewed in accordance with the General Conditions, geotechnical 
investigations and soils report and drawings of physical conditions in or relating to existing surface 
structures at or contiguous to the site are not Contract Documents. 
Contract Price - The sum specified in the Agreement to be paid to the Contractor in consideration of the 
Work. 
Contract Time shall mean the number of consecutive calendar days as provided in the Contract 
Agreement for completion of the Work, to be computed from the date of Notice to Proceed. 
Owner or County shall mean Fulton County Government, party of the first part to the Contract 
Agreement, or its authorized and legal representatives. 
Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight the next day. 
Detention Equipment Contractor ("DEC") - Any legally chartered business entity whose primary activity 
is the supply and/or installation of detention hardware equipment and related systems. 
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Director - Director of the Facilities and Transportation Services Department of Fulton County, Georgia 
or the designee thereof. 

Engineer of Record - Hellmuth, Obata, Kassabaum, Inc., in conjunction with SafeTech Engineering 
developed the specifications and drawings referred to herein. 

Final Completion shall mean the completion of all work as required in accordance with the terms and 
conditions of the contract documents. 

Liquidated Damages shall mean the amount, stated in the Contract Agreement, which the Contractor 
agrees to pay to the Owner for each consecutive calendar day beyond the Contract time required to 
complete the Project or for failing to comply with associated milestones. Liquidated Damages will end 
upon written notification from the Owner of Final Acceptance of the Project or upon written notification 
of from the Owner of completion of the milestone. 

Notice to Proceed - A written communication issued by the County to the Contractor authorizing it to 
proceed with the work, establishing the date of commencement and completion of the work, and 
providing other direction to the Contractor. 

Products shall mean materials or equipment permanently incorporated into the work. 

Program Manager - Not used in this contract. Delete all references. 

Project Manual - The Contract Documents. 

Provide shall mean to furnish and install. 

Substantial Completion - The date certified by the Construction Manager when all or a part of the work, 
as established pursuant to General Condition 0700-81, is sufficiently completed in accordance with the 
requirements of the contract documents so that the identified portion of the work can be utilized for the 
purposes for which it is intended. 

Work or Project - All of the services specified, indicated, shown or contemplated by the contract 
documents, and furnishing by the Contractor of all materials, equipment, labor, methods, processes, 
construction and manufacturing materials and equipment, tools, plans, supplies, power, water, 
transportation and other things necessary to complete such services in accordance with the contract 
documents to insure a functional and complete facility. 

00700-4 CODES 
All codes, specifications, and standards referenced in the contract documents shall be the latest 
editions, amendments and revisions of such referenced standards in effect as of the date of the request 
for proposals for this contract. 
00700-5 REVIEW OF CONTRACT DOCUMENTS 
Before making its proposal to the County, and continuously after the execution of the agreement, the 
Contractor shall carefully study and compare the contract documents and shall at once report to the 
Construction Manager any error, ambiguity, inconsistency or omission that may be discovered, 
including any requirement which may be contrary to any law, ordinance, rule, or regulation of any public 
authority bearing on the performance of the work. By submitting its proposal, the Contractor agrees 
that the contract documents, along with any supplementary written instructions issued by or through the 
Construction Manager that have become a part of the contract documents, appear accurate, consistent 
and complete insofar as can be reasonably determined. If the Contractor has timely reported in writing 
any error, inconsistency, or omission to the Construction Manager, has properly stopped the affected 
work until instructed to proceed, and has otherwise followed the instructions of the Construction 
Manager, the Contractor shall not be liable to the County for any damage resulting from any such error, 
inconsistency, or omission in the contract documents. The Contractor shall not perform any portion of 
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the work without the contract documents, approved plans, specifications, products and data, or 
samples for such portion of the work. For purposes of this section "timely" is defined as the time period 
in which the contractor discovers, or should have discovered, the error, inconsistency, or omission, with 
the exercise of reasonable diligence. 

00700-6 STRICT COMPLIANCE 
No observation, inspection, test or approval of the County or Construction Manager shall relieve the 
Contractor from its obligation to perform the work in strict conformity with the contract documents 
except as provided in General Condition 00700-48. 
00700-7 APPLICABLE LAW 
All applicable State laws, County ordinances, codes, and rules and regulations of all authorities having 
jurisdiction over the construction of the project shall apply to this agreement. The Contractor shall 
comply with the requirements of any Fulton County program concerning non-discrimination in 
contracting. All work performed within the right of way of the Georgia Department of Transportation 
and any railroad crossing shall be in accordance with Georgia Department of Transportation 
regulations, policies and procedures and, where applicable, those of any affected railroad. The 
Contractor shall comply with all laws, ordinances, codes, rules and regulations bearing on the conduct 
of the work as specified and the Contractor agrees to indemnify and hold harmless the County, its 
officers, agents and employees, as well as the Construction Manager and the Program Manager 
against any claim or liability arising from or based on the violation of any law, ordinance, regulation, 
order or decree affecting the conduct of the work, whether occasioned by the Contractor, his agents or 
employees. 
00700-8 PERMITS, LICENSES AND BONDS 
All permits and licenses necessary for the work shall be secured and paid for by the Contractor. If any 
permit, license or certificate expires or is revoked, terminated, or suspended as a result of any action on 
the part of the Contractor, the Contractor shall not be entitled to additional compensation or time. The 
Contractor shall obtain and keep in force at all times performance and payment bonds payable to 
Fulton County in penal amounts equal to 100% of the Contract price. 

00700-9 TAXES 
A. The Contractor shall pay all sales, retail, occupational, service, excise, old age benefit and 

unemployment compensation taxes, consumer, use and other similar taxes, as well as any 
other taxes or duties on the materials, equipment, and labor for the work provided by the 
Contractor which are legally enacted by any municipal, county, state or federal authority, 
department or agency at the time bids are received, whether or not yet effective. The 
Contractor shall maintain records pertaining to such taxes and levies as well as payment thereof 
and shall make the same available to the County at all reasonable times for inspection and 
copying. The Contractor shall apply for any and all tax exemptions which may be applicable and 
shall timely request from the County such documents and information as may be necessary to 
obtain such tax exemptions. The County shall have no liability to the Contractor for payment of 
any tax from which it is exempt. 

B. The Contractor is obligated to comply with all local and State Sales and Use Tax laws. The 
Contractor shall provide the Owner with documentation to assist the Owner in obtaining sales 
and/or use tax refunds for eligible machinery and equipment used for the primary purpose of 
reducing or eliminating air or water pollution as provided for in Chapter 48-8-3 (36) and (37) of 
the Official Code of Georgia. All taxes shall be paid by the Contractor. All refunds will accrue to 
the Owner. 
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Acceptance of the project as complete and final payment will not be made by the Owner until the 
Contractor has fully complied with this requirement. 

00700-10 DELINQUENT CONTRACTORS 
The County shall not pay any claim, debt, demand or account whatsoever to any person firm or 
corporation who is in arrears to the County for taxes. The County shall be entitled to a counterclaim, 
backcharge, and offset for any such debt in the amount of taxes in arrears, and no assignment or 
transfer of such debt after the taxes become due shall affect the right of the County to offset any taxes 
owed against said debt. 
00700-11 LIEN WAIVERS 
The Contractor shall furnish the County with evidence that all persons who have performed work or 
furnished materials pursuant to this agreement have been paid in full prior to submitting its demand for 
final payment pursuant to this agreement. A final affidavit, Exhibit A, must be completed, and submitted 
to comply with requirements of 00700-11. In the event that such evidence is not furnished, the County 
may retain sufficient sums necessary to meet all lawful claims of such laborers and materialmen. The 
County assumes no obligation nor in any way undertakes to pay such lawful claims from any funds due 
or that may become due to the Contractor. 
00700-12 MEASUREMENT 
All items of work to be paid for per unit of measurement shall be subject to inspection, measurement, 
and confirmation by the Construction Manager. 
00700-13 ASSIGNMENT 
The Contractor shall not assign any portion of this agreement or moneys due there from (include 
factoring of receivables) without the prior written consent of the County. The Contractor shall retain 
personal control and shall provide personal attention to the fulfillment of its obligations pursuant to this 
agreement. Any assignment without the express written consent of the County shall render this 
contract voidable at the sole option of the County. 
00700-14 FOREIGN CONTRACTORS 
In the event that the Contractor is a foreign corporation, partnership, or sole proprietorship, the 
Contractor hereby irrevocably appoints the Secretary of State of Georgia as its agent for service of all 
legal process for the purpose of this contract only. 

00700-15 INDEMNIFICATION 
The Contractor hereby assumes the entire responsibility and liability for any and all injury to or death of 
any and all persons, including the Contractor's agents, servants, and employees, and in addition 
thereto, for any and all damages to property caused by or resulting from or arising out of any act or 
omission in connection with this contract or the prosecution of work hereunder, whether caused by the 
Contractor or the Contractor's agents, Servants, or employees, or by any of the Contractor's 
subcontractors or suppliers, and the Contractor shall indemnify and hold harmless the County, the 
Construction Manager, County's Commissioners, officers, employees, successors, assigns and agents, 
or any of their subcontractors from and against any and all loss and/or expense which they or any of 
them may suffer or pay as a result of claims or suits due to, because of, or arising out of any and all 
such injuries, deaths and/or damage, irrespective of County or Construction Manager negligence 
(except that no party shall be indemnified for their own sole negligence). The Contractor, if requested, 
shall assume and defend at the Contractor's own expense, any suit, action or other legal proceedings 
arising there from, and the Contractor hereby agrees to satisfy, pay, and cause to be discharged of 
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record any judgment which may be rendered against the County and the Construction Manager arising 
there from. 

In the event of any such loss, expense, damage, or injury, or if any claim or demand for damages as 
heretofore set forth is made against the County or the Construction Manager, the County may withhold 
from any payment due or thereafter to become due to the Contractor under the terms of this Contract, 
an amount sufficient in its judgment to protect and indemnify it and the Construction Manager, County's 
Commissioners, officers, employees, successors, assigns and agents from any and all claims, 
expense, loss, damages, or injury; and the County, in its discretion, may require the Contractor to 
furnish a surety bond satisfactory to the County providing for such protection and indemnity, which 
bond shall be furnished by the Contractor within five (5) days after written demand has been made 
therefore. The expense of said Bond shall be borne by the Contractor. 

00700-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS 

The Contractor shall supervise and direct the work using the Contractor's best skill and attention. The 
Contractor shall be solely responsible for all construction methods and procedures and shall coordinate 
all portions of the work pursuant to the contract subject to the overall coordination of the Construction 
Manager. All work pursuant to this agreement shall be performed in a skillful and workmanlike manner. 
The County reserves the right to perform work related to the Project with the County's own forces and 
to award separate contracts in connection with other portions of the project, other work on the site 
under these or similar conditions of the contract, or work which has been extracted from the 
Contractor's work by the County. 
When separate contracts are awarded for different portions of the project or other work on the site, the 
term "separate contractor" in the Contract Documents in each case shall mean the contractor who 
executes each separate County Agreement. 
The Contractor shall cooperate with the County and separate contractors in arranging the introduction 
and storage of materials and equipment and execution of their work, and shall cooperate in 
coordinating connection of its work with theirs as required by the Contract Documents. 
If any part of the Contractor's Work depends for proper execution or results upon the work of the 
County or any separate contractor, the Contractor shall, prior to proceeding with that portion of the 
Work, promptly report to the Construction Manager any apparent discrepancies or defects in such other 
work that render it unsuitable for such proper execution and results within fourteen (14) days of 
discovery of such discrepancy or defect. Failure of the Contractor to so report in writing shall constitute 
an acceptance of the County's or separate contractor's work as fit and proper to receive the Work, 
except as to any defects which may subsequently become apparent in such work by others. 
Any costs caused by defective or untimely work shall be borne by the party responsible therefore. 
Should the Contractor wrongfully cause damage to the work or property of the County or to other work 
or property on the site, including the work of separate contractors, the Contractor shall promptly remedy 
such damage at the Contractor's expense. 
Should the Contractor be caused damage by any other contractor on the Project, by reason of such 
other contractor's failure to perform properly his contract with the County, no action shall lie against the 
County or the Construction Manager inasmuch as the parties to this agreement are the only 
beneficiaries hereof and there are no third party beneficiaries and neither the County nor the 
Construction Manager shall have liabilities therefore, but the Contractor may assert his claim for 
damages solely against such other contractor. The Contractor shall not be excused from performance 
of the contract by reason of any dispute as to damages with any other contractor or third party. 

Page 6 of 30 



141TB94653C-MT Section 8 
Bellwood Waste Removal General Conditions 

Where the Work of this Contract shall be performed concurrently in the same areas as other 
construction work, the Contractor shall coordinate with the Construction Manager and the separate 
contractors in establishing mutually acceptable schedules and procedures that shall permit all jobs to 
proceed with minimum interference. 

If a dispute arises between the Contractor and separate contractors as to their responsibility for 
cleaning up, the County may clean up and charge the cost thereof to the Contractor or contractors 
responsible therefore as the County shall determine to be just. 

00700-17 ADMINISTRATION OF CONTRACT 
The Program Manager and the Construction Manager shall provide administration services as 
hereinafter described. 
For the administration of this Contract, the Construction Manager shall serve as the County's primary 
representative during design and construction and until final payment to the Contractor is due. The 
Construction Manager shall advise and consult with the County and the Program Manager. The 
primary point of contact for the Contractor shall be the Construction Manager. All correspondence from 
the Contractor to the County shall be forwarded through the Construction Manager. Likewise, all 
correspondence and instructions to the Contractor shall be forwarded through the Construction 
Manager. 
The Construction Manager will determine in general that the construction is being performed in 
accordance with design and engineering requirements, and will endeavor to guard the County against 
defects and deficiencies in the Work. 
The Construction Manager will not be responsible for or have control or charge of construction means, 
methods, techniques, sequences, or procedures, or for safety precautions and programs in connection 
with the Work, nor will it be responsible for the Contractor's failure to carry out the Work in accordance 
with the Contract Documents. The Construction Manager will not be responsible for or have control or 
charge over the acts or omissions of the Contractor, its engineers, consultants, subcontractors, or any 
of their agents or employees, or any other persons performing the Work. 
Based on the Construction Manager's observations regarding the Contractor's Applications for 
Payment, the Construction Manager shall determine the amounts owing to the Contractor, in 
accordance with the payment terms of the Contract, and shall issue Certificates for Payment in such 
amount to the County. 
The Construction Manager shall render interpretations necessary for the proper execution or progress 
of the Work. Either party to the Contract may make written requests to the Construction Manager for 
such interpretations. 
Claims, disputes and other matters in question between the Contractor and the County relating to the 
progress of the Work or the interpretation of the Contract Documents shall be referred to the 
Construction Manager for interpretation. 
All interpretations of the Construction Manager shall be consistent with the intent of and reasonably 
inferable from the Contract Documents and shall be in writing or in graphic form. 
Except as otherwise provided in this Contract, the Construction Manager shall issue a decision on any 
disagreement concerning a question of fact arising under this Contract. The Construction Manager 
shall reduce the decision to writing and mail or otherwise furnish a copy thereof to the Contractor. The 
decision of the Construction Manager shall be final and conclusive unless, within thirty (30) days from 
the date of receipt of such copy, the Contractor files a written appeal with the Director of Public Works 
and mails or otherwise furnishes the Construction Manager a copy of such appeal. The decision of the 
Director of Public Works or the Director's duly authorized representative for the determination of such 
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appeals shall be final and conclusive. Such final decision shall not be pleaded in any suit involving a 
question of fact arising under this Contract, provided such is not fraudulent, capricious, arbitrary, so 
grossly erroneous as necessarily implying bad faith, or is not supported by substantial evidence. In 
connection with any appeal proceeding under this Article, the Contractor shall be afforded an 
opportunity to be heard and to offer evidence in support of Contractor's appeal. Pending any final 
decision of a dispute hereunder, the Contractor shall proceed diligently with the performance of the 
Contract as directed by the Construction Manager. 

The Construction Manager shall have authority to reject Work which does not conform to the Contract 
Documents. Whenever, in the Construction Manager's opinion, it is considered necessary or advisable 
for the implementation of the intent of the Contract Documents, the County shall have authority to 
require special inspection or testing of the Work whether or not such Work be then fabricated, installed 
or completed. The Contractor shall pay for such special inspection or testing if the Work so inspected 
or tested is found not to comply with the requirements of the contract; the County shall pay for special 
inspection and testing if the Work is found to comply with the contract. Neither the Construction 
Manager's authority to act under this Subparagraph, nor any decision made by the Construction 
Manager in good faith either to exercise or not to exercise such authority, shall give rise to any duty or 
responsibility of the Construction Manager to the Contractor, any subcontractor, any of their agents or 
employees, or any other person performing any of the Work. 

The Contractor shall provide such shop drawings, product data, and samples as may be required by 
the Construction Manager and/or as required by these Contract Documents. 

The Construction Manager shall conduct inspections to determine Substantial Completion and Final 
Completion, and shall receive and forward to the County for review written warranties and related 
documents required by the Contract Documents and assembled by the Contractor. The Construction 
Manager shall approve and issue Certificates for Payment upon compliance with Substantial and Final 
Completion requirements indicated in General Conditions 00700-81, 00700-82, 00700-84 and 00700- 
85 of this Agreement. 

Except as provided in General Condition 00700-48, the Contractor shall not be relieved from the 
Contractor's obligations to perform the work in accordance with the contract documents by the activities 
or duties of the County or any of its officers, employees, or agents, including inspections, tests or 
approvals, required or performed pursuant to this agreement. 

00700-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES 
The Contractor shall employ only competent and skilled personnel. The Contractor shall, upon demand 
from the Construction Manager, immediately remove any superintendent, foreman or workman whom 
the Construction Manager may consider incompetent or undesirable. 
The Contractor shall be responsible to the County for the acts and omissions of the Contractor's 
employees, subcontractors, and agents as well as any other persons performing work pursuant to this 
agreement for the Contractor. 
00700-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT 
Unless otherwise provided in this agreement, the Contractor shall make all arrangements with 
necessary support agencies and utility companies provide and pay for all labor, materials, equipment, 
tools, construction equipment and machinery, water, heat, utilities, transportation, and other facilities 
and services necessary for the execution and completion of the work. 

00700-20 DISCIPLINE ON WORK SITE 
The Contractor shall enforce strict discipline and good order among its employees and subcontractors 
at all times during the performance of the work, to include compliance with the Fulton County Drug Free 
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Work Place Policy. The Contractor shall not employ any subcontractor who is not skilled in the task 
assigned to it. The Construction Manager may, by written notice, require the Contractor to remove from 
the work any subcontractor or employee deemed by the Construction Manager to be incompetent. 

00700-21 HOURS OF OPERATION 

All work at the construction site shall be performed during regular business hours of the Fulton County 
government, except upon the Construction Manager's prior written consent to other work hours. It is 
further understood that the Contractor's construction schedule is based on a normal 40 hours, five day 
work week, less Fulton County-recognized holidays. Contractors work schedule shall not violate Fulton 
County Noise Ordinance by working hours inconsistent with the Fulton County Noise Ordinance. The 
County's current noise ordinance or other applicable ordinance shall govern. If the Contractor desires 
to work in excess of this limit, the Contractor shall submit a written request to the Construction 
Manager, a minimum of five days prior to the desired work date. The Contractor shall be responsible for 
any additional expenses incurred by the Owner as a result of the extended work hours, including 
resident inspection overtime. The cost associated with resident inspector overtime shall be deducted 
form the Contractor monthly payment request. 
00700-22 FAMILIARITY WITH WORK CONDITIONS 

The Contractor shall take all steps necessary to ascertain the nature and location of the work and the 
general and local conditions which may affect the work or the cost thereof. The Contractor's failure to 
fully acquaint itself with the conditions which may affect the work, including, but not limited to conditions 
relating to transportation, handling, storage of materials, availability of utilities, labor, water, roads, 
weather, topographic and subsurface conditions, other separate contracts to be entered into by the 
County relating to the project which may affect the work of the Contractor, applicable provisions of law, 
and the character and availability of equipment and facilities necessary prior to and during the 
performance of the work shall not relieve the Contractor of its responsibilities pursuant to this 
agreement and shall not constitute a basis for an equitable adjustment of the contract terms. The 
County reserves the right to perform with its own forces or to contract with other entities for other 
portions of the project work, in which case the Contractor's responsibility to assure its familiarity with 
work conditions hereunder shall include all coordination with such other contractors and the County 
necessary to insure that there is no interference between contractors as will delay or hinder any 
contractor in its prosecution of work on the project. The County assumes no responsibility for any 
understandings or representations concerning conditions of the work made by any of its officers, 
agents, or employees prior to the execution of this agreement. 

00700-23 RIGHT OF ENTRY 

The County reserves the right to enter the site of the work by such agent, including the Construction 
Manager, as it may elect for the purpose of inspecting the work or installing such collateral work as the 
County may desire. The Contractor shall provide safe facilities for such access so that the County and 
its agents may perform their functions. 

00700-24 NOTICES 

Any notice, order, instruction, claim or other written communication required pursuant to this agreement 
shall be deemed to have been delivered or received as follows: 
Upon personal delivery to the Contractor, its authorized representative, or the Construction Manager on 
behalf of the County. Personal delivery may be accomplished by in-person hand delivery or bona fide 
overnight express service. 
Three days after depositing in the United States mail a certified letter addressed to the Contractor or 
the Construction Manager for the County. For purposes of mailed notices, the County's mailing 
address shall be 141 Pryor Street, 6th Floor, Atlanta, Georgia 30303, or as the County shall have 
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otherwise notified the Contractor. The Contractor's mailing address shall be the address stated in its 
proposal or as it shall have most recently notified the Construction Manager in writing. 

00700-25 SAFETY 
A. SAFETY, HEALTH AND LOSS PREVENTION 

The Contractor shall be responsible for implementing a comprehensive project-specific safety, 
health and loss prevention program and employee substance abuse program for this project. 
All Sub-Contractors must either implement their own program or follow the Contractor's safety, 
health and loss prevention program and employee substance abuse program. 
The Contractor's safety, health and loss prevention program and employee substance abuse 
program must meet or exceed all governmental regulations (OSHA, EPA, DOT, State, local), 
and any other specific Fulton County requirements 

B. COUNTY'S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS GUIDELINES AND 
REQU I REMENTS 
The County and its agents reserve the right. but assume no duty, to establish and enforce 
safety, health, and loss prevention guidelines and to make the appropriate changes in the 
guidelines, for the protection of persons and property and to review the efficiency of all 
protective measures taken by the Contractor. The Contractor shall comply with all safety, 
health, and loss prevention process guidelines and requirements and changes made by the 
County or its agent(s). The issuance of any such guidelines or changes by the County or its 
agent(s) shall not relieve the Contractor of its duties and responsibilities under this Agreement, 
and the County or its agent(s) shall not thereby assume, nor be deemed to have assumed, any 
such duties or responsibilities of the Contractor. 

C. COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL APPLICABLE 
LAWS and REGULATIONS 
All Work, whether performed by the Contractor or its Sub-Contractors of any tier, or anyone 
directly or indirectly employed by any of them, and all equipment, appliances, machinery, 
materials, tools and like items incorporated or used in the Work, shall be in compliance with and 
conform to: 
1. All applicable laws, ordinances, rules, regulations and orders of any public, quasi-public 

or other governmental authority relating to the safety of persons and their protection 
against injury, specifically including, but in no event limited to, the Federal Occupational 
Safety and Health Act of 1970, as amended, and all rules and regulations now or 
hereafter in effect pursuant to said Act. 

2. All rules, regulations, and requirements of the County or its agent(s) and its insurance 
carriers relating there to. In the event of a conflict or differing requirements the more 
stringent shall govern. 

D. PROTECTION OF THE WORK 
1. The Contractor shall, throughout the performance of the Work, maintain adequate and 

continuous protection of all Work and temporary facilities against loss or damage from 
whatever cause, shall protect the property of the County and third parties from loss or 
damage from whatever cause arising out of the performance of the Work, and shall 
comply with the requirements of the County or its agent(s) and its insurance carriers, 
and with all applicable laws, codes, rules and regulations, (as same may be amended) 
with respect to the prevention of loss or damage to property as a result of fire or other 
hazards. 
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2. The County or its agent(s) may, but shall not be required to, make periodic inspections 
of the Project work area. In such event, however, the Contractor shall not be relieved of 
its aforesaid responsibilities and the County or its agent(s) shall not assume, nor shall it 
be deemed to have assumed, any responsibility otherwise imposed upon the assurance 
of Contractor by this Agreement. 

E. SAFETY EQUIPMENT 

1. The Contractor shall provide to each worker on the Project work area the proper safety 
equipment for the duties being performed by that worker and will not permit any worker 
on the Project work area who fails or refuses to use the same. The County or its agent 
shall have the right, but not the obligation, to order the removal of a worker from the 
Project work site for his/her failure to comply with safe practices or substance abuse 
policies. 

F. EMERGENCIES 

1. In any emergency affecting the safety of persons or property, or in the event of a claimed 
violation of any federal or state safety or health law or regulation, arising out of or in any 
way connected with the Work or its performance, the Contractor shall act immediately to 
prevent threatened damage, injury or loss and to remedy said violation. Failing such 
action the County or its agent(s) may immediately take whatever steps it deems 
necessary including, but not limited to, suspending the Work as provided in this 
Agreement. 

2. The County or its agent(s) may offset any and all costs or expenses of whatever nature, 
including attorneys' fees, paid or incurred by the County or its agent(s) (whether such 
fees are for in-house counselor counsel retained by the County or its agent), in taking 
the steps authorized by Section 00700-25(G) (1) above against any sums then or 
thereafter due to the Contractor. The Contractor shall defend, indemnify and hold the 
County, its officers, agents, and employees harmless against any and all costs or 
expenses caused by or arising from the exercise by the County of its authority to act in 
an emergency as set out herein. If the Contractor shall be entitled to any additional 
compensation or extension of time change order on account of emergency work not due 
to the fault or neglect of the Contractor or its Sub-Contractors, such additional 
compensation or extension of time shall be determined in accordance with General 
Condition 00700-52 and General Condition 00700-87 of this Agreement. 

G. SUSPENSION OF THE WORK 

1. Should, in the judgment of the County or its agent(s), the Contractor or any Sub­ 
Contractor fail to provide a safe and healthy work place, the County or its agent shall 
have the right. but not the obligation, to suspend work in the unsafe areas until 
deficiencies are corrected. All costs of any nature (including, without limitation, overtime 
pay, liquidated damages or other costs arising out of delays) resulting from the 
suspension, by whomsoever incurred, shall be borne by the Contractor. 

2. Should the Contractor or any Sub-Contractor fail to provide a safe and healthy work 
place after being formally notified in writing by the County or its agents of such non­ 
compliance, the contract may be terminated following the termination provision of the 
contract. 

H. CONTRACTOR'S INDEMNITY OF THE COUNTY FOR CONTRACTOR'S NON-COMPLIANCE 
WITH SAFETY PROGRAM 
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1. The Contractor recognizes that it has sole responsibility to assure its Safety Program is 
implemented and to assure its construction services are safely provided. The Contractor 
shall indemnify, defend and hold the County and its agents harmless, from and against 
any and all liability (whether public or private), penalties (contractual or otherwise), 
losses, damages, costs, attorneys' fees, expenses, causes of action, claims or 
judgments resulting, either in whole or in part, from any failure of the Contractor, its Sub­ 
Contractors of any tier or anyone directly or indirectly employed by any of them or for 
whose acts any of them may be liable, to comply with the safety requirements of the 
contract. The Contractor shall not be relieved of its responsibilities under the safety 
requirements of the Contract should the County or its agent(s) act or fail to act pursuant 
to its rights hereunder. 

2. The Contractor shall not raise as a defense to its obligation to indemnify under this 
Subparagraph I any failure of those indemnified hereunder to assure Contractor 
operates safely, it being understood and agreed that no such failure shall relieve the 
Contractor from its obligation to assure safe operations or from its obligation to so 
indemnify. The Contractor also hereby waives any rights it may have to seek 
contribution, either directly or indirectly, from those indemnified hereunder. 

3. In any and all claims against those indemnified hereunder by any employee of the 
Contractor, any Sub-Contractor of any tier or anyone directly or indirectly employed by 
any of them or anyone for whose acts any of them may be liable, the indemnification 
obligation under this Subparagraph I shall not be limited in any way as to the amount or 
type of damages, compensation or benefits payable by or for the Contractor or any Sub­ 
Contractor of any tier under any workers' compensation act, disability benefit or other 
employee benefit acts. 

00700-26 BLASTING AND EXCAVATION 
The Contractor acknowledges that it is fully aware of the contents and requirements of a.c.G.A. § 25- 
9-1 through 25-9-12 concerning blasting and excavation near underground gas pipes and facilities and 
shall fully comply therewith. 
00700-27 HIGH VOLTAGE LINES 
The Contractor acknowledges that it is fully aware of the contents and requirements a.c.G.A. § 46-3- 
30 through 46-3-39 concerning safeguards against contact with high voltage lines, and the Contractor 
shall fully comply with said provisions. 
00700-28 SCAFFOLDING AND STAGING 
The Contractor acknowledges that it is the person responsible for employing and directing others to 
perform labor within the meaning of a.c.G.A. § 34-1-1 and agrees to comply with said provisions. 

00700-29 CLEAN-UP 
The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by its operations 
to the end that the site of the work shall present a neat, orderly and workmanlike appearance at all 
times. 
00700-30 PROTECTION OF WORK 
The Contractor shall be responsible for maintenance and protection of the work, which shall include any 
County-furnished supplies, material, equipment, until final completion of this agreement and 
acceptance of the work as defined herein. Any portion of the work suffering injury, damage or loss shall 
be considered defective and shall be corrected or replaced by the Contractor without additional cost to 
the County. 
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00700-31 REJECTED WORK 
The Contractor shall promptly remove from the project all work rejected by the Construction Manager 
for failure to comply with the contract documents and the Contractor shall promptly replace and re­ 
execute the work in accordance with the contract documents and without expense to the County. The 
Contractor shall also bear the expense of making good all work of other Contractors destroyed or 
damaged by such removal or replacement. 
00700-32 DEFECTIVE WORK 
If the Contractor defaults or neglects to carry out any portion of the work in accordance with the 
contract documents, and fails within three days after receipt of written notice from the Construction 
Manager to commence and continue correction of such default or neglect with diligence and 
promptness, the County may, after three days following receipt by the Contractor of an additional 
written notice and without prejudice to any other remedy the County may have, make good such 
deficiencies and complete all or any portion of any work through such means as the County may select, 
including the use of a separate Contractor. In such case, an appropriate change order shall be issued 
deducting from the payments then or thereafter due the Contractor the cost of correcting such 
deficiencies. In the event the payments then or thereafter due the Contractor are not sufficient to cover 
such amount, the Contractor shall pay the difference to the County on demand. 
The County may, at its option, accept defective or nonconforming work instead of requiring its removal 
or correction. In such case, a change order shall be issued reducing the price due the contractor to the 
extent appropriate and equitable. Such contract price adjustment shall be effected whether or not final 
payment has been made. 
00700-33 WARRANTY OF NEW MATERIALS 
The Contractor warrants to the County that all materials and equipment furnished under this contract 
will be new unless otherwise specified, and the Contractor further warrants that all work will be of good 
quality, free from faults and defects, and in conformance with the contract documents. The warranty 
set forth in this paragraph shall survive final acceptance of the work. 
00700-34 CONTRACTOR'S WARRANTY OF THE WORK 
If within one year after the date of issuance of the certificate of final payment pursuant to General 
Condition 84, or within such longer period of time as may be prescribed by law or by the term of any 
applicable special warranty required by the contract documents, any of the work is found to be 
defective or not in accordance with the contract documents, the Contractor shall correct such work 
promptly after receipt of written notice from the Construction Manager to do so. This obligation shall 
survive both final payment for the work and termination of the contract. 
00700-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES 
Without limiting the responsibility or liability of the Contractor pursuant to this agreement, all warranties 
given by manufacturers on materials or equipment incorporated in the work are hereby assigned by the 
Contractor to the County. If requested, the Contractor shall execute formal assignments of said 
manufacturer's warranties to the County. All such warranties shall be directly enforceable by the 
County. 
00700-36 WARRANTIES IMPLIED BY LAW 
The warranties contained in this agreement, as well as those warranties implied by law, shall be 
deemed cumulative and shall not be deemed alternative or exclusive. No one or more of the warranties 
contained herein shall be deemed to alter or limit any other. 
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00700-37 STOP WORK ORDERS 
In the event that the Contractor fails to correct defective work as required by the contract documents or 
fails to carry out the work in accordance with contract documents, the Construction Manager, in writing, 
may order the Contractor to stop work until the cause for such order has been eliminated. This right of 
the County to stop work shall not give rise to any duty on the part of the County or the Construction 
Manager to execute this right for the benefit of the Contractor or for any other person or entity. 
00700-38 TERMINATION FOR CAUSE 
If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of creditors, suffers 
the appointment of a receiver on account of its insolvency, fails to supply sufficient properly skilled 
workers or materials, fails to make prompt payment to subcontractors or materialmen, disregards laws, 
ordinances, rules, regulations, or orders of any public authority having jurisdiction, fails to diligently 
prosecute the work, or is otherwise guilty of a material violation of this agreement and fails within seven 
days after receipt of written notice to commence and continue correction of such default, neglect, or 
violation with diligence and promptness, the County may, after seven days following receipt by the 
Contractor of an additional written notice and without prejudice to any other remedy the County may 
have, terminate the employment of the Contractor and take possession of the site as well as all 
materials, equipment, tools, construction equipment and machinery thereon. The County may finish the 
work by whatever methods the County deems expedient. In such case, the Contractor shall not be 
entitled to receive any further payment until the work is completed. If the unpaid balance of the contract 
price exceeds the cost of completing the work, such excess shall be paid to the Contractor. If such 
costs exceed the unpaid balance, the Contractor shall pay the difference to the County on demand. 
This obligation for payment shall survive the termination of the contract. Termination of this agreement 
pursuant to this paragraph may result in disqualification of the Contractor from bidding on future County 
contracts. 
00700-39 TERMINATION FOR CONVENIENCE 
The County may, at any time upon written notice to the Contractor, terminate the whole or any portion 
of the work for the convenience of the County. The effective data of the terminations shall be provided 
in the written notice. Said termination shall be without prejudice to any right or remedy of the County 
provided herein. In addition, in the event this agreement has been terminated due to the default of the 
Contractor, and if it is later determined that the Contractor was not in default pursuant to the provisions 
of this agreement at the time of termination, then such termination shall be considered a termination for 
convenience pursuant to this paragraph. 
00700-40 TERMINATION FOR CONVENIENCE - PAYMENT 
If the Contract is terminated for convenience by the Owner as provided in this article, Contractor will be 
paid compensation for those services actually performed as approved by the Owner or his 
representative. Partially completed tasks will be compensated for based on a signed statement of 
completion prepared by the Project Manager and submitted to the Contractor which shall itemize each 
task element and briefly state what work has been completed and what work remains to be done. 
Contractor shall also be paid for reasonable costs for the orderly filing and closing of the project. 
00700-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS 
Except for normal spoilage, and except to the extent that the County shall have otherwise expressly 
assumed the risk of loss, there shall be excluded from the amounts payable to the Contractor the fair 
value, as determined by the Construction Manager, of property which is destroyed, lost, stolen or 
damaged so as to become undeliverable to the County or to another buyer. 
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00700-42 COST TO CURE 
If the County terminates for cause the whole or any part of the work pursuant to this agreement, then 
the County may procure upon such terms and in such manner as the Construction Manager may deem 
appropriate, supplies or services similar to those so terminated, and the Contractor shall be liable to the 
County for any excess costs for such similar supplies or services. The Contractor shall continue the 
performance of this agreement to the extent not terminated hereunder. 
00700-43 ATTORNEY'S FEES 
Should the Contractor default pursuant to any of the provisions of this agreement, the Contractor and 
its surety shall pay to the County such reasonable attorney's fees as the County may expend as a 
result thereof and all costs, expenses, and filing fees incidental thereto. 
00700-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION 
After receipt of a notice of termination from the County, and except as otherwise directed by the 
Construction Manager, the Contractor shall: 

1. Stop work under the contract on the date and to the extent specified in the notice of 
termination; 

2. Place no further orders or subcontracts for materials, services or facilities, except as 
may be necessary for completion of such portion of the work under the agreement as is 
not terminated; 

3. Terminate all orders and subcontracts to the extent that they relate to the performance of 
work terminated by the notice of termination; 

4. Assign to the County in the manner, at the times, and to the extent directed by the 
Construction Manager, all of the rights, title and interest of the Contractor under the 
orders and subcontracts so terminated, in which case the County shall have the right, at 
its discretion, to settle or pay any and all claims arising out of the termination of such 
orders or subcontracts; 

5. Settle all outstanding liabilities and all claims arising out of such termination of orders 
and subcontracts with the approval or ratification of the Construction Manager, to the 
extent the Construction Manager may require, which approval or ratification shall be final 
for all purposes; 

6. Transfer title and deliver to the entity or entities designated by the Construction 
Manager, in the manner, at the times, and to the extent, if any, directed by the 
Construction Manager, and to the extent specifically produced or specifically acquired by 
the Contractor for the performance of such portion of the work as has been terminated: 
a. The fabricated or un-fabricated parts, work, and progress, partially completed 

supplies, and equipment, materials, parts, tools, dyes, jigs, and other fixtures, 
completed work, supplies, and other material produced as a part of or acquired in 
connection with the performance of the work terminated by the notice of 
termination; and 

b. The completed or partially completed plans, drawings, information, and other 
property to the work. 

7. Use its best efforts to sell in the manner, at the times, to the extent, and at the prices 
directed or authorized by the Construction Manager, any property described in Section 6 
of this paragraph, provided, however, that the Contractor shall not be required to extend 
credit to any buyer and further provided that the proceeds of any such transfer or 
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disposition shall be applied in reduction of any payments to be made by the County to 
the Contractor pursuant to this agreement. 

8. Complete performance of such part of the work as shall not have been terminated by the 
notice of termination; and 

9. Take such action as may be necessary, or as the Construction Manager may direct, for 
the protection and preservation of the property related to the agreement which is in the 
possession of the Contractor and in which the County has or may acquire an interest. 

00700-45 RECORDS 
The Contractor shall preserve and make available to the County all of its records, books, documents 
and other evidence bearing on the costs and expenses of the Contractor and any subcontractor 
pursuant to this agreement upon three days advance notice to the Contractor. 

00700-46 DEDUCTIONS 
In arriving at any amount due the Contractor pursuant to the terms of this agreement, there shall be 
deducted all liquidated damages, advance payments made to the Contractor applicable to the 
termination portion of the contract, the amount of any claim which the County may have against the 
Contractor, the amount determined 
By the Construction Manager to be necessary to protect the County against loss due to outstanding 
potential liens or claims, and the agreed price of any materials acquired or sold by the Contractor and 
not otherwise recovered by or credited to the County. 
00700-47 REIMBURSEMENT OF THE COUNTY 
In the event of termination, the Contractor shall refund to the County any amount paid by the County to 
the Contractor in excess of the costs properly reimbursable to the Contractor. 
00700-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES 
The Contractor shall be entitled to only those damages and that relief from termination by the County 
as specifically set forth in this agreement. The Construction Manager may issue a written order 
requiring the Contractor to suspend, delay or interrupt all or any part of the work for such period of time 
as the County may determine to be appropriate for the convenience of the County. If the performance 
of the work is interrupted for an unreasonable period of time by an act of the County or any of its 
officers, agents, employees, contractors, or consultants in the administration of this agreement, an 
equitable adjustment shall be made for any increase in the Contractor's costs of performance and any 
increase in the time required for performance of the work necessarily caused by the unreasonable 
suspension, delay, or interruption. Any equitable adjustment shall be reduced to writing and shall 
constitute a modification to this agreement. In no event, however, shall an equitable adjustment be 
made to the extent that performance of this agreement would have been suspended, delayed or 
interrupted by any other cause, including the fault or negligence of the Contractor. No claim for an 
equitable adjustment pursuant to this paragraph shall be permitted before the Contractor shall have 
notified the Construction Manager in writing of the act or failure to act involved, and no claim shall be 
allowed unless asserted in writing to the Construction Manager within ten days after the termination of 
such suspension, delay or interruption. 
00700-49 COMMENCEMENT AND DURATION OF WORK 
The County may issue a Notice to Proceed at any time within 120 days following execution of the 
contract by the County. The Contractor shall commence work pursuant to this agreement within ten 
days of mailing or delivery of written notice to proceed. The Contractor shall diligently prosecute the 
work to completion within the time specified therefore in the Agreement. The capacity of the 
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Contractor's construction and manufacturing equipment and plan, sequence and method of operation 
and forces employed, including management and supervisory personnel, shall be such as to insure 
completion of the work within the time specified in the Agreement. The Contractor and County hereby 
agree that the contract time for completion of the work is reasonable taking into consideration the 
average climatic conditions prevailing in the locality of the work and anticipated work schedules of other 
contractors whose activities are in conjunction with or may affect the work under this contract. 

00700-50 TIME OF THE ESSENCE 
All time limits stated in this agreement are of the essence of this contract. 
00700-51 IMPACT DAMAGES 
Except as specifically provided pursuant to a stop work order or change order, the Contractor shall not 
be entitled to payment or compensation of any kind from the County for direct or indirect or impact 
damages including, but not limited to, costs of acceleration arising because of delay, disruption, 
interference or hindrance from any cause whatsoever whether such delay, disruption, interference or 
hindrance is reasonable or unreasonable, foreseeable or unforeseeable, or avoidable, provided, 
however, that this provision shall not preclude the recovery of damages by the Contractor for 
hindrances or delays due solely to fraud or bad faith on the part of the County, its agents, or 
employees. The Contractor shall be entitled only to extensions in the time required for performance of 
the work as specifically provided in the contract. 
00700-52 DELAY 
The Contractor may be entitled to an extension of the contract time, but not an increase in the contract 
price or damages, for delays arising from unforeseeable causes beyond the control and without the 
fault or negligence of the Contractor or its subcontractors for labor strikes, acts of God, acts of the 
public enemy, acts of the state, federal or local government in its sovereign capacity, by acts of another 
separate contractor, or by an act or neglect of the County. 

00700-53 INCLEMENT WEATHER 
The Contractor shall not be entitled to an extension of the contract time due to normal inclement 
weather. Unless the Contractor can substantiate to the satisfaction of the Construction Manager that 
there was greater than normal inclement weather and that such greater than normal inclement weather 
actually delayed the work, the Contractor shall not be entitled to an extension of time therefore. The 
following shall be considered the normal inclement weather days for each month listed, and extensions 
of time shall be granted in increments of not less than one half day only for inclement weather in excess 
of the days set out. 

January 10 days 
February 10 days 
March 7 days 
April 6 days 
May 4 days 
June 3 days 
July 4 days 
August 2 days 
September 2 days 
October 3 days 
November 6 days 
December 9 days 
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00700-54 DELAY - NOTICE AND CLAIM 
The Contractor shall not receive an extension of time unless a Notice of Delay is filed with the 
Construction Manager within ten days of the first instance of such delay, disruption, interference or 
hindrance and a written Statement of the Claim is filed with the Construction Manager within 20 days of 
the first such instance. In the event that the Contractor fails to comply with this provision, it waives any 
claim which it may have for an extension of time pursuant to this agreement. 

00700-55 STATEMENT OF CLAIM - CONTENTS 
The Statement of Claim referenced in Article 00700-54 shall include specific information concerning the 
nature of the delay, the date of commencement of the delay, the construction activities affected by the 
delay, the person or organization responsible for the delay, the anticipated extent of the delay, and any 
recommended action to avoid or minimize the delay. 
00700-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR 
If the work actually in place falls behind the currently updated and approved schedule, and it becomes 
apparent from the current schedule that work will not be completed within the contract time, the 
Contractor agrees that it will, as necessary, or as directed by the Construction Manager, take action at 
no additional cost to the County to improve the progress of the work, including increasing manpower, 
increasing the number of working hours per shift or shifts per working day, increasing the amount of 
equipment at the site, and any other measure reasonably required to complete the work in a timely 
fashion. 
00700-57 DILIGENCE 
The Contractor's failure to substantially comply with the requirements of the preceding paragraph may 
be grounds for determination by the County that the Contractor is failing to prosecute the work with 
such diligence as will insure its completion within the time specified. In such event, the County shall 
have the right to furnish, from its own forces or by contract, such additional labor and materials as may 
be required to comply with the schedule after 48 hours written notice to the Contractor, and the 
Contractor shall be liable for such costs incurred by the County. 

00700-58 SET-OFFS 
Any monies due to the Contractor pursuant to the preceding paragraph of this agreement may be 
deducted by the County against monies due from the County to the Contractor. 

00700-59 REMEDIES CUMULATIVE 
The remedies of the County under Articles 00700-56, 00700-57, and 00700-58 are in addition to and 
without prejudice to all of the rights and remedies of the County at law, in equity, or contained in this 
agreement. 
00700-60 TITLE TO MATERIALS 
No materials or supplies shall be purchased by the Contractor or by any Subcontractor subject to any 
chattel mortgage or under a conditional sales contract or other agreement by which any interest is 
retained by the seller. The Contractor hereby warrants that it has good and marketable title to all 
materials and supplies used by it in the work, and the Contractor further warrants that all materials and 
supplies shall be free from all liens, claims, or encumbrances at the time of incorporation in the work. 
00700-61 INSPECTION OF MATERIALS 
All materials and equipment used in the construction of the project shall be subject to adequate 
inspection and testing in accordance with accepted standards and in accordance with the requirements 
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of the contract documents. Additional tests performed after the rejection of materials or equipment 
shall be at the Contractor's expense. 

00700-62 CONSTRUCTION MANAGER'S PRESENCE DURING TESTING 
All tests performed by the Contractor shall be witnessed by the Construction Manager unless the 
requirement therefore is waived in writing. The Construction Manager may perform additional tests on 
materials previously tested by the Contractor, and the Contractor shall furnish samples for this purpose 
as requested. 
00700-63 MATERIALS INCORPORATED IN WORK 
The Contractor shall furnish all materials and equipment to be incorporated in the work. All such 
materials or equipment shall be new and of the highest quality available. Manufactured materials and 
equipment shall be obtained from sources which are currently manufacturing such materials, except as 
otherwise specifically approved by the Construction Manager. 
00700-64 STORAGE OF MATERIALS 
Materials and equipment to be incorporated in the work shall be stored in such a manner as to preserve 
their quality and fitness for the work and to facilitate inspection. 

00700-65 PAYROLL REPORTS 
The Contractor may be required to furnish payroll reports to the Construction Manager as required by 
the Owner Controlled Insurance Program. 
00700-66 CONTRACTORS' REPRESENTATIVE 
Before beginning work, the Contractor shall notify the Construction Manager in writing of one person 
within its organization who shall have complete authority to supervise the work, receive orders from the 
Construction Manager, and represent the Contractor in all matters arising pursuant to this agreement. 
The Contractor shall not remove its representative without first designating in writing a new 
representative. The Contractor's representative shall normally be present at or about the site of work 
while the work is in progress. When neither the Contractor nor its representative is present at the work 
site, the superintendent, foreman, or other of the Contractor' employee in charge of the work shall be 
an authorized representative of the Contractor. 
00700-67 SPECIALTY SUB-CONTRACTORS 
The Contractor may utilize the services of specialty subcontractors on those parts of the project which, 
under normal contracting practices, are performed by specialty subcontractors. The Contractor shall 
not award more than seventy-five percent of the work to subcontractors. 
00700-68 INSPECTION BY THE CONSTRUCTION MANAGER 
All work pursuant to this agreement shall be subject to inspection by the Construction Manager for 
conformity with contract drawings and specifications. The Contractor shall give the Construction 
Manager reasonable advance notice of operations requiring special inspection of a portion of the work. 
00700-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER'S INSPECTION 
In the event that work is covered or completed without the approval of the Construction Manager, and 
such approval is required by the specifications or required in advance by the Construction Manager, the 
Contractor shall bear all costs involved in inspection notwithstanding conformance of such portion of 
the work to the contract drawings and specifications. 
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00700-70 SCHEDULING OF THE WORK 
The work of this contract shall be planned, scheduled, executed, and reported as required by the 
Contract Documents. 
00700-71 PROGRESS ESTIMATES 
The Contractor shall prepare a written report for the Construction Manager's approval, on County 
forms, of the total value of work performed and materials and equipment obtained to the date of 
submission. Such a report must accompany each request for a progress payment and is subject to 
review and approval by the Construction Manager. Approval of a progress estimate or tendering of a 
progress payment shall not be considered an approval or acceptance of any work performed, and all 
estimates and payments shall be subject to correction in subsequent estimates. Progress payments 
shall be made for all completed activities and for materials suitably stored on-site. 
00700-72 PROGRESS PAYMENTS 
Upon approval of each monthly estimate of work performed and materials furnished, the Construction 
Manager shall approve payment to the Contractor for the estimated value of such work, materials, and 
equipment, less the amount of all prior payments and any liquidated damages. The Contractor will be 
paid 100 percent, less retainage, of the cost of materials received and properly stored on-site but not 
incorporated into the work. Payments for materials or equipment stored on the site shall be conditioned 
upon submission by the Contractor of bills of sale to establish the County's title to such materials or 
equipment. The Contractor's request for payment shall provide sufficient detail as to the work 
completed or materials purchased for which payment is requested to permit meaningful review by the 
Construction Manager. 
00700-73 TIME OF PAYMENT 
The Contractor will be paid within 45 days following receipt of an approved Progress Estimate. The 
Contractor expressly agrees that the payment provisions within this Contract shall supersede the rates 
of interest, payment periods, and contract and subcontract terms provided for under the Georgia 
Prompt Pay Act, O.C.G.A. §13-11-1 et seq., and that the rates of interest, payment periods, and 
contract and subcontract terms provided for under the Prompt Pay Act shall have no application to this 
Contract. The County shall not be liable for any late payment interest or penalty. 

00700-74 RETAINAGE 
The County shall retain from each progress payment ten percent of the estimated value of the work 
performed until the progress payments, including retainage, total 50 percent of the contract price. If a 
contract includes two or more projects or assignments that have been separately priced and have 
separate budgets, and the performances of such projects or assignments are not related to or 
dependent upon the performance of any other, the 50 per cent limit shall be based upon the price for 
each individual project or assignment. Thereafter, no further retainage shall be withheld so long as the 
Contractor is making satisfactory progress to insure completion of the work within the time specified 
therefore. The County may reinstate the ten percent retainage in the event the Construction Manager 
determines that the Contractor is not making satisfactory progress to complete the work within the time 
specified in this agreement or in the event that the Construction Manager provides a specific cause for 
such withholding. The County may also withhold retainage upon substantial completion of the work as 
provided in O.C.G.A. §13-10-81(c). Interest may be paid upon the retainage in accordance with 
Georgia law. 
00700-75 PAYMENT OF SUBCONTRACTORS 
The Contractor shall promptly pay each subcontractor upon the receipt of payment from the County. 
Such payment shall be made from the amount paid to the Contractor pursuant to the subcontractor's 
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work. The Contractor shall also maintain the records of the percentage retained from payments to the 
Contractor pursuant to such subcontractor's work. The Contractor shall procure agreements from each 
subcontractor requiring each subcontractor to pay their subcontractors, agents and employees in a 
similar manner. The County reserves the right to inquire of any subcontractor, supplier, materialmen, 
or subconsultant, the status of any indebtedness of the Contractor. The County further reserves the 
right to require the Contractor to designate on each instrument of payment exceeding $400.00 to 
subcontractors, suppliers, materialmen, and subconsultants that such payment is on account of the 
work under this Contract. 

00700-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS 
Neither the County nor the Construction Manager shall have any obligation to pay any subcontractor 
except as otherwise required by law. 
00700-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK 
Certification of progress payments, as well as the actual payment thereof, shall not constitute the 
County's acceptance of work performed pursuant to this agreement. 
00700-78 PAYMENTS IN TRUST 
All sums paid to the Contractor pursuant to this agreement are hereby declared to constitute trust funds 
in the hands of the contractor to be applied first to the payment of claims of subcontractors, laborers, 
and suppliers arising out of the work, to claims for utilities furnished and taxes imposed, and to the 
payment of premiums on surety and other bonds and on insurance for any other application. 
00700-79 JOINT PAYMENTS 
The County reserves the right to issue any progress payment or final payment by check jointly to the 
Contractor and any subcontractor or supplier. 
00700-80 RIGHT TO WITHHOLD PAYMENT 
The Construction Manager may decline to approve payment and may withhold payment in whole or in 
part to the extent reasonable and necessary to protect the County against loss due to defective work, 
probable or actual third party claims, the Contractor's failure to pay subcontractors or materialmen, 
reasonable evidence that the work will not be completed within the contract time or contract price or 
damage to the County or any other contractor on the project. 
00700-81 CERTIFICATE OF SUBSTANTIAL COMPLETION 
Upon the Contractor's submission of a request for a certificate of Substantial Completion, the 
Construction Manager shall inspect the work and determine whether the work is Substantially 
Complete. If the work is Substantially Complete, the Construction Manager shall issue a certificate of 
Substantial Completion of the work which shall establish the date of Substantial Completion, shall state 
the responsibilities of the County and the Contractor for security, maintenance, heat, utilities, damage 
to the work and insurance, and shall fix the time within which the Contractor shall complete the items 
submitted by the Contractor as requiring correction or further work. The certificate of substantial 
completion of the work shall be submitted to the County and the Contractor for their written acceptance 
of the responsibilities assigned to them pursuant to such certificate. 
If in the sole opinion of the Construction Manager, the work is not substantially complete, the 
Construction Manager shall notify the Contractor of such, in writing, and outline requirements to be met 
to achieve Substantial Completion. 
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00700-82 PAYMENT UPON SUBSTANTIAL COMPLETION 
Upon Substantial Completion of the work and upon application by the Contractor and approval by the 
Construction Manager, the County shall make payment reflecting 100% work completed, less value of 
work remaining as determined by Construction Manager and any authorized retainage. 
00700-83 COMMENCEMENT OF WARRANTIES 
Warranties required by this agreement shall commence on the date of final completion of the project as 
determined under Article 00700-84 unless otherwise provided in the certificate of Substantial 
Completion. 
00700-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT 
The acceptance of the Substantial Completion payment shall constitute a waiver of all claims by the 
Contractor except those previously made in writing and identified by the Contractor as unsettled at the 
time of application for payment at Substantial Completion and except for the retainage sums due at 
final acceptance. Following the Construction Manager's issuance of the certificate of Substantial 
Completion and the Contractor's completion of the work pursuant to this agreement, the Contractor 
shall forward to the Construction Manager a written notice that the work is ready for final inspection and 
acceptance. If after inspection the Construction Manager certifies that the work is complete and issues 
written notification of such to the Contractor, the Contractor shall forward to the Construction Manager a 
final application for payment. The Construction Manager shall issue a certificate for payment, which 
shall approve final payment to the Contractor and shall establish the date of final completion. 
In the event the Contractor timely disputes the amount of the final payment, the amount due the 
Contractor shall be deemed by the Contractor and the County to be an unliquidated sum and no 
interest shall accrue or be payable on the sum finally determined to be due to the Contractor for any 
period prior to final determination of such sum, whether such determination be by agreement of the 
Contractor and the County or by final judgment of the proper court in the event of litigation between the 
County and the Contractor. The Contractor specifically waives and renounces any and all rights it may 
have under O.C.G.A. §13-6-13 and agrees that in the event suit is brought by the Contractor against 
the County for any sum claimed by the Contractor under the Contract or for any extra or additional 
work, no interest shall be awarded on any sum found to be due from the County to the Contractor in the 
final judgment entered in such suit. All final judgments shall draw interest at the legal rate, as specified 
by law. 
00700-85 DOCUMENTATION OF COMPLETION OF WORK 
Neither the final payment nor the remaining retainage shall become due until the Contractor submits 
the following documents to the Construction Manager: 

a. An affidavit that all payrolls, bills for materials and equipment, and other indebtedness 
connected with the work have been paid other otherwise satisfied; 

b. The surety's consent to final payment; and 
c. Any other data reasonably required by the County or Construction Manager establishing 

payment or satisfaction of all such obligations, including releases, waivers of liens, and 
documents of satisfaction of debts. 

In the event that a subcontractor refuses to furnish a release or waiver as required by the County or 
Construction Manager, the Contractor may furnish a bond satisfactory to the County to indemnify the 
County against such loss. In the event that any lien or indebtedness remains unsatisfied after all 
payments are made, the contractor shall refund to the County all moneys that the County may become 
compelled to pay in discharging such lien or other indebtedness, including all costs and reasonable 
attorney's fees. 
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00700-86 GOVERNING LAW 
Each and every provision of this agreement shall be construed in accordance with and governed by 
Georgia law. The parties acknowledge that this contract is executed in Fulton County, Georgia and that 
the contract is to be performed in Fulton County, Georgia. Each party hereby consents to the Fulton 
Superior Court's sole jurisdiction over any dispute which arises as a result of the execution or 
performance of this agreement, and each party hereby waives any and all objections to venue in the 
Fulton Superior Court. 
00700-87 CHANGES IN THE WORK 
A. CHANGE ORDERS 

1. A Change Order is a written order to the Contractor signed to show the approval and the 
authorization of the County, issued after execution of the Contract, authorizing a change 
in the Work and/or an adjustment in the Contract Sum or the Contract Time. Change 
Orders shall be written using forms designated by the County with Contractor providing 
supporting documentation as required by the Construction Manager. The Contract Sum 
and the Contract Time may be changed only by approved Change Order pursuant to 
Fulton County Procedure 800-6. The amount payable by the Change Order is payment 
in full for all direct and indirect costs incurred and related to the work under said Change 
Order, including but not limited to delays, imports, acceleration, disruption and extended 
overhead. A Change Order signed by the Contractor indicates the Contractor's 
agreement therewith, including the adjustment in either or both of the Contract Sum or 
the Contract Time. 

2. The County, without invalidating the Contract, may order changes in the Work within the 
general scope of the Contract as defined herein. The time allowed for performance of 
the work and the contract price to be paid to the Contractor may be adjusted 
accordingly. 

3. The cost or credit to the County resulting from a change in the Work shall be determined 
in one or more of the following ways: 
a. By mutual acceptance of a lump sum properly itemized and supported by 

sufficient substantiating data to permit evaluation; 
b. By unit prices stated in the Contract Documents or subsequently agreed upon; 
c. By cost to be determined in a manner agreed upon by the parties and a mutually 

acceptable fixed or percentage fee; or 
d. By the method provided in Subparagraph A4 below. 

4. If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is agreed upon, 
the Contractor, provided a written order signed by the Construction Manager is received, 
shall promptly proceed with the Work involved. The cost of such Work shall then be 
determined by the Construction Manager on basis of the reasonable expenditures and 
savings of those performing the Work attributable to the change. The cost of the change 
shall include only the items listed in Subparagraph 5a below, and in the case of either a 
decrease or an increase in the Contract Sum, an allowance for overhead and profit in 
accordance with the schedules set forth in Subparagraphs 5b and 6 below shall be 
applied to the cost or credit. 
a. In such case, and also under Subparagraph 3a above, the Contractor shall keep 

and present, in such form as the Construction Manager may prescribe, an 

Page 23 of 30 



141TB94653C-MT Section 8 
Bellwood Waste Removal General Conditions 

itemized accounting of all actual costs expended, together with appropriate 
supporting data for inclusion in a Change Order. 

b. All hourly rate charges shall b submitted to the Construction Manager for prior 
review and approval. All hourly rate charges shall be properly supported as 
required by the Construction Manager with certified payrolls, or their acceptable 
equivalent. When authorized to proceed for a given change and actual 
expenditures have been made prior to execution of a Change Order for the entire 
change, such actual expenditures may be summarized monthly, and if approved, 
incorporated into a Change Order. When both additions and credits covering 
related Work or substitutions are involved in anyone change, the allowance for 
overhead and profit shall be figured on the basis of the net increase or decrease, 
if any, with respect to that change. 

5. In Subparagraphs 3 and 4 above, the items included in "Cost and "Overhead" shall be 
based on the following schedule: 

a. Unless otherwise provided in the Contract Documents, "Cost" shall be limited to 
the following: cost of materials incorporated into the Work, including sales tax 
and cost of delivery; cost of direct labor (labor cost may include a pro rata share 
of foreman's account of the change) including social security, old age and 
unemployment insurance, and fringe benefits required by agreement or custom; 
workers' or workmen's compensation insurance; rental value of equipment and 
machinery; costs for preparing Shop Drawings. 

b. Unless otherwise provided in the Contract Documents, "Overhead" shall include 
the following: bond and insurance premiums including increase and decreases 
from change in the Work, supervision, superintendence, construction parking, 
wages of timekeepers, watchmen and clerks, small tools, consumable supplies, 
expendables, incidentals, general office expense, the cost of additional 
reproduction for the Contractor's subcontractors beyond that agreed upon in the 
Contract Documents, construction parking, any additional costs of craft 
supervision by the Contractor's or subcontractors' superintendents, and 
overhead charges which would be customary and expended regardless of the 
change in the Work due to other overlapping activities which are included as part 
of the original Contract, and all other expenses not included in "Cost" above. 

c. In the event that a change is issued by the County which would require the 
expenditure of substantial amounts of special supervision (beyond the foreman 
level) by the Contractor, the Contractor may, at the sole direction of the 
Construction Manager, be allowed to incorporate these charges into the 
agreement cost for the change. 

6. In Subparagraphs 3 and 4 above, the allowance for overhead and profit combined, 
included in the total cost or credit to the County, shall be based on the following 
schedule: 

a. For the Contractor, for any work performed by the Contractor's own forces, ten 
(10) percent of the cost. 

b. For the Contractor, for any work performed by a Contractor's subcontractor, five 
(5) percent of the amount due the subcontractor. 
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c. For each subcontractor or sub-subcontractor involved, for any work performed by 
that subcontractor's or sub-subcontractor's own forces, ten (10) percent of the 
cost. 

d. For each subcontractor, for work performed by a sub-subcontractor, five (5) 
percent of the amount due to the sub-subcontractor. 

e. Cost to which overhead and profit is to be applied shall be determined in 
accordance with Subparagraph 5 above unless modified otherwise. 

7. In order to facilitate checking of quotations for extras or credits, all proposals or bids, 
except those so minor that their propriety can be seen by inspection, shall be 
accompanied by a complete itemization of costs, including labor cost, materials and 
subcontracts. Labor and materials shall be itemized in the manner defined in 
Subparagraph 4 above. Where major cost items are subcontracts, they shall be 
itemized also. In no case shall a change be approved without such itemization. 

8. No payment shall be made for any changes to the contract that are not included in a fully 
executed Change Order. 

B. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS 

1. Should concealed conditions be encountered in the performance of the Work below the 
surface of the ground, or should concealed or unknown conditions in an existing 
structure be at variance with the conditions indicated by the Contract Documents, or 
should unknown physical conditions below the surface of the ground or concealed or 
unknown conditions in an existing structure of an unusual nature, differing materially 
from those ordinarily encountered and generally recognized as inherent in work of the 
character provided for in this Contract, be encountered, the Contract Sum and Contract 
Time shall be equitably adjusted by Change Order upon request by either party made 
within twenty (20) days after the first observance of the conditions. No such request 
for equitable adjustment shall be valid unless the Contractor complies with this (20) days 
notice and Subparagraph C.1. below. 

2. The Contractor shall promptly, and before such conditions are disturbed, notify the 
Construction Manager in writing of any claim of concealed, unknown or differing 
conditions pursuant to this paragraph. The Construction Manager shall authorize the 
Engineer to investigate the conditions, and if it is found that such conditions do materially 
so differ and cause an increase or decrease in the Contractor's cost of, or the time 
required for, performance of any part of the Work under this Contract, whether or not 
changed as a result of such conditions, an equitable adjustment shall be recommended 
to the Construction Manager. 

3. No claim of the Contractor under this clause shall be allowed unless the Contractor has 
given the notice required in (a) above, prior to disturbing the condition. 

4. No claim by the Contractor for an equitable adjustment shall be allowed if asserted after 
final payment under this Contract. 

5. Any materially differing site condition as between what is shown on the Drawings and 
Specifications and actually found on site shall be immediately reported to the 
Construction Manager in writing prior to the commencement of Work at the site. Failure 
of the Contractor to notify the Construction Manager in writing of the differing site 
condition prior to performance of Work at the site shall constitute a waiver of any claim 
for additional monies. Any Change Order necessitated by the differing site condition 
shall be processed as provided under "Changes in the Contract". 
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C. REQUESTS FOR ADDITIONAL COST 

1. If the Contractor wishes to request an increase in the Contract Sum, the Contractor shall 
give the Construction Manager written notice thereof within twenty (20) days after the 
occurrence of the event, or identification of the conditions, giving rise to such request. 
This notice shall be give by the Contractor before proceeding to execute the Work, 
except in an emergency endangering life or property in which case the Contractor shall 
proceed in accordance with Article 00700-25 and Subparagraph A.4 above. No such 
request shall be valid unless so made within the twenty (20) days specified above. If the 
County and the Contractor cannot agree on the amount of the adjustment in the Contract 
Sum, it shall be determined by the Construction Manager. Any change in the Contract 
Sum resulting from such claim shall be documented by Change Order. 

2. If the Contractor claims that addition cost is involved because of, but not limited to (1) 
any written interpretation pursuant to General Condition 00700-17 of this Agreement, (2) 
any order by the County to stop the Work pursuant to Articles 00700-25 and 00700-37 of 
this Agreement where the Contractor was not at fault, or any such order by the 
Construction Manager as the County's agent, or (3) any written order for a minor change 
in the Work issued pursuant to Paragraph D below, the Contractor shall submit a request 
for an increase in the Contract Sum as provided in Subparagraph C.1 above. No such 
claim shall be valid unless the Contractor complies with Subparagraph C.1 above and 
approved by the County pursuant to Change Order Policy 800-6. 

D. MINOR CHANGES IN THE WORK 

The Construction Manager may order minor changes in the Work not involving an adjustment in the 
Contract Price, extension of the time allowed for performance of the work and not inconsistent with the 
intent of the Contract Documents. Such changes shall be effected by a written Change Directive 
issued by the Construction Manager, and shall be binding on the County and the Contractor. The 
Contractor shall carry out such written orders promptly. 

E. BONDS 

If any change order results in an increase in the contract price, the contractor shall increase the penal 
sum of the performance and payment bonds to equal the increased price. 

00700-88 DISAGREEMENT WITH ORDERS FOR CHANGE 

Contractor's written acceptance of a Change Order or other order for changes shall constitute his final 
and binding agreement to the provisions thereof and a waiver of all claims in connection therewith, 
whether direct or consequential in nature. Should Contractor disagree with any order for changes, he 
may submit a notice of potential claim to the Construction Manager, at such time as the order is set 
forth in the form of a Change Order. Disagreement with the provisions of an order for changes shall not 
relieve Contractor of his obligation under Article 00700-87 of this Agreement. 

00700-89 NO WAIVER OF REMEDIES 

Exercise by the County of any remedy is not exclusive of any other remedy available to County and 
shall not constitute a waiver of any such other remedies. Failure of the County to exercise any remedy, 
including breach of contract remedies, shall not preclude the County from exercising such remedies in 
similar circumstances in the future. 

00700-90 LAND AND RIGHTS-OF-WAY 

The owner will provide, as indicated in the Contract Documents and prior to Notice to Proceed, the 
lands upon which the work is to be done, right-of-way for access thereto, and such other lands which 
are designated for the use of the Contractor. The Contractor shall confine the Contractor's work and all 
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associated activities to the easements and other areas designated for the Contractor's use. The 
Contractor shall comply with any limits on construction methods and practices which may be required 
by easement agreements. If, due to some unforeseen reason, the necessary easements are not 
obtained, the Contractor shall receive an equitable extension of contract time dependent upon the 
effect on the critical path of the project schedule or the County may terminate the Contract for its 
convenience. 

00700-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION 
No clearing or grading shall be completed by Contractor within the State Department of Transportation 
(DOT) area under construction. The Contractor must coordinate his construction scheduling with DOT. 
If the Contractor begins work before DOT's completion date, he must obtain the approval of DOT 
before starting work in the area. The state DOT has the right to stop the Contractor's work the DOT 
area. 
The Contractor shall receive no additional compensation or damages resulting from delay or work 
stoppage from DOT actions or scheduling. 
Contractor shall obtain DOT drawings of the DOT, project area for verification of road geometry, storm 
drains, etc. from Georgia Department of Transportation or Fulton County. The Contractor is responsible 
for obtaining any pertinent DOT revisions. 
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EXHIBIT A 
FINAL AFFIDAVIT 

TO FULTON COUNTY, GEORGIA 
I, , hereby certify that all suppliers of materials, equipment and service, 
subcontractors, mechanic, and laborers employed by or any of his 
subcontractors in connection with the design and/or construction of at Fulton County 
have been paid and satisfied in full as of , 20o_, and that there are no outstanding 
obligations or claims of any kind for the payment of which Fulton County on the above-named project 
might be liable, or subject to, in any lawful proceeding at law or in equity. 

Signature 

Title 

Personally appeared before me this day of , 20 __ . 
________________ , who under Oath deposes and says that he is 
____________ of the firm of , that he has read the 
above statement and that to the best of his knowledge and belief same is an exact true statement. 

Notary Public 

My Commission expires 

END OF SECTION 
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SECTION 9 

SPECIAL CONDITIONS 

The Bellwood site is located at 780 Marietta Boulevard consists of a series 
of surplus maintenance and storage buildings. An inspection of the 
building revealed the storage of a regulated substance. The hazardous 
substances in the drums were manufactured in 1993. The following 
course of action is needed: 

• Generate a comprehensive manifest of the materials in accordance with 
the Georgia Hazardous Waste Management Regulations. 

• Notification to the Georgia Environmental Protection Division only as 
required by regulation. 

• A modified phase II environmental site assessment to ascertain any 
releases to the environment (soils) on the property. 

• Recommendation and guidance necessary to comply with the Georgia 
Hazardous Waste Management Act 

• Submit a Georgia license from the Georgia Environmental Protection 
Division (GA EPD) certifying that bidder is licensed to perform the required 
services herein. A copy of the license shall be included with bidder's 
quote 

• Submit any other required licenses and/or certifications necessary to 
perform the work required. A copy(ies) shall be included with bidder's 
quote. 

• Submit a manifest of all of the hazardous materials and report to the 
Georgia EPD. 
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