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SECTION 1 
INTRODUCTION 

1.1 PROJECT DESCRIPTION 

Fulton County, Georgia ("County") is seeking qualified firms to provide Design-Build 
Services ("D/B Services") for the design and construction of Fire Station # 15 
located on Rivertown Road as indicated in the appendix. The Design/Builder shall 
be responsible for design, engineering and construction services. 

The County available funds for design and construction of this project is Eight 
Hundred Nineteen Thousand Nine Hundred Sixty Dollars ($819,960.00). The cost of 
the work include all fees labor and service necessary ,including design and 
engineering to construct the facility as required by the contract and all material, 
furniture, fixtures and fixed equipment incorporated into the construction shall not 
exceed this amount. 

Proposals provided in response to this RFP that comply with the submittal 
requirements set forth in Section 4.0, including all forms and certifications, will be 
evaluated in accordance with the criteria and procedures described in Section 5.0. 
Based on the results of the evaluation, the County will award the [insert project 
description here] to the most advantageous Proposer based on the cost and the 
evaluation factors set forth in the RFP. 

1.1.1 Permits: 

All federal, state and local permits required will be the responsibility of the 
selected proposer. 

1.1.2 Rights of Way/Easements: 

The owner will be responsible for the acquisition of any rights of way or 
easements required for this project. 

BACKGROUND 

The Fire and Rescue Department provides fire protection, life safety and support 
services in unincorporated Fulton County. Unincorporated Fulton County consists of 
106.7 square miles with a population of 121,000 and a daytime population of 
500,000.The Fire and Rescue Department provides fire prevention education, fire 
suppression mitigation, emergency medical service, hazardous material response, 
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technical rescue response, fire inspection, code enforcement, fire investigation and 
community emergency response training. 

1.2 PROCUREMENT PROCESS 

The County is following a procurement process pursuant to Title 36, Chapter 91 of 
the Official Code of Georgia Annotated ("O.C.G.A.") and other applicable lawforthe 
selection of a single contractor to provide both design and construction services for 
this Design/Build ("D/B") project. 

1.3 SELECTION PROCESS 

The County will make an award to the responsible and responsive Offeror whose 
proposal is determined in writing to the most advantageous to the County taking into 
consideration the evaluation factors set forth in this RFP. 

Each proposal will be reviewed to determine whether it has been submitted in 
accordance with the proposal requirements. Proposals deemed non-responsive will 
be rejected from further review and the Offeror will be advised in writing. 

Proposals deemed responsive will be evaluated based on the evaluation criteria set 
forth in this RFP. The County will determine which proposals are reasonably 
susceptible of being selected for award based on the evaluation criteria. The 
County may conduct a Best and Final Offer ("BAFO") process and each Offeror will 
be given the opportunity to participate in discussions, negotiations and revisions of 
their proposals. The County may also conduct oral presentations/interviews. 

1.4 OBTAINING THE RFP 

This document and supporting documents can be downloaded at the Fulton County 
Website, http://www.fultoncountyga.gov under "Bid Opportunities". 

1.6 PRE-PROPOSAL CONFERENCE 

The County will hold a Pre-Proposal Conference, on April 10, 2014 at 1 :OOP.M. in 
the Bid Conference Room of the Department of Purchasing & Contract Compliance, 
Fulton County Public Safety Building, Suite 1168, 130 Peachtree Street, S.W., 
Atlanta, Georgia 30303. Attendance at the Pre-Proposal Conference is voluntary for 
responding to this RFP, however Proposers are encouraged to attend. The purpose 
of the Pre-Proposal Conference is to provide information regarding the project and 
to add ress any questions and concerns regarding the services sought by the County 
through this RFP. 
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1.7 PROPOSAL DUE DATE 

All proposals are due in the Department of Purchasing and Contract Compliance of 
Fulton County located in the Public Safety Building, Suite 1168, 130 Peachtree St, 
S.W., Atlanta Georgia 30303 on or before April 24, 2014 at 11 :00 A.M., legal 
prevailing time. All submitted proposals will be time and date stamped according to 
the clock at the front desk of the Fulton County Department of Purchasing and 
Contract Compliance. Any proposals received after this appointed schedule will be 
considered late and subject to be returned unopened to the Proposer. The proposal 
due date can be changed only by addendum. 

1.8 DELIVERY REQUIREMENTS 

It shall be the sole responsibility of the Proposer to have his/her proposal delivered 
to the Fulton County Department of Purchasing and Contract Compliance for receipt 
on or before the above stipulated due date and time. If a proposal is sent by U.S. 
Mail, the proposer shall be responsible for its timely delivery to the Department of 
Purchasing and Contract Compliance. 

1.9 CONTACT PERSON AND INQUIRIES 

Any questions or suggestions regarding this RFP should be submitted in writing to 
the Department of Purchasing & Contract Compliance contact person.jlarnes A. 
Jones Assistant Purchasing Agent, james,jones@fultoncountyga.gov. Any 
response made by the County will be provided in writing to all Proposers by 
addendum. No verbal responses shall be authoritative. 
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SECTION 2 
INSTRUCTIONS TO PROPOSERS 

2.1 CONTRACT DEFINITIONS 

1-1 General- These specifications are written to the proposer prior to award of the 
contract and to the contractor. Within Division I and II of the specifications, 
sentences that direct the contractor to perform work are written in the active voice 
imperative mode. These directions to the contractor are written as commands. In 
the imperative mode, the subject" the bidder" or the contractor is understood. All 
other requirements will be performed by others, with the exception of the Method of 
Measurement and the basis of payment articles, have been written in the active 
voice but not in the imperative mode. Sentences written in the active voice, identify 
the party responsible for performing the action; for example," The Engineer will 
determine the density of the compacted material. Certain requirements of the 
Contractor may also be written in the active voice, rather than active voice - 
imperative mode. 

In addition to any other terms that may be defined in this solicitation, the following 
terms have the following meaning: 

Addendum - Revision to the RFP documents issued by the County prior to the 
receipt of proposals. 

Agreement - refers to the executed contract between the County and Contracting 
Entity. 

Approve - where used in conjunction with the County's response to submittals, 
request, applications, inquiries, reports and claims, the meaning of the term 
"approved" shall be held to the limitations of the County's and duties as described 
herein. In no case shall" approve" be interpreted as a release of the contractor from 
responsibilities to fulfill the requirements of their agreement and contract document. 

Bid Bond - means a bond with good and sufficient surety or sureties for the 
faithful acceptance of the contract payable to, in favor of, and for the protection 
of the governmental entity for which the contract is to be awarded. 

Calendar Day - every day shown on the calendar. 

Change Order - A written order signed by the owner and Contractor stating their 
agreement upon all of the following: (1) change/modification in the work; (2) the 
amount of the modification, if any, in the Agreement price; and (3) the extent of the 
modification, if any, in the Agreement time. 
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Construction Manager - the person designated to manage the day to day 
construction services. 

County - Fulton County Government and its authorized representatives. 

Contact Person - Purchasing staff designated by the Fulton County Department of 
Purchasing and Contract Compliance to submit any questions and suggestions to. 

Contract Completion - the established completion date (s) set forth in the contract. 

Contract Documents- the Contract Documents include the Contract Agreement, 
Contractor's Bid (including all documentation accompanying the Bid and any post 
Bid Conditions, General Conditions, Supplementary Conditions, Specifications, 
Drawings and Addenda, together with written amendments, change orders, field 
orders and the Construction Managers written interpretations and clarifications, 
issued in accordance with the General Conditions on or after the date of the 
Contract Agreement. 
Shop drawing submittals reviewed in accordance with the General Conditions, 
geotechnical investigations and soils report and drawings of physical conditions in or 
relating to existing surface structures at or contiguous to the site are not Contract 
Documents. 

Contractor - the selected offeror with whom the County executes the Design/Build 
Contract. 

County - Fulton County Government and the authorized representatives. 

Contact Person - Purchasing staff designated by the Fulton County Department of 
Purchasing and Contract Compliance to submit any questions and suggestions to. 

DIB Company - shall mean the single corporate entity contractually responsible to 
the Owner for development of the Project. The Design-Builder can be: (1) a firm 
possessing both design and construction resources in-house: (2) a construction 
contractor led team with the architect in a Sub-Contractors role; or (3) a joint venture 
between a construction contractor and architect. 

Designl Build Project - the Design/Build work necessary for the D/B Company to 
meet the obligations of the Design/Build Contract. 

DesignlBuild Contract - the entire and integrated agreement between the County 
and the D/B Company concerning the Design/Build Project. 
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Design/Build Project - the Design/Build work necessary for the D/B Company to 
meet the obligations of the Design/Build. 

Final Completion - the date of final completion of the completion of the work is the 
date certified by the Engineer and the Construction Manager when all the 
construction is fully complete, including the certification of all punch list items and 
when all records, documentation and all other closeout items required by the 
Contract Documents have been reviewed and found acceptable by the County. 

General Conditions- the General Conditions of the Agreement for construction that 
govern the rights, duties, and obligations of the parties. 

Guaranteed Maximum Price (GMP) -the full payment for performance of the work 
and covers all costs of whatever nature incurred by the Contractor in accomplishing 
the work in accordance with the provisions of the contract. The contractor is 
responsible for cost overruns, unless the GMP has been increased via formal 
change order (only as a result of additional scope request from the County, not price 
overruns, errors or omissions). 

Inspector - an authorized representative of the PM/CM Team assigned to make all 
necessary inspections of any or all portions of the work performed or being 
performed, or of the materials furnished or being furnished by the Contractor. 

Jobsite - location where construction activity shall be performed under this 
contract. 

Joint Venture (JV) - A contractual agreement joining two or more persons, 
partnerships, corporations or any combination of business entities partnering as one 
firm for the purpose of executing a particular project or event. Every entity agrees 
on percentage of profits, losses and ownership within the organization. 

Materials - any substance specified for use in the construction of the contract work. 

Modifications- Binding changes, addenda, revisions, orthe like, to the Work orthe 
Agreement documents, including changes to work made by Change Order or 
Change Directive. 

Notice to Proceed (NTP) - a written notice from the County to the Contractor to 
begin the actual contract work on a previously agreed date. 

Offeror - the entity of individual submitting a proposal in response to this RFP. 

Owner - Fulton County Government 
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Proposal - the document submitted by the offeror in response to this RFP. 

Proposer - the entity or individual submitting a proposal in response to his RFP. 

Request for Proposal (RFP) - all documents, whether attached or incorporated by 
reference, utilized for soliciting sealed proposals. 

Responsible Offeror - A person or entity that has the capability in all respects to 
perform fully and reliably the contract requirements. 

Responsive Offeror - A person or entity that has submitted a bid or proposal that 
conforms in all material respects to the requirements set forth in the invitation for 
bids or request for proposals. 

Scope of Work - All the services specified, indicated, shown, or contemplated by 
the Contract, and furnishing by the Contractor of all materials, equipment, labor, 
methods, processes, construction and manufacturing materials and equipment, 
tools, plants, supplies, power, water, transportation and other things necessary to 
complete such services in accordance with the Contract. 

Subcontractor/sub-consultant - An individual, firm, corporation or any 
combination thereof, having a direct contract with Consultant/Contractor for the 
performance of a part of the work. 

Work - All the services specified, indicated, shown, or contemplated by the 
Agreement documents and the furnishing by Contractor of all materials, equipment, 
labor, methods, processes, construction and other things necessary to complete 
such services in accordance with the Agreement documents and that will ensure a 
functional and complete facility. 

Written Notice - A written statement transmitted from one party to an authorized 
representative of another party. 

2.2 NO CONTACT DURING PROCUREMENT PROCESS 

It is the policy of Fulton County that the evaluation and award process for County 
contracts shall be free from both actual and perceived impropriety, and that contacts 
between potential vendors and County officials, elected officials and staff regarding 
pending awards of County contracts shall be prohibited. 
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A. No person, firm, or business entity, however situated or composed, 
obtaining a copy of or responding to this solicitation, shall initiate or continue 
any verbal or written communication regarding this solicitation with any 
County officer, elected official, employee, or designated County 
representative, between the date of the issuance of this solicitation and the 
date of the County Manager's recommendation to the Board of 
Commissioners for award of the subject contract, except as may otherwise 
be specifically authorized and permitted by the terms and conditions of this 
solicitation. 

B. All verbal and written communications initiated by such person, firm, or entity 
regarding this solicitation, if same are authorized and permitted by the terms 
and conditions of this solicitation, shall be directed to the Purchasing Agent. 

C. Any violation of this prohibition of the initiation or continuation of verbal or 
written communications with County officers, elected officials, employees, or 
designated County representatives shall result in a written finding by the 
Purchasing Agent that the submitted bid or proposal of the person, firm, or 
entity in violation is "non-responsive", and same shall not be considered for 
award. 
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2.3 CLARIFICATION & ADDENDA 

Proposers may submit requests for clarifications or interpretations regarding this 
RFP and the Contract. Proposers must prepare such requests in writing for the 
County's consideration as set forth in this section of this RFP. While the County has 
not placed an initial limitation on the number of requests which can be submitted, 
Proposers are cautioned that if Proposers do not request meaningful clarifications 
or interpretations in an organized manner (e.g., limited frequency of requests), the 
County will set restrictions on the frequency and number of requests permitted. The 
County will not respond to requests, oral or written, received after 2:00 P.M. April 
17, 2014 EDT, local prevailing time. Proposers are advised that this section places 
no obligation on the part of the County to respond to any or all requests for 
clarification or interpretation, and that the County's failure to respond to any such 
request will not relieve the Proposer of any obligations or conditions required by this 
RFP. 

Requests for clarification or interpretation regarding this RFP shall only be 
submitted in writing (letter, fax or email) to: 

Fulton County Department of Purchasing & Contract Compliance 
Attn: James A. Jones 
Public Safety Building 

130 Peachtree Street S.W. Suite 1168 
Atlanta GA 30303 

Email: james.jones@fultoncountyga.gov 
RE: 14RFP92541 K-JAJ 

Telephone inquiries will not be accepted. 

All responses to written requests for clarification, interpretation, or additional 
information will be distributed as addenda to this RFP and posted on the Fulton 
County website www.fultoncountyga.gov. 

No oral interpretation, instruction, or information concerning this RFP given by any 
employee or agent of the County shall be binding on the County. Proposers who 
submit a Proposal in reliance on any such oral information risk having their 
response to this RFP deemed non-responsive by the County. Only written 
responses issued by addendum to this RFP should be considered by the Proposers. 

During the period provided for the preparation of Proposals, the County may issue 
addenda to this RFP. These addenda will be numbered consecutively and will be 
posted on the Fulton County website, www.fultoncountyga.gov. These addenda will 
be issued by, or on behalf of, the County and will constitute a part of this RFP. Each 
Proposer is required to acknowledge receipt of each addendum by submitting an 
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executed acknowledgment form. This acknowledgment shall include all addenda 
distributed prior to the Proposal Submission Date. All responses to this RFP shall be 
prepared with full consideration of the addenda issued prior to the Proposal 
Submission Date. 

2.4 TERM OF CONTRACT 

The contract will commence as of the date indicated in the Notice to Proceed (NTP). 
The completion date shall be two-hundred seventy-five (275) consecutive calendar 
days from issuance of the Notice to Proceed. 

2.5 RFP SUBMITTALS 

See Exhibit 1 for the RFP Submittal Checklist. This checklist will assist you to 
ensure that all submittals are included in your proposal. Failure to submit all 
submittals may deem your proposal non-responsive. 

2.6 PROPOSAL EVALUATION 

All proposals will be evaluated using the criteria specified in Section 4 of this RFP. 
Selection will include an analysis of proposals by a Vendor Selection Committee 
composed of County personnel who will review the proposal submittals in accordance 
with the submittal requirements and the evaluation criteria set forth in Section 4 of this 
RFP. The committee may request oral interviews and/or site visits. Awards will not 
necessarily be based on cost alone. Other factors, as detailed in the RFP, will be 
considered in determining what proposal will be deemed to best meet the needs of 
Fulton County. 

2.7 DISQUALIFICATION OF PROPOSERS 

The submission of more than one (1) proposal to the County as the primary Proposer 
or member of a joint venture for the same work by and individual firm, partnership or 
corporation under the same or different names may be grounds for disqualification of 
a Proposer and the rejection of the proposal. 

2.8 RESERVED RIGHTS 

The County reserves the right to accept or reject any and/or all proposals, to waive 
irregularities and technicalities, and to request resubmission. Any sole response 
that is received mayor may not be rejected by the County depending on available 
competition and timely needs of the County. There is no obligation on the part of 
the County to award the contract to the lowest proposer and the County reserves 
the right to award the contract to the responsible proposers submitting responsive 
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proposals with resulting agreements most advantageous and in the best interest of 
the County. The County shall be the sole judge of the proposals and the resulting 
agreements that are in its best interest and its decision shall be final. Also, the 
County reserves the right to make such investigation as it deems necessary to 
determine the ability of any proposer to perform the work or service requested. 
Information the County deems necessary to make this determination shall be 
provided by the proposer. Such information may include, but shall not be limited to, 
current financial statements by an independent CPA; verification of availability of 
personnel; and past performance records. 

2.9 APPLICABLE LAWS 

All applicable laws and regulations of the State of Georgia and ordinances and 
regulations of Fulton County shall apply. Protestors shall seek resolution of their 
complaints in the manner provided in the Fulton County Code of Laws §2-324 which 
is incorporated by reference herein. 

2.10 INSURANCE AND RISK MANAGEMENT PROVISIONS 

Insurance and Risk Management provisions and Indemnification and Hold Harmless 
provisions are outlined in Section 7 of this RFP. 

2.11 ACCURACY OF RFP AND RELATED DOCUMENTS 

The County assumes no responsibility that the specified technical and background 
information presented in this RFP, or otherwise distributed or made available during 
this procurement process, is complete or accurate. Without limiting the generality of 
the foregoing, the County will not be bound by or be responsible for any explanation 
or interpretation of the Proposal documents other than those given in writing as an 
addendum to this RFP. 

Should a recipient of this RFP find discrepancies in or omissions from this RFP and 
related documents, the recipient of this RFP shall immediately notify the Purchasing 
Contact Person identified in Section 1.11 in writing at the following address: Fulton 
County Department of Purchasing and Contract Compliance, Public Safety Bldg, 
130 Peachtree Street S.W., Suite 1168 Atlanta, GA 30303. A written addendum, if 
necessary, then will be made available to each recipient of this RFP. 
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2.12 RESPONSIBILITY OF PROPOSER 

Each Proposer is encouraged to conduct all necessary investigations and review all 
available and relevant data and information, which are necessary in its judgment in 
order to assume this responsibility prior to the submittal of its Proposal. Proposers 
are reminded of Fulton County's "No Contact During Procurement" policy and 
shall only contact the person designated by the RFP. 

2.13 CONFIDENTIAL INFORMATION 

If any Proposal contains technical, financial, or other confidential information that 
the Proposer believes is exempt from disclosure, the Proposer must clearly label the 
specific portions sought to be kept confidential and specify on what the exemption is 
based. The County, at its sole discretion and subject to applicable law, will 
determine whether such exemption applies. The County has sole discretion to make 
such determination regarding the disclosure of information, and by responding to 
this RFP, Proposers waive any challenge to the County's decisions in this regard. 
Marking all or substantially all of a Proposal as confidential may result in the 
Proposer being deemed non-responsive to this RFP. 

Notwithstanding the foregoing, Proposers recognize and agree that the County, its 
staff, and its Consultants will not be responsible or liable in any way for any losses 
that the Proposer may suffer from the disclosure of information or materials to third 
parties. 

2.14 COUNTY RIGHTS AND OPTIONS 

This RFP constitutes an invitation to submit Proposals to the County. Without 
limitation or penalty, the County reserves and holds at its sole discretion, the 
following rights and options: 

• This RFP does not obligate the County to select, procure or contract for any 
services whatsoever. 

• Fulton County reserves the right to award a contract based on this RFP and 
the proposal( s) received (in whole or in part) to one or several vendors. 

• The County reserves the right to change or alter the schedule for any events 
associated with this procurement and, if required, notify the Proposers. A 
Proposer, by submitting a Proposal, agrees to be bound by any modifications 
made by the County 

• All costs incurred by a Proposer in connection with responding to this RFP, 
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the evaluation and selection process undertaken in connection with this 
procurement, and any negotiations with the County will be borne by the 
Proposer. 

• The County reserves the right to reject all Proposals and components thereof 
to eliminate all Proposers responding to this RFP from further consideration 
for this procurement, and to notify such Proposers of the County's 
determination. 

• The County may cancel this RFP without the substitution of another RFP and 
terminate this procurement at any time without any liability whatsoever. 

• The County reserves the right to waive any technicalities or irregularities in 
the Proposals. 

• The County reserves the right to eliminate any Proposer who submits 
incomplete or inadequate responses or is not responsive to the requirements 
of this RFP. 

• The County may request Proposers to send representatives to the County for 
interviews and presentations. 

• To the extent deemed appropriate by the County, the County may select and 
enter into discussion and negotiations with the Proposer(s) submitting 
Proposal(s), which are found to be reasonably susceptible for award. 

• The County reserves the right to discontinue negotiations with any selected 
Proposer. 

• The County reserves the right, without prior notice, to supplement, amend, or 
otherwise modify this RFP. 

• All Proposals (other than portions thereof subject to patent or copyright 
protection) become the property of the County and will not be returned, and 
the County reserves the right to utilize all such information contained in the 
Proposals without further cost to the County 

• The County may add to or delete from the Project Scope of Work set forth in 
this RFP. 

• Any and all Proposals not received by the Proposal Submission Date shall 
be rejected and returned unopened. 
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• Neither the County, its staff, its representatives, nor any of its consultants or 
attorneys will be liable for any claims or damages resulting from the 
solicitation, collection, review, or evaluation of responses to this RFP. 

• The County, including its representatives and consultants, reserves the right 
to visit and examine any of the facilities referenced in any Proposal and to 
observe and investigate the operations of such facilities. 

By responding to this RFP, Proposers acknowledge and consent to the rights and 
conditions set forth in this RFP. 

2.15 COST OF PROPOSAL PREPARATION AND SELECTION PROCESS 

Each Proposal, including preparation of all information required to be included in a 
Proposal pursuant to this RFP, shall be prepared at the sole cost and expense 
(including, but not limited to, engineering and legal costs) of the Proposer. In 
addition, the Proposer shall be solely responsible for all costs (including engineering 
and legal costs) incurred by such Proposer in connection with this selection process, 
including any costs incurred by the Proposer in any subsequent negotiations 
entered into in connection with developing the Proposal. There shall be no claims 
whatsoever against the County, its staff, or its consultants for reimbursement for the 
costs or expenses (including, but not limited to, engineering and legal costs) 
incurred during the preparation of the Proposal or other information required by this 
RFP or procurement process or in connection with the selection process or any 
negotiations. 

2.16 TERMINATION OF NEGOTIATIONS 
The County at its sole discretion may, at any time, to the extent permitted by 
Applicable Law, exclude a Proposer from further participation in any negotiation 
process if the County determines that such Proposer is failing to progress in the 
negotiations or if the terms of its Proposal are less advantageous than those of 
other Proposers and such Proposer is deemed to be no longer susceptible of 
selection. The County will give written notice of its decision to the Proposer, which 
shall be sent in writing, signed by the County. 

2.17 WAGE CLAUSE 

Pursuant to 102-413, each Contractor shall agree that in the performance of the 
Contract he will comply with all lawful agreements, if any, which the Contractor had 
made with any association, union, or other entity, with respect to wages, salaries, and 
working conditions, so as not to cause inconvenience, picketing, or work stoppage. 
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2.18 ADDITIONAL OR SUPPLEMENTAL INFORMATION 

After receipt of the submittals, the County will evaluate the responses, including the 
references, financial statements, experience and other data relating to the 
Respondent's qualifications. If requested by the Fulton County Department of 
Purchasing and Contract Compliance, Respondent's maybe required to submit 
additional or supplemental information to determine whether the Respondent meets 
all of the qualification requirements. 

2.19 REPORTING RESPONSIBILITIES 

The successful Proposer will report directly to the Project Manager or designated 
representative. 

2.20 GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT 

This Request for Proposal is subject to the Georgia Security & Immigration 
Compliance Act. Pursuant to the Georgia Security & Immigration Compliance Act of 
2006, as amended on May 11, 2009, bidders and proposers are notified that all 
bids/proposals for services that are to be physically performed within the State of 
Georgia must be accompanied by proof of their registration with and continuing and 
future participation in the E-Verify program established by the United States 
Department of Homeland Security. A completed affidavit must be submitted on the 
top of the bid/proposal at the time of submission, prior to the time for opening 
bids/proposals. Under state law, the County cannot consider any bid/proposal 
which does not include a completed affidavit. It is not the intent of this notice to 
provide detailed information or legal advice concerning the Georgia Security & 
Immigration Compliance Act. All bidders/proposers intending to do business with 
the County are responsible for independently apprising themselves and complying 
with the requirements of that law and its effect on County procurements and their 
participation in those procurements. For additional information on the E-Verify 
program or to enroll in the program, go to: https://e-verify.uscis.gov/enroll. 

See Section 5, Proposal Forms for declarations and affidavits. 

2.21 AUTHORIZATION TO TRANSACT BUSINESS 

If the Proposer is a Georgia corporation, the corporation, priorto contract execution, 
shall submit documentary evidence from the Secretary of State that the Corporation 
is in good standing and that the corporation is authorized to transact business in the 
State of Georgia. 

If the Proposer is a foreign (non-Georgia) corporation, the corporation, prior to 
14lTB9254yontract execution shall submit a Certificate of Authority and documentary evidence 
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from the Georgia Secretary of State of good standing which reflects that the 
corporation is authorized to do business in the State of Georgia. 

2.22 RIGHT TO PROTEST 

Any actual bidder or offeror that has submitted a bid/proposal for a particular 
procurement and is aggrieved in connection with the solicitation or award of the 
contract shall protest in writing to the purchasing agent after the date that the 
specific bid or proposal is submitted. No protest will be accepted or considered prior 
to the date the specific bid or proposal is submitted; it will be considered untimely. 
All protests shall set forth in full detail the factual and legal bases for the protest and 
specific relief sought by the protestor. Protests arising from factual or legal bases 
that the protestor knew or should have known prior to the submission of the 
bid/proposal must be submitted within three business days of the submission of the 
bid/proposal. Protests arising from factual or legal bases that the protestor knew or 
should have known subsequent to the date the bid/proposal was submitted must be 
submitted within ten business days after the protestor knew or should have known 
of such bases, but in no event shall any protest be submitted more than ten 
business days after the award of the contract. Untimely protests will not be 
considered by the purchasing agent and will be simply denied as untimely. 
Decisions on timeliness by the purchasing agent are not appealable. An oral protest 
or a protest to an official, employee, User Department, or other person apart from the 
Director of Purchasing & Contract Compliance does not comply. 

2.23 FIRST SOURCE JOBS POLICY 

It is the policy of Fulton County Government to provide employment opportunities to 
the citizens of Fulton County. This policy will apply to all contracts procured through 
the Department of Purchasing & Contract Compliance valued in excess of 
$200,000. The Prime Contract is expected to utilize the First Source Jobs Program 
to fill 50% of the entry level jobs which arise as a result of any project funded in 
whole or in part with County funds with residents of Fulton County. Forms are 
provided in Section 6 of this RFP. 

2.24 NON-COLLUSION 

By submitting a signed proposal, Offeror certifies that there has been no collusion 
with any other Offeror. Reasonable grounds for believing Offeror has an interest in 
more than one proposal will result in rejection of all proposals in which the Offeror 
has an interest. Any party to collusion may not be considered in future proposals for 
the same or similar work. See Section 5, Proposal Forms for declarations and 
affidavits. 
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2.25 EXCEPTIONS TO THE COUNTY'S CONTRACT 

If Offeror takes exception to any term or condition set forth in the Sample Contract, 
see Section 8 of this RFP, and any of its exhibits, appendices or attachments, said 
exceptions must be clearly identified in the response to this RFP. Exceptions or 
modifications to any of the terms and conditions must be submitted as a separate 
document accompanying the Offeror's proposal clearly marked as "Exceptions." 

The County shall be the sole determiner of the acceptability of any exception. See 
Section 5, Proposal Forms for declarations and affidavits. 

2.26 GENERAL REQUIREMENTS 

1. Proposals may be withdrawn upon receipt of a written request prior to the 
stated due date and time. If a firm seeks to withdraw a proposal after the due 
date and time, the firm must present a notarized statement indicating that an 
error was made, with an explanation of how it occurred. The withdrawal 
request must be accompanied by documentation supporting the claim. Prior to 
approving or disapproving the request, an opinion will be obtained from Fulton 
County's Legal Counsel indicating whether the firm is bound by its proposal. 

Proposals for projects that are solicited pursuant to the Georgia Local 
Government Public Works Construction Law (O.C.G.A. § 36-91-1 et seq.) may 
be withdrawn as follows: 

The County must advise Offerors in the request for proposals of the number of 
days that Offerors will be required to honor their proposals. If an Offeror is not 
selected within 60 days of opening the proposals, any Offeror that is 
determined by the governmental entity to be unlikely of being selected for 
contract award will be released from the proposal. 

2. Fulton County shall be the sole judge of the quality and the applicability of all 
proposals. Design, features, overall quality, local facilities, terms and other 
pertinent considerations will be taken into account in determining acceptability. 

3. The successful Offeror must assume full responsibility for delivery of all goods 
and services proposed. 

4. The successful Offeror must assume full responsibility for replacement of all 
defective or damaged goods and/or performance of contracted services within 
thirty (30) days notice by the County of such defect, damage or deficiency. 

5. The successful Offeror must assume full responsibility for providing warranty 
service on all goods, materials, or equipment provided to the County with 
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warranty coverage. Should a vendor be other than the manufacturer, the 
vendor and not the County is responsible for contacting the manufacturer. The 
Offeror is solely responsible for arranging for the service to be performed. 

6. The successful Offeror shall be responsible for the proper training and 
certification of personnel used in the performance of the services proposed. 

7. The successful Offeror shall not assign, transfer, convey, sublet, or otherwise 
dispose of any contract resulting from the RFP or of any of its rights, title or 
interest therein without prior written consent of the Fulton County Board of 
Commissioners. 

B. In case of default by the successful Offeror, Fulton County may procure the 
articles or services from another source and hold the successful Vendor 
responsible for any resultant excess cost. 

9. All proposals and bids submitted to Fulton County are subject to the Georgia 
"Open Records Act", Official Code of Georgia, Annotated (O.C.G.A.) § 50-1B- 
70 et seq. 

10. All proposals and bids submitted to Fulton County involving Utility Contracting 
are subject to the Georgia law governing licensing of Utility Contractors, 
O.C.G.A. §43-14-B.2(h). 

2.27 GEORGIA UTILITY CONTRACTOR'S LICENSE 

The offferor must have a Utility Contractors License to perform this work in 
accordance with O.C.G.A. §43-14-B.3 (h). Bids for utility contracting projects 
must be from a licensed utility contractor and that licensed contractor must 
be the prime on the project. It is not permissible for an unlicensed individual/firm 
to subcontract with a licensed utility contractor. Offerors must complete Form C1 : 
Georgia Utility License Certification in Section 6, Purchasing Forms. Failure to 
provide the Georgia Utility Contractor License Number will result in a rejection of the 
Bid at the Opening. The Offeror is required to submit the certificate as identified 
above. 

2.28 GENERAL CONTRACTOR'S LICENSE 

Effective July 1, 200B, all general contractors are required to be licensed by the 
State of Georgia to perform the following work; construction; construction 
management services; or design-build services as a Prime Contractor, joint venture 
partner, or as a Sub-Contractors to a design professional acting as Prime 
Contractor as part of a design-build entity or combination, unless exempted from 

14lTB9254polding such license pursuant to Georgia law (O.C.G.A. 43-41-17). If exempted, 
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Contractor must submit a copy of their Georgia Department of Transportation 
Certificate of Qualification with their bid submittal. 

Bidders must complete Form C2: Georgia General Contractors License Certification 
in Section 6, Purchasing Forms. Failure to provide the required license shall deem 
your bid non-responsive. 

2.29 PROFESSIONAL LICENSES 

The State of Georgia requires that the following professions are required by state 
law to be licensed: 

1. 
2. 
3. 
4. 

Electricians 
Plumbers 
Conditioned Air Contractors 
Low voltage Contractors 
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SECTION 3 
PROPOSAL REQUIREMENTS 

3.1 SUBMISSION REQUIREMENTS 

3.1.1 Proposal Submission Date and Submittal Format 

All Proposals, including all attachments, must be received by the County in a 
sealed package no later than April 24, 2014 at 11 :00 A.M. and must be 
add ressed to: 

REQUEST FOR PROPOSALS RFP #14RFP92451K-JAJ 
Fulton County Department of Purchasing & Contract Compliance 

Public Safety Building 
130 Peachtree Street S.W. Suite 1168 

Atlanta GA 30303 

The Proposal shall consist of a Technical Proposal, a Cost Proposal and all 
documents listed on the Required Submittal Checklist (Exhibit 1). The Technical 
Proposal shall include proposer information, technical information, business­ 
related information, and any Technical Proposal forms requested. The Cost 
Proposal shall include the Cost Proposal Forms and any information describing 
the basis for pricing and must be separately, sealed, marked and packaged. 

The required content of the Technical Proposal and Cost Proposal is further 
specified in this section of the RFP. The Proposal must be signed and 
acknowledged by the Proposer, including certain information to be provided 
under oath as required under applicable law, in accordance with the instructions 
herein and the various proposal forms. 

THE TECHNICAL PROPOSAL, THE COST PROPOSAL AND CONTRACT 
COMPLIANCE EXHIBITS SHALL BE SUBMITTED IN SEPARATE, SEALED 
ENVELOPES OR PACKAGES. THE INCLUSION OF ANY COST 
INFORMATION IN THE TECHNICAL PROPOSAL MAY RESULT IN SUCH 
PROPOSAL BEING REJECTED BY THE COUNTY. 

Each envelope or package shall be clearly marked as follows: 

REQUEST FOR PROPOSALS RFP 14RFP92541K-JAJ 
14RFP92541 K-JAJ Design/Build Services Fire Station # 15 

Technical or Cost Proposal 
Proposer's Name and Address 

Section 3 14RFP92541 K-JAJ DIS Fire Station # 15 
Request for Proposals 

3-1 



3.1.2 Number of Copies 
Proposers shall submit the following: 

Technical Proposal, one (1) original and five (5) copies on CD media in PDF 
format. 

Contract Compliance Exhibits, one (1) original with the Technical Proposal 
marked "Original" and one (1) copy in a separate sealed envelope. 

Financial Information, one (1) original with the Technical Proposal marked 
"Original" and one (1) copy in a separate sealed envelope. 

Cost Proposal, one (1) original and one (1) copy in a separate sealed envelope. 

All Proposals must be complete with all requested information. 

3.2 OVERVIEW OF PROPOSAL REQUIREMENTS 

Proposers shall submit Proposals in accordance with the content and format 
requirements set forth in this RFP. Proposals should be clearly organized and 
structured in a manner that allows materials included in the document to be 
located easily. 

Each of the instructions set forth in this section must be followed for a Proposal 
to be deemed responsive to this RFP. In all cases, the County reserves the right 
to determine, at its sole discretion, whether any aspect of the Proposal meets the 
requirements set forth in this section. The County reserves the right to reject any 
Proposal, which in its judgment, does not comply with these Proposal submission 
requirements. 

3.3 SCOPE OF WORK 

The project will be located at 6351-6317 Cedar Grove Road, Fairburn on an 
undeveloped site. The project includes a new one (1) story 4,000 to 5,000 square 
foot fire station, 2appartus (70' L x 36' W) drive through bays with 4 insulated 14' 
H x 14' W overhead doors at both entrances with one single visual row of glass in 
each. 

The proposed Fire Station will be an operational based design with NO FRILLS. 
The new design will consider sustainability, energy efficiency, low operational 
esthetics as it relates to the neighborhood and environment while providing the 
best value to stakeholders. 
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The project requirements will include but not be limited to the following: 
• Operations - Facility will accommodate 3 crews of 4-5 fire fighters working 24 

hours a day, 7 days a week sequential shifts. 
• Apparatus Bays - 2 drive through apparatus bays with vehicle exhaust, insulated 

overhead doors at both entrances, oil separators in all apparatus floor drains and 
electrical shore lines at each apparatus location. The apparatus bay area should 
be heated and ventilated but not air conditioned. 

• Turnout Gear - decontamination room with negative pressure/extractor for 
firefighter turnout gear, 15 to 24" x 24" personal protective equipment lockers. 

• Emergency Power/Fire Sprinkler System- fire sprinkler system throughout 
building with a full emergency power back-up generator system. 

• Interior Space Requirements - 1 public ADA unisex restroom with ADA sink, 
secured public vestibule, Captain's Office 120 sq. ft., full commercial grade 
kitchen/dining area and lounge area incorporated in living space, lockers for 15- 
24 firefighters, 2 unisex private bathrooms, 4 living quarters, washer and dryer, 
utility space. Storage area, information and technology closet. These areas will 
be fully climate controlled. 

• Site Development - Public and staff parking, site lighting, site signage, sidewalks 
and roadway access with driveways that extend to the rear of the fire station to 
allow drive through road connections. Commercial grade dumpster and above 
ground fuel tank. 

• Construction - The interior and exterior of the proposed building will be designed 
for durability, energy efficiency, low maintenance and comfortable ( e.g. interior 
flooring will be stained/polished concrete and all walls will be commercial grade 
masonry and drywall). The exterior of the building will be steel and masonry 
construction with a metal pitched roof (not to exceed 8/12 roof pitch) with metal 
trim. 

• Secured Storage Shed - Outside storages for a tool shop, hose storage, 
equipment. 

The scope of services will include but not limited to, Architectural Services, 
Structural, Mechanical, Plumbing, Civil, (bringing provided concept/bridging 
documents up to 100% Construction Documents, planning, permits),FF&E, utility 
connections, inspections, testing, landscaping, site work/earthwork, erosion 
control and construction to provide a complete usable and full 
functional/operational facility. 
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Deliverables 

Preliminary Design Phase 

1. Consult with Owner to understand Owner's requirements for the project and 
review available data; 

2. Advise Owner as to the necessity Owner providing or obtaining from others 
additional reports, data, or services and assist owner in obtaining such 
reports, data or services. 

3. Identify and analyze requirements of governmental authorities having 
jurisdiction to approve the portions of the project designed or specified by the 
Design/Builder; 

4. Obtain additional geotechnical and related information necessary for 
completion of the project; 

5. Obtain the basis of the Conceptual documents and Design/Builder's Proposal, 
prepare preliminary design documents consisting of final design criteria, 
preliminary drawing, outline specifications and written description of the 
Project. 

6. Identify any variations in the preliminary design documents from the contract 
documents. 

3.4 TECHNICAL PROPOSAL FORMAT AND CONTENT 

The Technical Proposal shall include the appropriate and requested information 
in sufficient detail to demonstrate the Proposer's knowledge, skills and abilities to 
provide requested services. 

The Technical Proposal shall be arranged and include content as described 
below: 

Section 1 - Executive Summary 

The executive summary shall include the following information: 

• Provide the legal name of the entity responding to this proposal. 

• Provide the business type of the entity responding to this proposal (i.e. 
Joint Venture, Partnership, etc). 
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• Include a brief statement of approach to the work, understanding of the 
project's goals and objectives and demonstrated understanding of the 
project's potential problems and concerns. 

Section 2 - Project Plan 

1. Name, address, e-mail address and telephone number of one (1) individual to 
whom all future correspondence and/or communications will be directed. 

2. The Project Plan must address the management approach in completing the 
work identified in Section 3.3 Scope of Work. At a minimum, the plan must 
identify all major tasks, when the major tasks will start and finish, planned 
reviews of work associated with each major task, project completion date, and 
any other information that will assist in the planning and tracking this project 
successfully. Describe methodologies including best practices and 
benchmarks to be used. 

3. Description of project deliverables. 

Section 3 - Project Team Qualifications/ Qualifications of Key Personnel 

1. List the name, qualifications and background of the proposed design team, 
General Construction Manager, Engineers of Record and other key 
personnel. Include the names and addresses of the companies he/she have 
been affiliated with in the last five (5) years, Resume should not be longer 
than two (2) pages in length. Also include a minimum of five samples of 
architectural project images which address the design aesthetics and 
materials use. 

2. For the Architects and Engineers of Record please provide documentation of 
professional registration in Georgia 

3. List at a minimum three (3) projects of similar size and scope that the 
proposed General Construction Manager has supervised/managed in the lat 
five (5) years. Document experience with increased responsibility on laarger 
projects. Certify that this individual will be available for the duration of the 
project. 

4. Each resume should be limited to no more than two (2) pages per person and 
be organized according to the following: 

• Name and Title 
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• Professional Background 
• Current and Past Relevant Work Experience 
• Include two (2) references for each key personnel member on 

similar projects. 
5. List and provide images of at least three (3) projects of similar size and scope 

that the proposed Architects and Engineers of Record have supervised design 
of in the last five (5) years. Certify that this person will be available for the 
duration of the project. 

Section 4 - Relevant Project Experience/Past Performance 

The intent of this section is to learn about the previous experience and ongoing 
experiences of the proposed DIS Contractor and its team members with 
contracts similar in size and scope being sought by the County. In responding to 
this section please be clear in distinguishing when companies are claiming the 
experience of their parents, affiliates or subsidiaries who may actually have been 
responsible for the work. 

• The name of the project, the owner, year performed and the project 
location. 

• A description of the project. 
• The total budget of the project, dates of commencement and completion of 

the project and whether the project was completed on time and within 
budget. 

• A reference, including a contact name, addresses, e-mail address and 
phone number. This reference should be the owner's staff member who 
was in charge of the project for the owner. 

Section 5 - Proposer Financial Information 

It is the policy of the County to conduct a review of a firm's financial responsibility 
in order to determine the firm's capability to successfully perform the work. 

If submitting as a Joint Venture, Partnership, Limited Liability Corporation or 
Limited Liability Partnership, the financials must be submitted for each entity that 
comprises the prime contractor. 

The following documentation is required in order for the County to evaluate 
financial responsibility: 

(1 ) Provide audited financial statements for the last three (3) years, 
including income statements, balance sheets, and any changes in 
financial position. 
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(2) The latest quarterly financial report and a description of any material 
changes in financial position since the last audited financial statement. 

(3) Proposer's most recent Dun & Bradstreet, Value Line Reports or other 
credit ratings/report. 

(4) Identify any evidence of access to a line or letter of credit. 

Section 6 - Availability of Key Personnel [ 

(1) Percentage of time key personnel will spend on this project 
(2) Current workload of key personnel 

Section 7- Local Preference 

Local Preference is given to businesses that have a business location within the 
geographic boundaries of Fulton County. The term business location means that 
the business has a staffed, fixed, physical place of business located within Fulton 
County and has had the same for at least one (1) year prior to the date of the 
business' submission of its proposal or bid, as applicable and has had held a 
valid business license from Fulton County or a city located within Fulton County 
for the business at a fixed, physical, place of business, for at least one (1) year 
prior to the date of the business' submission of its proposal or bid as applicable. 

In order to receive the Local Preference points of ten (10) points the Proposer 
must meet one (1) of the following criteria, provide supporting documentation as 
required and certify under oath that it is eligible to receive the local preference 
points by signing and submitting Form H, Local Preference Affidavit located in 
Section 5 of this RFP. 

The Proposer must indicate which one (1) of the following criteria they will utilize 
in order to receive local preference: 

1. Business having a business location within the geographic boundaries of 
Fulton County. 

The following supporting documentation must be provided: 

• Copy of occupational tax certificate (business license) form Fulton 
County or a city located within Fulton County, or; 

• Copy of a lease or rental agreement, or; 
• Proof of ownership interest in a location within the geographical 

boundaries of Fulton County. 
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2. Businesses where at least fifty-one percent (51 %) of the owners of the business 
are residents of Fulton County but the business is located outside of Fulton 
County. 

The following supporting documentation must be provided: 

• Provide the residential address of the business owner(s). 

3. Businesses where at least fifty-one percent (51 %) of the employees of the 
business are residents of Fulton County but the business is located outside of 
Fulton County. 

The following supporting documentation must be provided: 

• Provide a list of all employees name and address. 

Failure to provide the required supporting documentation with your proposal 
submittal shall result in your firm receiving a "0" (zero) for Local Preference. In 
the event the affidavit or other declaration under oath is determined to be false, 
such business shall be deemed "non-responsive" and shall not be considered for 
award of the applicable contract. 

Section 8 - Service Disabled Veterans Preference 

Service Disabled Veterans Business Enterprise Preference is given to 
businesses that are independent and continuing operations for profit, performing 
commercially useful functions, and which are 51 percent owned and controlled by 
one or more individuals who are disabled as a result of military service who have 
been honorably discharged, designated as such by the United States 
Department of Veterans Affairs. 

In order to receive the SDVBE Preference points the Proposer must complete 
and submit Form I, Service Disabled Veterans Preference Affidavit located in 
Section 5 of this RFP certifying under oath that it is eligible to receive the SDVBE 
preference points. The Service Disabled Veteran Business Enterprise ("SDVBE") 
must be certified as such by the County's Office of Contract Compliance. 
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Section 9 - Disclosure Form and Questionnaire 

It is the policy of Fulton County to review the history of litigation of each Proposer 
that includes bankruptcy history, insolvency history, civil and criminal 
proceedings, judgments and termination for cause in order to determine whether 
a firm's business practices, legal practices and overall reputation in the industry 
is one that would be acceptable to perform work for Fulton County. The 
Disclosure Form and Questionnaire is provided in Section 5, Proposal Forms, 
Form D. 

Section 10 - Cost 

The respondent with the lowest total cost will receive the full 10 points. For 
respondents with the second, third, fourth, etc., their total costs will be divided 
into the lowest cost and multiplied by 10, the total points allowed for cost. 

The County has established the following formula to evaluate cost proposals for 
Request for Proposals (RFP): 

Lowest cost submitted 

Each successive cost X Points allocated for cost in RFP = Cost proposal 
score 
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3.5 COST PROPOSAL FORMAT AND CONTENT 

The Cost Proposal shall be provided in a separate sealed envelope. The Cost 
Proposal shall include current information and shall be arranged and include 
content as described below: 

Section 1 - Introduction 
The Proposer shall include an introduction which outlines the contents of the 
Cost Proposal. 

Section 2 - Completed Cost Proposal Forms 
The Proposer is required to complete all of the Cost Proposal Forms provided. 

The cost proposal will be evaluated based on the formula indicated in Section ten 
(10) Cost. 
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SECTION 4 
EVALUATION CRITERIA 

4.1 PROPOSAL EVALUATION - SELECTION CRITERIA 

The following criteria will be used to evaluate the proposals submitted in response to 
this RFP: 

Evaluation Criteria Weight 

Project Plan/Detailed Work Plan 25% 

Qualifications of Key Personnel 20% 

Relevant Project Experience/ Past performance 23% 

Availability of Key Personnel 5% 

Service Disabled Veterans Preference 2% 

Local Preference 5% 

Cost Proposal 20% 

TOTAL POINTS 100% 
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SECTION 5 
PROPOSAL FORMS 

5.1 INTRODUCTION 

To be deemed responsive to this RFP, Proposers must provide the 
information requested and, where applicable, complete in detail all 
Proposal Forms. The appropriate individual(s) authorized to commit the 
Proposer to the Project must sign the Proposal Forms. As appropriate, 
Proposers shall reproduce each Proposal Form and complete the 
appropriate portions of the forms provided in this section. 

Form A: Certification Regarding Debarment 

Form B: Non-Collusion Affidavit of Bidder/Offeror 
Form C: Certificate of Acceptance of Request for Proposal Requirements 

Form D: Disclosure Form and Questionnaire 

Form E: Georgia Security and Immigration Contractor Affidavit/Agreement 

Form F: Georgia Security and Immigration Subcontractor Affidavit 

Form G: Professional License, General Contractor's License, and Utility 

Contractor's License 

Form H: Local Preference Affidavit of Bidder/Offeror 

Form I: Service Disabled Veteran Preference Affidavit of Bidder/Offeror 
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5.2 PROPOSAL FORMS DESCRIPTION 

Certification Regarding Debarment 
Proposer shall complete and submit Form A, which certifies that neither it 
nor its subcontractors are presently debarred, suspended, proposed for 
debarment, declared ineligible, or otherwise excluded from doing business 
with any government agency. 

Non-Collusion Affidavit of Bidder/Offeror 
Proposer shall complete and submit Form B, executed by an authorized 
officer of the corporation. Proposals developed by a joint venture shall be 
similarly executed by all joint venture participants. 

Certificate of Acceptance of Request for Proposal Requirements 
Proposer shall complete and submit Form C, which certifies that Proposer 
has read the solicitation including all addenda, exhibits, attachments and 
appendices. 

Disclosure Form and Questionnaire 
The offerors and their joint venture partners or team members and first-tier 
subcontractors, shall complete and submit Form D, which requests 
disclosure of business and litigation. 

Georgia Security and Immigration Contractor Affidavit and 
Agreement 
Proposer shall complete and submit Form E, in order to comply with the 
requirements of O.C.G.A. 13-10-91 and the Georgia Department of Labor 
Rule 300-10-01-.02. 

Georgia Security and Immigration Subcontractor Affidavit 
Proposer shall ensure that any and all subcontractor(s), that will be utilized 
for this project shall complete and submit Form F, Subcontractor Affidavit. 

Professional License 
Proposer and any subcontractor(s) performing work required by state law 
to be licensed shall complete and submit Form G and attach a copy of 
their license for the work they will perform on this project. 

Local Preference Affidavit of Bidder/Offeror 
Proposer shall complete and submit Form H, which certifies that the 
Proposer is eligible to receive local preference points. 

Service Disabled Veteran Preference Affidavit of Bidder/Offeror 
Proposer shall completer and submit Form I, which certifies that the 
Proposer is certified as Service Disabled Veteran Business Enterprise 
("SVDBE") by the County's Office of Contract Compliance. 
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FORM A: CERTIFICATION REGARDING DEBARMENT 

(1) The Offeror certifies that neither it or its subcontractors is presently debarred, 
suspended, proposed for debarment, declared ineligible, or otherwise excluded 
from doing business with any government agency. Any such exclusion may 
cause prohibition of your firm from participating in any procurement by the Fulton 
County Government. 

(2) If the Offeror is unable to certify to any of the statements in this certification, such 
Offeror or subcontractor shall attach an explanation to this bid or proposal. 

INSTRUCTIONS FOR CERTIFICA TION 

By signing and submitting this certification, the Offeror is providing the certification set 
out below: 

(1) The certification in this clause is a material representation of fact upon which 
reliance will be placed. If it is later determined that the prospective vendor 
knowingly rendered a false certification, the Purchasing Agent may pursue all 
available remedies, including suspension and/or debarment, for withdrawal of 
award or termination of a contract. 

(2) The prospective Offeror shall provide immediate written notice to the Purchasing 
Agent if at anytime the Offeror learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed circumstances. 

(3) Offeror shall be under a continuing duty to immediately inform the Purchasing 
Agent in writing of any changes, if as a result of such changes, the Offeror 
certification regarding debarment is affected. 

DEBARMENT ORDINANCE 

The following Section 102-449 of Fulton County Code of Laws establishes the procedure 
for the debarment of contractors. 

(a) Authority to suspend. 

After reasonable notice to the entity involved and reasonable opportunity for that entity to 
be heard, the Purchasing Agent, after consultation with user department, the County 
Manager and the County Attorney shall have the authority to suspend an entity for cause 
from consideration for award of county contracts. As used in this section, the term entity 
means any business entity, individual, firm, contractor, subcontractor or business 
corporation, partnership, limited liability corporation, firm, contractor, subcontractor or 
business structured; provided, further, that any such entity shall also be subject to 
suspension under this section if any of its constituents, members, subcontractors at any 
tier of such entity's and the entity, or any constituent or member, knew or should have 
known of the commission of the act. The suspension shall be for a period not to exceed 
three (3) years unless cause is based on a felony conviction for an offense related or 
associated with fraudulent contracting or misappropriation of funds wherein the 
suspension shall not exceed seven (7) years. 
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(b) Causes for Suspension. The causes for suspension include: 

1) Conviction for commission of a criminal offense as an incident to obtain or 
attempting to obtain a public or private contract or subcontract, or in performance 
of such contract or subcontract; 

2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, receiving stolen property or other offense 
indicating a lack of business integrity or business honesty which currently, 
seriously and directly affects responsibility as a county contractor. 

3) Conviction of state or federal anti-trust statues arising out of the solicitation and 
submission of bids and proposals; 

4) Violation of contract provisions, as set forth below, of a character which is 
regarded by the Purchasing Agent to be so serious as to justify suspension 
action: 

a. Failure to perform in accordance with the specifications within a time limit 
provided in a county contract; 

b. A recent record of failure to perform or unsatisfactory performance in 
accordance with the terms of one or more contracts; provided, that failure 
to perform or unsatisfactory performance caused by acts beyond the 
control of the contractor shall not be considered to be a basis for 
suspension; 

c. Material representation of the composition of the ownership or workforce 
or business entity certified to the county as a minority business 
enterprise; or 

d. Falsification of any documents. 

i. For violation of the ethical standards set forth in Fulton County Code Chapter 9, 
Code of Ethics. 

ii. Knowing misrepresentation to the county, of the use which a majority owned 
contractor intends to make a minority business enterprise (a business entity at 
least 51 percent of which is owned and controlled by minority persons, as defined 
in Fulton County Code Section 102-431) as a subcontractor or a joint venture 
partner, in performing work under contract with the County. 

Failure to fully and truthfully provide the information required, may result in the 
disqualification of your bid/proposal from consideration or termination of the 
Contract, once awarded. This document must be completed and included as a 
part of the bid/proposal package along with other required documents. 

[SIGNATURES ON NEXT PAGE] 
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Under penalty of perjury, I declare that I have examined this certification and all 
attachments hereto, if applicable, to the best of my knowledge and belief, and all 
statements contained hereto are true, correct, and complete. 

On this day of , 20_ 

(Legal Name of Proponent) (Date) 

(Signature of Authorized Representative) (Date) 

(Title) 
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STATE OF GEORGIA 

COUNTY OF FULTON 

FORM B: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR 

I, certify that pursuant to Fulton County Code 
Section 102-397, this bid or proposal is made without prior understanding, agreement or 
connection with any corporation, firm or person submitting a bid for the same work, labor 
or service to be done or the supplies, materials or equipment to be furnished and is in all 
respects fair and without collusion or fraud. I understand collusive bidding is a violation 
of state and federal law and can result in fines, prison sentences and civil damages 
awards. I agree to abide by all conditions of this bid or proposal and certify that I am 
authorized to sign this bid or proposal for the bidder. 

Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
has not, by itself or with 

others, directly or indirectly, prevented or attempted to prevent competition in such 
bidding or proposals by any means whatsoever. Affiant further states that (s)he has not 
prevented or endeavored to prevent anyone from making a bid or offer on the project by 
any means whatever, nor has Affiant caused or induced another to withdraw a bid or 
offer for the work. 

Affiant further states that the said offer of is bona 
fide, and that no one has gone to any supplier and attempted to get such person or 
company to furnish the materials to the bidder only, or if furnished to any other bidder, 
that the material shall be at a higher price. 

(COMPANY NAME) 

(PRESIDENTNICE PRESIDENT) 

Sworn to and subscribed before me this day of , 20 . 

(SECRETARY/ASSISTANT SECRETARY) 

(Affix corporate seal here, if a corporation) 

Notary Public: _ 

County: __ 

Commission Expires: _ 
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NOTE: 

IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY 
OFFICER, AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR 
ACTED FOR THEM IN BIDDING FOR OR PROCURING THE CONTRACT SHALL 
ALSO MAKE THIS OATH. 

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER 
PERSONS WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION 
IN BIDDING FOR OR PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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FORM C: CERTIFICATE OF ACCEPTANCE OF REQUEST 
FOR PROPOSAL REQUIREMENTS 

This is to certify that on this day, offeror acknowledges that he/she has read this 

solicitation document, pages # to # inclusive, including 

any addenda # to # exhibit(s) # to # _ 

attachment(s) # to # , and/or appendices # to #, 

in its entirety, and agrees that no pages or parts of the document have been 

omitted, that he/she understands, accepts and agrees to fully comply with the 

requirements therein, and that the undersigned is authorized by the offeror to 

submit the proposal herein and to legally obligate the offeror thereto. 

This is also to certify that the offeror has reviewed the form Fulton County 

contract included in the solicitation documents and agrees to be bound by its 

terms, or that the offeror certifies that it is submitting any proposed modification 

to the contract terms with its proposal. The offeror further certifies that the failure 

to submit proposed modifications with the proposal waives the offeror's right to 

submit proposed modifications later. The offeror also acknowledges that the 

indemnification and insurance provisions of Fulton County's contract included in 

the solicitation documents are non-negotiable and that proposed modifications to 

said terms may be reason to declare the offeror's proposal as non-responsive. 

Company: __ 

Signature: __ 

Name: ------------------------------------------------------ 

Title: ------------------------- Date: ------------------------- 

(Affix Corporate Seal) 
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Form D: OFFEROR'S DISCLOSURE FORM AND QUESTIONNAIRE 

1. Please provide the names and business addresses of each of the 
Offeror's firm's officers and directors. 

For the purposes of this form, the term "Offeror" means an entity that 
responds to a solicitation for a County contract by either submitting a 
proposal in response to a Request for Proposal or a Request for 
Qualification or a Bid in response to an Invitation to Bid. Describe 
accurately, fully and completely, their respective relationships with said 
Offeror, including their ownership interests and their anticipated role in the 
management and operations of said Offeror. 

2. Please describe the general development of said Offeror's business during 
the past five (5) years, or such shorter period of time that said Offeror has 
been in business. 

3. Please state whether any employee, agent or representative of said 
Offeror who is or will be directly involved in the subject project has or had 
within the last five (5) years: (i) directly or indirectly had a business 
relationship with Fulton County; (ii) directly or indirectly received revenues 
from Fulton County; or (iii) directly or indirectly receives revenues from the 
result of conducting business on Fulton County property or pursuant to 
any contract with Fulton County. Please describe in detail any such 
relationship. 

Section 5 [Insert Project# and title] 

5-9 



LITIGATION DISCLOSURE: 

Failure to fully and truthfully disclose the information required, may result in the 
disqualification of your bid or proposal from consideration or termination of the 
Contract, once awarded. 

1. Please state whether any of the following events have occurred in the last 
five (5) years with respect to said Offeror. If any answer is yes, explain 
fully the following: 

(a) whether a petition under the federal bankruptcy laws or state 
insolvency laws was filed by or against said Offeror, or a receiver 
fiscal agent or similar officer was appointed by a court for the 
business or property of said Offeror; 

Circle One: YES NO 

(b) whether Offeror was subject of any order, judgment, or decree not 
subsequently reversed, suspended or vacated by any court of 
competent jurisdiction, permanently enjoining said Offeror from 
engaging in any type of business practice, or otherwise eliminating 
any type of business practice; and 

Circle One: YES NO 

(c) whether said Offeror's business was the subject of any civil or 
criminal proceeding in which there was a final adjudication adverse 
to said or Offeror, which directly arose from activities conducted by 
the business unit or corporate division of said Offeror which 
submitted a bid or proposal for the subject project. If so please 
explain. 

Circle One: YES NO 

2. Have you or any member of your firm or team to be assigned to this 
engagement ever been indicted or convicted of a criminal offense within 
the last five (5) years? 

Circle One: YES NO 

3. Have you or any member of your firm or team been terminated (for cause 
or otherwise) from any work being performed for Fulton County or any 
other Federal, State or Local Government? 

Circle One: YES NO 
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4. Have you or any member of your firm or team been involved in any claim 
or litigation adverse to Fulton County or any other federal, state or local 
government, or private entity during the last three (3) years? 

Circle One: YES NO 

5. Has any Offeror, member of Offeror's team, or officer of any of them (with 
respect to any matter involving the business practices or activities of his or 
her employer), been notified within the five (5) years preceding the date of 
this offer that any of them are the target of a criminal investigation, grand 
jury investigation, or civil enforcement proceeding? 

Circle One: YES NO 

If you have answered "YES" to any of the above questions, please indicate the 
name(s) of the person(s), the nature, and the status and/or outcome of the 
information, indictment, conviction, termination, claim or litigation, the name of 
the court and the file or reference number of the case, as applicable. Any such 
information should be provided on a separate page, attached to this form and 
submitted with your proposal. 

NOTE: If any response to any question set forth in this questionnaire has 
been disclosed in any other document, a response may be made by 
attaching a copy of such disclosure. (For example, said Offeror's most 
recent filings with the Securities and Exchange Commission ("SEC") may 
be provided if they are responsive to certain items within the 
questionnaire.) However, for purposes of clarity, Offeror should correlate 
its responses with the exhibits by identifying the exhibit and its relevant 
text. 

Disclosures must specifically address, completely respond and comply with all 
information requested and fully answer all questions requested by Fulton County. 
Such disclosure must be submitted at the time of the bid or proposal submission 
and included as a part of the bid/proposal submitted for this project. Disclosure 
is required for Offerors, joint venture partners and first-tier subcontractors. 

Failure to provide required disclosure, submit officially signed and notarized 
documents or respond to any and all information requested/required by Fulton 
County can result in the bid/proposal declared as non-responsive. This document 
must be completed and included as a part of the bid/proposal package along with 
other required documents. 

[SIGNATURES ON NEXT PAGE] 
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Under penalty or\f perjury, I declare that I have examined this questionnaire and 
all attachments hereto, if applicable, to the best of my knowledge and belief, and 
all statements contained hereto are true, correct, and complete. 

On this day of , 20_ 

(Legal Name of Proponent) (Date) 

(Signature of Authorized Representative) (Date) 

(Title) 

Sworn to and subscribed before me, 

This day of , 20_ 

(Notary Public) (Seal) 

Commission Expires _ 
(Date) 
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FORM E: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR 
AFFIDAVIT 

Instructions: 

Contractors must attest to compliance with the requirements of O.C.G.A 13-10- 
91 and the Georgia Department of Labor Rule 300-10-01-.02 by executing the 
Contractor Affidavit. 
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STATE OF GEORGIA 

COUNTY OF FULTON 

FORM E: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT 
AND AGREEMENT 

By executing this affidavit, the undersigned contractor verifies its compliance with 
O.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is 
engaged in the physical performance of services under a contract with [insert name of 
prime contractor] on behalf 
of Fulton County Government has registered with and is participating in a federal work 
authorization program* [any of the electronic verification of work authorization programs 
operated by the United States Department of Homeland Security or any equivalent 
federal work authorization program operated by the United States Department of 
Homeland Security to verify information of newly hired employees, pursuant to the 
Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with 
the applicability provisions and deadlines established in O.C.G.A. 13-10-91. 

The undersigned further agrees that, should it employ or contract with any 
subcontractorts) in connection with the physical performance of services to this contract 
with Fulton County Government, contractor will secure from such subcontractorts) 
similar verification of compliance with O.C.G.A. 13-10-91 on the Subcontractor Affidavit 
provided in Rule 300-10-01-.08 or a substantially similar form. Contractor further agrees 
to maintain records of such compliance and provide a copy of each such verification to 
the Fulton County Government at the time the subcontractor(s) is retained to perform 
such service. 

EEV/Basic Pilot Program* User Identification Number 

BY: Authorized Officer of Agent 
(Insert Contractor Name) 

Title of Authorized Officer or Agent of Contractor 

Printed Name of Authorized Officer or Agent 

Sworn to and subscribed before me this day of , 20_. 

Notary Public: _ 

County: __ 

Commission Expires: __ 
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NOTE: 

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work 
authorization program is the "EEV/Basic Pilot Program" operated by the U.S. 
Citizenship and Immigration Services Bureau of the U.S. Department of Homeland 
Security, in conjunction with the Social Security Administration (SSA). 
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FORM F: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR 
AFFIDAVIT 

Instructions: 

In the event that your company is awarded the contract for this project, and will 
be utilizing the services of any subcontractor(s) in connection with the physical 
performance of services pursuant to this contract, the following affidavit must be 
completed by such subcontractor(s). Your company must provide a copy of each 
such affidavit to Fulton County Government, Department of Purchasing & 
Contract Compliance with the proposal submittal. 

All subcontractor affidavit( s) shall become a part of the contract and all 
subcontractor( s) affidavits shall be maintained by your company and available for 
inspection by Fulton County Government at any time during the term of the 
contract. All subcontractor( s) affidavit( s) shall become a part of any 
contractor/subcontractor agreement(s) entered into by your company. 
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STATE OF GEORGIA 

COUNTY OF FULTON 

FORM F: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT 

By executing this affidavit, the undersigned subcontractor verifies its compliance with 
O.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is 
engaged in the physical performance of services under a contract with [insert name of 
prime contractor] behalf of 
Fulton County Government has registered with and is participating in a federal work 
authorization program* [any of the electronic verification of work authorization programs 
operated by the United States Department of Homeland Security or any equivalent 
federal work authorization program operated by the United States Department of 
Homeland Security to verify information of newly hired employees, pursuant to the 
Immigration Reform and Control Act of 1986 (lRCA), P.L. 99-603], in accordance with 
the applicability provisions and deadlines established in O.C.G.A. 13-10-91. 

EEV/Basic Pilot Program* User Identification Number 

BY: Authorized Officer of Agent 
(Insert Subcontractor Name) 

Title of Authorized Officer or Agent of Subcontractor 

Printed Name of Authorized Officer or Agent 

Sworn to and subscribed before me this day of , 20_. 

Notary Public: _ 

County: _ 

Commission Expires: _ 
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NOTE: 

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work 
authorization program is the "EEV/Basic Pilot Program" operated by the U.S. 
Citizenship and Immigration Services Bureau of the U.S. Department of Homeland 
Security, in conjunction with the Social Security Administration (SSA). 
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FORM G1: GEORGIA PROFESSIONAL LICENSE CERTIFICATION 

NOTE: Please complete this form for the work your firm will perform on this project. 

Contractor's Name: ------------------------------------------------------- 

Performing work as: Prime Contractor Su b-Contractor 

Professional License Type: _ 

Professional License Number: ----------------------------------------------- 

Expiration Date of License: _ 

I certify that the above information is true and correct and that the classification noted is 

applicable to the Bid for this Project. 

Signed: _ 

Date: ___ 

(ATTACH COPY OF LICENSE) 
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FORM G2: CONTRACTOR'S GEORGIA GENERAL 
CONTRACTOR'S LICENSE CERTIFICATION 

Contractor's Name: _ 

General Contractor's License Number: _ 

Expiration Date of License: _ 

I certify that the above information is true and correct and that the classification noted is 

applicable to the Bid for this Project. 

Signed: _ 

Date: _ 

(ATTACH COpy OF LICENSE) 
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FORM G3: CONTRACTOR'S GEORGIA UTILITY LICENSE 
CERTIFICATION 

Contractor's Name: _ 

Utility Contractor's Name: _ 

Expiration Date of License: _ 

I certify that the above information is true and correct and that the classification noted is 

applicable to the Bid for this Project. 

Signed: _ 

Date: _ 

(ATTACH COPY OF LICENSE) 
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STATE OF GEORGIA 

COUNTY OF FULTON 

FORM H: LOCAL PREFERENCE AFFIDAVIT OF BIDDER/OFFEROR 

I hereby certify that pursuant to Fulton County Code Section 102-377, the Bidder/Offeror 
_______________ is eligible to receive local preference points 
and has a staffed, fixed, physical, place of business located within Fulton County and 
has had the same for at least one (1) year prior to the date of submission of its proposal 
or bid and has held a valid business license from Fulton County or a city within Fulton 
County boundaries for the business at a fixed, physical, place of business, for at least 
one (1) year prior to the date of submission of its proposal or bid. 

Affiant further acknowledges and understands that pursuant to Fulton County Code 
Section 102-377, in the event this affidavit is determined to be false, the business named 
herein shall be deemed "non-responsive" and shall not be considered for award of the 
applicable contract. 

(Affix corporate seal here, if a corporation) 
(BUSINESS NAME) 

(FULTON COUNTY BUSINESS ADDRESS) 

(OFFICIAL TITLE OF AFFIANT) 

(NAME OF AFFIANT) 

(SIGNATURE OF AFFIANT) 

Sworn to and subscribed before me this day of , 20 __ . 

Notary Public: _ 

County: _ 

Commission Expires: _ 

STATE OF GEORGIA 

Section 5 [Insert Project# and title] 

5-22 



COUNTY OF FULTON 

FORM I: SERVICE DISABLED VETERAN PREFERENCE AFFIDAVIT 
OF BIDDER/OFFEROR 

I hereby certify that pursuant to Fulton County Code Section 102-378, the Bidder/Offeror 
_______________ is eligible to receive Service Disabled Veteran 
Business Enterprise preference points and is independent and continuing operation for 
profit, performing a commercially useful function, and is owned and controlled by one or 
more individuals who are at least thirty percent (30%) disabled as a result of military 
service who has been honorably discharged, designated as such by the United States 
Department of Veterans Affairs, and that the businesses is located within the geographic 
boundaries of Fulton County. 

Affiant further acknowledges and understands that pursuant to Fulton County Code 
Section 102-378, in the event this affidavit is determined to be false, the business named 
herein shall be deemed "non-responsive" and shall not be considered for award of the 
applicable contract. 

(Affix corporate seal here, if a corporation) 
(BUSINESS NAME) 

(FULTON COUNTY BUSINESS ADDRESS) 

(OFFICIAL TITLE OF AFFIANT) 

(NAME OF AFFIANT) 

(SIGNATURE OF AFFIANT) 

Sworn to and subscribed before me this day of , 20 __ . 

Notary Public: _ 

County: _ 

Commission Expires: _ 
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SECTION 6 
CONTRACT COMPLIANCE REQUIREMENTS 

6.1 NON-DISCRIMINATION IN PURCHASING AND CONTRACTING 

It is the policy of Fulton County Government that discrimination against businesses by 
reason of the race, color, gender or national origin of the ownership of any such 
business is prohibited. Furthermore, it is the policy of the Board of Commissioners 
("Board") that Fulton County and all vendors and contractors doing business with Fulton 
County shall provide to all businesses the opportunity to participate in contracting and 
procurement paid, in whole or in part, with monetary appropriations of the Board without 
regard to the race, color, gender or national origin of the ownership of any such 
business. Similarly, it is the policy of the Board that the contracting and procurement 
practices of Fulton County should not implicate Fulton County as either an active or 
passive participant in the discriminatory practices engaged in by private contractors or 
vendors seeking to obtain contracts with Fulton County. 

Implementation of Equal Employment Opportunity (EEO) Policy 

The County effectuates Equal Employment Opportunity thru Policy #800-8, Non­ 
Discrimination in Contracting and Procurement. This policy considers racial and gender 
workforce availability. The availability of each workgroup is derived from the work force 
demographics set forth in the 2000 Census EEO file prepared by the United States 
Department of Commerce for the applicable labor pool normally utilized for the contract. 

Monitoring of EEO Policy 

Upon award of a contract with Fulton County, the successful bidder/proposer must 
complete an Equal Employment Opportunity Report (EEOR), describing the racial and 
gender make-up of the firm's work force. If the EEOR indicates that the firm's 
demographic composition indicates underutilization of employee's of a particular ethnic 
group for each job category, the firm will be required to submit an aggressive action 
plan setting forth steps the firm will take to address the identified underutilization. 

6.2 EQUAL BUSINESS OPPORTUNITY PLAN (EBO PLAN) 

In addition to the proposal submission requirements, each vendor must submit an 
Equal Business Opportunity Plan (EBO Plan) with their bid/proposal. The EBO Plan is 
designed to enhance the utilization of a particular racial, gender or ethnic group by a 
bidder/proposer, contractor, or vendor or by Fulton County. The respondent must 
outline a plan of action to encourage and achieve diversity and equality in the available 
procurement and contracting opportunities with this solicitation. 

The EBO Plan must identify and include: 
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1. Potential opportunities within the scope of work of this solicitation that will allow 
for participation of racial, gender or ethnic groups. 

2. Efforts that will be made by the bidder/proposer to encourage and solicit minority 
and female business utilization in this solicitation. 

Fulton County encourages joint ventures, teaming, partnering and mentor-protege 
relationships with minority and female businesses in an effort to achieve contracting and 
procurement diversity. 

Prompt Payment: The prime contractor must certify in writing and must document all 
subcontractors, sub-consultants and suppliers have been promptly paid for work and 
materials, (less any retainage by the prime contractor prior to receipt of any further 
progress payments). In the event the prime contractor is unable to pay subcontractors, 
sub-consultants or suppliers until it has received a progress payment from Fulton 
County, the prime contractor shall pay all subcontractors, sub-consultants or suppliers 
funds due from said progress payment within forty-eight (48) hours of receipt of 
payment from Fulton County. In no event shall a subcontractor, sub-consultant or 
supplier be paid later than fifteen (15) days as provided for by state law. 

6.3 DETERMINATION OF GOOD FAITH EFFORTS 

During the course of the project, the Prime Contractor shall demonstrate that they have 
made all efforts reasonably possible to ensure that Minority and Female Business 
Enterprises (MFBE) have had a full and fair opportunity to compete and win 
subcontracts on this project. The Prime Contractor is required to include all outreach 
attempts that would demonstrate a "Good Faith Effort" in the solicitation of sub­ 
consultants/subcontractors. 

Written documentation demonstrating the Prime Contractor's outreach efforts to identify, 
contact, contract with or utilize Minority or Female owned businesses shall include 
holding pre-bid conferences, publishing advertisements in general circulation media, 
trade association publications, minority-focused media, and the County's bid board, as 
well as other efforts. 

Include a list of publications where the advertisement was placed as well as a copy of 
the advertisement. Advertisement shall include at a minimum, scope of work, project 
location, location(s) of where plans and specifications may be viewed or obtained and 
trade or scopes of work for which subcontracts are being solicited. 

6.4 REQUIRED FORMS AND ESO PLAN 

In order to be compliant with the intent and provisions of the Fulton County Non­ 
Discrimination in Purchasing and Contracting Ordinance (99-0960), bidders/proposers 
must submit the following completed documents. Failure to provide this information 
shall result in the proposal being deemed non-responsive. 

[Insert Project #) 
[Insert Project Description) 
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• Exhibit A - Promise of Non-Discrimination 
• Exhibit B - Employment Report 
• Exhibit C - Schedule of Intended Subcontractor Utilization 
• Exhibit D - Letter of Intent to Perform as a Subcontractor or Provide 

Materials or Services 
• Exhibit E - Declaration Regarding Subcontractors Practices 
• Exhibit F - Joint Venture Disclosure Affidavit 
• Equal Business Opportunity Plan (EBO Plan). This document is not a 

form rather a statement created by the bidder/proposer on its company 
letter head addressing the EBO Plan requirements. 

• Exhibit H - First Source Jobs Program Information, Form 2 

The following document must be completed as instructed if awarded the project: 

• Exhibit G - Prime Contractor's Subcontractor Utilization Report 
• Exhibit H - First Source Jobs Program Agreement, Form 3 

All Contract Compliance documents (Exhibits A - Hand EBO Plan) are to be placed in 
a separate sealed envelope clearly marked "Contract Compliance". The EBO Plan 
must be submitted on company letterhead. These documents are considered part of 
and should be submitted with the Technical Proposal. 

[Insert Project #] 
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EXHIBIT A - PROMISE OF NON-DISCRIMINATION 

"Know all persons by these presents, that I/We (. ), 
Name 

Title Firm Name 
Hereinafter "Company", in consideration of the privilege to bid on or obtain contracts funded, in 
whole or in part, by Fulton County, hereby consent, covenant and agree as follows: 

1) No person shall be excluded from participation in, denied the benefit of, or 
otherwise discriminated against on the basis of race, color, national origin or 
gender in connection with any bid submitted to Fulton County for the 
performance of any resulting there from, 

2) That it is and shall be the policy of this Company to provide equal opportunity to 
all businesses seeking to contract or otherwise interested in contracting with this 
Company without regard to the race, color, gender or national origin of the 
ownership of this business, 

3) That the promises of non-discrimination as made and set forth herein shall be 
continuing in nature and shall remain in full force and effect without interruption, 

4) That the promise of non-discrimination as made and set forth herein shall be 
made a part of, and incorporated by reference into, any contract or portion 
thereof which this Company may hereafter obtain, 

5) That the failure of this Company to satisfactorily discharge any of the promises of 
non-discrimination as made and set forth herein shall constitute a material 
breach of contract entitling the Board to declare the contract in default and to 
exercise any and all applicable rights and remedies, including but not limited to 
cancellation of the contract, termination of the contract, suspension and 
debarment from future contracting opportunities, and withholding and/or forfeiture 
of compensation due and owning on a contract; and 

6) That the bidder shall provide such information as may be required by the Director 
of Purchasing & Contract Compliance pursuant to the Fulton County Non­ 
Discrimination in Purchasing and Contracting Ordinance. 

SIGNATURE: _ 

ADDRESS: ___ 

TELEPHONE NUMBER: _ 

[Insert Project #] 
[Insert Project Description] 
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EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 

If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this 
form must be completed and submitted with the bid/proposal. All prime bidders/proposers 
must include Letter(s) of Intent (Exhibit D) in the bid document for all subcontractors who will be 
utilized under the scope of work/services. 

Prime Bidder/Proposer: _ 

ITB/RFP Number: _ 

Project Name or Description of WorklService(s): _ 

1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is is not a 
minority or female owned and controlled business enterprise. (Please indicate below the 
portion of work, including, percentage of bid/proposal amount that your firm will carry out 
directly): 

2. If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture 
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement. 

3. Sub-Contractors (including suppliers) to be utilized in the performance of this scope of 
work/service(s), if awarded, are: 

SUBCONTRACTORNAME: ___ 
ADDRESS: ----------------------------------------------------------- 

PHONE: ------------------------------------------------------------- CONTACTPERSON: _ 
ETHNIC GROUP*: COUNTY CERTIFIED** _ 
WORK TO BE PERFORMED: ------------------------------------------- 
DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: o~Yo 

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE); **If yes, please attach copy of recent 
certification. 

[Insert Project #) 
[Insert Project Description) 
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SUBCONTRACTOR NAME: -------------------- ADDRESS: _ 

PHONE: --------------------------- 
CONTACT PERSON: ---------------------- ETHNIC GROUP*: COUNTY CERTIFIED** _ 
WORK TO BE PERFORMED: _ 

DOLLAR VALUE OF WORK: $ _ PERCENTAGE VALUE: % ------'-" 

SUBCONTRACTOR NAME: -------------------- ADDRESS: _ 

PHONE: --------------------------- CONTACTPERSON: _ 
ETHNIC GROUP*: COUNTY CERTIFIED** ---------- ------ 
WORK TO BE PERFORMED: -------------------- 

DOLLAR VALUE OF WORK: $ _ PERCENTAGE VALUE: % --~ 

SUBCONTRACTORNAME: _ 
ADDRESS: -------------------------- 
PHONE: _ 
CONTACT PERSON: ---------------------- 
ETHNIC GROUP*: COUNTY CERTIFIED** _ 
WORK TO BE PERFORMED: _ 

DOLLAR VALUE OF WORK: $ _ PERCENTAGE VALUE: o-,-=-Yo 

SUBCONTRACTOR NAME: -------------------- ADDRESS: _ 

PHONE: --------------------------- CONTACTPERSON: _ 
ETHNIC GROUP*: COUNTY CERTIFIED** ---------- ------ 
WORK TO BE PERFORMED: -------------------- 
DOLLAR VALUE OF WORK: $ _ PERCENTAGE VALUE: % ---~ 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE); **If yes, please attach copy of recent 
certification. 

[Insert Project #] 
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Total Dollar Value of Subcontractor Agreements: ($) 

I Total Percentage Value: (%) 

CERTIFICATION: The undersigned certifies that he/she has read, understands and agrees to 
be bound by the Bid/Proposer provisions, including the accompanying Exhibits and other terms 
and conditions regarding sub-contractor utilization. The undersigned further certifies that he/she 
is legally authorized by the Bidder/Proposer to make the statement and representation in this 
Exhibit and that said statements and representations are true and correct to the best of his/her 
knowledge and belief. The undersigned understands and agrees that if any of the statements 
and representations are made by the Bidder/Proposer knowing them to be false, or if there is a 
failure of the intentions, objectives and commitments set forth herein without prior approval of 
the County, then in any such event the Contractor's acts or failure to act, as the case may be, 
shall constitute a material breach of the contract, entitling the County to terminate the Contract 
for default. The right to so terminate shall be in addition to, and in lieu of, any other rights and 
remedies the County may have for other defaults under the contract. 

Signature: Title: _ 

Firm or Corporate Name: _ 

Address: ------------------------------- 

Telephone: ( ) _ 

Fax Number: ( ), _ 

Email Address: _ 

[Insert Project #] 
[Insert Project Description] 
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EXHIBIT 0 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
OR 

PROVIDE MATERIALS OR SERVICES 

This form must be completed by ALL known subcontractor and submitted with the bid/proposal. The 
Prime Contractor must submit Letters of Intent for ALL known subcontractors at time of bid submission. 

To: ___ 
(Name of Prime Contractor Firm) 

From: __ 
(Name of Subcontractor Firm) 

ITB/RFP Number: _ 

Project Name: _ 

The undersigned is prepared to perform the following described work or provide materials or 
services in connection with the above project (specify in detail particular work items, materials, 
or services to be performed or provided): 

Project Project Estimated 
Commence Completion Dollar 

Description of Work Date Date Amount 

(Prime Bidder) (Subcontractor) 

Signature __ Signature __ 

Title ------------------------------ Title. _ 

Date _ Date __ 

[Insert Project #] 
[Insert Project Description] 
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EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES 

If the bidder/proposer does not intend to subcontract any portion of the scope of work 
services(s), this form must be completed and submitted with the bid/proposal. 

___________________ hereby declares that it is my/our intent to 
(Bidder) 

perform 100% of the work required for _ 
(ITB/RFP Number) 

(Description of Work) 

In making this declaration, the bidder/proposer states the following: 

1. That the bidder/proposer does not customarily subcontract elements of this type 
project, and normally performs and has the capability to perform and will perform all 
elements of the work on this project with his/her own current work forces; 

2. If it should become necessary to subcontract some portion of the work at a later 
date, the bidder/proposer will comply with all requirements of the County's Non­ 
Discrimination Ordinance in providing equal opportunities to all firms to subcontract 
the work. The determination to subcontract some portion of the work at a later date 
shall be made in good faith and the County reserves the right to require additional 
information to substantiate a decision made by the bidder/proposer to subcontract 
work following the award of the contract. Nothing contained in this provision shall be 
employed to circumvent the spirit and intent of the County's Non-Discrimination 
Ordinances; 

3. The bidder will provide, upon request, information sufficient for the County to verify 
Item Number one. 

AUTHORIZED COMPANY REPRESENTATIVE 

Name: Title: Date: _ 

Signature:, _ 

Firm:, _ 

Address: ___ 

Phone Number:, _ 

Fax Number: _ 

Email Address: _ 

[Insert Project #] 
[Insert Project Description] 
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EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT 

ITB/RFP No. 
--------------------------------------- 

Project N am e _ 

This form must be completed and submitted with the bid/proposal if a joint venture 
approach is to be undertaken. 

In order to evaluate the extent of small, minority and female business involvement being 
proposed by a Bidder/Proposer, certain relevant information must be provided prior to 
contract award. The information requested below is to clearly identify and explain the 
extent of small business participation in the proposed joint venture. All items must be 
properly addressed before the business entity can be evaluated. 

1. Firms: 

1) Na me of Bus i ness : _ 
Street Address: 

-------------------------------------------------------------------------- T e Ie ph 0 ne No. : _ 
Nature of Business: 

------------------------------------------------------------------ 

2) N a me of Bus i ness : _ 
Street Address: 

-------------------------------------------------------------------------- Telephone No. : _ 
Nature of Business: 

------------------------------------------------------------------ 

3) N a m e of Bus i ness : _ 
Street Address: 

-------------------------------------------------------------------------- Tel e p hone No. : _ 
Nature of Business: 

------------------------------------------------------------------ 

NAME OF JOINT VENTURE (If applicable): _ 

ADDRESS: 
----------------------------------------------------------------------------------------------------- 

PRINCIPAL OFFICE: ____ 

OFFICE PHONE: _ 

[Insert Project #] 
[Insert Project Description] 
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Note: Attach additional sheets as required 

1. Describe the capital contributions by each joint venturer and accounting thereof. 

2. Describe the financial controls of the joint venture, e.g., will a separate cost center be 
established? Which venturer will be responsible for keeping the books? How will the 
expense therefore be reimbursed? What is the authority of each joint venture to commit 
or obligate the order? 

3. Describe any ownership, options for ownership, or loans between the joint ventures. 
Identify terms thereof. 

4. Describe the estimated contract cash flow for each joint venturer. 

5. To what extent and by whom will the on-site work be supervised? 

6. To what extent and by whom will the administrative office be supervised? 

7. Which joint venturer will be responsible for material purchases including the estimated 
cost thereof? How will the purchase be financed? 

8. Which joint venturer will provide equipment? What is the estimated cost thereof? How 
will the equipment be financed? 

9. Describe the experience and business qualifications of each joint venturer. 

10. Submit a copy of all joint venture agreements and evidence of authority to do business in 
the State of Georgia as well as locally, to include all necessary business licenses. 

11. Percent of Minority/Female Business Enterprises ownership by each joint venture in 
terms of profit and loss sharing: _ 

12. The authority of each joint venturer to commit or obligate the other: _ 

13. Number of personnel to be involved in project, their crafts and positions and whether 
they are employees of the Minority/Female Business Enterprises enterprise, the majority 

[I nsert Project #) 
[Insert Project Description) 
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firm or the joint venture: _ 

14. Identification of control and participation in venture; list those individuals who are 
responsible for day-to-day management and policy decision-maker, including, but not 
limited to, those with prime responsibility for areas designated below; (use additional 
sheets if necessary} 

Financial 
Decisions 

Supervision 
Field Operation 

In connection with any work that these firms, as a joint venture, might be authorized to 
perform in connection with above captioned contract, we each do hereby authorize 
representatives of the Fulton County Department of Contract Compliance, Departments 
of Purchasing and Contract Compliance, and Finance, under the direction of the County 
Manger's Office, to examine, from time to time, the books, records and files to the extent 
that such relate to this County project. 

WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT 
THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND 
THAT WE ARE AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS 
AFFIDAVIT AND GRANT THE ABOVE PRIVILEGE. 

FOR ---------------------------- (Company) 

Date: ---------------------- (Signature of Affiant) 

(Printed Name) 

(Company) 

Date: --------------- (Signature of Affiant) 

(Printed Name) 
State of ------------------ 
County of __ 

On this day of , 20_, before me, appeared _ 

the undersigned officer, personally appeared known 
to me to be the person described in the foregoing Affidavit and acknowledges that he 

(she) executed the same in the capacity therein stated and for the purpose therein 

contained. 

[Insert Project #] 
[Insert Project Description] 
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Should you have questions regarding any of the documents contained in Section 6, 
please feel free to contact the Office of Contract Compliance at (404) 612-5800, for further 
assistance. 

[Insert Project #) 
[Insert Project Description) 
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EXHIBIT H 

FULTON COUNTY FIRST SOURCE JOBS PROGRAM 

STATEMENT OF POLICY: 

It is the policy of Fulton County Government to provide employment opportunities to the 
citizens of Fulton County. This policy will apply to all contracts procured through the 
Department of Purchasing & Contract Compliance valued in excess of $200,000. The 
Prime Contractor is expected to utilize the First Source Jobs Program to fill 50% of the 
entry level jobs which arise as a result of any project funded in whole or in part with 
County funds with residents of Fulton County. 

PURPOSE: 

The purpose of this policy is to create a pool of employable persons who are residents 
of Fulton County to be called upon as a source to fill jobs created as a result of any 
eligible project funded in whole or in part with County funds in order to provide stable 
economic opportunities for families throughout the County. The First Source Jobs 
Program will be implemented by the Department of Purchasing & Contract Compliance 
and the Office of Workforce Development. 

MONITORING POLICY: 

Upon execution of a contract with Fulton County Government, the First Source Jobs 
Agreement (FSJ Form 2) will become a part of the contract between the 
bidder/proposer and Fulton County Government. The First Source Jobs Program will be 
monitored during routine site visits by the Office of Contract Compliance along with the 
Office of Workforce Development. 

[Insert Project #] 
[Insert Project Description] 
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FULTON COUNTY 

First Source Jobs Program Information 

Company Name: __ 

Project Number: 

Project Name: ___ 

The following entry-level positions will become available as a result of the above 
referenced contract with Fulton County. 

1. 

2. 

3. 

4. 

5. 

6. 

Include a job description and all required qualifications for each position listed 
above. 

Identify a company representative and contact phone number who will be 
responsible for coordinating with the First Source Jobs Program: 

Company Representative: 

Phone Number: 

Email Address: 

FORM 1 

[Insert Project #] 
[Insert Project Description] 
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FULTON COUNTY 
First Source Jobs Program Agreement 

Awarded Contractor's Name: ------------------------------------------ 

Formal Contract Name: 

RFP/ITB Number: 

Contact Person: 

Contact Phone: ---------------------------------------------------- 
The contractor listed above agrees to the following: 

1. The contractor shall make a good faith effort to fill 50% of the entry level 
position(s) created by this project using the Fulton County First Source Jobs 
Program. 

2. The contractor shall provide the applicable details of every entry level job in 
writing within the required form. 

3. The contractor shall be expected to present documentation that confirms 
employment terms to both the employee and Fulton County. 

The Office of Contract Compliance will assist with monitoring the participation of First 
Source Jobs Program employees during routine site visits and report findings to the 
Office of Workforce Development for confirmation and follow-up. The Office of 
Workforce Development shall notify the Director of Human Services and the Purchasing 
Agent of any determination of non-compliance with the requirements of this policy and 
recommend a resolution or action to be taken. 

Upon a determination by the Purchasing Agent and the Director of Human Services that 
a contractor has failed to comply with any portion of this policy, the County may impose 
the following: 

1. Ten percent (10%) of all future payments under the involved eligible project shall 
be entitled to be withheld from a contractor that has violated this policy until the 
contractor complies with the provisions of this policy. 

The undersigned agrees to the terms and conditions set forth in this agreement. 
Contractor's Official Title: Date: ---------- 
Contractor's Name: ------------------------- 
Contractor's Signature: _ 

FORM 2 

[Insert Project #] 
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Fire Station #15 - Design/Build Project 

Insurance and Risk Management Provisions 
Fire Station #15 - Design/Build 

It is Fulton County Government's practice to obtain Certificates of Insurance from our Contractors and 
Vendors. Insurance must be written by a licensed agent in a company licensed to write insurance in the 
State of Georgia, with an A.M. Best rating of at least A- VI, subject to final approval by Fulton County. 
Respondents shall submit with the bid/proposal evidence of insurability satisfactory to Fulton County 
Government as to form and content. Either of the following forms of evidence is acceptable: 

• A letter from an insurance carrier stating that upon your firm/company being the 
successful BidderlRespondent that a Certificate of Insurance shall be issued in 
compliance with the Insurance and Risk Management Provisions outlined below. 

• A Certificate of Insurance complying with the Insurance and Risk Management 
Provisions outlined below (Request for BidlProposal number and Project Name, Number 
and Description must appear on the Certificate of Insurance). 

• A combination of specific policies written with an umbrella policy covering liabilities in 
excess of the required limits is acceptable to achieve the applicable insurance coverage 
levels. 

Upon award, the ContractorN endor must maintain at their expense, insurance with policy limits equal to 
or greater than the limits described below. Proof of insurance must be provided to Fulton County 
Government prior to the start of any activities/construction as described in the bid document(s). Any and 
all Insurance Coverage(s) and Bonds required under the terms and conditions of the contract shall be 
maintained during the entire length of the contract, including any extensions or renewals thereto, and until 
all work has been completed to the satisfaction of Fulton County Government. 

Accordingly the Respondent shall provide a certificate evidencing the following: 

1. WORKERS COMPENSATION/EMPLOYER'S LIABILITY INSURANCE - STATUTORY 
(In compliance with the Georgia Workers Compensation Acts and any other State or Federal 
Acts or Provisions in which jurisdiction may be granted) 

Employer's Liability Insurance 
Employer's Liability Insurance 
Employer's Liability Insurance 

BY ACCIDENT 
BY DISEASE 
BY DISEASE 

EACH ACCIDENT 
POLICY LIMIT 
EACH EMPLOYEE 

$1,000,000 
$1,000,000 
$1,000,000 

2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability 
Insurance) 

Bodily Injury and Property Damage Liability Each Occurrence 
(Other than Products/Completed Operations)General Aggregate 

$1,000,000 
$2,000,000 

Products\Completed Operation 
Personal and Advertising Injury 
Damage to Rented Premises 

Aggregate Limit 
Limits 
Limits 

$2,000,000 
$1,000,000 
$100,000 
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3. BUSINESS AUTOMOBILE LIABILITY INSURANCE 
Combined Single Limits Each Occurrence 
(Including operation of non-owned, owned, and hired automobiles). 

$1,000,000 

4. UMBRELLA LIABILITY 
(In excess of above noted coverages) Each Occurrence $2,000,000 

5. PROFESSIONAL LIABILITY Per Claim! Aggregate $1,000,000/$1,000,000 

6. BUILDERS'RISK: 
To be written on a Builders Risk "All-risk" form that shall at least include insurance for physical 
loss or damage to the Work, temporary buildings, falsework, and materials and equipment in 
transit, and shall insure against at least the following perils or causes of loss: fire, lightning, 
extended coverage, theft, vandalism, malicious mischief, earthquake, collapse, debris removal, 
demolition occasioned by enforcement of Laws and Regulations, water damage 
(other than caused by flood), and such other perils or causes of loss as may be specifically 
required by Supplementary Conditions) until Final Completion and Acceptance of the Project. 
Such policy of insurance shall contain at least the following sub-limits of insurance and 
deductibles: 

Sub-limits: 
Property in Transit 
Property in Offsite Storage 
Plans & Blueprints 
Debris Removal 

$1,000,000 
$1,000,000 
$25,000 
25% of Insured Physical Loss 

Ordinance of Law (Increased Cost of Construction) 
Flood and Earthquake 
Deductibles: 
Flood and Earthquake 
Water Damage other than Flood 
All other Perils 

$1,000,000 
Full Contract Value 

$25,000 
$100,000 
$10,000 

Owner and Contractor waive all rights against each other and any of their subcontractors, sub­ 
subcontractors, agents and employees, each of the other, for damages caused by fire or other causes of 
loss to the extent covered by property insurance obtained pursuant to this Section, or other property 
insurance applicable to the Work, accept such rights as they have to the proceeds of such insurance. 

The policy will name Fulton County, The Contractor and Subcontractors of all tiers as Insureds under 
the Builders Risk policy. 

Certificates of Insurance 
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Certificates shall state that the policy or policies shall not expire, be cancelled or altered without at least 
thirty (30) days prior written notice to Fulton County Government. Policies and Certificates of Insurance 
are to list Fulton County Government as an Additional Insured (except for Workers' Compensation and 
Professional Liability) and shall conform to all terms and conditions (including coverage of the 
indemnification and hold harmless agreement) contained in the Insurance and Risk Management 
Provisions. The General Liability Additional Insured language should apply to on-going and completed­ 
operations, using ISO form CG 20 I 0 (11/85 version), its' equivalent or on a blanket basis. 

If Fulton County Government shall so request, the Respondent, Contractor or Vendor will furnish the 
County for its inspection and approval such policies of insurance with all endorsements, or confirmed 
specimens thereof certified by the insurance company to be true and correct copies. 

This insurance shall apply as Primary Insurance before any other insurance or self-insurance, including 
any deductible, non-contributory, and Waiver of Subrogation provided in favor of Fulton County. 

Additional Insured under the General Liability, Auto Liability, Umbrella Policies (with exception of 
Workers Compensation and Professional Liability), with no Cross Suits exclusion. 

Important: 
It is understood that Insurance in no way Limits the Liability of the ContractorlV endor. 

USE OF PREMISES 

ContractorN endor shall confine its apparatus, the storage of materials and the operations of its workers to 
limits/requirements indicated by law, ordinance, permits and any restrictions of Fulton County 
Government and shall not unreasonably encumber the premises with its materials. 

PROTECTION OF PROPERTY 

Contractor/Vendor will adequately protect its own work from damage, will protect Fulton 
County Government's property from damage or loss and will take all necessary precautions 
during the progress of the work to protect all persons and the property of others from damage or 
loss. 

Contractor/Vendor shall take all necessary precautions for the safety of employees of the work 
and shall comply with all applicable provisions of the Federal, State and local safety laws and 
building codes to prevent accidents or injury to persons on, about, or adjacent to the premises 
where work is being performed. 

Contractor/Vendor shall erect and properly maintain at all times as required by the conditions 
and progress of the work, all necessary safeguards for the protection of its employees, Fulton 
County Government employees and the public and shall post all applicable signage and other 
warning devices to protect against potential hazards for the work being performed. 
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INDEMNIFICATION AND HOLD HARMLESS AGREEMENT 

Consultant/Contractor shall indemnify, release, and hold harmless Fulton County, its 
Commissioners and their respective officers, members, employees, and agents, from 
and against all liability, damages, costs, expenses (including reasonable attorney's 
fees and expenses incurred by any of them), claims, suits and judgments only to the 
extent such liability arises or results from the negligence of the Consultant/Contractor 
in the delivery of the Work under this Agreement, but such indemnity is limited to 
those liabilities arising from a Negligent Professional Act, as defined below. This 
indemnification survives the termination of this Agreement and shall also survive the 
dissolution or to the extent allowed by law, the bankruptcy of Consultant/Contractor. 

For the purposes of the Professional Services Indemnity above, a "Negligent 
Professional Act" means a negligent act, error, or omission in the performance of 
Professional Services (or by any person or entity, including joint ventures, for whom 
Consultant/Contractor is liable) that causes liability and fails to meet the applicable 
professional standard of care, skill and ability under similar conditions and like 
surrounding circumstances, as is ordinarily employed by others in their profession. 

CONTRACTOR/VENDOR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND 
AGREEING TO COMPLY WITH THIS INDEMNIFICATION AND HOLD HARMLESS 
AGREEMENT, AND THE REPRESENTATIVE OF THE CONTRACTORJVENDOR 
IDENTIFIED BELOW IS AUTHORIZED TO SIGN CONTRACTS ON BEHALF OF THE 
RESPONDING CONTRACTOR/VENDOR. 

COMPANY: SIGNATURE: --------------------- --------------------- 

NAME: TITLE: ------------------------- ------------------------- 

DATE: 
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BID BOND 

The Public Works Construction Law, 36-91-50(a), requires all bidders to submit Bid Bonds for all 
public works construction contracts with estimated bids or proposals over $100,000. 

No bid for a contract in Fulton County for work to be done shall be valid for any purpose unless 
the Contractor shall give a Bid Bond with good and sufficient surety payable to, in favor of, and for 
the protection of Fulton County. The Bid Bond shall not be less than 5% of the total amount 
payable by the terms of the Contract. No bid shall be read aloud or considered if a proper bid 
bond has not been submitted. 

Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the State of Georgia. 

Attestation for the corporation must be by the corporate officer; for a partnership by another 
partner; for an individual by a notary with the corporate seal. 
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14RFP92541 K-JAJ Design/Build Fire Station #15 

FULTON COUNTY GOVERNMENT 

KNOW ALL MEN BY THESE PRESENTS, THAT WE. _ 

hereinafter called the PRINCIPAL, and _ 

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of 

_______________ and duly authorized to transact Surety business in the 

State of Georgia, are held and firmly bound unto the Fulton County Government (COUNTY), in 
thepenalsumof _ 

______ Dollars and Cents ($ ) good and lawful money of the 

United States of America, to be paid upon demand of the COUNTY, to which payment well and 

truly to be made we bind ourselves, our heirs, executors, and administrators and assigns, jointly 

and severally and firmly by these presents. 

WHEREAS the PRINCIPAL has submitted to the COUNTY, for 14RFP92541 K-JAJ 

Design/Build Fire Station #15a Bid; 

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law: 

NOW THEREFORE: The conditions of this obligation are such that if the Bid be accepted, the 

PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the 

COUNTY of the award of the Contract execute the Contract in accordance with the Bid and upon 

the terms, conditions and prices set forth therein, in the form and manner required by the 

COUNTY, and execute sufficient and satisfactory Performance and Payments Bonds payable to 

the COUNTY, each in the amount of one hundred percent (100%) of the total contract price, in 

form and with security satisfactory to said COUNTY, then this obligation to be void; otherwise, to 

be and remain in full force and virtue in law; and the SURETY shall upon failure of the 

PRINCIPAL to comply with any or all of the foregoing requirements within the time specified 

above immediately pay to the COUNTY, upon demand the amount hereof in good and lawful 

money of the United States of America, not as a penalty, but as liquidated damages. 

In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the 

SURETY shall pay all costs incurred by the COUNTY in such suit, including attorney's fees to be 

fixed by the Court. 
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Enclosed is a Bid Bond in the approved form, in the amount of _ 
________________________________ Dollars 

($ ) being in the amount of five percent (5%) of the Contract Sum. 

The money payable on this bond shall be paid to the COUNTY, for the failure of the Bidder to 

execute a Contract within ten (10) days after receipt of the Contract and at the same time furnish 

a Payment Bond and Performance Bond. 

(SIGNATURES ON NEXT PAGE) 
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IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be 
duly signed and sealed this day of 200_. 

ATTEST: 

PRINCIPAL 

BY _ 

(SEAL) 

CERTIFICATE AS TO CORPORATE PRINCIPAL 

I, , certify that I am the Secretary of the 

Corporation named as principal in the within bond; that ------------- who 
signed the said bond of said corporation; that I know this signature, and his/her signature thereto 

is genuine; and that said bond was duly signed, sealed and attested for in behalf of said 
Corporation by authority of its governing body. 

SECRETARY 

(CORPORATE SEAL) 

SURETY 

(SEAL) 
BY _ 

END OF SECTION 
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Section 8 

SECTION 9 
BONDING REQUIREMENTS 

Payment Bond - the Design/Build Company awarded the contract for the project 
must provide a Payment Bond in the amount equal to one hundred percent 
(100%) of the Design-Build Price prior to the execution of the Contract. 

Performance Bond- the Design/Build Company awarded the contract for the 
project must provide a Performance Bond in the amount equal to one hundred 
percent (100%) of the Design-Build Price prior to the execution of the Contract. 
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PAYMENT BOND 

KNOW ALL MEN BY THESE PRESENTS that [insert name of contractor' (hereinafter called 
the "Principal") and [insert name of surety, (hereinafter called the "Surety"), are held and firmly bound 
unto FULTON COUNTY, a political subdivision of the State of Georgia (hereinafter called the "Owner"), 
its successors and assigns as obligee, in the penal sum of [100% of contract amount], lawful money of 
the United States of America, for the payment of which the Principal and the Surety bind themselves, their 
administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the 
Owner, dated [insert date of contract], which is incorporated herein by reference in its entirety (hereinafter 
called the "Contract"), for construction-type services of a project known as [insert name of project], as 
more particularly described in the Contract (hereinafter called the "Project"); 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly 
make payment to all persons working on or supplying labor or materials under the Contract, and any 
amendments thereto, with regard to labor or materials furnished and used in the Project, and with regard 
to labor or materials furnished but not so used, then this obligation shall be void; but otherwise it shall 
remain in full force and effect. 

1. A "Claimant' shall be defined herein as any subcontractor, person, party, partnership, 
corporation or the entity furnishing labor, services or materials used, or reasonably required for use, in the 
performance of the Contract, without regard to whether such labor, services or materials were sold, 
leased or rented, and without regard to whether such Claimant is or is not in privity of contract with the 
Principal or any subcontractor performing work on the Project, including, but not limited to, the following 
labor, services, or materials: water, gas, power, light, heat, oil, gasoline, telephone service or rental of 
equipment directly applicable to the Contract. 

2. In the event a Claimant files a lien against the property of the Owner, and the Principal 
fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the lien promptly upon 
written notice from the Owner, either by bond or as otherwise provided in the Contract. 

3. The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in the payment terms, and any other amendments in or 
about the Contract and agrees that the obligations undertaken by this Bond shall not be impaired in any 
manner by reason of any such modifications, omissions, additions, changes, alterations, extensions of 
time, changes in payment terms, and amendments. 

4. The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment or modifications to 
the Contract, so as to bind the Principal and Surety, jointly and severally, to the full payment of any 
Claimant under the Contract, as amended or modified, provided only that the Surety shall not be liable for 
more than the penal sum of the Bond, as specified in the first paragraph hereof. 

5. This Bond is made for the use and benefit of all persons, firms, and corporations who or 
which may furnish any materials or perform any labor for or on account of the construction-type services 
to be performed or supplied under the Contract, and any amendments thereto, and they and each of them 
may sue hereon. 

6. No action may be maintained on this Bond after one (1) year from the date the last 
services, labor, or materials were provided under the Contract by the Claimant prosecuting said action. 
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7. This Bond is intended to comply with O.C.GA Section 13-10-1, and shall be interpreted so as 
to comply with the minimum requirements thereof. However, in the event the express language of this 
Bond extends protection to the Owner beyond that contemplated by O.C.G.A. Section 13-10-1, or any 
other statutory law applicable to this Project, then the additional protection shall be enforced in favor of 
the Owner, whether or not such protection is found in the applicable statutes. 
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IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed their corporate seals and 
caused this obligations to be signed by their duly authorized representatives this of 

____________ (SEAL) 
(Principal) 

By:. _ 

Attest: 

Secretary 

____________ (SEAL) 
(Surety) 

By: _ 

Attest: 

Secretary 

(Address of Surety's Home Office) 

(Resident Agent of Surety) 
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PERFORMANCE BOND 

KNOW ALL MEN BY THESE PRESENTS that _ 
(Insert name of Contractor) 

(hereinafter called the "Principal") and (hereinafter called the 
(Insert name of Surety) 

"Surety"), are held and firmly bound unto FULTON COUNTY, a political subdivision of the State of 
Georgia (hereinafter called the "Owner"), its successors and assigns, in the penal sum of 
________ -'100% of Contract amount], lawful money of the United States of America, for the 
payment of which the Principal and the Surety bind themselves, their administrators, executors, 
successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the 
Owner, dated , which is incorporated herein by reference in its entirety 
(hereinafter called the "Contract"), for construction-type services of a project known as [NAME OF 
PROJECT], as more particularly described in the Contract (hereinafter called the "Project"); 

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal shall fully 
and completely perform all the undertakings, covenants, terms, conditions, warranties, and guarantees 
contained in the Contract, including all modifications, amendments, changes, deletions, additions, and 
alterations thereto that may hereafter be made, then this obligation shall be void; otherwise it shall remain 
in full force and effect. 

Whenever the Principal shall be, and declared by the Owner to be, in default under the 
Construction-Type Contract, the Surety shall promptly remedy the default as follows: 

Section 8 

1. Complete the Contract in accordance with its terms and conditions; or, at the sole option of 
the Owner, 

2. Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, 
and upon determination by the Surety and the Owner of the lowest responsible bidder, 
arrange for a contract between such bidder and Owner and make available as the work 
progresses (even though there should be a default or succession of defaults under the 
Contract or contracts of completion arranged under this paragraph) sufficient funds to pay the 
cost of completion less the balance of the contract price; but not exceeding, including other 
costs and damages for which the Surety may be liable hereunder, the penal sum set forth in 
the first paragraph hereof, as may be adjusted, and the Surety shall make available and pay 
to the Owner the funds required by this Paragraph prior to the payment of the Owner of the 
balance of the contract price, or any portion thereof. The term "balance of the contract price," 
as used in this paragraph, shall mean the total amount payable by the Owner to the 
Contractor under the Contract, and any amendments thereto, less the amount paid by the 
Owner to the Contractor; or, at the sole option of the Owner, 

3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs incurred 
in completing the work. 
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In addition to performing as required in the above paragraphs, the Surety shall indemnify and 
hold harmless the Owner from any and all losses, liability and damages, claims, judgments, liens, costs 
and fees of every description, including reasonable attorney's fees, litigation costs and expert witness 
fees, which the Owner may incur, sustain or suffer by reason of the failure or default on the part of the 
Principal in the performance of any or all of the terms, provisions, and requirements of the Contract, 
including any and all amendments and modifications thereto, or incurred by the Owner in making good 
any such failure of performance on the part of the Principal. 

The Surety shall commence performance of its obligations and undertakings under this Bond 
promptly and without delay, after written notice from the Owner to the Surety. 

The Surety hereby waives notice of any and all modifications, omissions, additions, changes, 
alterations, extensions of time, changes in payment terms, and any other amendments in or about the 
Contract, and agrees that the obligations undertaken by this Bond shall not be impaired in any manner by 
reason of any such modifications, omissions, additions, changes, alterations, extensions of time, change 
in payment terms, and amendments. 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the Contract, so as 
to bind the Principal and the Surety to the full and faithful performance of the Contract as so amended or 
modified, and so as to increase the penal sum to the adjusted Contract Price of the Contract. 

No right of action shall accrue on this Bond to or for the use of any person, entity or corporation 
other than the Owner and any other obligee named herein, or their executors, administrators, successors 
or assigns. 

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be interpreted 
so; as to comply with; the minimum requirements thereof. However, in the event the express language of 
this Bond extends protection to; the Owner beyond that contemplated by O.C.GA Section 36-91-1 et 
seq. and O.C.GA Section 13-10-1, as amended, or any other statutory law applicable to this Project, 
then the additional protection shall be enforced in favor of the Owner, whether or not such protection is 
found in the applicable statutes. 
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their 
respective corporate seals to be affixed and attested by their duly authorized representatives this 
dayof _ 

Attest: 

Secretary 

Attest: 

Secretary 

Section 8 

_ (SEAL) 

(Principal) 

By: _ 

____________ (SEAL) 

(Surety) 

By: __ 

(Address of Surety's Home Office) 

(Resident Agent of Surety) 
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END OF SECTION 
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GENERAL CONDITIONS 

00700-1 FAMILIARITY WITH SITE 

Execution of this agreement by the Contractor is a representation that the Contractor 
has visited the site, has become familiar with the local conditions under which the work 
is to be performed, and has correlated personal observations with the requirements of 
this agreement. 

00700-2 CONTRACT DOCUMENTS 
This agreement consists of Owner's invitation for bid, instructions to bidders, bid form, 
performance bond, payment bond, acknowledgments, the contract, general conditions, 
special conditions, specifications, plans, drawings, exhibits, addenda, and written 
change orders. 

A. Notice of Award of Contract: 

B. Execution of Contract Documents 

Upon notification of Award of Contract, the Owner shall furnish the Contractor the 
conformed copies of Contract Documents for execution by the Contractor and the 
Contractor's surety. 

Within ten (10) days after receipt the Contractor shall return all the documents properly 
executed by the Contractor and the Contractor's surety. Attached to each document 
shall be an original power-of-attorney for the person executing the bonds for the surety 
and certificates of insurance for the required insurance coverage. 

After receipt of the documents executed by the Contractor and his surety with the power­ 
of-attorney and certificates of insurance, the Owner shall complete the execution of the 
documents. Distribution of the completed documents will be made upon completion. 

Should the Contractor and/or Surety fail to execute the documents within the time 
specified; the Owner shall have the right to proceed on the Bid Bond accompanying the 
bid. 

If the Owner fails to execute the documents within the time limit specified, the Contractor 
shall have the right to withdraw the Contractor's bid without penalty. 

Drawings and Specifications: 

The Drawings, Specifications, Contract Documents, and all supplemental documents, 
are considered essential parts of the Contract, and requirements occurring in one are as 
binding as though occurring in all. They are intended to define, describe and provide for 
all Work necessary to complete the Project in an acceptable manner, ready for use, 
occupancy, or operation by the Owner. 

In case of conflict between the Drawings and Specifications, the Specifications shall 
govern. Figure dimensions on Drawings shall govern over scale dimensions, and 
detailed Drawings shall govern over general Drawings. 

In cases where products or quantities are omitted from the Specifications, the 
description and quantities shown on the Drawings shall govern. 



Any ambiguities or need for clarification of the Drawings or Specifications shall be 
immediately reported to the Construction Manager in writing. Any such ambiguity or 
need for clarification shall be handled by the Construction Manager in writing. No 
clarification of the Drawings and Specifications hereunder by the Construction Manager 
shall entitle the Contractor to any additional monies unless a Change Order has been 
processed as provided by "Changes in the Contract" hereof. 

Any work done by the Contractor following a discovery of such differing site condition or 
ambiguity or need for clarification in the Contract Drawings and Specifications prior to a 
written report to the Construction Manager shall not entitle the Contractor to additional 
monies and shall be done at the Contractor's risk. 

The Construction Manager will furnish the Contractor five (5) copies of the Contract 
Drawings and the Specifications, one copy of which the Contractor shall have available 
at all times on the Project site. 

00700-3 DEFINITIONS 
The following terms as used in this agreement are defined as follows to the extent the 
definitions herein differ or conflict with those in the Instructions for Bidders, Section 
00100, the definitions herein shall control. 

Alternate bids - the amount stated in the bid or proposal to be added to or deducted 
from the amount of the base bid or base proposal if the corresponding change in project 
scope or alternate materials or methods of construction is accepted. 

Base bid - the amount of money stated in the bid or proposal as the sum for which the 
bidder or proposer offers to perform the work. 

Change Order - an alteration, addition, or deduction from the original scope of work as 
defined by the contract documents to address changes or unforeseen conditions 
necessary for project completion. A written order to the Contractor issued by the County 
pursuant to Fulton County Policy and Procedures 800-6 for changes in the work within 
the general scope of the contract documents, adjustment of the contract price, extension 
of the contract time, or reservation of determination of a time extension. 

Construction Manager shall mean the individual designated in writing, by the Director of 
the Facilities and Transportation Services Department as the Construction Manager. 

Contractor shall mean the party of the second part to the Contract Agreement or the 
authorized and legal representative of such party. 

Contract Documents include the Contract Agreement, Contractor's Bid (including all 
documentation accompanying the Bid and any post-Bid documentation required by the 
County prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, 
Supplementary Conditions, Specifications, Drawings and addenda, together with written 
amendments, change orders, field orders and the Construction Manager's written 
interpretations and clarifications issued in accordance with the General Conditions on or 
after the date of the Contract Agreement. 

Shop drawing submittals reviewed in accordance with the General Conditions, 
geotechnical investigations and soils report and drawings of physical conditions in or 
relating to existing surface structures at or contiguous to the site are not Contract 
Documents. 

Contract Price - The sum specified in the Agreement to be paid to the Contractor in 
consideration of the Work. 



Contract Time shall mean the number of consecutive calendar days as provided in the 
Contract Agreement for completion of the Work, to be computed from the date of Notice 
to Proceed. 

Owner or County shall mean Fulton County Government, party of the first part to the 
Contract Agreement, or its authorized and legal representatives. 

Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight 
the next day. 

Director - Director of the Facilities and Transportation Services Department of Fulton 
County, Georgia or the designee thereof. 

Engineer of Record - Engineer that provided Design Services for Fire Station # 15 .. 
Final Completion shall mean the completion of all work as required in accordance with 
the terms and conditions of the contract documents. 

Liquidated Damages shall mean the amount, stated in the Contract Agreement, which 
the Contractor agrees to pay to the Owner for each consecutive calendar day beyond 
the Contract time required to complete the Project or for failing to comply with associated 
milestones. Liquidated Damages will end upon written notification from the Owner of 
Final Acceptance of the Project or upon written notification of from the Owner of 
completion of the milestone. 

Notice to Proceed - A written communication issued by the County to the Contractor 
authorizing it to proceed with the work, establishing the date of commencement and 
completion of the work, and providing other direction to the Contractor. 

Products shall mean materials or equipment permanently incorporated into the work. 

Program Manager - Not used in this contract. Delete all references. 

Project Manual - The Contract Documents. 

Provide shall mean to furnish and install. 

Substantial Completion - The date certified by the Construction Manager when all or a 
part of the work, as established pursuant to General Condition 0700-81, is sufficiently 
completed in accordance with the requirements of the contract documents so that the 
identified portion of the work can be utilized for the purposes for which it is intended. 

Work or Project - All of the services specified, indicated, shown or contemplated by the 
contract documents, and furnishing by the Contractor of all materials, equipment, labor, 
methods, processes, construction and manufacturing materials and equipment, tools, 
plans, supplies, power, water, transportation and other things necessary to complete 
such services in accordance with the contract documents to insure a functional and 
complete facility. 

00700-4 CODES 
All codes, specifications, and standards referenced in the contract documents shall be 
the latest editions, amendments and revisions of such referenced standards in effect as 
of the date of the request for proposals for this contract. 

00700-5 REVIEW OF CONTRACT DOCUMENTS 
Before making its proposal to the County, and continuously after the execution of the 
agreement, the Contractor shall carefully study and compare the contract documents 
and shall at once report to the Construction Manager any error, ambiguity, inconsistency 



or omission that may be discovered, including any requirement which may be contrary to 
any law, ordinance, rule, or regulation of any public authority bearing on the performance 
of the work. By submitting its proposal, the Contractor agrees that the contract 
documents, along with any supplementary written instructions issued by or through the 
Construction Manager that have become a part of the contract documents, appear 
accurate, consistent and complete insofar as can be reasonably determined. If the 
Contractor has timely reported in writing any error, inconsistency, or omission to the 
Construction Manager, has properly stopped the affected work until instructed to 
proceed, and has otherwise followed the instructions of the Construction Manager, the 
Contractor shall not be liable to the County for any damage resulting from any such 
error, inconsistency, or omission in the contract documents. The Contractor shall not 
perform any portion of the work without the contract documents, approved plans, 
specifications, products and data, or samples for such portion of the work. For purposes 
of this section "timely" is defined as the time period in which the contractor discovers, or 
should have discovered, the error, inconsistency, or omission, with the exercise of 
reasonable diligence. 

00700-6 STRICT COMPLIANCE 

No observation, inspection, test or approval of the County or Construction Manager shall 
relieve the Contractor from its obligation to perform the work in strict conformity with the 
contract documents except as provided in General Condition 00700-48. 

00700-7 APPLICABLE LAW 

All applicable State laws, County ordinances, codes, and rules and regulations of all 
authorities having jurisdiction over the construction of the project shall apply to this 
agreement. The Contractor shall comply with the requirements of any Fulton County 
program concerning non-discrimination in contracting. All work performed within the 
right of way of the Georgia Department of Transportation and any railroad crossing shall 
be in accordance with Georgia Department of Transportation regulations, policies and 
procedures and, where applicable, those of any affected railroad. The Contractor shall 
comply with all laws, ordinances, codes, rules and regulations bearing on the conduct of 
the work as specified and the Contractor agrees to indemnify and hold harmless the 
County, its officers, agents and employees, as well as the Construction Manager and the 
Program Manager against any claim or liability arising from or based on the violation of 
any law, ordinance, regulation, order or decree affecting the conduct of the work, 
whether occasioned by the Contractor, his agents or employees. 

00700-8 PERMITS. LICENSES AND BONDS 
All permits and licenses necessary for the work shall be secured and paid for by the 
Contractor. If any permit, license or certificate expires or is revoked, terminated, or 
suspended as a result of any action on the part of the Contractor, the Contractor shall 
not be entitled to additional compensation or time. The Contractor shall obtain and keep 
in force at all times performance and payment bonds payable to Fulton County in penal 
amounts equal to 100% of the Contract price. 

00700-9 TAXES 
A. The Contractor shall pay all sales, retail, occupational, service, excise, old age 

benefit and unemployment compensation taxes, consumer, use and other similar 
taxes, as well as any other taxes or duties on the materials, equipment, and labor 
for the work provided by the Contractor which are legally enacted by any 



municipal, county, state or federal authority, department or agency at the time 
bids are received, whether or not yet effective. The Contractor shall maintain 
records pertaining to such taxes and levies as well as payment thereof and shall 
make the same available to the County at all reasonable times for inspection and 
copying. The Contractor shall apply for any and all tax exemptions which may be 
applicable and shall timely request from the County such documents and 
information as may be necessary to obtain such tax exemptions. The County 
shall have no liability to the Contractor for payment of any tax from which it is 
exempt. 

B. The Contractor is obligated to comply with all local and State Sales and Use Tax 
laws. The Contractor shall provide the Owner with documentation to assist the 
Owner in obtaining sales and/or use tax refunds for eligible machinery and 
equipment used for the primary purpose of reducing or eliminating air or water 
pollution as provided for in Chapter 48-8-3 (36) and (37) of the Official Code of 
Georgia. All taxes shall be paid by the Contractor. All refunds will accrue to the 
Owner. 

Acceptance of the project as complete and final payment will not be made by the Owner 
until the Contractor has fully complied with this requirement. 

00700-10 DELINQUENT CONTRACTORS 
The County shall not pay any claim, debt, demand or account whatsoever to any person 
firm or corporation who is in arrears to the County for taxes. The County shall be 
entitled to a counterclaim, back-charge, and offset for any such debt in the amount of 
taxes in arrears, and no assignment or transfer of such debt after the taxes become due 
shall affect the right of the County to offset any taxes owed against said debt. 

00700-11 LIEN WAIVERS 
The Contractor shall furnish the County with evidence that all persons who have 
performed work or furnished materials pursuant to this agreement have been paid in full 
prior to submitting its demand for final payment pursuant to this agreement. A final 
affidavit, Exhibit A, must be completed, and submitted to comply with requirements of 
00700-11. In the event that such evidence is not furnished, the County may retain 
sufficient sums necessary to meet all lawful claims of such laborers and materialmen. 
The County assumes no obligation nor in any way undertakes to pay such lawful claims 
from any funds due or that may become due to the Contractor. 

00700-12 MEASUREMENT 
All items of work to be paid for per unit of measurement shall be subject to inspection, 
measurement, and confirmation by the Construction Manager. 

00700-13 ASSIGNMENT 
The Contractor shall not assign any portion of this agreement or moneys due there from 
(include factoring of receivables) without the prior written consent of the County. The 
Contractor shall retain personal control and shall provide personal attention to the 
fulfillment of its obligations pursuant to this agreement. Any assignment without the 
express written consent of the County shall render this contract voidable at the sole 
option of the County. 



00700-14 FOREIGN CONTRACTORS 

In the event that the Contractor is a foreign corporation, partnership, or sole 
proprietorship, the Contractor hereby irrevocably appoints the Secretary of State of 
Georgia as its agent for service of all legal process for the purpose of this contract only. 

00700-15 INDEMNIFICATION 
The Contractor hereby assumes the entire responsibility and liability for any and all injury 
to or death of any and all persons, including the Contractor's agents, servants, and 
employees, and in addition thereto, for any and all damages to property caused by or 
resulting from or arising out of any act or omission in connection with this contract or the 
prosecution of work hereunder, whether caused by the Contractor or the Contractor's 
agents, Servants, or employees, or by any of the Contractor's subcontractors or 
suppliers, and the Contractor shall indemnify and hold harmless the County, the 
Construction Manager, County's Commissioners, officers, employees, successors, 
assigns and agents, or any of their subcontractors from and against any and all loss 
and/or expense which they or any of them may suffer or pay as a result of claims or suits 
due to, because of, or arising out of any and all such injuries, deaths and/or damage, 
irrespective of County or Construction Manager negligence (except that no party shall be 
indemnified for their own sole negligence). The Contractor, if requested, shall assume 
and defend at the Contractor's own expense, any suit, action or other legal proceedings 
arising there from, and the Contractor hereby agrees to satisfy, pay, and cause to be 
discharged of record any judgment which may be rendered against the County and the 
Construction Manager arising there from. 

In the event of any such loss, expense, damage, or injury, or if any claim or demand for 
damages as heretofore set forth is made against the County or the Construction 
Manager, the County may withhold from any payment due or thereafter to become due 
to the Contractor under the terms of this Contract, an amount sufficient in its judgment to 
protect and indemnify it and the Construction Manager, County's Commissioners, 
officers, employees, successors, assigns and agents from any and all claims, expense, 
loss, damages, or injury; and the County, in its discretion, may require the Contractor to 
furnish a surety bond satisfactory to the County providing for such protection and 
indemnity, which bond shall be furnished by the Contractor within five (5) days after 
written demand has been made therefore. The expense of said Bond shall be borne by 
the Contractor. 

00700-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS 
The Contractor shall supervise and direct the work using the Contractor's best skill and 
attention. The Contractor shall be solely responsible for all construction methods and 
procedures and shall coordinate all portions of the work pursuant to the contract subject 
to the overall coordination of the Construction Manager. All work pursuant to this 
agreement shall be performed in a skillful and workmanlike manner. 

The County reserves the right to perform work related to the Project with the County's 
own forces and to award separate contracts in connection with other portions of the 
project, other work on the site under these or similar conditions of the contract, or work 
which has been extracted from the Contractor's work by the County. 

When separate contracts are awarded for different portions of the project or other work 
on the site, the term "separate contractor" in the Contract Documents in each case shall 
mean the contractor who executes each separate County Agreement. 



The Contractor shall cooperate with the County and separate contractors in arranging 
the introduction and storage of materials and equipment and execution of their work, and 
shall cooperate in coordinating connection of its work with theirs as required by the 
Contract Documents. 

If any part of the Contractor's Work depends for proper execution or results upon the 
work of the County or any separate contractor, the Contractor shall, prior to proceeding 
with that portion of the Work, promptly report to the Construction Manager any apparent 
discrepancies or defects in such other work that render it unsuitable for such proper 
execution and results within fourteen (14) days of discovery of such discrepancy or 
defect. Failure of the Contractor to so report in writing shall constitute an acceptance of 
the County's or separate contractor's work as fit and proper to receive the Work, except 
as to any defects which may subsequently become apparent in such work by others. 

Any costs caused by defective or untimely work shall be borne by the party responsible 
therefore. 

Should the Contractor wrongfully cause damage to the work or property of the County or 
to other work or property on the site, including the work of separate contractors, the 
Contractor shall promptly remedy such damage at the Contractor's expense. 

Should the Contractor be caused damage by any other contractor on the Project, by 
reason of such other contractor's failure to perform properly his contract with the County, 
no action shall lie against the County or the Construction Manager inasmuch as the 
parties to this agreement are the only beneficiaries hereof and there are no third party 
beneficiaries and neither the County nor the Construction Manager shall have liabilities 
therefore, but the Contractor may assert his claim for damages solely against such other 
contractor. The Contractor shall not be excused from performance of the contract by 
reason of any dispute as to damages with any other contractor or third party. 

Where the Work of this Contract shall be performed concurrently in the same areas as 
other construction work, the Contractor shall coordinate with the Construction Manager 
and the separate contractors in establishing mutually acceptable schedules and 
procedures that shall permit all jobs to proceed with minimum interference. 

If a dispute arises between the Contractor and separate contractors as to their 
responsibility for cleaning up, the County may clean up and charge the cost thereof to 
the Contractor or contractors responsible therefore as the County shall determine to be 
just. 

00700-17 ADMINISTRATION OF CONTRACT 

The Program Manager and the Construction Manager shall provide administration 
services as hereinafter described. 

For the administration of this Contract, the Construction Manager shall serve as the 
County's primary representative during design and construction and until final payment 
to the Contractor is due. The Construction Manager shall advise and consult with the 
other County representatives. The primary point of contact for the Contractor shall be 
the Construction Manager. All correspondence from the Contractor to the County shall 
be forwarded through the Construction Manager. Likewise, all correspondence and 
instructions to the Contractor shall be forwarded through the Construction Manager. 

The Construction Manager will determine in general that the construction is being 
performed in accordance with design and engineering requirements, and will endeavor 
to guard the County against defects and deficiencies in the Work. 



The Construction Manager will not be responsible for or have control or charge of 
construction means, methods, techniques, sequences, or procedures, or for safety 
precautions and programs in connection with the Work, nor will it be responsible for the 
Contractor's failure to carry out the Work in accordance with the Contract Documents. 
The Construction Manager will not be responsible for or have control or charge over the 
acts or omissions of the Contractor, its engineers, consultants, subcontractors, or any of 
their agents or employees, or any other persons performing the Work. 

Based on the Construction Manager's observations regarding the Contractor's 
Applications for Payment, the Construction Manager shall determine the amounts owing 
to the Contractor, in accordance with the payment terms of the Contract, and shall issue 
Certificates for Payment in such amount to the County. 

The Construction Manager shall render interpretations necessary for the proper 
execution or progress of the Work. Either party to the Contract may make written 
requests to the Construction Manager for such interpretations. 

Claims, disputes and other matters in question between the Contractor and the County 
relating to the progress of the Work or the interpretation of the Contract Documents shall 
be referred to the Construction Manager for interpretation. 

All interpretations of the Construction Manager shall be consistent with the intent of and 
reasonably inferable from the Contract Documents and shall be in writing or in graphic 
form. 
Except as otherwise provided in this Contract; the Construction Manager shall issue a 
decision on any disagreement concerning a question of fact arising under this Contract. 
The Construction Manager shall reduce the decision to writing and mail or otherwise 
furnish a copy thereof to the Contractor. The decision of the Construction Manager shall 
be final and conclusive unless, within thirty (30) days from the date of receipt of such 
copy, the Contractor files a written appeal with the Director of Public Works and mails or 
otherwise furnishes the Construction Manager a copy of such appeal. The decision of 
the Director of Public Works or the Director's duly authorized representative for the 
determination of such appeals shall be final and conclusive. Such final decision shall not 
be pleaded in any suit involving a question of fact arising under this Contract, provided 
such is not fraudulent, capricious, arbitrary, so grossly erroneous as necessarily implying 
bad faith, or is not supported by substantial evidence. In connection with any appeal 
proceeding under this Article, the Contractor shall be afforded an opportunity to be heard 
and to offer evidence in support of Contractor's appeal. Pending any final decision of a 
dispute hereunder, the Contractor shall proceed diligently with the performance of the 
Contract as directed by the Construction Manager. 

The Construction Manager shall have authority to reject Work which does not conform to 
the Contract Documents. Whenever, in the Construction Manager's opinion, it is 
considered necessary or advisable for the implementation of the intent of the Contract 
Documents, the County shall have authority to require special inspection or testing of the 
Work whether or not such Work be then fabricated, installed or completed. The 
Contractor shall pay for such special inspection or testing if the Work so inspected or 
tested is found not to comply with the requirements of the contract; the County shall pay 
for special inspection and testing if the Work is found to comply with the contract. 
Neither the Construction Manager's authority to act under this Subparagraph, nor any 
decision made by the Construction Manager in good faith either to exercise or not to 
exercise such authority, shall give rise to any duty or responsibility of the Construction 



Manager to the Contractor, any subcontractor, any of their agents or employees, or any 
other person performing any of the Work. 

The Contractor shall provide such shop drawings, product data, and samples as may be 
required by the Construction Manager and/or as required by these Contract Documents. 

The Construction Manager shall conduct inspections to determine Substantial 
Completion and Final Completion, and shall receive and forward to the County for review 
written warranties and related documents required by the Contract Documents and 
assembled by the Contractor. The Construction Manager shall approve and issue 
Certificates for Payment upon compliance with Substantial and Final Completion 
requirements indicated in General Conditions 00700-81, 00700-82, 00700-84 and 
00700-85 of this Agreement. 

Except as provided in General Condition 00700-48, the Contractor shall not be relieved 
from the Contractor's obligations to perform the work in accordance with the contract 
documents by the activities or duties of the County or any of its officers, employees, or 
agents, including inspections, tests or approvals, required or performed pursuant to this 
agreement. 

00700-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES 
The Contractor shall employ only competent and skilled personnel. The Contractor 
shall, upon demand from the Construction Manager, immediately remove any 
superintendent, foreman or workman whom the Construction Manager may consider 
incompetent or undesirable. 

The Contractor shall be responsible to the County for the acts and omissions of the 
Contractor's employees, subcontractors, and agents as well as any other persons 
performing work pursuant to this agreement for the Contractor. 

00700-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT 

Unless otherwise provided in this agreement, the Contractor shall make all 
arrangements with necessary support agencies and utility companies provide and pay 
for all labor, materials, equipment, tools, construction equipment and machinery, water, 
heat, utilities, transportation, and other facilities and services necessary for the execution 
and completion of the work. 

00700-20 DISCIPLINE ON WORK SITE 

The Contractor shall enforce strict discipline and good order among its employees and 
subcontractors at all times during the performance of the work, to include compliance 
with the Fulton County Drug Free Work Place Policy. The Contractor shall not employ 
any subcontractor who is not skilled in the task assigned to it. The Construction 
Manager may, by written notice, require the Contractor to remove from the work any 
subcontractor or employee deemed by the Construction Manager to be incompetent. 

00700-21 HOURS OF OPERATION 
All work at the construction site shall be performed during regular business hours of the 
Fulton County government, except upon the Construction Manager's prior written 
consent to other work hours. It is further understood that the Contractor's construction 
schedule is based on a normal 40 hours, five day work week, less Fulton County­ 
recognized holidays. Contractors work schedule shall not violate Fulton County Noise 
Ordinance by working hours inconsistent with the Fulton County Noise Ordinance. The 
County's current noise ordinance or other applicable ordinance shall govern. If the 



Contractor desires to work in excess of this limit, the Contractor shall submit a written 
request to the Construction Manager, a minimum of five days prior to the desired work 
date. The Contractor shall be responsible for any additional expenses incurred by the 
Owner as a result of the extended work hours, including resident inspection overtime. 
The cost associated with resident inspector overtime shall be deducted form the 
Contractor monthly payment request. 

00700-22 FAMILIARITY WITH WORK CONDITIONS 
The Contractor shall take all steps necessary to ascertain the nature and location of the 
work and the general and local conditions which may affect the work or the cost thereof. 
The Contractor's failure to fully acquaint itself with the conditions which may affect the 
work, including, but not limited to conditions relating to transportation, handling, storage 
of materials, availability of utilities, labor, water, roads, weather, topographic and 
subsurface conditions, other separate contracts to be entered into by the County relating 
to the project which may affect the work of the Contractor, applicable provisions of law, 
and the character and availability of equipment and facilities necessary prior to and 
during the performance of the work shall not relieve the Contractor of its responsibilities 
pursuant to this agreement and shall not constitute a basis for an equitable adjustment 
of the contract terms. The County reserves the right to perform with its own forces or to 
contract with other entities for other portions of the project work, in which case the 
Contractor's responsibility to assure its familiarity with work conditions hereunder shall 
include all coordination with such other contractors and the County necessary to insure 
that there is no interference between contractors as will delay or hinder any contractor in 
its prosecution of work on the project. The County assumes no responsibility for any 
understandings or representations concerning conditions of the work made by any of its 
officers, agents, or employees prior to the execution of this agreement. 

00700-23 RIGHT OF ENTRY 
The County reserves the right to enter the site of the work by such agent, including the 
Construction Manager, as it may elect for the purpose of inspecting the work or installing 
such collateral work as the County may desire. The Contractor shall provide safe 
facilities for such access so that the County and its agents may perform their functions. 

00700-24 NOTICES 
Any notice, order, instruction, claim or other written communication required pursuant to 
this agreement shall be deemed to have been delivered or received as follows: 

Upon personal delivery to the Contractor, its authorized representative, or the 
Construction Manager on behalf of the County. Personal delivery may be accomplished 
by in-person hand delivery or bona fide overnight express service. 

Three days after depositing in the United States mail a certified letter addressed to the 
Contractor or the Construction Manager for the County. For purposes of mailed notices, 
the County's mailing address shall be 141 Pryor Street, 6th Floor, Atlanta, Georgia 
30303, or as the County shall have otherwise notified the Contractor. The Contractor's 
mailing address shall be the address stated in its proposal or as it shall have most 
recently notified the Construction Manager in writing. 



00700-25 SAFETY 

A. SAFETY, HEALTH AND LOSS PREVENTION 

The Contractor shall be responsible for implementing a comprehensive project­ 
specific safety, health and loss prevention program and employee substance 
abuse program for this project. All Sub-Contractors must either implement their 
own program or follow the Contractor's safety, health and loss prevention 
program and employee substance abuse program. 

The Contractor's safety, health and loss prevention program and employee 
substance abuse program must meet or exceed all governmental regulations 
(OSHA, EPA, DOT, State, local), and any other specific Fulton County 
requirements 

B. COUNTY'S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS 
GUIDELINES AND REQUIREMENTS 

The County and its agents reserve the right, but assume no duty, to establish 
and enforce safety, health, and loss prevention guidelines and to make the 
appropriate changes in the guidelines, for the protection of persons and property 
and to review the efficiency of all protective measures taken by the Contractor. 
The Contractor shall comply with all safety, health, and loss prevention process 
guidelines and requirements and changes made by the County or its agent(s). 
The issuance of any such guidelines or changes by the County or its agent(s) 
shall not relieve the Contractor of its duties and responsibilities under this 
Agreement, and the County or its agent(s) shall not thereby assume, nor be 
deemed to have assumed, any such duties or responsibilities of the Contractor. 

C. COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL 
APPLICABLE LAWS and REGULATIONS 

All Work, whether performed by the Contractor or its Sub-Contractors of any tier, 
or anyone directly or indirectly employed by any of them, and all equipment, 
appliances, machinery, materials, tools and like items incorporated or used in the 
Work, shall be in compliance with and conform to: 

1. All applicable laws, ordinances, rules, regulations and orders of any 
public, quasi-public or other governmental authority relating to the safety 
of persons and their protection against injury, specifically including, but in 
no event limited to, the Federal Occupational Safety and Health Act of 
1970, as amended, and all rules and regulations now or hereafter in effect 
pursuant to said Act. 

2. All rules, regulations, and requirements of the County or its agent(s) and 
its insurance carriers relating there to. In the event of a conflict or 
differing requirements the more stringent shall govern. 

D. PROTECTION OF THE WORK 

1. The Contractor shall, throughout the performance of the Work, maintain 
adequate and continuous protection of all Work and temporary facilities 
against loss or damage from whatever cause, shall protect the property of 
the County and third parties from loss or damage from whatever cause 



arising out of the performance of the Work, and shall comply with the 
requirements of the County or its agent(s) and its insurance carriers, and 
with all applicable laws, codes, rules and regulations, (as same may be 
amended) with respect to the prevention of loss or damage to property as 
a result of fire or other hazards. 

2. The County or its agent(s) may, but shall not be required to, make 
periodic inspections of the Project work area. In such event, however, the 
Contractor shall not be relieved of its aforesaid responsibilities and the 
County or its agent(s) shall not assume, nor shall it be deemed to have 
assumed, any responsibility otherwise imposed upon the assurance of 
Contractor by this Agreement. 

E. SAFETY EQUIPMENT 

1. The Contractor shall provide to each worker on the Project work area the 
proper safety equipment for the duties being performed by that worker 
and will not permit any worker on the Project work area who fails or 
refuses to use the same. The County or its agent shall have the right, but 
not the obligation, to order the removal of a worker from the Project work 
site for his/her failure to comply with safe practices or substance abuse 
policies. 

F. EMERGENCIES 

1. In any emergency affecting the safety of persons or property, or in the 
event of a claimed violation of any federal or state safety or health law or 
regulation, arising out of or in any way connected with the Work or its 
performance, the Contractor shall act immediately to prevent threatened 
damage, injury or loss and to remedy said violation. Failing such action 
the County or its agent(s) may immediately take whatever steps it deems 
necessary including, but not limited to, suspending the Work as provided 
in this Agreement. 

2. The County or its agent(s) may offset any and all costs or expenses of 
whatever nature, including attorneys' fees, paid or incurred by the County 
or its agent(s) (whether such fees are for in-house counselor counsel 
retained by the County or its agent), in taking the steps authorized by 
Section 00700-25(G) (1) above against any sums then or thereafter due 
to the Contractor. The Contractor shall defend, indemnify and hold the 
County, its officers, agents, and employees harmless against any and all 
costs or expenses caused by or arising from the exercise by the County 
of its authority to act in an emergency as set out herein. If the Contractor 
shall be entitled to any additional compensation or extension of time 
change order on account of emergency work not due to the fault or 
neglect of the Contractor or its Sub-Contractors, such additional 
compensation or extension of time shall be determined in accordance 
with General Condition 00700-52 and General Condition 00700-87 of this 
Agreement. 



G. SUSPENSION OF THE WORK 

1. Should, in the judgment of the County or its agent(s), the Contractor or 
any Sub-Contractor fail to provide a safe and healthy work place, the 
County or its agent shall have the right, but not the obligation, to suspend 
work in the unsafe areas until deficiencies are corrected. All costs of any 
nature (including, without limitation, overtime pay, liquidated damages or 
other costs arising out of delays) resulting from the suspension, by 
whomsoever incurred, shall be borne by the Contractor. 

2. Should the Contractor or any Sub-Contractor fail to provide a safe and 
healthy work place after being formally notified in writing by the County or 
its agents of such non-compliance, the contract may be terminated 
following the termination provision of the contract. 

H. CONTRACTOR'S INDEMNITY OF THE COUNTY FOR CONTRACTOR'S NON­ 
COMPLIANCE WITH SAFETY PROGRAM 

1. The Contractor recognizes that it has sole responsibility to assure its 
Safety Program is implemented and to assure its construction services 
are safely provided. The Contractor shall indemnify, defend and hold the 
County and its agents harmless, from and against any and all liability 
(whether public or private), penalties (contractual or otherwise), losses, 
damages, costs, attorneys' fees, expenses, causes of action, claims or 
judgments resulting, either in whole or in part, from any failure of the 
Contractor, its Sub-Contractors of any tier or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable, to 
comply with the safety requirements of the contract. The Contractor shall 
not be relieved of its responsibilities under the safety requirements of the 
Contract should the County or its agent(s) act or fail to act pursuant to its 
rights hereunder. 

2. The Contractor shall not raise as a defense to its obligation to indemnify 
under this Subparagraph I any failure of those indemnified hereunder to 
assure Contractor operates safely, it being understood and agreed that 
no such failure shall relieve the Contractor from its obligation to assure 
safe operations or from its obligation to so indemnify. The Contractor also 
hereby waives any rights it may have to seek contribution, either directly 
or indirectly, from those indemnified hereunder. 

3. In any and all claims against those indemnified hereunder by any 
employee of the Contractor, any Sub-Contractor of any tier or anyone 
directly or indirectly employed by any of them or anyone for whose acts 
any of them may be liable, the indemnification obligation under this 
Subparagraph I shall not be limited in any way as to the amount or type of 
damages, compensation or benefits payable by or for the Contractor or 
any Sub-Contractor of any tier under any workers' compensation act, 
disability benefit or other employee benefit acts. 

00700-26 BLASTING AND EXCAVATION 
The Contractor acknowledges that it is fully aware of the contents and requirements of 
O.C.G.A. § 25-9-1 through 25-9-12 concerning blasting and excavation near 
underground gas pipes and facilities and shall fully comply therewith. 



00700-27 HIGH VOLTAGE LINES 

The Contractor acknowledges that it is fully aware of the contents and requirements 
O.C.G.A. § 46-3-30 through 46-3-39 concerning safeguards against contact with high 
voltage lines, and the Contractor shall fully comply with said provisions. 

00700-28 SCAFFOLDING AND STAGING 
The Contractor acknowledges that it is the person responsible for employing and 
directing others to perform labor within the meaning of O.C.G.A. § 34-1-1 and agrees to 
comply with said provisions. 

00700-29 CLEAN-UP 

The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by 
its operations to the end that the site of the work shall present a neat, orderly and 
workmanlike appearance at all times. 

00700-30 PROTECTION OF WORK 
The Contractor shall be responsible for maintenance and protection of the work, which 
shall include any County-furnished supplies, material, equipment, until final completion 
of this agreement and acceptance of the work as defined herein. Any portion of the work 
suffering injury, damage or loss shall be considered defective and shall be corrected or 
replaced by the Contractor without additional cost to the County. 

00700-31 REJECTED WORK 

The Contractor shall promptly remove from the project all work rejected by the 
Construction Manager for failure to comply with the contract documents and the 
Contractor shall promptly replace and re-execute the work in accordance with the 
contract documents and without expense to the County. The Contractor shall also bear 
the expense of making good all work of other Contractors destroyed or damaged by 
such removal or replacement. 

00700-32 DEFECTIVE WORK 

If the Contractor defaults or neglects to carry out any portion of the work in accordance 
with the contract documents, and fails within three days after receipt of written notice 
from the Construction Manager to commence and continue correction of such default or 
neglect with diligence and promptness, the County may, after three days following 
receipt by the Contractor of an additional written notice and without prejudice to any 
other remedy the County may have, make good such deficiencies and complete all or 
any portion of any work through such means as the County may select, including the use 
of a separate Contractor. In such case, an appropriate change order shall be issued 
deducting from the payments then or thereafter due the Contractor the cost of correcting 
such deficiencies. In the event the payments then or thereafter due the Contractor are 
not sufficient to cover such amount, the Contractor shall pay the difference to the County 
on demand. 

The County may, at its option, accept defective or nonconforming work instead of 
requiring its removal or correction. In such case, a change order shall be issued 
reducing the price due the contractor to the extent appropriate and equitable. Such 
contract price adjustment shall be effected whether or not final payment has been made. 



00700-33 WARRANTY OF NEW MATERIALS 

The Contractor warrants to the County that all materials and equipment furnished under 
this contract will be new unless otherwise specified, and the Contractor further warrants 
that all work will be of good quality, free from faults and defects, and in conformance with 
the contract documents. The warranty set forth in this paragraph shall survive final 
acceptance of the work. 

00700-34 CONTRACTOR'S WARRANTY OF THE WORK 
If within one year after the date of issuance of the certificate of final payment pursuant to 
General Condition 84, or within such longer period of time as may be prescribed by law 
or by the term of any applicable special warranty required by the contract documents, 
any of the work is found to be defective or not in accordance with the contract 
documents, the Contractor shall correct such work promptly after receipt of written notice 
from the Construction Manager to do so. This obligation shall survive both final payment 
for the work and termination of the contract. 

00700-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES 
Without limiting the responsibility or liability of the Contractor pursuant to this agreement, 
all warranties given by manufacturers on materials or equipment incorporated in the 
work are hereby assigned by the Contractor to the County. If requested, the Contractor 
shall execute formal assignments of said manufacturer's warranties to the County. All 
such warranties shall be directly enforceable by the County. 

00700-36 WARRANTIES IMPLIED BY LAW 
The warranties contained in this agreement, as well as those warranties implied by law, 
shall be deemed cumulative and shall not be deemed alternative or exclusive. No one 
or more of the warranties contained herein shall be deemed to alter or limit any other. 

00700-37 STOP WORK ORDERS 
In the event that the Contractor fails to correct defective work as required by the contract 
documents or fails to carry out the work in accordance with contract documents, the 
Construction Manager, in writing, may order the Contractor to stop work until the cause 
for such order has been eliminated. This right of the County to stop work shall not give 
rise to any duty on the part of the County or the Construction Manager to execute this 
right for the benefit of the Contractor or for any other person or entity. 

00700-38 TERMINATION FOR CAUSE 
If the Contractor is adjudged bankrupt, makes a general assiqnrnent for the benefit of 
creditors, suffers the appointment of a receiver on account of its insolvency, fails to 
supply sufficient properly skilled workers or materials, fails to make prompt payment to 
subcontractors or materialmen, disregards laws, ordinances, rules, regulations, or orders 
of any public authority having jurisdiction, fails to diligently prosecute the work, or is 
otherwise guilty of a material violation of this agreement and fails within seven days after 
receipt of written notice to commence and continue correction of such default, neglect, or 
violation with diligence and promptness, the County may, after seven days following 
receipt by the Contractor of an additional written notice and without prejudice to any 
other remedy the County may have, terminate the employment of the Contractor and 
take possession of the site as well as all materials, equipment, tools, construction 
equipment and machinery thereon. The County may finish the work by whatever 
methods the County deems expedient. In such case, the Contractor shall not be entitled 
to receive any further payment until the work is completed. If the unpaid balance of the 



contract price exceeds the cost of completing the work, such excess shall be paid to the 
Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the 
difference to the County on demand. This obligation for payment shall survive the 
termination of the contract. Termination of this agreement pursuant to this paragraph 
may result in disqualification of the Contractor from bidding on future County contracts. 

00700-39 TERMINATION FOR CONVENIENCE 

The County may, at any time upon written notice to the Contractor, terminate the whole 
or any portion of the work for the convenience of the County. The effective data of the 
terminations shall be provided in the written notice. Said termination shall be without 
prejudice to any right or remedy of the County provided herein. In addition, in the event 
this agreement has been terminated due to the default of the Contractor, and if it is later 
determined that the Contractor was not in default pursuant to the provisions of this 
agreement at the time of termination, then such termination shall be considered a 
termination for convenience pursuant to this paragraph. 

00700-40 TERMINATION FOR CONVENIENCE - PAYMENT 
If the Contract is terminated for convenience by the Owner as provided in this article, 
Contractor will be paid compensation for those services actually performed as approved 
by the Owner or his representative. Partially completed tasks will be compensated for 
based on a signed statement of completion prepared by the Project Manager and 
submitted to the Contractor which shall itemize each task element and briefly state what 
work has been completed and what work remains to be done. Contractor shall also be 
paid for reasonable costs for the orderly filing and closing of the project. 

00700-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS 
Except for normal spoilage, and except to the extent that the County shall have 
otherwise expressly assumed the risk of loss, there shall be excluded from the amounts 
payable to the Contractor the fair value, as determined by the Construction Manager, of 
property which is destroyed, lost, stolen or damaged so as to become undeliverable to 
the County or to another buyer. 

00700-42 COST TO CURE 

If the County terminates for cause the whole or any part of the work pursuant to this 
agreement, then the County may procure upon such terms and in such manner as the 
Construction Manager may deem appropriate, supplies or services similar to those so 
terminated, and the Contractor shall be liable to the County for any excess costs for 
such similar supplies or services. The Contractor shall continue the performance of this 
agreement to the extent not terminated hereunder. 

00700-43 ATTORNEY'S FEES 

Should the Contractor default pursuant to any of the provisions of this agreement, the 
Contractor and its surety shall pay to the County such reasonable attorney's fees as the 
County may expend as a result thereof and all costs, expenses, and filing fees incidental 
thereto. 

00700-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION 
After receipt of a notice of termination from the County, and except as otherwise directed 
by the Construction Manager, the Contractor shall: 

1. Stop work under the contract on the date and to the extent specified in 
the notice of termination; 



2. Place no further orders or subcontracts for materials, services or facilities, 
except as may be necessary for completion of such portion of the work 
under the agreement as is not terminated; 

3. Terminate all orders and subcontracts to the extent that they relate to the 
performance of work terminated by the notice of termination; 

4. Assign to the County in the manner, at the times, and to the extent 
directed by the Construction Manager, all of the rights, title and interest of 
the Contractor under the orders and subcontracts so terminated, in which 
case the County shall have the right, at its discretion, to settle or pay any 
and all claims arising out of the termination of such orders or 
subcontracts; 

5. Settle all outstanding liabilities and all claims arising out of such 
termination of orders and subcontracts with the approval or ratification of 
the Construction Manager, to the extent the Construction Manager may 
require, which approval or ratification shall be final for all purposes; 

6. Transfer title and deliver to the entity or entities designated by the 
Construction Manager, in the manner, at the times, and to the extent, if 
any, directed by the Construction Manager, and to the extent specifically 
produced or specifically acquired by the Contractor for the performance of 
such portion of the work as has been terminated: 

a. The fabricated or un-fabricated parts, work, and progress, partially 
completed supplies, and equipment, materials, parts, tools, dyes, 
jigs, and other fixtures, completed work, supplies, and other 
material produced as a part of or acquired in connection with the 
performance of the work terminated by the notice of termination; 
and 

b. The completed or partially completed plans, drawings, information, 
and other property to the work. 

7. Use its best efforts to sell in the manner, at the times, to the extent, and at 
the prices directed or authorized by the Construction Manager, any 
property described in Section 6 of this paragraph, provided, however, that 
the Contractor shall not be required to extend credit to any buyer and 
further provided that the proceeds of any such transfer or disposition shall 
be applied in reduction of any payments to be made by the County to the 
Contractor pursuant to this agreement. 

8. Complete performance of such part of the work as shall not have been 
terminated by the notice of termination; and 

9. Take such action as may be necessary, or as the Construction Manager 
may direct, for the protection and preservation of the property related to 
the agreement which is in the possession of the Contractor and in which 
the County has or may acquire an interest. 

00700-45 RECORDS 
The Contractor shall preserve and make available to the County all of its records, books, 
documents and other evidence bearing on the costs and expenses of the Contractor and 



any subcontractor pursuant to this agreement upon three days advance notice to the 
Contractor. 

00700-46 DEDUCTIONS 
In arriving at any amount due the Contractor pursuant to the terms of this agreement, 
there shall be deducted all liquidated damages, advance payments made to the 
Contractor applicable to the termination portion of the contract, the amount of any claim 
which the County may have against the Contractor, the amount determined 

By the Construction Manager to be necessary to protect the County against loss due to 
outstanding potential liens or claims, and the agreed price of any materials acquired or 
sold by the Contractor and not otherwise recovered by or credited to the County. 

00700-47 REIMBURSEMENT OF THE COUNTY 
In the event of termination, the Contractor shall refund to the County any amount paid by 
the County to the Contractor in excess of the costs properly reimbursable to the 
Contractor. 

00700-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES 
The Contractor shall be entitled to only those damages and that relief from termination 
by the County as specifically set forth in this agreement. The Construction Manager 
may issue a written order requiring the Contractor to suspend, delay or interrupt all or 
any part of the work for such period of time as the County may determine to be 
appropriate for the convenience of the County. If the performance of the work is 
interrupted for an unreasonable period of time by an act of the County or any of its 
officers, agents, employees, contractors, or consultants in the administration of this 
agreement, an equitable adjustment shall be made for any increase in the Contractor's 
costs of performance and any increase in the time required for performance of the work 
necessarily caused by the unreasonable suspension, delay, or interruption. Any 
equitable adjustment shall be reduced to writing and shall constitute a modification to 
this agreement. In no event, however, shall an equitable adjustment be made to the 
extent that performance of this agreement would have been suspended, delayed or 
interrupted by any other cause, including the fault or negligence of the Contractor. No 
claim for an equitable adjustment pursuant to this paragraph shall be permitted before 
the Contractor shall have notified the Construction Manager in writing of the act or failure 
to act involved, and no claim shall be allowed unless asserted in writing to the 
Construction Manager within ten days after the termination of such suspension, delay or 
interruption. 

00700-49 COMMENCEMENT AND DURATION OF WORK 
The County may issue a Notice to Proceed at any time within 120 days following 
execution of the contract by the County. The Contractor shall commence work pursuant 
to this agreement within ten days of mailing or delivery of written notice to proceed. The 
Contractor shall diligently prosecute the work to completion within the time specified 
therefore in the Agreement. The capacity of the Contractor's construction and 
manufacturing equipment and plan, sequence and method of operation and forces 
employed, including management and supervisory personnel, shall be such as to insure 
completion of the work within the time specified in the Agreement. The Contractor and 
County hereby agree that the contract time for completion of the work is reasonable 
taking into consideration the average climatic conditions prevailing in the locality of the 



work and anticipated work schedules of other contractors whose activities are in 
conjunction with or may affect the work under this contract. 

00700-50 TIME OF THE ESSENCE 

All time limits stated in this agreement are of the essence of this contract. 

00700-51 IMPACT DAMAGES 
Except as specifically provided pursuant to a stop work order or change order, the 
Contractor shall not be entitled to payment or compensation of any kind from the County 
for direct or indirect or impact damages including, but not limited to, costs of acceleration 
arising because of delay, disruption, interference or hindrance from any cause 
whatsoever whether such delay, disruption, interference or hindrance is reasonable or 
unreasonable, foreseeable or unforeseeable, or avoidable, provided, however, that this 
provision shall not preclude the recovery of damages by the Contractor for hindrances or 
delays due solely to fraud or bad faith on the part of the County, its agents, or 
employees. The Contractor shall be entitled only to extensions in the time required for 
performance of the work as specifically provided in the contract. 

00700-52 DELAY 
The Contractor may be entitled to an extension of the contract time, but not an increase 
in the contract price or damages, for delays arising from unforeseeable causes beyond 
the control and without the fault or negligence of the Contractor or its subcontractors for 
labor strikes, acts of God, acts of the public enemy, acts of the state, federal or local 
government in its sovereign capacity, by acts of another separate contractor, or by an 
act or neglect of the County. 

00700-53 INCLEMENT WEATHER 
The Contractor shall not be entitled to an extension of the contract time due to normal 
inclement weather. Unless the Contractor can substantiate to the satisfaction of the 
Construction Manager that there was greater than normal inclement weather and that 
such greater than normal inclement weather actually delayed the work, the Contractor 
shall not be entitled to an extension of time therefore. The following shall be considered 
the normal inclement weather days for each month listed, and extensions of time shall 
be granted in increments of not less than one half day only for inclement weather in 
excess of the days set out. 

January 10 days 
February 10 days 
March 7 days 
April 6 days 
May 4 days 
June 3 days 
July 4 days 
August 2 days 
September 2 days 
October 3 days 
November 6 days 
December 9 days 



00700-54 DELAY - NOTICE AND CLAIM 

The Contractor shall not receive an extension of time unless a Notice of Delay is filed 
with the Construction Manager within ten days of the first instance of such delay, 
disruption, interference or hindrance and a written Statement of the Claim is filed with 
the Construction Manager within 20 days of the first such instance. In the event that the 
Contractor fails to comply with this provision, it waives any claim which it may have for 
an extension of time pursuant to this agreement. 

00700-55 STATEMENT OF CLAIM - CONTENTS 

The Statement of Claim referenced in Article 00700-54 shall include specific information 
concerning the nature of the delay, the date of commencement of the delay, the 
construction activities affected by the delay, the person or organization responsible for 
the delay, the anticipated extent of the delay, and any recommended action to avoid or 
minimize the delay. 

00700-56 WORK BEHIND SCHEDULE. REMEDY BY CONTRACTOR 

If the work actually in place falls behind the currently updated and approved schedule, 
and it becomes apparent from the current schedule that work will not be completed 
within the contract time, the Contractor agrees that it will, as necessary, or as directed by 
the Construction Manager, take action at no additional cost to the County to improve the 
progress of the work, including increasing manpower, increasing the number of working 
hours per shift or shifts per working day, increasing the amount of equipment at the site, 
and any other measure reasonably required to complete the work in a timely fashion. 

00700-57 DILIGENCE 
The Contractor's failure to substantially comply with the requirements of the preceding 
paragraph may be grounds for determination by the County that the Contractor is failing 
to prosecute the work with such diligence as will insure its completion within the time 
specified. In such event, the County shall have the right to furnish, from its own forces 
or by contract, such additional labor and materials as may be required to comply with the 
schedule after 48 hours written notice to the Contractor, and the Contractor shall be 
liable for such costs incurred by the County. 

00700-58 SET-OFFS 

Any monies due to the Contractor pursuant to the preceding paragraph of this 
agreement may be deducted by the County against monies due from the County to the 
Contractor. 

00700-59 REMEDIES CUMULATIVE 
The remedies of the County under Articles 00700-56, 00700-57, and 00700-58 are in 
addition to and without prejudice to all of the rights and remedies of the County at law, in 
equity, or contained in this agreement. 

00700-60 TITLE TO MATERIALS 

No materials or supplies shall be purchased by the Contractor or by any Subcontractor 
subject to any chattel mortgage or under a conditional sales contract or other agreement 
by which any interest is retained by the seller. The Contractor hereby warrants that it 
has good and marketable title to all materials and supplies used by it in the work, and 



the Contractor further warrants that all materials and supplies shall be free from all liens, 
claims, or encumbrances at the time of incorporation in the work. 

00700-61 INSPECTION OF MATERIALS 
All materials and equipment used in the construction of the project shall be subject to 
adequate inspection and testing in accordance with accepted standards and in 
accordance with the requirements of the contract documents. Additional tests performed 
after the rejection of materials or equipment shall be at the Contractor's expense. 

00700-62 CONSTRUCTION MANAGER'S PRESENCE DURING TESTING 
All tests performed by the Contractor shall be witnessed by the Construction Manager 
unless the requirement therefore is waived in writing. The Construction Manager may 
perform additional tests on materials previously tested by the Contractor, and the 
Contractor shall furnish samples for this purpose as requested. 

00700-63 MATERIALS INCORPORATED IN WORK 
The Contractor shall furnish all materials and equipment to be incorporated in the work. 
All such materials or equipment shall be new and of the highest quality available. 
Manufactured materials and equipment shall be obtained from sources which are 
currently manufacturing such materials, except as otherwise specifically approved by the 
Construction Manager. 

00700-64 STORAGE OF MATERIALS 
Materials and equipment to be incorporated in the work shall be stored in such a manner 
as to preserve their quality and fitness for the work and to facilitate inspection. 

00700-65 PAYROLL REPORTS 
The Contractor may be required to furnish payroll reports to the Construction Manager 
as required by the Owner Controlled Insurance Program. 

00700-66 CONTRACTORS' REPRESENTATIVE 
Before beginning work, the Contractor shall notify the Construction Manager in writing of 
one person within its organization who shall have complete authority to supervise the 
work, receive orders from the Construction Manager, and represent the Contractor in all 
matters arising pursuant to this agreement. The Contractor shall not remove its 
representative without first designating in writing a new representative. The Contractor's 
representative shall normally be present at or about the site of work while the work is in 
progress. When neither the Contractor nor its representative is present at the work site, 
the superintendent, foreman, or other of the Contractor' employee in charge of the work 
shall be an authorized representative of the Contractor. 

00700-67 SPECIAL TV SUB-CONTRACTORS 
The Contractor may utilize the services of specialty subcontractors on those parts of the 
project which, under normal contracting practices, are performed by specialty 
subcontractors. The Contractor shall not award more than seventy-five percent of the 
work to subcontractors. 

00700-68 INSPECTION BY THE CONSTRUCTION MANAGER 

All work pursuant to this agreement shall be subject to inspection by the Construction 
Manager for conformity with contract drawings and specifications. The Contractor shall 



give the Construction Manager reasonable advance notice of operations requiring 
special inspection of a portion of the work. 

00700-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER'S INSPECTION 
In the event that work is covered or completed without the approval of the Construction 
Manager, and such approval is required by the specifications or required in advance by 
the Construction Manager, the Contractor shall bear all costs involved in inspection 
notwithstanding conformance of such portion of the work to the contract drawings and 
specifications. 

00700-70 SCHEDULING OF THE WORK 
The work of this contract shall be planned, scheduled, executed, and reported as 
required by the Contract Documents. 

00700-71 PROGRESS ESTIMATES 

The Contractor shall prepare a written report for the Construction Manager's approval, 
on County forms, of the total value of work performed and materials and equipment 
obtained to the date of submission. Such a report must accompany each request for a 
progress payment and is subject to review and approval by the Construction Manager. 
Approval of a progress estimate or tendering of a progress payment shall not be 
considered an approval or acceptance of any work performed, and all estimates and 
payments shall be subject to correction in subsequent estimates. Progress payments 
shall be made for all completed activities and for materials suitably stored on-site. 

00700-72 PROGRESS PAYMENTS 

Upon approval of each monthly estimate of work performed and materials furnished, the 
Construction Manager shall approve payment to the Contractor for the estimated value 
of such work, materials, and equipment, less the amount of all prior payments and any 
liquidated damages. The Contractor will be paid 100 percent, less retainage, of the cost 
of materials received and properly stored on-site but not incorporated into the work. 
Payments for materials or equipment stored on the site shall be conditioned upon 
submission by the Contractor of bills of sale to establish the County's title to such 
materials or equipment. The Contractor's request for payment shall provide sufficient 
detail as to the work completed or materials purchased for which payment is requested 
to permit meaningful review by the Construction Manager. 

00700-73 TIME OF PAYMENT 

The Contractor will be paid within 45 days following receipt of an approved Progress 
Estimate. The Contractor expressly agrees that the payment provisions within this 
Contract shall supersede the rates of interest, payment periods, and contract and 
subcontract terms provided for under the Georgia Prompt Pay Act, O.C.GA §13-11-1 et 
seq., and that the rates of interest, payment periods, and contract and subcontract terms 
provided for under the Prompt Pay Act shall have no application to this Contract. The 
County shall not be liable for any late payment interest or penalty. 

00700-74 RETAINAGE 

The County shall retain from each progress payment ten percent of the estimated value 
of the work performed until the progress payments, including retainage, total 50 percent 
of the contract price. If a contract includes two or more projects or assignments that 
have been separately priced and have separate budgets, and the performances of such 
projects or assignments are not related to or dependent upon the performance of any 



other, the 50 per cent limit shall be based upon the price for each individual project or 
assignment. Thereafter, no further retainage shall be withheld so long as the Contractor 
is making satisfactory progress to insure completion of the work within the time specified 
therefore. The County may reinstate the ten percent retainage in the event the 
Construction Manager determines that the Contractor is not making satisfactory 
progress to complete the work within the time specified in this agreement or in the event 
that the Construction Manager provides a specific cause for such withholding. The 
County may also withhold retainage upon substantial completion of the work as provided 
in O.C.GA §13-1 0-81 (c). Interest may be paid upon the retainage in accordance with 
Georgia law. 

00700-75 PAYMENT OF SUBCONTRACTORS 
The Contractor shall promptly pay each subcontractor upon the receipt of payment from 
the County. Such payment shall be made from the amount paid to the Contractor 
pursuant to the subcontractor's work. The Contractor shall also maintain the records of 
the percentage retained from payments to the Contractor pursuant to such 
subcontractor's work. The Contractor shall procure agreements from each subcontractor 
requiring each subcontractor to pay their subcontractors, agents and employees in a 
similar manner. The County reserves the right to inquire of any subcontractor, supplier, 
materialmen, or subconsultant, the status of any indebtedness of the Contractor. The 
County further reserves the right to require the Contractor to designate on each 
instrument of payment exceeding $400.00 to subcontractors, suppliers, materialmen, 
and subconsultants that such payment is on account of the work under this Contract. 

00700-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS 
Neither the County nor the Construction Manager shall have any obligation to pay any 
subcontractor except as otherwise required by law. 

00700-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK 
Certification of progress payments, as well as the actual payment thereof, shall not 
constitute the County's acceptance of work performed pursuant to this agreement. 

00700-78 PAYMENTS IN TRUST 
All sums paid to the Contractor pursuant to this agreement are hereby declared to 
constitute trust funds in the hands of the contractor to be applied first to the payment of 
claims of subcontractors, laborers, and suppliers arising out of the work, to claims for 
utilities furnished and taxes imposed, and to the payment of premiums on surety and 
other bonds and on insurance for any other application. 

00700-79 JOINT PAYMENTS 
The County reserves the right to issue any progress payment or final payment by check 
jointly to the Contractor and any subcontractor or supplier. 

00700-80 RIGHT TO WITHHOLD PAYMENT 
The Construction Manager may decline to approve payment and may withhold payment 
in whole or in part to the extent reasonable and necessary to protect the County against 
loss due to defective work, probable or actual third party claims, the Contractor's failure 
to pay subcontractors or materialmen, reasonable evidence that the work will not be 
completed within the contract time or contract price or damage to the County or any 
other contractor on the project. 



00700-81 CERTIFICATE OF SUBSTANTIAL COMPLETION 

Upon the Contractor's submission of a request for a certificate of Substantial 
Completion, the Construction Manager shall inspect the work and determine whether the 
work is Substantially Complete. If the work is Substantially Complete, the Construction 
Manager shall issue a certificate of Substantial Completion of the work which shall 
establish the date of Substantial Completion, shall state the responsibilities of the 
County and the Contractor for security, maintenance, heat, utilities, damage to the work 
and insurance, and shall fix the time within which the Contractor shall complete the items 
submitted by the Contractor as requiring correction or further work. The certificate of 
substantial completion of the work shall be submitted to the County and the Contractor 
for their written acceptance of the responsibilities assigned to them pursuant to such 
certificate. 

If in the sole opinion of the Construction Manager, the work is not substantially complete, 
the Construction Manager shall notify the Contractor of such, in writing, and outline 
requirements to be met to achieve Substantial Completion. 

00700-82 PAYMENT UPON SUBSTANTIAL COMPLETION 

Upon Substantial Completion of the work and upon application by the Contractor and 
approval by the Construction Manager, the County shall make payment reflecting 100% 
work completed, less value of work remaining as determined by Construction Manager 
and any authorized retainage. 

00700-83 COMMENCEMENT OF WARRANTIES 
Warranties required by this agreement shall commence on the date of final completion of 
the project as determined under Article 00700-84 unless otherwise provided in the 
certificate of Substantial Completion. 

00700-84 FINAL PAYMENT - WAIVER OF CLAIMS. DISPUTE OF FINAL PAYMENT 
The acceptance of the Substantial Completion payment shall constitute a waiver of all 
claims by the Contractor except those previously made in writing and identified by the 
Contractor as unsettled at the time of application for payment at Substantial Completion 
and except for the retainage sums due at final acceptance. Following the Construction 
Manager's issuance of the certificate of Substantial Completion and the Contractor's 
completion of the work pursuant to this agreement, the Contractor shall forward to the 
Construction Manager a written notice that the work is ready for final inspection and 
acceptance. If after inspection the Construction Manager certifies that the work is 
complete and issues written notification of such to the Contractor, the Contractor shall 
forward to the Construction Manager a final application for payment. The Construction 
Manager shall issue a certificate for payment, which shall approve final payment to the 
Contractor and shall establish the date of final completion. 

In the event the Contractor timely disputes the amount of the final payment, the amount 
due the Contractor shall be deemed by the Contractor and the County to be an 
unliquidated sum and no interest shall accrue or be payable on the sum finally 
determined to be due to the Contractor for any period prior to final determination of such 
sum, whether such determination be by agreement of the Contractor and the County or 
by final judgment of the proper court in the event of litigation between the County and 
the Contractor. The Contractor specifically waives and renounces any and all rights it 
may have under O.C.GA §13-6-13 and agrees that in the event suit is brought by the 
Contractor against the County for any sum claimed by the Contractor under the Contract 



or for any extra or additional work, no interest shall be awarded on any sum found to be 
due from the County to the Contractor in the final judgment entered in such suit. All final 
judgments shall draw interest at the legal rate, as specified by law. 

00700-85 DOCUMENTATION OF COMPLETION OF WORK 

Neither the final payment nor the remaining retainage shall become due until the 
Contractor submits the following documents to the Construction Manager: 

a. An affidavit that all payrolls, bills for materials and equipment, and other 
indebtedness connected with the work have been paid other otherwise 
satisfied; 

b. The surety's consent to final payment; and 

c. Any other data reasonably required by the County or Construction 
Manager establishing payment or satisfaction of all such obligations, 
including releases, waivers of liens, and documents of satisfaction of 
debts. 

In the event that a subcontractor refuses to furnish a release or waiver as required by 
the County or Construction Manager, the Contractor may furnish a bond satisfactory to 
the County to indemnify the County against such loss. In the event that any lien or 
indebtedness remains unsatisfied after all payments are made, the contractor shall 
refund to the County all moneys that the County may become compelled to pay in 
discharging such lien or other indebtedness, including all costs and reasonable 
attorney's fees. 

00700-86 GOVERNING LAW 
Each and every provision of this agreement shall be construed in accordance with and 
governed by Georgia law. The parties acknowledge that this contract is executed in 
Fulton County, Georgia and that the contract is to be performed in Fulton County, 
Georgia. Each party hereby consents to the Fulton Superior Court's sole jurisdiction 
over any dispute which arises as a result of the execution or performance of this 
agreement, and each party hereby waives any and all objections to venue in the Fulton 
Superior Court. 

00700-87 CHANGES IN THE WORK 

A. CHANGE ORDERS 

1. A Change Order is a written order to the Contractor signed to show the 
approval and the authorization of the County, issued after execution of 
the Contract, authorizing a change in the Work and/or an adjustment in 
the Contract Sum or the Contract Time. Change Orders shall be written 
using forms designated by the County with Contractor providing 
supporting documentation as required by the Construction Manager. The 
Contract Sum and the Contract Time may be changed only by approved 
Change Order pursuant to Fulton County Procedure 800-6. The amount 
payable by the Change Order is payment in full for all direct and indirect 
costs incurred and related to the work under said Change Order, 
including but not limited to delays, imports, acceleration, disruption and 
extended overhead. A Change Order signed by the Contractor indicates 



the Contractor's agreement therewith, including the adjustment in either 
or both of the Contract Sum or the Contract Time. 

2. The County, without invalidating the Contract, may order changes in the 
Work within the general scope of the Contract as defined herein. The 
time allowed for performance of the work and the contract price to be paid 
to the Contractor may be adjusted accordingly. 

3. The cost or credit to the County resulting from a change in the Work shall 
be determined in one or more of the following ways: 

a. By mutual acceptance of a lump sum properly itemized and 
supported by sufficient substantiating data to permit evaluation; 

b. By unit prices stated in the Contract Documents or subsequently 
agreed upon; 

c. By cost to be determined in a manner agreed upon by the parties 
and a mutually acceptable fixed or percentage fee; or 

d. By the method provided in Subparagraph A4 below. 

4. If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is 
agreed upon, the Contractor, provided a written order signed by the 
Construction Manager is received, shall promptly proceed with the Work 
involved. The cost of such Work shall then be determined by the 
Construction Manager on basis of the reasonable expenditures and 
savings of those performing the Work attributable to the change. The 
cost of the change shall include only the items listed in Subparagraph 5a 
below, and in the case of either a decrease or an increase in the Contract 
Sum, an allowance for overhead and profit in accordance with the 
schedules set forth in Subparagraphs 5b and 6 below shall be applied to 
the cost or credit. 

a. In such case, and also under Subparagraph 3a above, the 
Contractor shall keep and present, in such form as the 
Construction Manager may prescribe, an itemized accounting of 
all actual costs expended, together with appropriate supporting 
data for inclusion in a Change Order. 

b. All hourly rate charges shall b submitted to the Construction 
Manager for prior review and approval. All hourly rate charges 
shall be properly supported as required by the Construction 
Manager with certified payrolls, or their acceptable equivalent. 
When authorized to proceed for a given change and actual 
expenditures have been made prior to execution of a Change 
Order for the entire change, such actual expenditures may be 
summarized monthly, and if approved, incorporated into a Change 
Order. When both additions and credits covering related Work or 



substitutions are involved in anyone change, the allowance for 
overhead and profit shall be figured on the basis of the net 
increase or decrease, if any, with respect to that change. 

5. In Subparagraphs 3 and 4 above, the items included in "Cost and 
"Overhead" shall be based on the following schedule: 

a. Unless otherwise provided in the Contract Documents, "Cost" 
shall be limited to the following: cost of materials incorporated into 
the Work, including sales tax and cost of delivery; cost of direct 
labor (labor cost may include a pro rata share of foreman's 
account of the change) including social security, old age and 
unemployment insurance, and fringe benefits required by 
agreement or custom; workers' or workmen's compensation 
insurance; rental value of equipment and machinery; costs for 
preparing Shop Drawings. 

b. Unless otherwise provided in the Contract Documents, 
"Overhead" shall include the following: bond and insurance 
premiums including increase and decreases from change in the 
Work, supervision, superintendence, construction parking, wages 
of timekeepers, watchmen and clerks, small tools, consumable 
supplies, expendables, incidentals, general office expense, the 
cost of additional reproduction for the Contractor's subcontractors 
beyond that agreed upon in the Contract Documents, construction 
parking, any additional costs of craft supervision by the 
Contractor's or subcontractors' superintendents, and overhead 
charges which would be customary and expended regardless of 
the change in the Work due to other overlapping activities which 
are included as part of the original Contract, and all other 
expenses not included in "Cost" above. 

c. In the event that a change is issued by the County which would 
require the expenditure of substantial amounts of special 
supervision (beyond the foreman level) by the Contractor, the 
Contractor may, at the sole direction of the Construction Manager, 
be allowed to incorporate these charges into the agreement cost 
for the change. 

6. In Subparagraphs 3 and 4 above, the allowance for overhead and profit 
combined, included in the total cost or credit to the County, shall be 
based on the following schedule: 

a. For the Contractor, for any work performed by the Contractor's 
own forces, ten (10) percent of the cost. 



b. For the Contractor, for any work performed by a Contractor's 
subcontractor, five (5) percent of the amount due the 
subcontractor. 

c. For each subcontractor or sub-subcontractor involved, for any 
work performed by that subcontractor's or sub-subcontractor's 
own forces, ten (10) percent of the cost. 

d. For each subcontractor, for work performed by a sub­ 
subcontractor, five (5) percent of the amount due to the sub­ 
su bcontractor. 

e. Cost to which overhead and profit is to be applied shall be 
determined in accordance with Subparagraph 5 above unless 
modified otherwise. 

7. In order to facilitate checking of quotations for extras or credits, all 
proposals or bids, except those so minor that their propriety can be seen 
by inspection, shall be accompanied by a complete itemization of costs, 
including labor cost, materials and subcontracts. Labor and materials 
shall be itemized in the manner defined in Subparagraph 4 above. 
Where major cost items are subcontracts, they shall be itemized also. !n 
no case shall a change be approved without such itemization. 

8. No payment shall be made for any changes to the contract that are not 
included in a fully executed Change Order. 

B. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS 

1. Should concealed conditions be encountered in the performance of the 
Work below the surface of the ground, or should concealed or unknown 
conditions in an existing structure be at variance with the conditions 
indicated by the Contract Documents, or should unknown physical 
conditions below the surface of the ground or concealed or unknown 
conditions in an existing structure of an unusual nature, differing 
materially from those ordinarily encountered and generally recognized as 
inherent in work of the character provided for in this Contract, be 
encountered, the Contract Sum and Contract Time shall be equitably 
adjusted by Change Order upon request by either party made within 
twenty (20) days after the first observance of the conditions. No such 
request for equitable adjustment shall be valid unless the Contractor 
complies with this (20) days' notice and Subparagraph C.1. below. 

2. The Contractor shall promptly, and before such conditions are disturbed, 
notify the Construction Manager in writing of any claim of concealed, 
unknown or differing conditions pursuant to this paragraph. The 
Construction Manager shall authorize the Engineer to investigate the 
conditions, and if it is found that such conditions do materially so differ 
and cause an increase or decrease in the Contractor's cost of, or the time 



required for, performance of any part of the Work under this Contract, 
whether or not changed as a result of such conditions, an equitable 
adjustment shall be recommended to the Construction Manager. 

3. No claim of the Contractor under this clause shall be allowed unless the 
Contractor has given the notice required in (a) above, prior to disturbing 
the condition. 

4. No claim by the Contractor for an equitable adjustment shall be allowed if 
asserted after final payment under this Contract. 

5. Any materially differing site condition as between what is shown on the 
Drawings and Specifications and actually found on site shall be 
immediately reported to the Construction Manager in writing prior to the 
commencement of Work at the site. Failure of the Contractor to notify the 
Construction Manager in writing of the differing site condition prior to 
performance of Work at the site shall constitute a waiver of any claim for 
additional monies. Any Change Order necessitated by the differing site 
condition shall be processed as provided under "Changes in the 
Contract". 

C. REQUESTS FOR ADDITIONAL COST 

1. If the Contractor wishes to request an increase in the Contract Sum, the 
Contractor shall give the Construction Manager written notice thereof 
within twenty (20) days after the occurrence of the event, or identification 
of the conditions, giving rise to such request. This notice shall be give by 
the Contractor before proceeding to execute the Work, except in an 
emergency endangering life or property in which case the Contractor shall 
proceed in accordance with Article 00700-25 and Subparagraph AA 
above. No such request shall be valid unless so made within the twenty 
(20) days specified above. If the County and the Contractor cannot agree 
on the amount of the adjustment in the Contract Sum, it shall be 
determined by the Construction Manager. Any change in the Contract 
Sum resulting from such claim shall be documented by Change Order. 

2. If the Contractor claims that addition cost is involved because of, but not 
limited to (1) any written interpretation pursuant to General Condition 
00700-17 of this Agreement, (2) any order by the County to stop the Work 
pursuant to Articles 00700-25 and 00700-37 of this Agreement where the 
Contractor was not at fault, or any such order by the Construction 
Manager as the County's agent, or (3) any written order for a minor 
change in the Work issued pursuant to Paragraph D below, the 
Contractor shall submit a request for an increase in the Contract Sum as 
provided in Subparagraph C.1 above. No such claim shall be valid unless 
the Contractor complies with Subparagraph C.1 above and approved by 
the County pursuant to Change Order Policy 800-6. 



D. MINOR CHANGES IN THE WORK 

The Construction Manager may order minor changes in the Work not involving an 
adjustment in the Contract Price, extension of the time allowed for performance of the 
work and not inconsistent with the intent of the Contract Documents. Such changes 
shall be effected by a written Change Directive issued by the Construction Manager, and 
shall be binding on the County and the Contractor. The Contractor shall carry out such 
written orders promptly. 

E. BONDS 

If any change order results in an increase in the contract price, the contractor shall 
increase the penal sum of the performance and payment bonds to equal the increased 
price. 

00700-88 DISAGREEMENT WITH ORDERS FOR CHANGE 
Contractor's written acceptance of a Change Order or other order for changes shall 
constitute his final and binding agreement to the provisions thereof and a waiver of all 
claims in connection therewith, whether direct or consequential in nature. Should 
Contractor disagree with any order for changes, he may submit a notice of potential 
claim to the Construction Manager, at such time as the order is set forth in the form of a 
Change Order. Disagreement with the provisions of an order for changes shall not 
relieve Contractor of his obligation under Article 00700-87 of this Agreement. 

00700-89 NO WAIVER OF REMEDIES 
Exercise by the County of any remedy is not exclusive of any other remedy available to 
County and shall not constitute a waiver of any such other remedies. Failure of the 
County to exercise any remedy, including breach of contract remedies, shall not 
preclude the County from exercising such remedies in similar circumstances in the 
future. 

00700-90 LAND AND RIGHTS-OF-WAY 
The owner will provide, as indicated in the Contract Documents and prior to Notice to 
Proceed, the lands upon which the work is to be done, right-of-way for access thereto, 
and such other lands which are designated for the use of the Contractor. The Contractor 
shall confine the Contractor's work and all associated activities to the easements and 
other areas designated for the Contractor's use. The Contractor shall comply with any 
limits on construction methods and practices which may be required by easement 
agreements. If, due to some unforeseen reason, the necessary easements are not 
obtained, the Contractor shall receive an equitable extension of contract time dependent 
upon the effect on the critical path of the project schedule or the County may terminate 
the Contract for its convenience. 

00700-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION 

No clearing or grading shall be completed by Contractor within the State Department of 
Transportation (DOT) area under construction. The Contractor must coordinate his 
construction scheduling with DOT. 

If the Contractor begins work before DOT's completion date, he must obtain the approval 
of DOT before starting work in the area. The state DOT has the right to stop the 
Contractor's work the DOT area. . 



The Contractor shall receive no additional compensation or damages resulting from 
delay or work stoppage from DOT actions or scheduling. 

Contractor shall obtain DOT drawings of the DOT, project area for verification of road 
geometry, storm drains, etc. from Georgia Department of Transportation or Fulton 
County. The Contractor is responsible for obtaining any pertinent DOT revisions. 
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EXHIBIT A 

FINAL AFFIDAVIT 

TO FULTON COUNTY, GEORGIA 

I, , hereby certify that all suppliers of materials, 
equipment and service, subcontractors, mechanic, and laborers employed by 
___________ or any of his subcontractors in connection with the design 
and/or construction of at Fulton County have been paid and satisfied in 
full as of , 200_, and that there are no outstanding obligations or 
claims of any kind for the payment of which Fulton County on the above-named project 
might be liable, or subject to, in any lawful proceeding at law or in equity. 

Signature 

Title 

Personally appeared before me this day of , 
20 __ . , who under Oath deposes and 

of the firm of ------------ __________ , that he has read the above statement and that to the best 
of his knowledge and belief same is an exact true statement. 

says that he is 

Notary Public 

My Commission expires 

END OF SECTION 



COST PROPOSAL FORM 
Submitted To: Fulton County Government 

Submitted By: _ 

For: 14RFP92541K-JAJ, DESIGN/BUILD SERVICES FOR FIRE STATION #15 

Submitted on , 2014 

In response to the Request for Proposal, the undersigned, hereby proposes to furnish all 
design and construction services, labor, technical and professional services, materials, 
supplies, equipment, Design-Builder Fees, Architectural and Engineering Fees, and 
General Conditions Fees for the satisfactory completion of the Project for a cost not to 
exceed Eight hundred nineteen thousand nine hundred sixty dollars ($819.960.00), 
which amount is hereinafter called the Owner's Available Funds. 

We propose to furnish all design, architecture, engineering and construction services 
called for by the Proposal Documents for the following lump sum fees: 

1. Design-Builder's Fee $ _ 

2. Architectural and Engineering Services Fee $. _ 

3. General Conditions Fee $ _ 

(Dollar Amount In Numbers of lines 1 - 3) 

(Dollar Amount In Words of lines 1 - 3) 

For Changes in the Work beyond those contemplated by the Proposal Documents, we 
propose a Design-Builder's Fee of __ percent (%) of the actual costs reimbursable 
to the Design-Builder, as defined by the Proposal Documents, and an Architectural and 
Engineering Services Fee of __ percent (%) of the actual costs reimbursable to the 
Design-Builder, as defined by the Proposal Documents. 

The undersigned agrees that this Cost Proposal constitutes a firm offer to the Fulton 
County Government ("County"), which cannot be withdrawn for sixty (60) calendar days 
from and after the due date or until a Contract for the Work is executed by the 
undersigned and the County, whichever is earlier. If necessary, the period of time 
specified may be extended by written agreement between the County and the Proposer 
or Proposers concerned. 

The undersigned declares that the only person or persons interested in the Proposal as 
principal or principals is or are named herein and that no other person than herein 
mentioned has any interest in this Proposal or in the Contract to be entered into; that this 
Proposal is made without connection with any other person, company or parties making 



a Proposal; and that it is in all respects fair and in good faith without collusion or fraud. 

The undersigned further declares that it has examined and is fully familiar with all of the 
provisions of the Technical Documents and any addenda; that it has carefully checked 
all of the words and figures shown in its Cost Proposal; that it has carefully reviewed the 
accuracy of all statements in this Proposal and attachments; and that it has by careful 
examination of the Proposal Documents and any addenda and by examination of the 
actual site conditions, satisfied itself as to the nature and locate of all work, the general 
and local conditions to be encountered in the performance of any work, the requirements 
of the undersigned hereby agrees that the County, its departments and agencies and 
their representatives shall not be responsible for any errors or omissions on the part of 
the undersigned in preparing this Proposal. 

If awarded a Contract, the undersigned agrees that, in the case of a failure on his part to 
execute the Contract Agreement and Bonds within ten (10) days after receipt of 
conformed contract documents for execution, the Proposal Bond accompanying the 
proposal and the monies payable thereon shall be paid into the funds of the Owner as 
liquidated damages for such failure. 

Enclosed is a Proposal Bond in the approved form, in the sum of ($ --1. 

_______________________ Dollars according to 
the conditions of "Instructions to Proposers" and provisions thereof. 

The Proposer proposes and agrees, if this Proposal is accepted, to contract with the 
Board of Commissioners of Fulton County, Atlanta, Georgia, in the form of contact 
specified, to furnish all necessary materials, equipment, machinery, tools, apparatus, 
means of transportation and labor necessary, and to complete the design and 
construction of the work in full and complete accordance with the shown, noted, and 
reasonably intended requirements of the Specifications and Contract Documents to the 
full and entire satisfaction of the Board of Commissioners of Fulton County, Atlanta, 
Georgia, with a definite understanding that no money will be allowed for extra work 
except as set forth in the attached General Conditions and Contract Documents for the 
following prices. 

The Proposer agrees hereby to commence work under this Contract, with adequate 
personnel and equipment, on a date to be specified in a written order of the Contracting 
Officer and to fully complete all work under this Contract within 275 consecutive calendar 
days from and including said date. 

The undersigned acknowledges receipt of the following addenda (list by the number and 
date appearing on each addendum) and thereby affirms that its Proposal considers and 
incorporates any modifications to the originally issued Solicitation Documents included 
therein. 

ADDENDUM # DATED _ 

ADDENDUM # DATED _ 

ADDENDUM # DATED _ 

ADDENDUM # DATED _ 



PROPOSER: __ 

By: __ 
[Name Typed or Printed] 

[Name Signed] 

Title: __ 

Business Address: _ 

Business Phone: 

Bidder's Contractor License No: _ 
[State/County] 

License Expiration Date: _ 

Note: If the Proposer is a corporation, the Proposal shall be signed by an officer of the 
corporation; if a partnership, it shall be signed by a partner. If signed by others, authority 
for signature shall be attached. 

The full name and addresses of persons or parties interested in the foregoing Proposal, 
as principals, are as follows: 

Name Address 

END OF SECTION 



OWNER - CONTRACTOR AGREEMENT 

11RFP031411K-DB, DESIGN/BUILD SERVICES FOR THE 
OAK HILL CHILD, ADOLESCENT AND FAMILY CENTER 

Contractor: --------------------------- 

Project No. _ 

Address: --------------- 

Telephone: _ 

Contact: --------------- 

Facsimile: ---------------- 

THIS AGREEMENT is effective as of the day of _ 

2014, by and between Fulton County, a political subdivision of the State of 

Georgia (hereinafter called the "County"), and the above named CONTRACTOR 

in accordance with all provisions of this Construction agreement, consisting of 

the following Contract Documents: 

General Conditions 

Bid Form 

Scope of Work and Technical Specifications 

Drawings and Specifications 

Exhibits 

Purchasing Forms 

Office of Contract Compliance Forms 

Risk Management Insurance Provisions Forms 



WITNESSETH: That the said Contractor has agreed, and by these presents 

does agree with the said County, for and in consideration of a Contract Price of 
________ ($ and other good and valuable 

consideration, and under the penalty expressed on Bonds hereto attached, to 

furnish all equipment, tools, materials, skill, and labor of every description 

necessary to carry out and complete in good, firm, and substantial, and 

workmanlike manner, the Work specified, in strict conformity with the Drawings 

and the Specifications hereinafter set forth, which Drawings and Specifications 

together with the bid submittals made by the Contractor, General Conditions, 

Special Provisions, Detailed Specifications, Exhibits, and this Agreement, shall 

all form essential parts of this Contract. The Work covered by this Contract 

includes all Work indicated on Plans and Specifications and listed in the Bid 

entitled: 

Project Number: [INSERT PROJECT #] 

[INSERT PROJECT NAME] 

The Contractor shall commence the Work with adequate force and equipment 

within 10 days from receipt of Notice to Proceed from the County, and shall 

complete the work within [INSERT CONTRACT DURATION] calendar days from 

the Notice to Proceed or the date work begins, whichever comes first. The 

Contractor shall remain responsible for performing, in accordance with the terms 

of the contract, all work assigned prior to the expiration of the said calendar days 

allowed for completion of the work even if the work is not completed until after 

the expiration of such days. 

For each calendar day that any work remains uncompleted after the time allowed 

for completion of the work, the Contractor shall pay the County the sum of $ 
1500.00 not as a penalty but as liquidated damages, which liquidated damages 



the County may deduct from any money due the contractor. At the County's 

convenience and not to it prejudice the County may provide written notice of the 

commencement of the assessment of liquidated damages. 

As full compensation for the faithful performance of this Contract, the County 

shall pay the Contractor in accordance with the General Conditions and the 

prices stipulated in the Bid, hereto attached. 

It is further mutually agreed between the parties hereto that if, at any time after 

the execution of this Agreement and the Surety Bonds hereto attached for its 

faithful performance, the County shall deem the surety or sureties upon such 

bonds to be unsatisfactory, or, if, for any reason, such bonds cease to be 

adequate to cover the performance of the Work, the Contractor shall, at his 

expense, within five days after receipt of notice from the County so to do, furnish 

an additional bond or bonds in such form and amount, and with such surety or 

sureties as shall be satisfactory to the County. In such event no further payment 

to the Contractor shall be deemed to be due under this Agreement until such new 

or additional security for the faithful performance of the Work shall be furnished in 

manner and form satisfactory to the County. 

The Contractor hereby assumes the entire responsibility and liability for any 

and all injury to or death of any and all persons, including the Contractor's 

agents, servants, and employees, and in addition thereto, for any and all 

damages to property caused by or resulting from or arising out of any act or 

omission in connection with this contract or the prosecution of work 

hereunder, whether caused by the Contractor or the Contractor's agents, 

Servants, or employees, or by any of the Contractor's Sub-Contractors or 

suppliers, and the Contractor shall indemnify and hold harmless the County, 

the Construction Manager, or any of their Sub-Contractors from and against 

any and all loss and/or expense which they or any of them may suffer or pay 

as a result of claims or suits due to, because of, or arising out of any and all 



such injuries, deaths and/or damage, irrespective of County or Construction 

Manager negligence (except that no party shall be indemnified for their own 

sole negligence). The Contractor, if requested, shall assume and defend at 

the Contractor's own expense, any suit, action or other legal proceedings 

arising there from, and the Contractor hereby agrees to satisfy, pay, and 

cause to be discharged of record any judgment which may be rendered 

against the County and the Construction Manager arising there from. 

In the event of any such loss, expense, damage, or injury, or if any claim or 

demand for damages as heretofore set forth is made against the County or the 

Construction Manager, the County may withhold from any payment due or 

thereafter to become due to the Contractor under the terms of this Contract, an 

amount sufficient in its judgment to protect and indemnify it and the Construction 

Manager from any and all claims, expense, loss, damages, or injury; and the 

County, in its discretion, may require the Contractor to furnish a surety bond 

satisfactory to the County providing for such protection and indemnity, which 

bond shall be furnished by the Contractor within five (5) days after written 

demand has been made therefore. The expense of said Bond shall be borne by 

the Contractor. [See General Conditions for similar provisions] 

This Contract constitutes the full agreement between the parties, and the 

Contractor shall not sublet, assign, transfer, pledge, convey, sell or otherwise 

dispose of the whole or any part of this Contract or his right, title, or interest 

therein to any person, firm or corporation without the previous consent of the 

County in writing. Subject to applicable provisions of law, this Contract shall be 

in full force and effect as a Contract, from the date on which a fully executed and 

approved counterpart hereof is delivered to the Contractor and shall remain and 

continue in full force and effect until after the expiration of any guarantee period 

and the Contractor and his sureties are finally released by the County. 

This agreement was approved by the Fulton County Board of Commissioner on 



[Insert approval date and item number]. 

[SIGNATURES NEXT PAGE] 



IN WITNESS THEREOF, the Parties hereto have caused this Contract to be 
executed by their duly authorized representatives as attested and witnessed and 
their corporate seals to be hereunto affixed as of the day and year date first 
above written. 

OWNER: CONTRACTOR: 

FULTON COUNTY, GEORGIA [Insert Contractor COMPANY 
NAME] 

John H. Eaves, Commission Chair 
Board of Commissioners 

[Insert Name & Title of person 
authorized to sign contract] 

ATTEST: ATTEST: 

Mark Massey 
Clerk to the Commission (Seal) 

Secretary/ 
Assistant Secretary 

(Affix Corporate Seal) 

APPROVED AS TO FORM: 

Office of the County Attorney 

APPROVED AS TO CONTENT: 

[Insert Department Head Name] 
[Insert Department Head Title] 
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January 2, 2014 

Fulton County General Services Department 
Building Construction Division 
3977 Aviation Circle 
Atlanta, Georgia 30336 

Attention: Mr. Richard DuCree 

Subject: Report of Subsurface Exploration 
Fulton County Fire Rescue 
Fire Station 15 Relocation 
Cedar Grove Road at Rivertown Road 
Fairburn, Georgia 
S&ME Project No. 1801-13-357 

Dear Mr. Ducree: 

S&ME, Inc. is pleased to submit this Report of Subsurface Exploration for the referenced 
project. Our services were provided in general accordance with the scope of work 
described in our Proposal No. AGI-13-2S0 (Revised), dated July 12, 2013, as authorized 
by the Fulton County Delivery Order (Purchase Order) No. DO 520 
10141300000000001622, dated October 14,2013. 

The exploration was performed to generally evaluate subsurface conditions at the site 
relative to earthwork procedures, foundation design, and pavement and floor slab 
subgrade preparation. This report presents a brief confirmation of our understanding of 
the project, the exploration findings, and our geotechnical engineering conclusions and 
recommendations regarding the above considerations. 

We appreciate the opportunity to work with you on this project. Should you have any 
questions concerning the contents of this report, or if we may be of further assistance, 
please contact us. 

Sincerely, 

Enclosures 

~tl~ 
TJ~ 

Kenneth A. Ball, P.E. 
Principal Geotechnical/Materials Engineer 
Reg. Ga. 12623 

TJM!KAB/ab 

/ 
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T ABLE OF CONTEl'TS 

EXECUTIVE SUMlVIARY 2 

1. 

2. 

3. 

3.1 

3.2 

3.3 

4. 

4.1 

PROJECT INFORMATION a ••••••••••••••••••••••••••••••••••••••••••••• 3 

Explorator')' Procedures •..•..•.•••.••..•..•..•.• , ••.•...•.••.•...•..•..•...... 3 

Site Conditions 4 

Surface Features , " " " 4 

Geology " .. " ,,, , , ,, " " 4 

Subsurface Conditions 5 

Conclusions and Recommendations " , 6 

Site Preparation " .. " 6 

4.1.1 Clearing, Grubbing, and Stripping Activities 6 

4.1.2 Proofrolling and Subgrade Evaluation 6 

4.1.3 Excavation 7 

4.1.4 EXisting Underground Utilities 8 

4.1.5 Storm Water Management.. 8 

4.1.6 Structural FiI1 Placement and Compaction 8 

4.1.7 Earth Slope Recommendations 9 

4.2 Foundation Recommendations" " 9 

4.2.1 Foundation Design 9 

4.2.2 Foundation Construction Procedures and Observations 10 

4.3 I3uildingFloorSlab 10 

4.4 Dumpster Pad 11 

4.5 Pavements 11 

4.6 Seismic Site Classification 12 

5.0 Limitations of Report 12 



Report of Subsurface Exploration 
Fulton County Fire Station 15 Relocation 
Fairburn, Georgia 

S&ME Project Number 1801-13-357 
January 2, 2014 

EXECUTIVE SUMMARY 
For your convenience, the report contents are summarized below. This summary should 
not be used for design or construction purposes without reviewing the more detailed 
information presented in the remainder of the report. 

1. The site appears to be adaptable for the proposed fire station construction 
provided the recommendations presented in this report are followed; 

2. Seven soil test borings were drilled to depths of 10 to 20 teet below the 
ground surface; 

3. The borings encountered six to ten inches of topsoil beneath the ground 
surface. Due to the path clearing for drill rig access, topsoil depths may be 
thicker away from the cleared trails. 

4. Boring 1 encountered previously cultivated soils beneath the topsoil to a 
depth of2 feet. The cultivated soil was soft. The cultivated soil can likely 
be attributed to the agricultural terracing observed at the site; 

5. Below the cultivated soils at Boring 1 and beneath the topsoil at the 
remaining locations, the borings encountered undisturbed residual soils. 
The residual soils were typically of moderate to moderately high 
consistency; 

6. Neither partially weathered rock nor auger refusal materials were 
encountered in the borings; 

7. Groundwater was not encountered in the borings at the time of drilling. As 
the site is an existing Fulton County Park, the borings were backfilled 
promptly after drilling for pedestrian safety; 

8. We recommend that the topsoil and cultivated soil be stripped from the 
building and pavement areas at the onset of site grading; 

9. After site stripping, excavated residual soils can be used as structural fill 
beneath the building and pavement areas; 

10. After grading, the building is expected to be underlain by residual soils or 
compacted structural fill at the slab and foundation subgrade levels. Thus, 
the structure can be supported on conventional shallow spread footing 
foundations designed for a maximum allowable soil bearing pressure of 
3,000 psf; 
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11. The floor slab can be soil-supported on residual soils or properly 
compacted structural fill; 

12. The planned pavements can be supported by residual soils or new structural 
fill, provided that the subgrades are further evaluated by proofrolling during 
construction and assessed to be stable. 

1. PROJECT INFORMATION 

Fulton County Fire Rescue plans to relocate Fire Station 15 to a portion of the Cedar 
Grove Park property located at the intersection of Cedar Grove Road and Rivertown 
Road. 

The new single-story fire station will be rectangular in shape, measuring about 70 feet by 
65 feet. The access drives will enter the site from Cedar Grove Road on the north and 
from Rivertown Road on the west. The fire truck access path will loop around the south 
and west sides of the station to the truck entrance doors in the northwest wall of the 
building. Employee parking will be on the southwest side of the truck loop. 

The site is relatively flat with about 5 to 8 feet of relief across the area planned for 
development of the station. We have not been provided a site topographic map or a 
proposed grading plan, but we anticipate that site grading will require cuts and fills of 5 
feet or less for mass grading, and excavations of 10 feet or less for utilities. 

No structural loads have been provided to us. For the sake of this report, we have 
assumed that the structure will be steel-framed with masonry walls. We anticipate 
maximum column loads on the order of75 kips, wall loads of3 to 4 kips per linear foot 
or less, and floor slab loads of 250 psf or less. 

2. EXPLORATORY PROCEDURES 

S&ME initially contacted the Georgia 811 (GA8Il) utility location service so they could 
locate public utilities. An S&ME professional performed a brief visual walking 
reconnaissance of the site and field-located the borings by estimating headings with a 
compass and by pacing distances from site features shown on the provided site plan. 
Thus, boring locations shown on the appended Boring Location Plan are approximate. 
We have not been provided with a topographic plan; so ground surface elevations are not 
indicated on the appended soil boring logs. If more accurate locations and elevations are 
required, a licensed surveyor should be retained. 

The subsurface exploration was performed utilizing Standard Penetration Test (SPT) 
borings advanced by an all-terrain carrier mounted drill rig utilizing solid-stem augers. 
Split-spoon samples and standard penetration resistance (N) values were obtained in 
general accordance with ASTM D-1586 utilizing a manual hammer. Boring logs 
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presenting our interpretation of the obtained subsurface information and brief descriptions 
of the field procedures used are included in the Appendix. 

The borings were backfilled after completion of drilling and initial groundwater 
measurements due to pedestrian safety concerns. The boreholes were backfilled with the 
auger cuttings and a near-surface bore hole plugging device. 

3. SITE CONDITIONS 

3.1 Surface Features 
At the time of our exploration, the site was wooded with mature pines and hardwoods 
with moderate undergrowth. Several of the pines appear to be dead. Generally the site 
slopes gently downward from east to west. We observed several terraces across the site, 
indicative of previous cultivation. 

3.2 Geology 
The site is located within the Piedmont Physiographic Province of Georgia. According to 
the 1976 "Geologic Map of Georgia" prepared by the Georgia Department of Natural 
Resources the site is underlain by Gniess of the Wahoo Creek formation. 

The residual soils encountered in this area are the product of in-place physical and 
chemical weathering of the parent igneous and metamorphic rocks. The typical residual 
soil profile consists of clayey soils near the surface where soil weathering is more 
advanced, underlain by sandy silts and silty sands that generally become harder with 
depth. The boundary between soil and rock is usually not sharply defined. 

A transitional zone, termed "partially weathered rock", is common above the parent 
bedrock. Partially weathered rock (PWR) is defined for engineering purposes as residual 
material with standard penetration resistances exceeding 100 blows per foot (50/6"). 
Weathering is facilitated by fractures, joints, and by the presence of less resistant rock 
minerals. Consequently, the profile of the partially weathered rock and hard rock is quite 
irregular and erratic, even over short horizontal distances. It is not unusual to find lenses 
and boulders of hard rock and zones of partially weathered rock within the soil mantle, 
well above the bedrock level. 

A depiction of typical weathering profiles in the Piedmont Physiographic Province is 
presented in the following figure: 

4 



Report of Subsurface Exploration 
Fulton County Fire Station 15 Relocation 
Fairburn, Georgia 

S&ME Project Number 1801-13-357 
January 2, 2014 

SAPROLlrE 
(R81ldullm 
With ReUc 
Suur;wre) 

PARTIALLY 
WEATHERED 

ROCK 

RrunVEtY 
SOUND 

ROCKlONES 

GNEISS TO SCHIST GRANITE TO GABBRO 

Typical Piedmont Weathering Profiles (After Sowers/Richardson, 1983) 

Cultivated soils were encountered at the site, Cultivated soils arc the upper residual soils 
that have been disturbed by past agricultural activities such as plowing or pasturing of 
livestock. Cultivated soils are typically loose or soft and can have moisture contents that 
vary greatly with weather conditions. 

3.3 Subsurface Conditions 
The subsurface information presented in this report is based upon the driller's logs, our 
engineer's classification of the obtained soil samples, and our observations at the site, 
Depths or thicknesses of materials are approximations only. Subsurface conditions, 
including topsoil, boulders and mass rock, can change significantly over relatively short 
horizontal distances and may be different at other locations on the site. 

Surface Materials: The seven borings initially penetrated 6 to 10 inches of 
topsoil. Path clearing was required to allow access for the drill rig to boring 
locations within the wooded site. Some topsoil may have been removed at the 
boring locations during the clearing process. Some variation in topsoil thickness 
should be anticipated. 

Cultivated Soil: Beneath the topsoil, Boring 1 encountered previously cultivated 
soil. The cultivated soil was relatively soft and was present to a depth of two feet. 
The cultivated soil exhibited a standard penetration resistance value of 4 blows per 
foot (bpf). 
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Residual Soils: Beneath the topsoil and cultivated soil, our borings encountered 
undisturbed residual soils generally comprised of firm to very stiff sandy silts and 
loose to dense silty sands exhibiting standard penetration resistances ranging from 
8 to 42 bpf. Typical standard penetration resistances were in the teens or higher. 
The resistances above 30 bpfwere obtained when sampling encountered quartz 
fragments in the soil matrix, which may have inflated the penetration resistance. 

Groundwater: Groundwater was not encountered within the depths drilled for 
this exploration. Please note that groundwater levels fluctuate with seasonal and 
climatic variations and may be present at different levels in the future. 

The soil test borings were extended to depths ranging from 10 to 20 feet below ground 
surface without encountering partially weathered rock or auger refusal materials (typically 
inferred to be rock). 

The subsurface materials encountered in the borings were initially classified by the driller 
and were supplementally classified by our geotechnical engineer. Boring records which 
detail the subsurface conditions encountered at each soil test boring location are included 
in the Appendix. 

4. CONCLUSIONS AND RECOMMENDATIONS 

Following are our geotechnical engineering conclusions and recommendations regarding 
site preparation, earthwork, foundations, and floor slab and pavement support. Also 
presented are recommendations for pavement sub grade preparation. Field engineering 
evaluation during construction is important and modifications to our recommendations 
may be required. The recommendations provided in this report are based on the current 
project development information available to us. 

4.1 Site Preparation 

This report section presents our general earthwork recommendations. We recommend 
that earthwork activities be observed and documented by a representative of the 
geotechnical engineer. 

4.1.1 Clearing, Grubbing, and Stripping Activities 
Site preparation should include clearing and grubbing of vegetation and roots from within 
the proposed building and pavement areas. The topsoil should be stripped from the 
building area, detention pond, and parking and drive areas. The agricultural terraces 
should also be removed during the stripping process. 

4. 1.2 Proof rolling and Subgrade Evaluation 
Upon completion of the clearing, and grubbing operations, we recommend that the 
building and parking and drive areas (to be filled) be proofrolled with a loaded dump 
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truck or similar pneumatic-tired vehicle in the presence of the geotechnical engineer. 
Areas that deflect excessively during proofrolling should be undercut or stabilized in­ 
place as recommended by the engineer. 

4.1.3 Excavation 
The following presents our opinions regarding excavation: 

Residuum - Based upon our experience with similar soils, we believe that the 
residual materials can be excavated by conventional earthmoving equipment. 
Moderate-sized to large front-end loaders or tracked excavators should be able to 
excavate these materials. 

Partially Weathered Rock - While not encountered during this exploration, 
partially weathered rock may exist within the residual soils at random locations 
and depths at the site. Partially weathered rock may contain boulders and rock 
lenses. These materials can often be excavated by moderate to hard ripping using 
a large bulldozer with a single-tooth ripper, or by using a large front-end loader. 
Partially weathered rock can cause difficulty for small to moderate-sized backhoes 
necessitating use of a heavy tracked excavator for trench excavation with the 
possibility of some light blasting or hand excavation using pneumatic tools. 

Massive Rock - Auger refusal was not encountered in the borings performed; 
however, it is possible that massive rock could exist between the boring locations, 
in unexplored areas of the site, or below the depths of boring termination. Based 
on the preliminary site plan and our estimate of topographic relief; we do not 
anticipate that excavation will be greater than the depths of the borings. 

While we do not expect that rock will be encountered during mass excavation or to 
depths of about 10 feet below finished grades in utility trenches, we suggest that the 
following clauses for a performance type rock definition be considered for use in the 
project specifications: 

Mass Rock Excavation - Materials that cannot be excavated with a single tooth 
ripper drawn by a crawler tractor having a minimum flywheel power rated at not 
less than 285 horsepower (Caterpillar D-SN or equivalent), occupies an original 
volume of at least one cubic yard, and requires rock excavation techniques to 
remove. 

Trench Rock Excavation - Materials that cannot be excavated with a Caterpillar 
325 or equivalent, occupies an original volume of at least 1/2 cubic yard, and 
requires rock excavation techniques to remove. 
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4.1.4 Existing Underground Utilities 
Abandoned and in-use underground utilities may exist at the site, although we did not see 
evidence of such. Any existing underground utilities should be removed or relocated 
from structural areas of the site. Any trenches that are associated with removed or 
relocated utilities should be backfilled in accordance with the recommendations provided 
in this report. 

4.1.5 Storm Water Management 
Mass grading activities typically result in areas of soil subgrade being exposed for 
extended periods. The grading contractor should protect the exposed soils, including 
existing soils and new fills, from becoming overly wet. Positive site drainage should be 
maintained during grading operations, including the initial clearing and grubbing 
operations. Failure to provide positive site drainage typically results in areas of ponded 
water and deterioration of the near-surface soils. These conditions can lead to extensive 
and costly repairs to the exposed subgrades, as well as to construction delays. 

4.1.6 Structural FiJI Placement and Compaction 
Structural fill placed in building and pavement areas should be compacted to at least 95 
percent of the soil's maximum dry density as determined by a laboratory standard Proctor 
compaction test (ASTM D698). Fill placed within one foot of the finished subgrade in 
pavement areas and within the building area should be compacted to at least 98 percent of 
the soil's standard Proctor maximum dry density. Soil moisture at the time of placement 
and compaction should be controlled to a range of plus or minus 3 percent of the soil's 
optimum moisture content as determined by the standard Proctor compaction test. The 
fill should be spread and compacted in thin lifts (6 to 8 inches, loose measure). The 
maximum particle size for the structural fill should be 4 inches or less. Structural fill soil 
should have a plasticity index (PI) of less than 30. Organic matter, topsoil, and debris 
should be segregated from, and not allowed to be placed as structural fill. The on-site 
soils, excluding topsoil, should be satisfactory for re-use as structural fill. The contractor 
should be prepared to adjust the moisture content of the soils (by wetting or drying) to 
facilitate achieving the degrees of compaction recommended above. 

Fill placed in non-structural areas and deeper than five feet below finished subgrade in 
parking and drive areas can include less desirable materials such as topsoil and inorganic 
debris (if any on-site demolition is required). Although the degree of compaction in these 
areas can be reduced to 90 percent of the soil's standard Proctor maximum dry density, 
the contractor must be responsible for maintaining the stability of the fill mass at the 
pavement subgrade. If the fill materials are not stable at the reduced compaction at a 
level of not closer than five feet from pavement sub grade, the degree of compaction 
should be increased to achieve stability. 

Fill placement must be observed by a qualified technician working under the direction of 
the geotechnical engineer. In addition to the technician's visual evaluation, the technician 
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should perform a sufficient amount of in-place field density tests to check that the 
recommended degrees of compaction are being attained. 

4.1.7 Earlh Stope Recommendations 
We anticipate that some low to moderate height cut and fill slopes will be necessary to 
achieve grade changes across the project and to construct the detention pond. Generally, 
permanent cut and fill slopes should be no steeper than 2H: 1 V and temporary slopes 
should be no steeper than 1 ~H: 1 V. These slope recommendations are based on our 
previous experience with similar conditions since no detailed slope stability analysis was 
performed to justify steeper slopes. Slopes should be 2 YzH: 1 V or flatter if they are to 
contain compacted topsoil or other "marginal" materials. 

We recommend a building setback of at least 10 feet from the tops of any low to 
moderate height fill slopes. Drop inlets or storm sewers should not be installed at the 
crests of slopes because leakage can result in maintenance problems or possible slope 
failure. Crest areas should be sloped to prevent surface runoff from flowing over the slope 
faces. 

It is difficult to construct fill at the recommended maximum inclinations without leaving 
a loose, poorly compacted zone of soil on the slope face. For this reason, we recommend 
that any fill slopes be slightly over-built, then cut back to firm, well compacted soils prior 
to applying a vegetative cover. If the slopes cannot be slightly over-built and cut back, we 
recommend that finished soil slopes be compacted to reduce, as much as practical, the 
thickness of this soft surficial veneer. The compaction may be done by making several 
coverages from top to bottom ofthe slopes using a moderate-sized bulldozer or tracked 
front-end loader. 

4.2 Foundation Recommendations 
The following foundation design recommendations are based on the assumption that our 
personnel will be on-site during construction to observe site preparation; mass fill 
placement and compaction; and foundation excavations to assess the suitability of the 
bearing soils, and to determine if the foundation bearing surfaces are properly prepared 
prior to foundation construction. 

4.2.1 Foundation Design 
Provided the previous recommendations for site preparation are followed, shallow 
foundations consisting of conventional spread footings and strip footings may be used to 
support the planned building. For foundations bearing in residual soils similar to those 
encountered during this exploration, or properly compacted structural fill, a maximum net 
allowable soil bearing pressure of 3,000 pounds per square foot (psf) may be used in 
design. 

Foundations should bear at least 12 inches below the design subgrade elevation for frost 
protection. Continuous (strip) wall footings should be a minimum of 18 inches wide, 
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with isolated column footings a minimum of24 inches wide. These minimum dimensions 
will help prevent a "localized" or "punching" shear failure condition which can result 
from very narrow footings. 

4.2.2 Foundation Construction Procedures and Observations 
We recommend the following procedures for use during foundation construction: 

• The footing bearing surfaces must be observed and evaluated by our 
personnel prior to concrete placement. Often, footing excavation results in 
disturbance to the bearing soils. Some localized undercutting of low 
consistency soil may be necessary in some footing excavations. Our 
personnel can identify such areas and can make recommendations for the 
appropriate repair or stabilization; 

• Footing bearing surfaces should be relatively level and cleaned of loose, 
wet, or soft soils prior to the placement of reinforcing steel or concrete; 

• Any undercut footing areas should be backfilled using either soil fill 
compacted to at least 95 percent of the standard Proctor (ASTM D 698) 
maximum dry density, controlled low strength material (CLSM), or other 
suitable material recommended by the engineer; 

• Foundation concrete should be placed in the excavation the same day the 
foundations are excavated. If an excavation is to remain open overnight, or 
if rain is imminent, we suggest a 3 to 4-inch thick "mud mat" of lean 
(1000+ psi) concrete be placed in the bottom of the excavation to protect 
the bearing soils. This will help limit the potential need for additional 
excavation of wet, softened soils which often result when footing 
excavations are exposed to inclement weather. If a mud mat is planned, the 
excavation should be deep enough to allow the mud mat to be installed 
below the design foundation boring elevation; 

• Foundation concrete should not be placed on frozen subgrades. 

4.3 Building Floor Slab 
The building floor slab and granular layer (optional) may be soil-supported where 
underlain by residual soils or properly compacted structural fill. Based our experience, a 
modulus of sub grade reaction (Ks) of 150 pci may be used for floor slab design where the 
slab is underlain by residual soils or properly compacted structural fill. 

The floor slab should be jointed at exterior walls, at columns, and around the fire truck 
parking area, to allow differential movement between the elements. If jointing is not 
allowed, then the transitions should be adequately reinforced to restrain slight differential 
movements that could induce cracks. We recommend a vapor barrier meeting the 
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requirements of ASTM E 1745 be used under the floor slab to limit upward migration of 
soil moisture. 

Consideration should be given to placing a minimum of 4 inches of granular base below 
the floor slab to establish a uniform sub grade layer and a capillary break, as well as 
provide a working surface for building construction. The base should consist of a crushed 
stone such as No. 57 gradation or ODOT graded aggregate base (GAB)_ Note that GAB 
will typically provide a better working surface and limit the chance of puncturing the 
vapor barrier compared to No. 57 stone. The granular layer should be compacted to 
provide uniform support for the floor slab. 

4.4 Dumpster Pad 
For dumpster pad areas, we recommend a norninal ti-inch thick concrete section with a 
minimum specified 28-day compressive strength of 4,000 psi, underlain by a minimum of 
6 inches of compacted graded aggregate base as described below in "Pavements". The 
dumpster pad should be extended sufficiently to encompass the axle of the dumpster 
truck under the dumpster lifting mechanism. 

4.5 Pavements 
The performance of the pavements will be influenced by a number of factors including 
the condition of subgrade soils at the time of pavement installation, installed pavement 
section thicknesses, compaction, and drainage. The subgrade soils should be thoroughly 
evaluated by the geotechnical engineer immediately prior to base course placement. The 
evaluation should include observation of proofrol1ing of the subgrade using a loaded 
tandem-axle dump truck. Any areas that deflect excessively or are otherwise judged to be 
soft or unstable will need to be undercut and backfilled as recommended by the 
geotechnical engineer. 

Areas adjacent to pavements (embankments, landscaped islands, ditching, etc.) which can 
collect water or direct water toward the pavement should be designed so that water does 
not seep below the pavements. We suggest that weepholes, or other appropriate 
provisions, should be installed in storm drain structures within pavement areas to allow 
drainage of water that may accumulate in the crushed stone base course. 

While design of pavement sections is not in our scope of work, we offer the following 
recommendations for your consideration. Graded aggregate base should be compacted to 
at least 100% of the modified Proctor (ASTM DlS57) maximum dry density beneath 
asphaltic concrete pavements and to at least 95% of the modified Proctor maximum dry 
density beneath portland cement concrete pavements. The pavement materials and 
construction methods should comply with the latest edition of Georgia DOT Standard 
Specifications for Construction of Roads and Bridges. The site layout will require the fire 
trucks to make several tight radius turns to enter and exit the fire station. We suggest 
consideration be given to using concrete pavement for the fire truck travel areas because 
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concrete pavement typically survives high turning stresses induced by large trucks better 
than asphaltic pavement. 

4.6 Seismic Site Classification 
TIle soil test borings of this exploration did not encounter auger refusal materials within 
the planned exploration depths to allow a calculation to be performed to determine the 
seismic site class in accordance with the "Average N-value" method of the International 
Building Code (IBC 2006). Thus, we recommend that the Code-allowed default seismic 
site class of D be used, J1' improving the seismic site class would be beneficial to the 
project, we can perform shear wave velocity testing at the site to check if the site class 
can be improved. 

5.0 LIMITATIONS OF REPORT 
This report has been prepared in accordance with generally accepted geotechnical 
engineering practice for specific application to this project. The conclusions and 
recommendations contained in this report are based upon applicable standards of our 
practice in this geographic area at the time this report was prepared. No other warranty is 
expressed or implied. 

The analyses and recommendations provided herein are based, in part, upon the data 
obtained from the subsurface exploration. The nature and extent of variations in 
subsurface conditions will not become evident until construction. If variations appear 
evident, we will need to re-evaluate the conclusions and recommendations of this report. 
In the event that any changes in the nature, design, elevation, or location ofthc building 
occur, the conclusions and recommendations contained in this report will not be 
considered valid unless the changes are reviewed by S&ME and the conclusions modified 
or verified in writing. 

We recommend that S&ME be provided the opportunity to review the final building 
foundation design, grading plans, and specifications in order to cbeck that our earthwork 
and foundation recommendations have been properly interpreted and implemented. 
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S&ME, Inc. 

CLIENT Fulton County 

PROJECT NUMBER 1801-13-357 

DATESTARTED .. 1_2_f1_7/_1_3 _ 

BORING NUMBER 3 
PAGE 1 OF 1 

PROJECTNAME~F~i~re~S~t~at~io~n~1~5 _ 

PROJECT LOCATION ..c.F-=a=ir.=_bu=r",n,_, Ge=°"-rg"'i=a _ 

DRILLING CONTRACTOR Sunrise Drilling Company 

COMPLETED 12f17/13 

GROUND ELEVATION __ ._~ 

DRILLING METHOD CME 45, Solid Flight Auger, Rope and Cathead __ .. GROUND WATER LEVELS: 

LOGGED BY Driller CHECKED BY _Il.I!!..IY1_iro~ AT TIME OF DRILLING ~N_,_,o~t-"e:!'_nc""o::.::ue.!n"'te"_'re""d'__ _ 

NOTES _ AFTER DRILLING _ 
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MATERIAL DESCRIPTION 
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StL TV SAND, reddish brown, fine grained, medium dense: 
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SANDY SILT. brown and tan. stiff to very stiff. micaceous 
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Bottom of borehole at 20.0 feet. 



*SBcM 
BORING NUMBER 4 

S&ME, Inc. PAGE 1 OF 1 

CLIENT Fulton Count~ - PROJECT NAME Fire Station 15 - 
PROJECT NUMBER 1801-13-357 PROJECT LOCATION Fairburn, Georgia '- 
DATE STARTED 12/17/13 COMPLETED 12117/13 ... 
DRILLING CONTRACTOR Sunrise Drilling Com~an:i _. GROUND ELEVATION HOLE SIZE 4 inches 

DRILLING METHOD CME 45, Solid Flight Auger, Ro~e and Cathead GROUND WATER LEVELS: 

LOGGED BY Driller CHECKED BY Tim Mirocha AT TIME OF DRILLING Not encountered 

NOTES AFTER DRILLING 
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.saME S&ME, Inc. 

CLIENT Fulton Coun.!Y _ 

PROJECT NUMBER _1~8~0~1-~13~-~35~7 _ 

DA TE STARTED _1_2_/1_7_/1~3 _ COMPLETED 12117/13 

DRILLING CONTRACTOR Sunrise Drilling Company 

DRILLING METHOD CME 45, Solid Flight Auger. Rope and Cathead 

LOGGED BY _:O",r..c.ill=ec_r _ 

NOTES __ 
CHECKED BY Tim Mirocha 

BORING NUMBER 5 
PAGE 1 OF 1 

PROJECT NAME Fire S_",ta:.:;ti""o'-'-n_,_1-=.5 _ 

PROJECT LOCATION Fairburn, Georgia. _ 

AT TIME OF DRILLING Not encount,ered 

AFTER DRILLING ---- - 
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MATERIAL DESCRIPTION 
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HOLE SIZE _4-'--"'in""c'-"he'-"s'---- _ 
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Bottom of borehole at 10.0 feet. 
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·saME S&ME, Inc. 

CLIENT Fulton County 
PROJECTNUMBER_1~8=0~1-~1~3~-3=5~7 _ 

DATE STARTED _1,-,,2~f.1;..:7-,-ll.:.;3=---- _ 

BORING NUMBER 6 
PAGE 1 OF 1 

_._--- 

4-4-5 
(9) 

16-21-21 
(42) 
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(18) 

5-5-5 
(10) 

PROJECT NAME _,_F_,_ir""e-'-S""t"'at"'io"'-",_1,_,S'-- _ 

PROJECT LOCA nON -,F-,a,-"ir~b.=.ur",n,,-. -=G"'e""o""'rg"'ia=---- _ 
COMPLETED 12117fP _ 

DRILLING CONTRACTOR Sunrise Drilling Company 

DRILLING METHOD ~ME 45. Solid Flight Auger. Rope and gathead 
LOGGED BY Dril",lec...r _ 

NOTES 
CHECKED BY Tim Mirocha 

GROUND ELEVATION 
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SILTY SAND. reddish brown and tan, loose to dense 

MATERIAL DESCRIPTION 

\. 

Bottom of borehole at 10.0 feet. 
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HOLE SIZE _4-'-"'in""ch"'e"'s _ 

" .,.' .~ TOPSOIL 
~~4--------------- . . _____ 

CLAYEY SILT, reddish brown, stiff, RESIDUUM 

ATTIME OF DRILLING Not encountered 

AFTER DRILLING 
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BORING NUMBER 7 
PAGE 1 OF 1 .saME S&ME, Inc. 

CLIENT Fulton County 

PROJECT NUMBER .J.§Ql-13_-3_5_7 _ 

DATE STARTED _1=2,-,/1,-,-7'-O11-",3 _ 

PROJECT NAME --!F_"ir_"e_"S,_"ta"_,t"'io"'n--!l.,,.5 _ 

PROJECT LOCATION Fairburn, G~ofgi<L _. _ 

COMPLETED 12/17/13 

DRILLING CONTRACTOR Sunrise Drilling Company 

DRILLING METHOD CME 45, Solid Flight Auger, Rope and Cathead 

LOGGED BY Driller CHECKED BY Tim Mirocha 
NOTES _ 

GROUND ELEVATION _ HOLE SIZE 4 inches _ 

GROUND WATER LEVELS: 

AT TIME OF DRILLING _N:_:_o""t'-'e"'n""co"'u"'n""te'"f;e::.!d=--- _ 
AFTER DRILLING _ 
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INTRODUCTION 

S&ME, Inc. performs most all tests in general accordance with the American Society for Testing 
and Materials (ASTM) or the United States Army Corps of Engineers procedures. These 
procedures are generally recognized as the basis for uniformity and consistency of test results in 
the geotechnical engineering profession. All work is initiated and supervised by qualified 
engineers. Our tests are performed by skilled technicians trained in either ASTM or Corps 
procedures. Our equipment is well maintained, and our laboratory equipment is calibrated at least 
yearly. 

Subsequent portions of this Appendix present brief descriptions of our testing procedures. Where 
applicable, we have referenced these procedures to either ASTM or the Corps of Engineers. 
Reference should be made to the following publications for specific descriptions of apparatus, 
procedures, reporting, etc. 

Annual Book otASTM Standards, Section 4. Volume 4.08: Soil and Rock: Building Stones. 
American Society for Testing and Materials, Latest Edition 

EM 1110-2-/803. Subsurface Investigations. Soils. Chapter 3. U.S. Army Corps of Engineers, 
1972. 

EM 1110-1-1801. Geological Investigations. U.S. Army Corps of Engineers, 1978. 

EM 1110-2-1907. Soil Sampling. U.S. Army Corps of Engineers, 1972. 

EM 1110-1-1802. Geophysical Exploration. U.S. Army Corps of Engineers, 1979. 

EM 1110-2-1906. Laboratory Soils Testing. U.S. Army Corps of Engineers, 1970. 
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FIELD TESTING PROCEDURES 

SOIL TEST BORING, ASTM D"1586 

The borings were made with a hollow-stem auger powered by a 125-horsepower drill rig. At 
regular intervals, soil samples were obtained through the hollow augers with a standard lA-inch 
I.D., 2.0-inch O.D. split-tube sampler. 

The sampler was initially seated 6 inches to penetrate any loose cuttings; then driven an additional 
foot with blows of a 140-pound hammer falling 30 inches. The number of hammer blows required 
to drive the sampler the final foot was recorded and is designated as the standard penetration 
resistance. Penetration resistance, when properly evaluated, is an index to soil strength and density. 

In the field, the driller logged and described the samples as they were obtained. Representative 
portions of each soil sample were then sealed in labeled glass jars and transported to our 
laboratory. The samples were examined by a graduate geotechnical engineer or engineering 
geologist to visually check the field descriptions. Boring data, including sample intervals, 
penetration resistances, soil descriptions, and groundwater level are shown on the attached Test 
Boring Records. 

BORING LOGS 

OUf interpretation of the suhsurface materials encountered at each boring location are indicated 
on the Boring Logs (Logs) in the Appendix. These Logs were prepared by our engineer after 
reviewing the driller field logs and visually-manually classifying the soils. The samples were 
classified. using the Unified Soil Classification System (USeS) as a guide. 

The Logs indicate estimated interfaces between soil strata. The interfaces indicated represent the 
approximate interface locations. The actual transition between strata may be gradual. Water 
levels indicated on the Logs represent the conditions only at the time each measurement was 
taken. 

nr 



LEGEND TO SOIL CLASSJFICA TION AND SYMBOLS 

SOIL TYPES 
(Shown in Graphic Log) 

- 
Fill 

Asphalt 

Concrete 

Topsoil 

Gravel 

Sand 

Silt 

Clay 

Organic 

SHty Sand 

Clayey Sand 

Sandy Silt. 

Clayey Silt 

Sandy Clay 

Silty Clay 

Partially Vveathered 
Rock' 

Cored Rock 

WATER LEVELS 
(Shown in Water Level Coiumn) 

'Sl = Water Level At Terrninaticn of Boring 
.!. = Water Level Taken After 24 Hours 
~ = Loss of Drilling Water 

CONSISTENCY OF COHESIVE SOILS 

CONSISTENCY 
'Very Soft 

Soft 
Firm 
Stiff 

Very Stiff 
Hard 

Veri Hard 

STD. PENETRATION 
RESISTANCE 
BLOWS/FOOT 

o to 2 
3 to.4 
5 to 8 
9 to 15 
16 to 30 
31 to 50 . 
Over 50 

RELATIVE DENSITY OF COHESION LESS SOILS 

REL..,ll,TIVE DENSITY 
Very Loose 

LOOSe 
Medium DenSe 

Dense 
Veri Dense 

STD. PENETRATION 
RESISTANCE 
BLOWS/FOOT 

o to 4 
5 to 10 
11 to 30 
31 to 50 
Over 50 

SAMPLER TYPES 
(Shown in Samples Column) 

I Shelby Tube 

0 Split Spoon 

I Rock Core 

0 No Recovery 

TERMS 

Standard - Tile Number of Blows of 140 lb. Hammer Falling 
Penetration 30 in. Required to Drive 'j.4 in. 1.0. Split Spoon 
Resistance Sampler 1 Foot. As Specified in ASTM 0-1586. 

REC - Total Length of Rock Recovered in the Core 
Barrel Divided by the Total Length of the Core 
Run Times 100%. 

RQD • Total Length of Sound Rock Segments 
Recovered that are Longer Than or Equal to 4" 
(mechanical breaks excluded) Divided by the 
Total Length of the Core RUn Times 100%. 

SaME 
ENGINEERING. TESTING 
ENVlRONMENTAL SERVICES 



*S&ME 
Important Information About Your 

Geotechnical Engineering Report 
Variations in subsurface conditions can be a principal cause of construction delays, cost overruns and claims. 
The fal/owing information is provided La assist you in understanding and managing the risk of these verietions. 

Geotechnical Findings Are Professional 
Opinions 
Geotechnical eng:neers cannot specify rr.aterlal 
properties as other design engineers do. 
Geotechnical material properties have a far broader 
range on a given site than any manufactured 
construction material, and some geotechnical 
material properties may change over time because 
of exposure to air and water, or human activity. 

Site exploration identifies subsurface conditions at 
the time of exploration and only at the points where 
subsurface tests are performed or samples 
obtained. oeo'ecbntcat engineers review field and 
labcratory data and then apply their judgment to 
render professional opinions about site subsurface 
conditions. Their recommendations rely upon these 
professional opinions. Variatons in the vertical and 
lateral extent of subsurface materials may be 
encountered during construction that significantly 
impact construction schedules, methods and 
material volumes. While higher levels of subsurface 
exploration can mitigate the risk of encountering 
unant.cipatec subsurface conditions, no level of 
subsurface exploratlon can eliminate this risk. 

Scope of Geotechnical Services 
Professional geotechnical engineering judgment is 
required to develop a geotechnical exploration 
scooe to obtain information necessary to· support 
design and construction. A number of unique 
project factors are considered in developing the 
scope of geotechnical services, such as the 
exploration objective; the location, ty~e, size and 
weight of the proposed structure; proposed site 
gmdcs and improvements; the construction 
schedule and sequence; and the site geology. 

Geotechnical engineers apply their experience with 
construction methods, subsurface conditions and 
exploration rnethods to develop the exploration 
scope. The scope of each expioration is .mlque 
based on available project and site information. 
Incomplete project information or constraints on the 
scope of exploration increases the risk of variations 
in subsurface conditions not being identified and 
addressed in he geotechnical report. 

Services Are Performed for Specific Projects 
Because the scope of each geotechnical 
exploration is unique, each geotechnicat report is 
unique. Subsurface conditions are explored anc 
recommendations are made for a SPecific project. 
Subsurface information and recommendations may 
not be adequate for other uses. Changes in a 
proposed structure location, foundation loads, 
grades, schedule, etc. may require additional 
geotechnical exploration, analyses, and 
consultation, The geotechnical enqineer should be 
consulted to determine if additional services are 
required in response to changes in proposed 
construction, location, loads, grades, schedule, etc. 

Geo-Environmentallssues 
The equipment, techniques, and personnel used to 
perform a geo-environmental study differ 
significantly from those used for a geotechnical 
exploration. Ir:dications of envirorrnenta' 
contamination may be encountered incidental to 
performance of a geotechnical exploration but go 
unrecognized. Determination of the presence, type 
or extelt of environmental contamination is beyond 
the scope of 2 geotechnical exploration. 

Geotechnical Recommendations Are Not 
Final 
Recommendations are developed based on the 
geotechnical engineer's uncerstandinp of the 
proposed construction and professional opinion of 
site subsurface conditions. Observations and tests 
must be performed during construction to cor.firm 
subsurface conditions exposed by construction 
excavations are consistent with those assumed in 
development of recornr-iendatlons. It is advisable to 
retain the geotechnical engineer that performed the 
exploration and developed tne geotechnical 
recommendations to conduct tests and 
observations during construction, This may recuce 
the risk that variations in subsurface conditions will 
not be addressed as recommended in the 
geotechnical report. 

Portion obtained ~'/ith perrrdssior: from "Important tntormetion About Your Geotectuuce: Engineering Retxxt", AS,cE, 2004 
@S&ME, Inc. 2010 


