
 

  
#15ITB99711A-MH 

Evidence Presentation System and Installation  
6-1 

 

FULTON COUNTY GOVERNMENT 
 

 

 
 

 

 
 

INVITATION TO BID #15ITB99711A-MH 
 
 

Evidence Presentation System and Installation  
 

For 
 

FULTON COUNTY STATE COURT 
 

BID ISSUANCE DATE: October 22, 2015 
BID DUE DATE AND TIME:  November 23, 2015 11:00 A.M. 
PURCHASING CONTACT:  Mark Hawks @ Fax # (404) 335-5040 
E-MAIL:  mark.hawks@fultoncountyga.gov   
      
LOCATION:  FULTON COUNTY DEPARTMENT OF PURCHASING  

130 PEACHTREE STREET, S.W., SUITE 1168 
          ATLANTA, GA 30303 

 
 
 
 

mailto:mark.hawks@fultoncountyga.gov


 

  
#15ITB99711A-MH 

Evidence Presentation System and Installation  
6-2 

TABLE OF CONTENTS 
 

 
Invitation to Bid 
 
Owner-Contractor Agreement – Sample Contract 
 
Section 1 - Instructions to Bidders 
1.   Contract Documents 
2.   Bid Preparation 
3.   Receipt and Opening of Bids 
4.   Addenda and Interpretations 
5.   Site Examination 
6.   Bidder’s Modification and Withdrawal of Bids 
7.   Bid and Contract Security 
8.   Surety Bonds 
9.   Insurance Requirements 
10. Right to Reject Bids 
11. Applicable Laws 
12. Examination of Contract Documents 
13. Bid Evaluation 
14. Award Criteria 
15. Disqualification of Bidders 
16. Basis of Award 
17. Detention Equipment Contractor (DEC) Required Submittals 
18. Wage Clause 
19. Notice of Award of Contract 
20. Execution of Contract Documents 
21. Equal Employment Opportunity (EEO) in Purchasing and Contract Compliance 
22. Joint Venture 
23. Contractors Compliance with Procurement 
24. Georgia Security and Immigration Compliance Act 
25. Subcontracting Opportunities 
26. Term of Contract 
27. No Contact Provision 
28. Authorization to Transact Business 
29. Pre-Construction Conference 
30. Substitutions 
31. Bid General Conditions 
32. Submittals 
 
Section 2 
Bid Form 
 
Section 3 
Bond Forms 
 
Section 4 
Scope of Work and Technical Specifications 
 
Section 5 
Insurance and Risk Management Provisions 
 
 



 

  
#15ITB99711A-MH 

Evidence Presentation System and Installation  
6-3 

Section 6 
Purchasing Forms 
 
Form A - Non-Collusion Affidavit of Prime Bidder 
Form B - Certificate of Acceptance of Request for Bid Requirements 
Form C - Georgia Professional License Certification (not applicable) 
Form D – Certification Regarding Debarment 
Form E – Disclosure Form and Questionnaire 
Form F – Georgia Security and Immigration Contractor Affidavit and Agreement 
Form G – Georgia Security and Immigration Subcontractor Affidavit  
 
Section 7 
Contract Compliance Requirements 
 
Non-Discrimination in Contracting and Procurement 
Required Forms and EBO Plan: 
    Exhibit A – Promise of Non-Discrimination 
    Exhibit B – Employment Report 
    Exhibit C – Schedule of Intended Subcontractor Utilization 
    Exhibit D – Letter of Intent to Perform As a Subcontractor or Provide                    
                  Materials or Services 
    Exhibit E – Declaration Regarding Subcontracting Practices 
    Exhibit F – Joint Venture Disclosure Affidavit 
    Exhibit G – Prime Contractor/Subcontractor Utilization Report 
    Equal Business Opportunity Plan (EBO Plan) 
    
Section 8 
General Conditions 
 
Section 9 
Special Conditions 
 
Section 10 (Non-Applicable) 
Exhibits 
 
Section 11(Non-Applicable) 
Appendices 

   
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

  
#15ITB99711A-MH 

Evidence Presentation System and Installation  
6-4 

INVITATION TO BID 

#15ITB99711A-MH  Evidence presentation system and installation 

 
Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances necessary 
for the Installation of an Evidence Presentation System will be received by the Fulton County 
Department of Purchasing at 130 Peachtree Street, S.W. Suite 1168 Atlanta, GA 30303, no 
later than 11:00 a.m., local time, on Monday, November 23, 2015.  
 
SCOPE OF WORK 
 
Evidence Presentation System is to be installed in each of the Courtrooms listed in section 9, for 
the State Court Division of Fulton County.  Delivery and Installation of Equipment within 
designated time frames as well as removal and disposal of all materials utilized in the 
performance of the work.  Testing and Implementation of equipment once installed and to be 
signed off on by owner designee.  All installation must be signed off on receiving final approval 
of inspection.  
 
METHOD OF SOURCE SELECTION 
 
This procurement is being conducted in accordance with all applicable provisions of the Fulton 
County Code of Ordinances and the specific method of source selection for the services 
required in this bid is Code Section 102-373, Competitive Sealed Bid. 
 
Bid Documents 
 
This document and supporting documents can be downloaded at the Fulton County Website, 

http://www.fultoncountyga.gov  under “Bid Opportunities”.   

 
Purchasing Contact 
Information regarding the bid or bid requirements, either procedural or technical, may be 
obtained by submitting questions in writing to: 
 
Fulton County Government 
Department of Purchasing  
Attn: Mark Hawks 
Fulton County Public Safety Building 
130 Peachtree Street, S.W. Suite 1168 
Atlanta, GA 30303  
Email: mark.hawks@fultoncountyga.gov       
Fax:  (404) 305-5040 
Reference Bid #:15ITB99711A-MH 
 

PRE-BID CONFERENCE 

There will be no pre-bid conference.  
 
Fulton County does not discriminate on the basis of disability in the admission or access to its 
programs or activities. Any requests for reasonable accommodations required by individuals to 
fully participate in any open meeting, program or activity of Fulton County Government should 

http://www.co.fulton.ga.us/
mailto:mark.hawks@fultoncountyga.gov
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be directed to Rholanda Stanberry, Contract Compliance Administrator at (404) 612-6304 or 
email: rholanda.stanberry@fultoncountyga.gov. 
 
BONDING REQUIREMENTS 
 
No Bid bond required. 
 

END OF SECTION 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:rholanda.stanberry@fultoncountyga.gov


 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

CONTRACT DOCUMENTS FOR  
 

PROJECT NUMBER 
 

PROJECT TITLE 
 

For 
 

DEPARTMENT NAME 

                             Vision 
People              Families        Neighborhoods 
 
                           Mission 
To serve, protect and govern in concert with 
local municipalities 
 
                           Values 
People   Customer Services 
Ethics   Resource Management 
Innovation               Equal Opportunity  
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EXHIBIT E: PURCHASING FORMS 
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CONTRACT AGREEMENT 

 
Contractor:  [Insert Contractor  Name] 
 
Contract No.: [Insert Project Number and Title] 
 
Address: [Insert Contractor Address] 
City, State  

Telephone: [Insert Contractor telephone #] 
 
Email: [Insert Consultant Email] 
 
Contact: [Insert Contractor Contact Name] 
 [Insert Contractor Contact Title 
  
This Agreement made and entered into effective the ______ day of 
____________, 20   by and between FULTON COUNTY, GEORGIA, a political 
subdivision of the State of Georgia, hereinafter referred to as “County”, and 
[Insert Contractor Company Name], hereinafter referred to as “Contractor”, 
authorized to transact business in the State of Georgia. 
 
 WITNESSETH 
 
WHEREAS, County through its [Insert User Department Name] hereinafter 
referred to as the “Department”, desires to retain a qualified and experienced 
Contractor to perform [Insert project description/services to be provided], 
hereinafter, referred to as the "Project". 
 
WHEREAS, Contractor has represented to County that it is experienced and has 
qualified and local staff available to commit to the Project and County has relied 
upon such representations. 
 
NOW THEREFORE, for and in consideration of the mutual covenants contained 
herein, and for other good and valuable consideration, County and Contractor 
agree as follows: 
 

ARTICLE 1. CONTRACT DOCUMENTS 
 
County hereby engages Contractor, and Contractor hereby agrees, to perform 
the services hereinafter set forth in accordance with this Agreement, consisting of 
the following contract documents:  
 

I. Form of Agreement; 
II. Addenda; 

III. Exhibit A:  General Conditions; 



 

 

IV. Exhibit B:  Special Conditions [where applicable] 
V. Exhibit C:  Scope of Work 

VI. Exhibit D:  Compensation; 
VII. Exhibit E:  Purchasing Forms; 
VIII. Exhibit F:  Contract Compliance Forms; 
IX. Exhibit G:  Insurance and Risk Management Form; 
X. Exhibit H:  Payment & Performance Bonds (if applicable) 

 
The foregoing documents constitute the entire Agreement of the parties 
pertaining to the Project hereof and is intended as a complete and exclusive 
statement of promises, representations, discussions and agreements oral or 
otherwise that have been made in connection therewith.  No modifications or 
amendment to this Agreement shall be binding upon the parties unless the same 
is in writing, conforms to Fulton County Purchasing Code, Division 6 governing 
change orders, is signed by the County’s and the Contractor’s duly authorized 
representatives, and entered upon the meeting minutes of the Fulton County 
Board of Commissioners. 
 
If any portion of the Contract Documents shall be in conflict with any other 
portion, the various documents comprising the Contract Documents shall govern 
in the following order of precedence: 1) the Agreement, 2) the Bid document, 3) 
any Addenda, 4) change orders, 5) the exhibits, and 6) portions of Contractor’s 
proposal that was accepted by the County and made a part of the Contract 
Documents. 
 
The Agreement was approved by the Fulton County Board of Commissioners on 
[Insert Board of Commissioners approval date and item number]. 
 

ARTICLE 2. SEVERABILITY 
 
If any provision of this Agreement is held to be unenforceable for any reason, the 
unenforceability thereof shall not affect the remainder of the Agreement, which 
shall remain in full force and effect, and enforceable in accordance with its terms. 
 

ARTICLE 3. DESCRIPTION OF PROJECT 
 
County and Contractor agree the Project is to perform [Insert project 
description]. All exhibits referenced in this agreement are incorporated by 
reference and constitute an integral part of this Agreement as if they were 
contained herein. 
 

ARTICLE 4. SCOPE OF WORK 
 
Unless modified in writing by both parties in the manner specified in the 
agreement, duties of Contractor shall not be construed to exceed those services 
specifically set forth herein. Contractor agrees to provide all services, products, 
and data and to perform all tasks described in Exhibit C, Scope of Work. 



 

 

 
ARTICLE 5. SERVICES PROVIDED BY COUNTY 

 
Contractor shall gather from County all available non-privileged data and 
information pertinent to the performance of the services for the Project. Certain 
services as described in Exhibit C, Scope of Work, if required, will be performed 
and furnished by County in a timely manner so as not to unduly delay Contractor 
in the performance of said obligations. County shall have the final decision as to 
what data and information is pertinent. 
 
County will appoint in writing a County authorized representative with respect to 
work to be performed under this Agreement until County gives written notice of 
the appointment of a successor. The County’s authorized representative shall 
have complete authority to transmit instructions, receive information, and define 
County’s policies, consistent with County rules and regulations. Contractor may 
rely upon written consents and approvals signed by County’s authorized 
representative that are consistent with County rules and regulations. 
 

ARTICLE 6. MODIFICATIONS 
 

If during the course of performing the Project, County and Contractor agree that it 
is necessary to make changes in the Project as described herein and referenced 
exhibits, such changes will be incorporated by written amendments in the form of 
Change Orders to this Agreement.  Any such Change Order and/or supplemental 
agreement shall not become effective or binding unless approved by the Board of 
Commissioners and entered on the minutes.  Such modifications shall conform to 
the requirements of the Fulton County Purchasing Code, Division 6, which is 
incorporated by reference herein. 
 

ARTICLE 7. SCHEDULE OF WORK 
 

Contractor shall not proceed to furnish such services and County shall not 
become obligated to pay for same until a written authorization to proceed (Notice 
to Proceed) has been sent to Contractor from County. The Contractor shall begin 
work under this Agreement no later than five (5) days after the effective date of 
notice to proceed.  

 
ARTICLE 8. CONTRACT TERM 

 
 

Example:  The contract will commence as of the date indicated in the Notice to 
Proceed (NTP) and will terminate as indicated in the contract.   

 
 
Example: The initial term of the contract shall be for a one (1) year term, with two 
(2), one (1) year renewal options. 

 



 

 

 
The period of this Agreement shall consist of a series of Terms as defined below. 
The County is obligated only to pay such compensation under this Agreement as 
may lawfully be made from funds budgeted and appropriated for that purpose 
during the County’s then current fiscal year. 
 

a. Commencement Term 
 

The “Commencement Term” of this Agreement shall begin on [Insert start 
date], the starting date, and shall end absolutely and without further 
obligation on the part of the county on the 31st day of December [Insert 
year]. The Commencement Term shall be subject to events of termination 
and the County’s termination rights that are described elsewhere in this 
Agreement. Notwithstanding anything contained in this Agreement, the 
County’s obligation to make payments provided under this Agreement shall 
be subject to the County’s annual appropriations of funds for the goods, 
services, materials, property and/or supplies procured under this Agreement 
by the County’s governing body and such obligation shall not constitute a 
pledge of the County’s full faith and credit within the meaning of any 
constitutional debt limitation. 
 

b. Renewal Terms 
 

Unless the terms of this Agreement are fulfilled with no further obligation of 
the part of either party on or before the final date of the Commencement 
Term as stated above, or unless an event of termination as defined within 
this Agreement occurs during the Commencement Term, this Agreement 
may be renewed at the written option of the County upon the approval of the 
County Board of Commissioners for two (2) one-year (“Renewal Terms”). 
However, no Renewal Term of this Agreement shall be authorized nor shall 
any Renewal Term of this Agreement commence unless and until each 
Renewal Term has first been approved in writing by the County Board of 
Commissioners for the calendar year of such Renewal Term. If approved by 
the County Board of Commissioners, the First Renewal Term shall begin on 
the 1st day of January, 2015 and shall end no later than the 31st day of 
December, 2015. If approved by the County Board of Commissioners, the 
Second Renewal Term shall begin on the 1st day of January, 2015 and shall 
end no later than the 31st day of December, 2015. [More than two renewal 
options must be approved by the Purchasing Director] If approved by the 
County Board of Commissioners, the third Renewal Term shall begin on the 
1st day of January, 2016 and shall end no later than the 31st day of 
December, 2016.  If approved by the County Board of Commissioners, the 
fourth Renewal Term shall begin on the 1st day of January, 2017 and shall 
end no later than the 31st day of December, 2017. If the County chooses not 
to exercise any Renewal Term as provided in this Section, then the Term of 
this Agreement then in effect shall also be deemed the “Ending Term” with 
no further obligation on the party of either party. 



 

 

   
c.   Term Subject to Events of Termination  

 
All “Terms” as defined within this Section are subject to the section of this 
Agreement which pertain to events of termination and the County’s rights 
upon termination. 

 
d.   Same Terms 

 
Unless mutually agreed upon in writing by the parties, or otherwise indicated 
herein, all provisions and conditions of any Renewal Term shall be exactly 
the same as those contained within in this Agreement.  

 
e.   Statutory Compliance Regarding Purchase Contracts.  

 
The parties intend that this Agreement shall, and this Agreement shall 
operate in conformity with and not in contravention of the requirements of 
O.C.G.A. § 36-60-13, as applicable, and in the event that this Agreement 
would conflict therewith, then this Agreement shall be interpreted and 
implemented in a manner consistent with such statute. 



 

 

ARTICLE 9. COMPENSATION 
 
Compensation for work performed by Contractor on Project shall be in 
accordance with the payment provisions and compensation schedule, attached as 
Exhibit C, Compensation.  
 
The total contract amount for the Project shall not exceed [Insert amount 
approved by BOC], which is full payment for a complete scope of work/services.  
 

ARTICLE 10.  PERSONNEL AND EQUIPMENT 
 
Contractor shall designate in writing a person(s) to serve as its authorized 
representative(s) who shall have sole authority to represent Contractor on all 
manners pertaining to this contract.   
 
Contractor represents that it has secured or will secure, at its’ own expense, all 
equipment and personnel necessary to complete this Agreement, none of whom 
shall be employees of or have any contractual relationship with County. All of the 
services required hereunder will be performed by Contractor under his 
supervision and all personnel engaged in the work shall be fully qualified and 
shall be authorized or permitted under law to perform such services. 
 
Written notification shall be immediately provided to County upon change or 
severance of any of the authorized representative(s), listed key personnel or 
subcontractor performing services on this Project by Contractor. No changes or 
substitutions shall be permitted in Contractor's key personnel or subcontractor as 
set forth herein without the prior written approval of the County. Requests for 
changes in key personnel or subcontractors will not be unreasonably withheld by 
County.   
 

ARTICLE 11. SUSPENSION OF WORK 
 
Suspension Notice:  The County may by written notice to the Contractor, 
suspend at any time the performance of all or any portion of the services to be 
performed under this Agreement.  Upon receipt of a suspension notice, the 
Contractor must, unless the notice requires otherwise: 
 

1) Immediately discontinue suspended services on the date and to the extent 
specified in the notice; 

2) Place no further orders or subcontracts for material, services or facilities 
with respect to suspended services, other than to the extent required in 
the notice; and 

3) Take any other reasonable steps to minimize costs associated with the 
suspension. 

 



 

 

Notice to Resume:  Upon receipt of notice to resume suspended services, the 
Contractor will immediately resume performance under this Agreement as 
required in the notice. 

ARTICLE 12.  DISPUTES 
 
Except as otherwise provided in this Agreement, any dispute concerning a 
question of fact arising under this contract which is not disposed of by agreement 
shall be decided by the County.  The representative shall reduce the decision to 
writing and mail or otherwise furnish a copy thereof to the Contractor.  The 
Contractor shall have 30 days from date the decision is sent to appeal the 
decision to the County Manager or his designee by mailing or otherwise 
furnishing to the County Manager or designee, copy of the written appeal.  The 
decision of the County Manager or his designee for the determination of such 
appeal shall be final and conclusive.  This condition shall not be pleaded in any 
suit involving a question of fact arising under this Agreement, unless the same is 
fraudulent, or capricious, or arbitrary, or so grossly erroneous as necessarily to 
imply bad faith, or is not supported by substantial evidence. In connection with 
any appeal proceeding under this clause, Contractor shall be afforded an 
opportunity to be heard and to offer evidence in support of an appeal.  Pending 
any final decision of a dispute hereunder, Contractor shall proceed diligently with 
performance of the Agreement and in accordance with the decision of the 
County’s designated representative. 
 

ARTICLE 13. TERMINATION OF AGREEMENT FOR CAUSE 
 
(1) Either County or Contractor may terminate work under this Agreement in 

the event the other party fails to perform in accordance with the provisions 
of the Agreement. Any party seeking to terminate this Agreement is 
required to give thirty (30) days prior written notice to the other party.  

 
(2) Notice of termination shall be delivered by certified mail with receipt for 

delivery returned to the sender.   
 
(3) TIME IS OF THE ESSENCE and if the Contractor refuses or fails to 

perform the work as specified in Exhibit C, Scope of Work and maintain 
the scheduled level of effort as proposed, or any separable part thereof, 
with such diligence as will insure completion of the work within the 
specified time period, or any extension or tolling there of, or fails to 
complete said work within such time. The County may exercise any 
remedy available under law or this Agreement. Failure to maintain the 
scheduled level of effort as proposed or deviation from the aforesaid 
proposal without prior approval of County shall constitute cause for 
termination 

 
(4) The County may, by written notice to Contractor, terminate Contractor’s 

right to proceed with the Project or such part of the Project as to which 
there has been delay.  In such event, the County may take over the work 



 

 

and perform the same to completion, by contract or otherwise, and 
Contractor shall be required to provide all copies of finished or unfinished 
documents prepared by Contractor under this Agreement.  

 
(5) Contractor shall be entitled to receive compensation for any satisfactory 

work completed on such documents as reasonably determined by the 
County. 

 
(6) Whether or not the Contractor’s right to proceed with the work has been 

terminated, the Contractor shall be liable for any damage to the County 
resulting from the Contractor’s refusal or failure to complete the work 
within the specified time period, and said damages shall include, but not 
be limited to, any additional costs associated with the County obtaining the 
services of another Contractor to complete the project. 

 
ARTICLE 14. TERMINATION FOR CONVENIENCE OF COUNTY 

 
Notwithstanding any other provisions, the County may terminate this Agreement 
for its convenience at any time by a written notice to Contractor.  If the 
Agreement is terminated for convenience by the County, as provided in this 
article, Contractor will be paid compensation for those services actually 
performed.  Partially completed tasks will be compensated for based on a signed 
statement of completion to be submitted by Contractor which shall itemize each 
task element and briefly state what work has been completed and what work 
remains to be done. 
 
If, after termination, it is determined that the Contractor was not in default, or that 
the default was excusable, the rights and obligations of the parties shall be the 
same as if the termination had been issued for the convenience of the 
government. 
 

ARTICLE 15.WAIVER OF BREACH 
 

The waiver by either party of a breach or violation of any provision of this 
Agreement, shall not operate or be construed to be, a waiver of any subsequent 
breach or violation of the same or other provision thereof. 

 
ARTICLE 16.  INDEPENDENT CONTRACTOR 

 
Contractor shall perform the services under this Agreement as an independent 
contractor and nothing contained herein shall be construed to be inconsistent 
with such relationship or status. Nothing in this Agreement shall be interpreted or 
construed to constitute Contractor or any of its agents or employees to be the 
agent, employee or representative of County. 



 

 

ARTICLE 17. RESPONSIBILITY OF CONTRACTOR 
 
Contractor represents that it has, or will secure at its own expenses, all personnel 
appropriate to perform all work to be completed under this Agreement; 
 
All the services required hereunder will be performed by Contractor or under the 
direct supervision of Contractor.  All personnel engaged in the Project by 
Contractor shall be fully qualified and shall be authorized or permitted under 
applicable State and local law to perform such services.   
 
None of the work or services covered by this Agreement shall be transferred, 
assigned, or subcontracted by Contractor without the prior written consent of the 
County. 

 
ARTICLE 18. INDEMNIFICATION 

 
Contractor hereby agrees to release, indemnify, defend and hold harmless Fulton 
County, its Commissioners, officers, employees, subcontractors, successors, 
assigns and agents, from and against any and all losses (including death), 
claims, damages, liabilities, costs and expenses (including but not limited to all 
actions, proceedings, or investigations in respect thereof and any costs of 
judgments, settlements, court costs, attorney’s fees or expenses, regardless of 
the outcome of any such action, proceeding, or investigation), caused by, relating 
to, based upon or arising out of any act or omission by Contractor, its directors, 
officers, employees, subcontractors, successors, assigns or agents, or otherwise 
in connection (directly or indirectly) with its acceptance, or the performance, or 
nonperformance, of its obligations under these agreements.   Such obligations 
shall not be construed to negate, abridge or otherwise reduce any other rights or 
obligations of indemnity which would otherwise exist as to any party or person as 
set forth in this paragraph.  
 
Contractor obligation to protect, defend, indemnify and hold harmless, as set 
forth hereinabove, shall also include, but is not limited to, any matter arising out 
of any actual or alleged infringement of any patent, trademark, copyright, or 
service mark, or other actual or alleged unfair competition disparagement of 
product or service, or other tort or any type whatsoever, or any actual or alleged 
violation of trade regulations.  
 
Contractor further agrees to protect, defend, indemnify and hold harmless Fulton 
County, its Commissioners, officers, employees, subcontractors, successors, 
assigns and agents from and against any and all claims or liability for 
compensation under the Worker’s Compensation Act, Disability Benefits Act, or 
any other employee benefits act arising out of injuries sustained by any 
employees of Contractor.  These indemnities shall not be limited by reason of the 
listing of any insurance coverage. 
 



 

 

These indemnity provisions are for the protection of the County indemnities only 
and shall not establish, of themselves, any liability to third parties.  The 
provisions of this article shall survive termination of this Agreement. 

 
ARTICLE 19.  COVENANT AGAINST CONTINGENT FEES 

 
Contractor warrants that no person or selling agency has been employed or 
retained to solicit or secure this Agreement upon an agreement or understanding 
for a commission, percentage, brokerage or contingent fee, excepting bona fide 
employees maintained by Contractor for the purpose of securing business and 
that Contractor has not received any non-County fee related to this Agreement 
without the prior written consent of County. For breach or violation of this 
warranty, County shall have the right to annul this Agreement without liability or 
at its discretion to deduct from the Contract Price or consideration the full amount 
of such commission, percentage, brokerage or contingent fee. 
 

ARTICLE 20.  INSURANCE 
 
Contractor agrees to obtain and maintain during the entire term of this 
Agreement, all of the insurance required as specified in the Agreement 
documents, Exhibit G, Insurance and Risk Management Forms, with the County 
as an additional insured and shall furnish the County a Certificate of Insurance 
showing the required coverage.  The cancellation of any policy of insurance 
required by this Agreement shall meet the requirements of notice under the laws 
of the State of Georgia as presently set forth in the Georgia Code. 
 

ARTICLE 21.  PROHIBITED INTEREST 
 
Section 21.01 Conflict of interest: 
 
Contractor agrees that it presently has no interest and shall acquire no interest 
direct or indirect that would conflict in any manner or degree with the 
performance of its service hereunder. Contractor further agrees that, in the 
performance of the Agreement, no person having any such interest shall be 
employed. 
 
Section 21.02 Interest of Public Officials:  
 
No member, officer or employee of County during his tenure shall have any 
interest, direct or indirect, in this Agreement or the proceeds thereof. 
 

ARTICLE 22. SUBCONTRACTING 
 
Contractor shall not subcontract any part of the work covered by this Agreement 
or permit subcontracted work to be further subcontracted without prior written 
approval of County. 
 



 

 

ARTICLE 23.  ASSIGNABILITY 
 
Contractor shall not assign or subcontract this Agreement or any portion thereof 
without the prior expressed written consent of County. Any attempted assignment  
or subcontracting by Contractor without the prior expressed written consent of 
County shall at County’s sole option terminate this Agreement without any notice 
to Contractor of such termination. Contractor binds itself, its successors, assigns, 
and legal representatives of such other party in respect to all covenants, 
agreements and obligations contained herein. 
 

ARTICLE 24. ANTI-KICKBACK CLAUSE 
 
Salaries of engineers, surveyors, draftsmen, clerical and technicians performing 
work under this Agreement shall be paid unconditionally and not less often than 
once a month without deduction or rebate on any account except only such 
payroll deductions as are mandatory by law. Contractor hereby promises to 
comply with all applicable "Anti-Kickback" Laws, and shall insert appropriate 
provisions in all subcontracts covering work under this Agreement. 
 

ARTICLE 25. AUDITS AND INSPECTORS 
 
At any time during normal business hours and as often as County may deem 
necessary, Contractor shall make available to County and/or representatives of 
the County for examination all of its records with respect to all matters covered 
by this Agreement. 
 
It shall also permit County and/or representative of the County to audit, examine 
and make copies, excerpts or transcripts from such records of personnel, 
conditions of employment and other data relating to all matters covered by this 
Agreement. Contractor's records of personnel, conditions of employment, and 
financial statements (hereinafter "Information") constitute trade secrets and are 
considered confidential and proprietary by Contractor. To the extent County 
audits or examines such Information related to this Agreement, County shall not 
disclose or otherwise make available to third parties any such Information without 
Contractor's prior written consent unless required to do so by a court order. 
Nothing in this Agreement shall be construed as granting County any right to 
make copies, excerpts or transcripts of such information outside the area 
covered by this Agreement without the prior written consent of Contractor. 
Contractor shall maintain all books, documents, papers, accounting records and 
other evidence pertaining to costs incurred on the Project and used in support of 
its proposal and shall make such material available at all reasonable times during 
the period of the Agreement and for eight years from the date of final payment 
under the Agreement, for inspection by County or any reviewing agencies and 
copies thereof shall be furnished upon request and at no additional cost to 
County. Contractor agrees that the provisions of this Article shall be included in 
any Agreements it may make with any subcontractor, assignee or transferee. 
 



 

 

ARTICLE 26. ACCOUNTING SYSTEM 
 
Contractor shall have an accounting system, which is established, and 
maintaining in accordance with generally accepted accounting principles. 
Contractor must account for cost in a manner consistent with generally accepted 
accounting procedures, as approved by Fulton County. 
 

ARTICLE 27. VERBAL AGREEMENT 
 
No verbal agreement or conversation with any officer, agent or employee of 
County either before, during or after the execution of this Agreement, shall affect 
or modify any of the terms of obligations herein contained, nor shall such verbal 
agreement or conversation entitle Contractor to any additional payment 
whatsoever under the terms of this Agreement. All changes to this shall be in 
writing and the form of a change order in supplemental agreement, approved by 
the County, and entered on the Minutes of the Board of Commissioners. 
 

ARTICLE 28. NOTICES 
 
All notices shall be in writing and delivered in person or transmitted by certified 
mail, postage prepaid. 
 
Notice to County, shall be addressed as follows:  

 
[Insert User Department Representative Position  for project] 
[Insert User Department Address 
Atlanta, Georgia 30303 
Telephone:                                    
Email:                                      
Attention:     [Insert User Department Representative for project] 
 
With a copy to:  
 
Department of Purchasing & Contract Compliance 
Director 
130 Peachtree Street, S.W., Suite 1168 
Atlanta, Georgia 30303 
Telephone: (404) 730-5800 
Email: felicia.strong-whitaker@fultoncountyga.gov 
Attention:    Felicia Strong-Whitaker 

 
Notices to Contractor shall be addressed as follows: 
 
[Insert  Contractor Representative for project]  
 [Insert  Contractor Address]   
Telephone:                                 
Email:                                   



 

 

Attention:     [Insert  Contractor Representative for project]   
 

ARTICLE 29. JURISDICTION 
 
This Agreement will be executed and implemented in Fulton County. Further, this 
Agreement shall be administered and interpreted under the laws of the State of 
Georgia. Jurisdiction of litigation arising from this Agreement shall be in the 
Fulton County Superior Courts. If any part of this Agreement is found to be in 
conflict with applicable laws, such part shall be inoperative, null and void insofar 
as it is in conflict with said laws, but the remainder of this Agreement shall be in 
full force and effect. 
 
Whenever reference is made in the Agreement to standards or codes in 
accordance with which work is to be performed, the edition or revision of the 
standards or codes current on the effective date of this Agreement shall apply, 
unless otherwise expressly stated. 
 

ARTICLE 30. EQUAL EMPLOYMENT OPPORTUNITY 
 
During the performance of this Agreement, Contractor agrees as follows: 
 
Section 30.01 Contractor will not discriminate against any employee or applicant 
for employment because of race, creed, color, sex or national origin; 
 
Section 30.02 Contractor will, in all solicitations or advertisements for employees 
placed by, or on behalf of, Contractor state that all qualified applicants, will 
receive consideration for employment without regard to race, creed, color, sex or 
national origin; 
 
Section 30.03 Contractor will cause the foregoing provisions to be inserted in all 
subcontracts for any work covered by the Agreement so that such provision will 
be binding upon each subcontractor, provided that the foregoing provisions shall 
not apply to contracts or subcontracts for standard commercial supplies or raw 
materials. 
 

ARTICLE 31. FORCE MAJEURE 
 
Neither County nor Contractor shall be deemed in violation of this Agreement if 
either is prevented from performing its obligations hereunder for any reason 
beyond its control, including but not limited to acts of God, civil or military 
authority, act of public enemy, accidents, fires, explosions, earthquakes, floods or 
catastrophic failures of public transportation, provided however, that nothing 
herein shall relieve or be construed to relieve Contractor from performing its 
obligations hereunder in the event of riots, rebellions or legal strikes. 



 

 

ARTICLE 32. OPEN RECORDS ACT 
 
The Georgia Open Records Act, O.C.G.A. Section 50-18-70 et seq., applies to 
this Agreement.  The Contractor acknowledges that any documents or 
computerized data provided to the County by the Contractor may be subject to 
release to the public.  The Contractor also acknowledges that documents and 
computerized data created or held by the Contractor in relation to the Agreement 
may be subject to release to the public, to include documents turned over to the 
County.  The Contractor shall cooperate with and provide assistance to the 
County in rapidly responding to Open Records Act requests.  The Contractor 
shall notify the County of any Open Records Act requests no later than 24 hours 
following receipt of any such requests by the Contractor.  The Contractor shall 
promptly comply with the instructions or requests of the County in relation to 
responding to Open Records Act requests. 
 
ARTICLE 33. CONTRACTOR’S COMPLIANCE WITH ALL ASSURANCES OR 

PROMISES MADE IN RESPONSE TO PROCUREMENT 
 
Where the procurement documents do not place a degree or level of service 
relating to the scope of work, M/FBE participation, or any other matter relating to 
the services being procured, should any Contractor submit a response to the 
County promising to provide a certain level of service for the scope of work, 
M/FBE participation, or any other matter, including where such promises or 
assurances are greater than what is required by the procurement documents, 
and should this response containing these promises or assurances be accepted 
by the County and made a part of the Contract Documents, then the degree or 
level of service promised relating to the scope of work, M/FBE participation, or 
other matter shall be considered to be a material part of the Agreement between 
the Contractor and the County, such that the Contractor’s failure to provide the 
agreed upon degree or level of service or participation shall be a material breach 
of the Agreement giving the County just cause to terminate the Agreement for 
cause, pursuant to ARTICLE 14 of the Agreement. 

 
ARTICLE 34. INVOICING AND PAYMENT 

 
Contractor shall submit monthly invoices for work performed during the previous 
calendar month, in a form acceptable to the County and accompanied by all 
support documentation requested by the County, for payment and for services 
that were completed during the preceding phase. The County shall review for 
approval of said invoices. The County shall have the right not to pay any invoice 
or part thereof if not properly supported, or if the costs requested or a part 
thereof, as determined by the County, are reasonably in excess of the actual 
stage of completion. 
 
Time of Payment:  Invoices for payment shall be submitted to County by the first 
(1st) calendar day of the month to facilitate processing for payment in that same 
month. Invoices received after the first (1st) calendar day of the month may not 



 

 

be paid until the last day of the following month. The County shall make 
payments to Contractor by U.S. mail approximately thirty (30) days after receipt 
of a proper invoice.  Parties hereto expressly agree that the above contract term 
shall supersede the rates of interest, payment periods, and contract and 
subcontract terms provided for under the Georgia Prompt Pay Act, O.C.G.A. 13-
11-1 et seq., pursuant to 13-11-7(b), and the rates of interest, payment periods, 
and contract and subcontract terms provided for under the Prompt Pay Act shall 
have no application to this Agreement; parties further agree that the County shall 
not be liable for any interest or penalty arising from late payments. 
 
Submittal of Invoices:  Invoices shall be submitted as follows: 
 
Via Mail: 
Fulton County Government 
141 Pryor Street, SW 
Suite 7001 
Atlanta, Georgia 30303 
Attn: Finance Department – Accounts Payable 
 
OR 
 
Via Email: 
Email: Accounts.Payable@fultoncountyga.gov 
 
At minimum, original invoices must reference all of the following information: 

1)      Vendor Information 
a.      Vendor Name 
b.      Vendor Address 
c.       Vendor Code 
d.      Vendor Contact Information  
e.      Remittance Address 

  
2)      Invoice Details 

a.      Invoice Date 
b.      Invoice Number (uniquely numbered, no duplicates) 
c.       Purchase Order Reference Number 
d.      Date(s) of Services Performed 
e.      Itemization of Services Provided/Commodity Units 

  
3)      Fulton County Department Information (needed for invoice approval) 

a.      Department Name 
b.      Department Representative Name 

 
Contractor’s cumulative invoices shall not exceed the total not-to-exceed fee 
established for this Agreement. 
 

mailto:Accounts.Payable@fultoncountyga.gov


 

 

Optional: [A narrative of one (1) page only, listing the scope of 
work/services billed for shall accompany each invoice.] 
  
County’s Right to Withhold Payments:  The County may withhold payments 
for services that involve disputed costs, involve disputed audits, or are otherwise 
performed in an inadequate fashion.  Payments withheld by the County will be 
released and paid to the Contractor when the services are subsequently 
performed adequately and on a timely basis, the causes for disputes are 
reconciled or any other remedies or actions stipulated by the County are 
satisfied. The County shall promptly pay any undisputed items contained in such 
invoices. 
 
Payment of Sub-contractors/Suppliers: The Contractor must certify in writing 
that all sub-contractors of the Contractor and suppliers have been promptly paid 
for work and materials and previous progress payments received.  In the event 
the prime Contractor is unable to pay sub-contractors or suppliers until it has 
received a progress payment from Fulton County, the prime Contractor shall pay 
all sub-contractors or supplier funds due from said progress payments within 
forty-eight (48) hours of receipt of payment from Fulton County an in no event 
later than fifteen days as provided for by State Law.   
 
Acceptance of Payments by Contractor; Release.  The acceptance by the 
Contractor of any payment for services under this Agreement will, in each 
instance, operate as, and be a release to the County from, all claim and liability 
to the Contractor for work performed or furnished for or relating to the service for 
which payment was accepted, unless the Contractor within five (5) days of its 
receipt of a payment, advises the County in writing of a specific claim it contends 
is not released by that payment. 
 

ARTICLE 35. TAXES 
 

The Contractor shall pay all sales, retail, occupational, service, excise, old age 
benefit and unemployment compensation taxes, consumer, use and other similar 
taxes, as well as any other taxes or duties on the materials, equipment, and labor 
for the work provided by the Contractor which are legally enacted by any 
municipal, county, state or federal authority, department or agency at the time 
bids are received, whether or not yet effective.  The Contractor shall maintain 
records pertaining to such taxes as well as payment thereof and shall make the 
same available to the County at all reasonable times for inspection and copying.  
The Contractor shall apply for any and all tax exemptions which may be 
applicable and shall timely request from the County such documents and 
information as may be necessary to obtain such tax exemptions.  The County 
shall have no liability to the Contractor for payment of any tax from which it is 
exempt. 

 
ARTICLE 36. PERMITS, LICENSES AND BONDS 

 



 

 

All permits and licenses necessary for the work shall be secured and paid for by 
the Contractor.  If any permit, license or certificate expires or is revoked, 
terminated, or suspended as a result of any action on the part of the Contractor, 
the Contractor shall not be entitled to additional compensation or time. 

 
ARTICLE 37. NON-APPROPRIATION 

This Agreement states the total obligation of the County to the Contractor for the 
calendar year of execution.  Notwithstanding anything contained in this 
Agreement, the obligation of the County to make payments provided under this 
Agreement shall be subject to annual appropriations of funds thereof by the 
governing body of the County and such obligation shall not constitute a pledge of 
the full faith and credit of the County within the meaning of any constitutional debt 
limitation.  The Director of Finance shall deliver written notice to the Contractor in 
the event the County does not intend to budget funds for the succeeding 
Contract year. 

Notwithstanding anything contained in this Agreement, if sufficient funds have not 
been appropriated to support continuation of this Agreement for an additional 
calendar year or an additional term of the Agreement, this Agreement shall 
terminate absolutely and without further obligation on the part of the County at 
the close of the calendar year of its execution and at the close of each 
succeeding calendar year of which it may be renewed, unless a shorter 
termination period is provided or the County suspends performance pending the 
appropriation of funds. 



 

 

ARTICLE 38. WAGE CLAUSE 
 

Contractor shall agree that in the performance of this Agreement the Contractor 
will comply with all lawful agreements, if any, which the Contractor had made 
with any association, union, or other entity, with respect to wages, salaries, and 
working conditions, so as not to cause inconvenience, picketing, or work 
stoppage. 



 

 

IN WITNESS THEREOF, the Parties hereto have caused this Contract to be 
executed by their duly authorized representatives as attested and witnessed and 
their corporate seals to be hereunto affixed as of the day and year date first 
above written. 
 
OWNER:   
 
FULTON COUNTY, GEORGIA 
 
 
 

 CONTRACTOR: 
 
[Insert  Contractor COMPANY 
NAME ] 
 
 
 

John H. Eaves, Commission Chair 
Board of Commissioners 
 
ATTEST: 
 
 
 

 [Insert Name & Title of person 
authorized to sign contract] 
 
ATTEST: 
 
 
 

Mark Massey 
Clerk to the Commission  (Seal) 

 Secretary/ 
Assistant Secretary 
 
(Affix Corporate Seal) 

 
APPROVED AS TO FORM: 
 
 
 

  

Office of the County Attorney 
 
APPROVED AS TO CONTENT: 
 
 
 

  

[Insert Department Head Name] 
[Insert Department Head Title] 
 

  

 
 
 
 
 
 

 
 



 

 

 
 
 
 
 
 
 
 

ADDENDA 
 



 

 

 
 
 
 
 
 
 
 
 
 
 

EXHIBIT A 
 

GENERAL CONDITIONS 
 
 

 



 

 

 
 
 
 
 
 
 
 
 
 
 

EXHIBIT B 
 

SPECIAL CONDITIONS 
 
 
 



 

 

 

 
 
 
 
 

EXHIBIT C 
 
 

SCOPE OF WORK 
 



 

 

 
 
 
 
 
 
 
 
 
 

EXHIBIT D 
 

COMPENSATION 
 

 
 
 
 



 

 

 
 
 
 
 
 
 
 
 
 
 

EXHIBIT E 
 

PURCHASING FORMS 
 



 

 

 
 
 
 
 
 
 
 
 
 
 

EXHIBIT F 
 

CONTRACT COMPLIANCE FORMS 
 



 

 

 
 
 
 
 
 
 
 
 

EXHIBIT G 
 

INSURANCE AND RISK 
MANAGEMENT FORMS 

 
 
 



 

 

 
 
 
 
 
 
 
 
 
 
 

EXHIBIT H 
 

PAYMENT & PERFORMANCE BONDS 
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SECTION 1 
INSTRUCTIONS TO BIDDERS 

 
1. CONTRACT DOCUMENTS 

 
The Contract Documents include the Contract Agreement, Contractor's Bid 
(including all documentation accompanying the Bid and any post-Bid documentation 
required by the County prior to the Notice of Award), Bonds, all Special Conditions, 
General Conditions, Supplementary Conditions, Specifications, Drawings and 
addenda, together with written amendments, change orders, field orders and the 
Construction Manager's written interpretations and clarifications issued in 
accordance with the General Conditions on or after the date of the Contract 
Agreement.  
 
Shop drawing submittals reviewed in accordance with the General Conditions, 
geotechnical investigations and soils report and drawings of physical conditions in or 
relating to existing surface structures at or contiguous to the site are not Contract 
Documents.  
 
The Contract Documents shall define and describe the complete work to which they 
relate. 

 
2. BID PREPARATION  

 
Bidders shall SUBMIT ONE (1) ORIGINAL, SIGNED AND DATED, AND TWO (2) COPIES 
on the forms provided in the Bid Document.   
 
All bids must be made on the bid forms contained herein and shall be subject to all 
requirements of the Agreement Documents. All bids must be regular in every respect and no 
interlineations, excisions, or special conditions shall be made or included in the bid by the 
Bidder. 
 
Lump sum, unit price and extensions of unit prices must be entered in the appropriate 
spaces provided on the Bid Schedule/Bid Form.  Unit prices shall include an appropriate 
allocation of overhead and other indirect costs so that the summation of unit price 
extensions and lump sum items represents the total bid amount.  All blank spaces must be 
typed or hand written in blue ink on the “Original”.  All dollar amounts must be BOTH in 
writing and figures and represent prices for the published scope of work without exceptions. 
 
The County may, in its sole discretion, reject any bid determined as irregular, a conditional 
bid or any bid on which there is an alteration of, or departure from the Bid Schedule 
attached. 
 
Erasures or other changes in the bids must be explained or noted over the signature of the 
Bidder.   All corrections to any entry must be lined out and initialed by the Bidder.  Please do 
not use correction tapes or fluid. Failure to do so shall render the Bidder as non-responsive 
and cause rejection of the bid. 
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Failure to execute the Bid Schedule/Bid Form documents may result in Bidder being 
deemed non-responsive and cause rejection of the bid. 

 
3. RECIEPT AND OPENING OF BIDS 
 
Sealed bids will be received by the Fulton County Department of Purchasing & Contract 
Compliance at Fulton County Public Safety Building, 130 Peachtree Street, S.W., Suite 
1168 Atlanta, Georgia 30303. All submitted bids shall be time and date stamped according 
to the clock at the front desk of the Fulton County Department of Purchasing & Contract 
Compliance. The original signed Bid with three (3) copies shall be submitted in a sealed 
envelope, addressed to the Department of Purchasing and Contract Compliance and 
labeled #15ITB99711A-MH Evidence Presentation System and Installation. 
 
REQUIRED SUBMITTALS:  The bidder must complete and execute the following: 
 
1. Bid Form 
2. Acknowledgement of each Addendum 
3. Bid Bond (Not Applicable) 
4. Purchasing Forms (See Submittal Check List at end of this Section), fully executed 
5. Contract Compliance Forms (See Submittal Check List at end of this Section), fully   

executed  
6. Risk Management Insurance Provisions Form 
 
Any bids received after the stated time and date will not be considered. It shall be the sole 
responsibility of the bidder to have his/her bid delivered to the Fulton County Department of 
Purchasing and Contract Compliance for receipt on or before the stated time and date. If a 
bid is sent by U.S. Mail, the bidder shall be responsible for its timely delivery to the 
Purchasing Department.  Bids delayed by mail will not be considered, shall not be opened, 
and arrangements shall be made for their return at the bidder's request and expense. 
 
Bid shall be publicly opened, with only the names and total bid price of the bidders disclosed 
at the opening. 
 
4. ADDENDA AND INTERPRETATIONS 
 
No interpretations of the meaning of the Drawings, Specifications or other pre-bid 
documents will be made to any Bidder orally.  
Bidders requiring clarification or interpretation of the Contract Documents shall make a 
request in writing, either by mail, hand delivery, e-mail or fax, to the Purchasing Agent at the 
address below.  To be given consideration, requests must be received no later than 2:00 PM 
Monday, November 16, 2015.  The County will not respond to any requests, oral or written, 
received after this date.  Telephone inquiries will not be accepted. 
 
 Department of Purchasing and Contract Compliance 
 Attn: Mark Hawks, Assistant Purchasing Agent  
 Fulton County Public Safety Building 
 130 Peachtree Street, S.W., 1168 
 Atlanta, GA  30303 
 Fax:  (404) 335-5040 
 Mark.hawks@fultoncountyga.gov 
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 Bid # 15ITB99711A-MH 
 
Only communications from firms that are in writing and signed will be recognized by the 
County as duly authorized expressions on behalf of proposers/bidders.  Any and all such 
interpretations and any supplemental instructions will be in the form of written Addenda to 
the Specifications which, if any addend are issued to this Invitation to Bid. 
 
Failure of Bidders to receive or acknowledge any Addendum shall not relieve them of any 
obligation under the Bid.  All Addenda shall become part of the Contract Documents. 
 
5. SITE EXAMINATION 
 
There will not be a scheduled site visit for this project.  However, bidders are encouraged to 
visit the project site on their own. 
 
6. BIDDER’S MODIFICATION AND WITHDRAWAL OF BIDS 
 
A Bidder may modify or withdraw its bid by written request, provided that the request is 
received by the County prior to the bid due date and time at the address to which bids are to 
be submitted.  Provided further, that in case of an electronic request (i.e. facsimile, e-mail, 
etc.) a written confirmation thereof over the authorized signature of the  Bidder must be 
received by the County at the address to which original Bids are to be submitted within three 
(3) calendar days after issue of the electronic message.  Following withdrawal of its bid, the 
Bidder may submit a new bid, providing delivery is affected prior to the established bid 
opening date and time.  No bid may be withdrawn after bid due date for sixty (60) 
calendar days. 
 
7. BID AND CONTRACT SECURITY (NOT APPLICABLE) 
 
A Bid Bond for an amount equal to five percent (5%) of the bid amount must accompany 
each Proposal. The bid bond shall be submitted in a separate, sealed envelope marked “Bid 
Bond”. Bids must be accompanied by a bid bond or certified check in an amount of five 
percent (5%) of the TOTAL AMOUNT of the base bid.  The bid bond or certified check shall 
apply ONLY TO THIS BID.  The bid name and contract number must appear on the security 
instrument.  The bond must remain in full force and effect until the Bidder executes the final 
Contract.  Bids not satisfying the bonding requirements of this project will be declared non-
responsive. 
 
Any bid bond, performance bond, payment bond, or security deposit required for public 
works construction contract shall be approved and filed with purchasing agent.  At the option 
of the County, if the surety named in the bond is other than a surety company authorized by 
law to do business in this state pursuant to a current certificate of authority to transact surety 
business by the Commissioner of Insurance, such bond shall not be approved and filed 
unless such surety is on the United States Department of Treasury’s list of approved bond 
sureties.   
 
A Purchasing Agent shall approve as to form and as to the solvency of the surety any bid 
bond, performance bond, or payment bond required by this.  In the case of a bid bond, such 
approval shall be obtained prior to acceptance of the bid or proposal.  In the case of 
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payment bonds and performance bonds, such approval shall be obtained prior to the 
execution of the contract. 
 
Whenever, in the judgment of the County: 
 
(1) Any surety on a bid, performance, or payment bond has become insolvent; 
(2) Any corporation surety is no longer certified or approved by the Commissioner of   

Insurance to do business in the state; or 
(3) For any cause there are no longer proper or sufficient sureties on any or all the bonds  
 
The County may require the contractor to strengthen any or all of the bonds or to furnish a 
new or additional bond or bonds within ten days.  Thereupon, if so ordered by the County, 
all work on the contract shall cease unless such new or additional bond or bonds are 
furnished.  If such bond or bonds are not furnished within such time, the County may 
terminate the contract and complete the same as the agent of and at the expense of the 
contractor and his or her sureties. 
 
As a condition of responsiveness the bidder must contain a Bid Bond for an amount equal to 
5% of the bid amount.  The Bid Bond shall be included in a separate envelope marked on 
the outside “Bid Bond”.  Checks or letters of credit of any type will not be accepted. A 
certified cashier’s check will be acceptable.  Provide a completed and fully executed Bid 
Bond.  When the bidder’s package is opened, a purchasing agent will verify the presence of 
the Bid Bond and remove it from the Proposal Package. 
 
If the bidder withdraws its bid from the competition after the selection of its bid for a reason 
not authorized by Georgia law, the County will proceed on the Bid Bond, along with any 
other available remedies. 
 
The Surety of the Bid Bond shall be from a surety company authorized to do business in the 
State of Georgia, shall be listed in the Department of Treasury Circular 570, and shall have 
an underwriting limitation in excess of 100% of the bid amount. The Bonds and Surety shall 
be subject to approval by the County Attorney. 
 
Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with each bond 
a certified and effectively dated copy of their power of attorney. 
 
8. SURETY BONDS 
 
The submission of surety bonds subsequent to the Bid submission shall be:   
 
a. Any surety bond submitted in accordance with the Bid or Agreement requirements must    

be issued by a corporate surety company satisfactory to the Commission and authorized 
to act as such in the State of Georgia; 

 
b. Such bonds shall conform to the forms provided with the Bid Documents and be 

completed in accordance with the instructions thereon; and 
 
c. In accordance with Georgia law, and upon award of the Agreement, separate 

performance and payment bonds shall be required of the successful Bidder, each in an 
amount not less than the total amount payable under the Agreement.  The performance 



 

  
#15ITB99711A-MH 

Evidence Presentation System and Installation  
6-10 

bond shall remain in effect for one (1) year after final acceptance of the Work or the 
guaranty period under the Agreement, whichever is the larger. 

 
 The payment bond shall remain in effect for the period required under Georgia law for 
the payment bonds on public construction agreements.  Reference is made to the bond 
forms and the Agreement Documents for additional particulars of the terms required in the 
bonds.  In the case of any inconsistency between the Bond Forms and Georgia law, the law 
shall control.  Alterations, extension of the time allowed for performance, extra and 
additional Work, and other changes authorized under the Agreement may be made without 
notice to or consent of the surety or sureties. 
 
9. INSURANCE REQUIREMENTS 
 
The Contractor shall procure and maintain during the life of this Agreement, Workmen's 
Compensation, Public Liability, Property Damage, Automobile Liability insurance and any 
other insurance necessary to satisfy the requirements of the Agreement Documents.  At the 
time of award, a copy of the successful Bidder’s Certificate of Insurance must be provided 
through the County’s online insurance compliance system. 
 
The County has implemented an online insurance compliance system designed to make the 
experience of submitting and retrieval of insurance information quick and easy.  This system 
is designed to be used by insurance brokers and agents on behalf of their insurance clients 
for submittal of Certificates of Insurance (“COI”) directly to the Fulton County Department of 
Purchasing. Instructions will be provided to the successful bidder. 
 
10. RIGHT TO REJECT BIDS 
 
The County reserves the right to reject any or all bids and to waive informalities. No bids will 
be received after the time set for opening bids. Any unauthorized conditions, limitations or 
provisions attached to the Bid, except as provided herein, will render it informal and may 
cause its rejection. Unbalanced bids will be subject to rejection. Any bidder may withdraw 
his/her bid, either personally or by telegraphic or written request, at any time prior to the 
scheduled closing time for receipt of bids. Telegraphic or written requests for withdrawal 
must be in the possession of the County prior to the closing time for receipt of bids. 
 
11. APPLICABLE LAWS 
 
All applicable laws and regulations of the State of Georgia and ordinances and regulations 
of Fulton County shall apply.  Protestors shall seek resolution of their complaints in the 
manner provided in the Fulton County Code of Laws §2-324, which is incorporated by 
reference herein. 
 
12. EXAMINATION OF CONTRACT DOCUMENTS 
 
Prospective bidders shall examine the contract documents and before submitting a bid, shall 
make a written request to the County for an interpretation or correction of any ambiguity, in 
consistency or error therein which could be discovered by a bidder.  At the bid opening each 
bidder shall be presumed to have read and be familiar with the contract documents. 
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13. BID EVALUATION 
 
a.   Each Bid timely received and in the County's hands at the time set forth for the Bid 
opening shall constitute an offer to perform the Agreement on the terms and conditions 
thereof, in strict accordance with the Agreement documents, and all other requirements, all 
for the Bid total.  For good cause and valuable consideration, the sufficiency of which is 
acknowledged by submittal of a Bid, each Bidder promises and agrees that its Bid shall be 
irrevocable for a period of sixty calendar days after the Bid opening and will not be 
withdrawn or modified during that time.  The County may accept any Bid by giving the 
Bidder Written Notice of acceptance during that time.  If necessary, the period of time 
specified may be extended by written agreement between the County and the Bidder or 
Bidders concerned. 
 
b. After the Bids have been opened and before any award is made, the County will 
evaluate the Bid process, the Bid total, the supplements to the Bid form, Bidder's 
experience, proposed Subcontractors and equipment manufacturers and other data relating 
to Bidders' responsibility and qualifications to perform the Agreement satisfactorily.   
 
c. All extension of the unit prices shown and the subsequent addition of extended amounts 
may be verified by the County.  In the event of a discrepancy between the unit price bid and 
the extension, the unit price will be deemed intended by the Bidder and the extension shall 
be adjusted.  In the event of a discrepancy between the sum of the extended amounts and 
the bid total, the sum of the extended amounts shall govern. 
 
d. Bidder may be required to submit, in writing, the addresses of any proposed   
Subcontractors or Equipment manufacturers listed on the Bid, and to submit other material 
information relative to proposed Subcontractors or Equipment manufacturers.  The County 
reserves the right to disapprove any proposed Subcontractor or Equipment manufacturers 
whose technical or financial ability or resources or whose experience are deemed 
inadequate. 
 
e.  The County reserves the right to reject any Bid the prices of which appear to be 
unbalanced, and to reject any or all Bids, or parts thereof, if it determines, in its sole 
discretion, that such rejection is in the best interest of the Commission.  Where only a single 
responsible and responsive Bid is received, the County may in its sole discretion, elect to 
conduct a price or cost analysis of the Bid.  Such Bidder shall cooperate with such analysis 
and provide such supplemental information as may be required.  The determination whether 
to enter into an Agreement with such sole Bidder shall be solely within the County’s 
discretion and not dependent upon performance of a price or cost analysis. 
 
f. Bids will be evaluated on the basis of determining the lowest Bid total of a Bidder, not 
including alternates, whose Bid is responsive to the Invitation to Bid and who is determined 
to be technically, financially and otherwise responsible to perform the Agreement 
satisfactorily, and to meet all other requirements of the Bidding Documents relating thereto.  
Any Bid may be rejected if it is determined by the County to be non-responsive, provided, 
however, that the Commission reserves the right to waive any irregularities or technicalities 
which it determines, within its sole discretion, to be minor in nature and in the interest of the 
public.  Furthermore, any Bid may be rejected if it is determined by the County, in its sole 
discretion, that the Bidder is not capable of performing the Agreement satisfactorily based 
upon review of its experience and technical and financial capabilities, or the failure of such 
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bidder to provide information requested relating to such determination.  Additionally, the 
County reserves the right to disqualify Bids, before and after the bid opening, upon evidence 
of collusion with intent to defraud or other illegal practices upon the part of any Bidder(s). 
 
g. The County intends to award the Agreement at the earliest practicable date to the lowest 
responsive, responsible Bidder(s), provided that the Bid is within the funds available for the 
project.  In addition, the Commission reserves the right to reject all Bids if it determines, in its 
sole discretion, that the public interest will be best served by doing so. 
 
h. A Pre-Award Conference may be conducted with the apparent low Bidder(s) to review 
general requirements of the Bidding Documents. 
  
14.  AWARD CRITERIA 
 
Award will be made after evaluating the prices, responsiveness and responsibility of each 
Bidder. 
 
A. Responsiveness: The determination of responsiveness will be determined by the 

following: 
 
a. The completeness of all material, documents and/or information required by the County; 
b. Whether the bidder has submitted a complete Bid form without irregularities, excisions, 

special conditions, or alternative bids for any item unless specifically requested in the 
Bid form. 

 
B. Responsibility:  The determination of the bidder’s responsibility will be determined by 

the following  
 
a. The ability, capacity and skill of the Bidder to perform and/or provide the Work required; 
b. The County reserves the right to reject any bid if the evidence submitted by, or 

investigation of, the bidder fails to satisfy the County that he/she is properly qualified to 
carry out the obligations of the Contract; 

c. The character, integrity, reputation, judgment, experience and efficiency of the Bidder;  
d. The quality of performance of work on previous contracts or work; Maintains a 

permanent place of business individually or in conjunction with the prime contractor. 
e. Has the appropriate and adequate technical experience necessary to perform the Work; 
f. Has adequate personnel and equipment to do the Work expeditiously; 
g. Has suitable financial means to meet obligations incidental to the work. 
 
15.  DISQUALIFICATION OF BIDDERS 
 
Any of the following may be considered as sufficient for disqualification of a Bidder and the 
rejection of the Bid: 
 
a. Submission of more than one Bid for the same work by an individual, firm, partnership or 

Corporation under the same of different name(s); 
 
b. Evidence of collusion among Bidders; 
 
c. Previous participation in collusive bidding on Work for the County; 
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d. Submission of an unbalanced Bid, in which the prices quoted for same items are out of 
proportion to the prices for other items; 
 
e. Lack of competency of Bidder.  The Agreement will be awarded only to a Bidder(s) rated 
as capable of performing the Work.  
 
16.  BASIS OF AWARD 
 
The County shall make a single award to the overall lowest responsive and responsible 
bidder complying with the provisions of this ITB. 
 
No bid may be withdrawn for a period of sixty (60) days after the date of bid opening except 
as permitted by O.C.G.A., §36-91-41 et seq., as amended.  Each Bid must be accompanied 
by a Bid Bond in accordance with the Bid Bond Requirements provided in the Contract 
Documents, on a Surety Company’s Standard Bid Bond Form acceptable to the County in 
an amount no less than 5% of the amount bid.  The successful bidder will be required to 
furnish a Performance Bond and Payment Bond, on or before the issuance of Notice to 
Proceed, each in the amount of 100% of the Contract Amount.  All other required Contract 
Documents must be fully completed and executed by the Contractor and his/her Surety, and 
submitted to the Owner on or before the issuance of the Notice to Proceed. 
  
17.  PROFESSIONAL LICENSES (Non - Applicable for this project) 
The State of Georgia requires that the following professions are required by state law to be 
licensed:   
   

1. Electricians 
2. Plumbers 
3. Conditioned Air Contractors 
4. Low voltage Contractors 

 
Bidders and any sub-contractors performing any of the above described work must provide 
a copy of their license for the work they will perform on this project.  Bidders must complete 
Form C3: Georgia Professional License Certification in Section 6, Purchasing Forms Failure 
to provide the required license may deem your bid non-responsive. 
 
17.   WAGE CLAUSE 
 
Pursuant to 102-413, Each Contractor shall agree that in the performance of the Contract he 
will comply with all lawful agreements, if any, which the Contractor had made with any 
association, union, or other entity, with respect to wages, salaries, and working conditions, 
so as not to cause inconvenience, picketing, or work stoppage. 
 
18.  NOTICE OF AWARD OF CONTRACT 
 
As soon as possible, and within sixty (60) days after receipt of bids, the County shall notify 
the successful Bidder of the Award of Contract. 
 
The award shall be made by the Board of Commissioners of Fulton County to the lowest 
responsive, responsible bidder(s) as soon as possible after receipt of bids, taking into 
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consideration price and the responsiveness to the requirements set forth in the Invitation for 
Bid.  In such case, no claim shall be made by the selected Contractor(s) for loss of profit if 
the contract is not awarded or awarded for less work than is indicated and for less than the 
amount of his bid.  The total of the awarded contract shall not exceed the available funds 
allocated for this project. 
 
Should the County require additional time to award the contract, the time may be extended 
by mutual agreement between the County and the successful bidder.  If an Award of 
Contract has not been made within sixty (60) days from the bid date or within the extension 
mutually agreed upon, the Bidder may withdraw the Bid without further liability on the part of 
either party. 
 
Any award made by the Board of Commissioners as a result of this bid will begin from the 
date of the notice to proceed. The Bidder agrees hereby to commence work under this 
Contract, with adequate personnel and equipment, on a date to be specified in a written 
order from the user department.   The contract shall become effective on the Contract Date 
and shall continue in effect until the end of the term of the contract or until the project has 
been closed-out unless earlier terminated pursuant to the termination provisions of the 
contract.   
 
20.  EXECUTION OF CONTRACT DOCUMENTS 
 
Upon notification of Award of Contract, the County shall furnish the Contractor the 
conformed copies of Contract Documents for execution by the Contractor and Contractor’s 
surety. 
 
Within ten (10) days after receipt the Contractor shall return all the documents properly 
executed by the Contractor and the Contractor’s surety.  Attached to each document shall 
be an original power-of-attorney for the person executing the bonds for the surety and 
certificates of insurance for the required insurance coverage.    
 
After receipt of the documents executed by the Contractor and his surety with the power-of-
attorney and certificates of insurance, the County shall complete the execution of the 
documents.  Distribution of the completed documents will be made upon completion. 
Should the contractor and/or surety fail to execute the documents within the time specified, 
the County shall have the right to proceed on the Bid Bond accompanying the bid. 
 
If the County fails to execute the documents within the time limit specified, the Contractor 
shall have the right to withdraw the Contractor’s bid without penalty. 
 
Should an extension of any of the time limits stated above be required, this shall be done 
only by mutual agreement between both parties. 
 
Any agreement or contract resulting from the acceptance of a bid shall be on a County 
approved document form.  The County reserves the right to reject any agreement that does 
not conform to the Invitation for Bid and any County requirements for agreements and 
contracts.  The County reserves the right to modify the agreement resulting from this bid 
upon the recommendation of the County Attorney. 
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21.  EQUAL EMPLOYMENT OPPORTUNITY (“EEO”) IN PURCHASING AND 
CONTRACTING 

 
To be eligible for award of this Agreement, the Bidder must certify and fully comply with the 
requirements, terms, and conditions of the County’s Non Discrimination in Contracting and 
Procurement. 
 
22.  JOINT VENTURE 
  
Any Bidder intending to respond to this solicitation as a joint venture must submit an 
executed joint venture agreement with its offer.  The agreement must designate those 
persons or entities authorized to execute documents or otherwise bind the joint venture in all 
transactions with Fulton County, or be accompanied by a document, binding upon the joint 
venture and its constituent members, making such designation.  Offers from joint ventures 
that do not include these documents will be rejected as being non-responsive. 
 
23.  CONTRACTORS COMPLIANCE WITH ALL ASSURANCES AND/OR PROMISES 

MADE IN RESPONSE TO PROCUREMENT 
 
Should any Bidder submit a response to the County promising to provide a certain level of 
service for either the scope of work, MFBE participation, or any other matter, including 
where such promise or assurance is greater than what is required by the procurement 
documents, and should this response containing the promise or assurance be accepted by 
the County and made a part of the Contract Documents, then this degree or level of service 
promised by the bidder relating to the scope of work, MFBE participation, or other matter 
shall be considered to be a material part of the Agreement between the bidder and the 
County, such that the bidder’s failure to provide the agreed upon degree or level of service 
or participation shall be a material breach of the Agreement giving the County just cause to 
terminate the Agreement for cause, pursuant to the General Conditions of the Agreement. 
  
24.  GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT 
 
This Invitation to Bid is subject to the Georgia Security & Immigration Compliance Act.  
Effective July 1, 2013, bidders and proposers are notified that all bids/proposals for services 
that are to be physically performed within the State of Georgia must be accompanied by 
proof of their registration with and continuing and future participation in the E-Verify program 
established by the United States Department of Homeland Security.  Physical performance 
of services means any performance of labor or services for a public employer using a 
bidding process or by contract wherein the labor or services exceed $2,499.99 99 (except 
for services performed by an individual who is licensed pursuant to Title 26, Title 43, or the 
State Bar of Georgia).  
 
A completed affidavit must be submitted on the top of the bid/proposal at the time of 
submission, prior to the time for opening bids/proposals.  Under state law, the County 
cannot consider any bid/proposal which does not include a completed affidavit.  It is not the 
intent of this notice to provide detailed information or legal advice concerning the Georgia 
Security & Immigration Compliance Act.  All bidders/proposers intending to do business with 
the County are responsible for independently apprising themselves and complying with the 
requirements of that law and its effect on County procurements and their participation in 
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those procurements.  For additional information on the E-Verify program or to enroll in the 
program, go to: https://e-verify.uscis.gov/enroll. 
 
The Director of Purchasing & Contract Compliance is authorized to conduct random audits 
of a contractor’s or subcontractors’ compliance with the Illegal Immigration Reform and 
Enforcement Act and the rules and regulations of the Georgia Department of Labor.  
 
See Section 00420, Purchasing Forms & Instructions for declarations and affidavits.  
 
25. SUBCONTRACTING OPPORTUNITIES 
 
Potential prime contractors submitting a bid on this project for Fulton County and are 
seeking subcontractors and/or suppliers can advertise those subcontracting opportunities on 
the County’s website, http://www.fultoncountyga.gov under “Subcontracting Bid 
Opportunities”.   
 
26.  TERM OF CONTRACT  
 
The term of the Agreement shall be for a period of six hundred forty calendar days, or as 
may be amended under the Agreement to comprise the Agreement Time.  Contractor shall 
commence the Work within ten calendar days after receipt of Notice to Proceed and shall 
substantially complete the Work within two hundred seventy (270) calendar days from 
issuance of the Notice to Proceed and finally complete the Work within three hundred 
calendar (300) days of issuance of the Notice to Proceed. 
 
27.   AUTHORIZATION TO TRANSACT BUSINESS   
 
If the Contractor is a corporation or corporations combined to form a joint venture, the 
corporation or members of the joint venture team, prior to Agreement execution, must 
submit documentary evidence from the Secretary of State that the corporation is in good 
standing and that the corporation is authorized to transact business in the State of Georgia. 
 
28.  PRE-WORK CONFERENCE    
 
A pre-work conference will be held with the successful Bidder and all known Subcontractors 
at a time and place set by the County. 
 
29.  SUBSTITUTIONS 
 
 No substitutions. 
 
30.   RIGHT TO PROTEST 
 
Any actual bidder or offeror that has submitted a bid/proposal for a particular procurement 
and is aggrieved in connection with the solicitation or award of the contract shall protest in 
writing to the purchasing agent after the date that the specific bid or proposal is submitted. 
No protest will be accepted or considered prior to the date the specific bid or proposal is 
submitted; it will be considered untimely. All protests shall set forth in full detail the factual 
and legal bases for the protest and specific relief sought by the protestor. Protests arising 
from factual or legal bases that the protestor knew or should have known prior to the 
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submission of the bid/proposal must be submitted within three business days of the 
submission of the bid/proposal. Protests arising from factual or legal bases that the protestor 
knew or should have known subsequent to the date the bid/proposal was submitted must be 
submitted within ten business days after the protestor knew or should have known of such 
bases, but in no event shall any protest be submitted more than ten business days after the 
award of the contract. Untimely protests will not be considered by the purchasing agent and 
will be simply denied as untimely. Decisions on timeliness by the purchasing agent are not 
appealable. An oral protest or a protest to an official, employee, User Department, or other 
person apart from the Director of Purchasing & Contract Compliance does not comply. 
 
31.  BID GENERAL CONDITIONS 
 

1. Proposals may be withdrawn upon receipt of a written request prior to the stated 
due date and time.   If a firm seeks to withdraw a proposal after the due date and time, 
the firm must present a notarized statement indicating that an error was made, with an 
explanation of how it occurred.  The withdrawal request must be accompanied by 
documentation supporting the claim.  Prior to approving or disapproving the request, an 
opinion will be obtained from Fulton County’s Legal Counsel indicating whether the firm 
is bound by its proposal. 
 
 Proposals for projects that are solicited pursuant to the Georgia Local 
Government Public Works Construction Law (O.C.G.A. §36-91-1 et seq.) may be 
withdrawn as follows: 
 
 The County must advise Offerors in the request for proposals of the number of 
days that Offerors will be required to honor their proposals. If an Offeror is not selected 
within 60 days of opening the proposals, any Offeror that is determined by the 
governmental entity to be unlikely of being selected for contract award will be released 
from the proposal. 
 
2. Fulton County shall be the sole judge of the quality and the applicability of all 
proposals.  Design, features, overall quality, local facilities, terms and other pertinent 
considerations will be taken into account in determining acceptability. 
 
3. The successful Offeror must assume full responsibility for delivery of all goods 
and services proposed.   
 
4. The successful Offeror must assume full responsibility for replacement of all 
defective or damaged goods and/or performance of contracted services within thirty (30) 
days’ notice by the County of such defect, damage or deficiency. 
 
5. The successful Offeror must assume full responsibility for providing warranty 
service on all goods, materials, or equipment provided to the County with warranty 
coverage.  Should a vendor be other than the manufacturer, the vendor and not the 
County is responsible for contacting the manufacturer.  The Offeror is solely responsible 
for arranging for the service to be performed. 
 
6. The successful Offeror shall be responsible for the proper training and 
certification of personnel used in the performance of the services proposed. 
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7. The successful Offeror shall not assign, transfer, convey, sublet, or otherwise 
dispose of any contract resulting from the RFP or of any of its rights, title or interest 
therein without prior written consent of the Fulton County Board of Commissioners. 
 
8. In case of default by the successful Offeror, Fulton County may procure the 
articles or services from another source and hold the successful Vendor responsible for 
any resultant excess cost. 
 
9. All proposals and bids submitted to Fulton County are subject to the Georgia 
“Open Records Act”, Official Code of Georgia, Annotated (O.C.G.A.) § 50-18-70 et seq.  
 
10. All proposals and bids submitted to Fulton County involving Utility Contracting 
are subject to the Georgia law governing licensing of Utility Contractors, O.C.G.A. §43-
14-8.2(h).  

 
32.  SUBMITTALS 

 
The following submittals must be completed and submitted with the Bid Submittal.  This 
checklist is provided to ensure that the Bidder submits certain required information with its 
Bid. 

 Bid Submittal Check Sheet    Check 
(√) 

1.  Georgia Security and Immigration Contractor 
Affidavit(s) and Agreements 

 

2.  Georgia Security and Immigration Subcontractor 
Affidavit(s) 

 

3.  Bid Form w/Pricing Sheets  

4.  Acknowledgment of Addenda  

5.  Bid Bond  

6.  Non-Collusion Affidavit  

7.  Certificate of Acceptance of Request for Bid  

8.  Georgia Utility Contractor’s License (if applicable)  

9.  Georgia General Contractors License (if applicable)  

10.  Georgia Professional License (if applicable)  

11.  Certificate Regarding Debarment  

12.  Disclosure Form and Questionnaire  

13.  Office of Contract Compliance Requirements 
(submitted in a separate envelope) 

 

14.  Proof of Insurance Coverage  

END OF SECTION 
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SECTION 2 

BID FORM 

 
Submitted To:  Fulton County Government 
 
Submitted By:  ______________________ 
 
For:  15ITB99711A-MH Evidence Presentation System and Installation                                               
 

Submitted on ____________________, 2015. 
 
The undersigned, as Bidder, hereby declares that the only person or persons interested in the 
Bid as principal or principals is or are named herein and that no other person than herein 
mentioned has any interest in this Bid or in the Contract to be entered into; that this Bid is made 
without connection with any other person, company or parties making a Bid; and that it is in all 
respects fair and in good faith without collusion or fraud. 
 
The Bidder further declares that he has examined the site of the work and informed himself fully 
in regard to all conditions pertaining to the place where the work is to be done; that he has 
examined the Drawings and Specifications for the work and contractual documents relative 
thereto, and has read all instructions to Bidders and General Conditions furnished prior to the 
openings of bids; that he has satisfied himself relative to the work to be performed. 
 
The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of 
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all 
necessary materials, equipment, machinery, tools, apparatus, means of transportation and labor 
necessary, and to complete the construction of the work in full and complete accordance with 
the shown, noted, and reasonably intended requirements of the Specifications and Contract 
Documents to the full and entire satisfaction of the Board of Commissioners of Fulton County, 
Atlanta, Georgia, with a definite understanding that no money will be allowed for extra work 
except as set forth in the attached General Conditions and Contract Documents for the following 
prices. 
 
THE BASE BID IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY 
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST RESPONSIBLE 
BIDDER. 
 
The base bid may not be withdrawn or modified for a period of sixty (60) days following the 
receipt of bids. 
 
BASE BID AMOUNT (Do not include any Bid Alternates) 
 
$             
(Dollar Amount In Numbers) 
 
             
(Dollar Amount in Words) 
 



 

  
#15ITB99711A-MH 

Evidence Presentation System and Installation  
6-20 

The Bidder agrees hereby to commence work under this Contract, with adequate personnel and 
equipment, on a date to be specified in a written “Notice to Proceed” from the County.   
 
The Bidder declares that he understands that the quantities shown for the unit prices items are 
subject to either increase or decrease, and that should the quantities of any of the items of work 
be increased, the Bidder proposes to do the additional work at the unit prices stated herein; and 
should the quantities be decreased, the Bidder also understands that payment will be made on 

the basis of actual quantities at the unit price bid and will make no claim for anticipated profits 
for any decrease in quantities; and that actual quantities will be determined upon completion of 
work, at which time adjustments will be made to the contract amount by direct increase or 
decrease. 
 
BASE BID AMOUNT  
Cost associated with sections 08-34-63, 08-71-63, 11-19-00, and 28-05-00 and 28-05-10 of the 
bid specifications as it pertains to the installation of swing door locks, sliding door operators, and 
associated controls on all listed floors. 
 
The Bidder furthermore agrees that, in the case of a failure on his part to execute the Contract 
Agreement and Bonds within ten days after receipt of conformed contract documents for 
execution, the Bid Bond accompanying his bid and the monies payable thereon shall be paid 
into the funds of the Owner as liquidated damages for such failure. 
Enclosed is a Bid Bond in the approved form, in the sum of: 
 
          Dollars 
 
($   ) according to the conditions of “Instructions to Bidders” and provisions  

thereof.  

The undersigned acknowledges receipt of the following addenda (list by the number and date 
appearing on each addendum) and thereby affirms that its Bid considers and incorporates any 
modifications to the originally issued Bidding Documents included therein. 
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
 
BIDDER:            
 
  Signed by:           
    [Type or Print Name] 
 
 Title:            
 
Business Address:          
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 Business Phone:             
 
 
Note:  If the Bidder is a corporation, the Bid shall be signed by an officer of the corporation; if a 
partnership, it shall be signed by a partner.  If signed by others, authority for signature shall be 
attached. 
 
The full name and addresses of persons or parties interested in the foregoing Bid, as principals, 
are as follows:  
 
 

Name Address 

              

              

              

              

              

              

              

 
END OF SECTION 
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SECTION 2 

Bid Pricing Form 
 

 
 

*Must bid all line items 
 

 
 
 
 
 
 
 
 
 
 

PRODUCT QTY 

EA 

EA 

 

UNIT COST TOTAL COST 

Evidence Presentation System and 
Installation and shipping, to include: 

 Custom Media cabinet/Equipment 
Cabinet and Assembly (Closed 
Dimensions 26-1/4” deep, 32-5/8” 
wide, 47-1/2” high:  Open Dimensions 
34-3/4” deep (keyboard tray out), 70-
5/8” wide, 53-1/4” high. 

 5) Planar 24" 1080p monitors 

 1 in 4 out HDMI distribution amplifier 

 1 in 2 out HDMI distribution amplifier 

 4 in 1out HDMI switch 

 VGA to HDMI converter 

 50' HDMI cables 

 lumens p751 1080p document 
camera 

 HP minitower w/P4 3gh processor, 
1gb ram, 250hd  
4200 Lumens True 1080p Native 
Resolution Projector 

 96” Electric w/ remote projector 
Screen 

 

    9  $ $ 

 60" 1080p LED HDTV                                    1 EA      CR 3B      

 
$ 

 

TOTAL COST 

 

$ 
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SECTION 3 

 
BOND FORMS 

 
(NON – APPLICABLE) 
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SECTION 4 

 
SCOPE OF WORK AND TECHNICAL SPECIFICATIONS 

 
31.  SCOPE OF WORK 
 
1. Project Description:  Evidence Presentation System is to be installed in each of     

Courtrooms listed for State Court Division of Fulton County.  See Section 9 
1.1  Delivery and Installation of Equipment within designated time.  Installation to be 

determined and contingent upon kickoff meeting.  See Section 9 
      1.2  Testing and Implementation for signoff upon approval of final inspection. 
      1.3. Definite Schedule for work to be determined.  
      1.4. Removal and Disposal of all materials utilized in performance of work. 

 
2. Objective:  Upon award to chosen vendor. 
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SECTION 5 

 Insurance and Risk Management Provisions 

Evidence Presentation System Services    
 
It is Fulton County Government’s practice to obtain Certificates of Insurance from our Contractors and 

Vendors. Insurance must be written by a licensed agent in a company licensed to write insurance in the 

State of Georgia, with an A.M. Best rating of at least A- VI, subject to final approval by Fulton County. 

Respondents shall submit with the bid/proposal evidence of insurability satisfactory to Fulton County 

Government as to form and content. Either of the following forms of evidence is acceptable:  

 

 A letter from an insurance carrier stating that upon your firm/company being the 

successful Bidder/Respondent that a Certificate of Insurance shall be issued in 

compliance with the Insurance and Risk Management Provisions outlined below.  

 A Certificate of Insurance complying with the Insurance and Risk Management 

Provisions outlined below (Request for Bid/Proposal number and Scope of Services 

must appear on the Certificate of Insurance).  

 A combination of specific policies written with an umbrella policy covering liabilities in 

excess of the required limits is acceptable to achieve the applicable insurance coverage 

levels. 

 

Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits equal to 

or greater than the limits described below. Proof of insurance must be provided to Fulton County 

Government prior to the start of any activities/services as described in the bid document(s). Any and all 

Insurance Coverage(s) and Bonds required under the terms and conditions of the contract shall be 

maintained during the entire length of the contract, including any extensions or renewals thereto, and until 

all work has been completed to the satisfaction of Fulton County Government. 

 

Accordingly the Respondent shall provide a certificate evidencing the following: 

 
1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE – 

STATUTORY (In compliance with the Georgia Workers Compensation Acts and any other 

State or Federal Acts or Provisions in which jurisdiction may be granted)    

 

Employer’s Liability Insurance BY ACCIDENT    EACH ACCIDENT    $100,000 

Employer’s Liability Insurance BY DISEASE        POLICY LIMIT          $500,000 

Employer’s Liability Insurance BY DISEASE        EACH EMPLOYEE   $100,000 

 

2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability 

Insurance) 

Bodily Injury and Property Damage Liability Each Occurrence    $1,000,000 

(Other than Products/Completed Operations)                          General Aggregate                  $2,000,000 

 

Products\Completed Operation       Aggregate Limit $2,000,000 

Personal and Advertising Injury     Limits  $1,000,000 

Damage to Rented Premises   Limits                                  $100,000 

       

3. BUSINESS AUTOMOBILE LIABILITY INSURANCE 

Bodily Injury & Property Damage  Each Occurrence $1,000,000 

(Including operation of non-owned, owned, and hired automobiles). 
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4. PROFESSIONAL LIABILITY (Errors & Omission)   Each Occurrence                  $1,000,000 

 

 

Certificates of Insurance 

 
The aforementioned insurance policies shall contain or be endorsed to contain a Provision that coverage 

afforded under such policies shall not expire, be cancelled or altered without at least thirty (30) days 

written notice to Fulton County Government. Certificates of Insurance are to list Fulton County 

Government as an Additional Insured (except for Workers’ Compensation and Professional Liability), 

using ISO Additional Insured Endorsement form CG 20 10 (11/85) version, its’ equivalent or on a blanket 

basis.  

 

The Contractor/Vendor insurance shall apply as Primary Insurance before any other insurance or self-

insurance, including any deductible, non-contributory, and Waiver of Subrogation provided in favor of 

Fulton County.    

 

Additional Insured under the General Liability, Auto Liability, Umbrella Policies (with exception of 

Workers Compensation and Professional Liability), with no Cross Suits exclusion. 

 

If Fulton County Government shall so request, the Respondent, Contractor or Vendor will furnish the 

County for its inspection and approval such policies of insurance with all endorsements, or confirmed 

specimens thereof certified by the insurance company to be true and correct copies.  

 

Such certificates and notices must identify the “Certificate Holder” as follows: 

 

  Fulton County Government – Purchasing and Contract Compliance Department 

  130 Peachtree Street, S.W. 

  Suite 1168 

  Atlanta, Georgia  30303-3459  

 

Certificates must list Project Name (where applicable). 

 

  

Important: 

It is understood that neither failure to comply nor full compliance with the foregoing insurance 

requirements shall limit or relieve the Contractor/Vendor from any liability incurred as a result of 

their activities/operations in conjunction with the Contract and/or Scope of Work.  

 

 

USE OF PREMISES 

 
Contractor/Vendor shall confine its apparatus, the storage of materials and the operations of its workers to 

limits/requirements indicated by law, ordinance, permits and any restrictions of Fulton County 

Government and shall not unreasonably encumber the premises with its materials (Where applicable). 
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SECTION 5 

PROTECTION OF PROPERTY 

 
Contractor/Vendor will adequately protect its own work from damage, will protect Fulton County 

Government’s property from damage or loss and will take all necessary precautions during the progress of 

the work to protect all persons and the property of others from damage or loss.  

 

Contractor/Vendor shall take all necessary precautions for the safety of employees of the work and shall 

comply with all applicable provisions of the Federal, State and local safety laws and building codes to 

prevent accidents or injury to persons on, about, or adjacent to the premises where work is being 

performed.  

 

Contractor/Vendor shall erect and properly maintain at all times as required by the conditions and 

progress of the work, all necessary safeguards for the protection of its employees, Fulton County 

Government employees and the public and shall post all applicable signage and other warning devices to 

protect against potential hazards for the work being performed (Where applicable). 

 

 

 

 

CONTRACTOR/VENDOR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND 

AGREEING TO COMPLY WITH THE AFOREMENTIONED REQUIREMENTS, AND THE 

REPRESENTATIVE OF THE CONTRACTOR/VENDOR IDENTIFIED BELOW IS 

AUTHORIZED TO SIGN CONTRACTS ON BEHALF OF THE RESPONDING 

CONTRACTOR/VENDOR. 

 

 

 

COMPANY: ___________________________  SIGNATURE: __________________________ 

 

 

NAME: _______________________________ TITLE: ________________________________  

 

 

DATE: _______________________________    
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SECTION 6 

PURCHASING FORMS & INSTRUCTIONS  

 
This section contains the procurement forms that are required to be executed and 
submitted with the bid package.  This section does not contain all forms required to be 
included with the bid package submittal. 
 
To be deemed responsive to this ITB, Bidders must provide the information requested and 
complete in detail all Purchasing Forms. The appropriate individual(s) authorized to 
commit the Bidder to the Project must sign the Purchasing Forms. Bidders should 
reproduce each Purchasing Form, as required, and complete the appropriate portions of 
the forms provided in this section. 
 
 

 Form A:  Non-Collusion Affidavit of Prime Bidder/Offeror 
 

 Form B:  Certificate of Acceptance of Request for Bid/Proposal Requirements 
 

 Form C:  Professional License Certifications (not applicable) 
 

 Form C1 – Georgia Utility License Contractor License 
 Form C2 – Georgia General Contractors License 
 Form C3 – Georgia Professional License 

 
 Form D:  Certification Regarding Debarment  

 
 Form E:  Disclosure Form and Questionnaire  

 
 Form F:  Georgia Security and Immigration Contractor Affidavit and Agreement 

 
 Form G:  Georgia Security and Immigration Subcontractor Affidavit 
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FORM A: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR  

 
 

STATE OF GEORGIA 
 
COUNTY OF FULTON 
 
 
I, __________________________________ certify that pursuant to Fulton County Code 
Section 102-397, this bid or proposal is made without prior understanding, agreement or 
connection with any corporation, firm or person submitting a bid for the same work, labor 
or service to be done or the supplies, materials or equipment to be furnished and is in all 
respects fair and without collusion or fraud.  I understand collusive bidding is a violation of 
state and federal law and can result in fines, prison sentences and civil damages awards.  
I agree to abide by all conditions of this bid or proposal and certify that I am authorized to 
sign this bid or proposal for the bidder. 
 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with others, 
directly or indirectly, prevented or attempted to prevent competition in such bidding or 
proposals by any means whatsoever.  Affiant further states that (s)he has not prevented or 
endeavored to prevent anyone from making a bid or offer on the project by any means 
whatever, nor has Affiant caused or induced another to withdraw a bid or offer for the 
work. 
 
Affiant further states that the said offer of ____________________________ is bona fide, 
and that no one has gone to any supplier and attempted to get such person or company to 
furnish the materials to the bidder only, or if furnished to any other bidder, that the material 
shall be at a higher price.  
 
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 20__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
 
 
 
Notary Public: ________________________________ 
 
County: _____________________________________ 
 
Commission Expires: __________________________ 
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NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER, 
AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR 
THEM IN BIDDING FOR OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS 
OATH. 
 
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER 
PERSONS WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION 
IN BIDDING FOR OR PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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FORM B:  FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL 
REQUIREMENTS 

 
This is to certify that on this day, offeror acknowledges that he/she has read this 

solicitation document, pages #                          to #                  inclusive, including any 

addenda #                     to #              exhibit(s) #         to #         , attachment(s) #              to 

#           , and/or appendices #                  to #,              in its entirety, and agrees that no 

pages or parts of the document have been omitted, that he/she understands, accepts and 

agrees to fully comply with the requirements therein, and that the undersigned is 

authorized by the offeror to submit the proposal herein and to legally obligate the offeror 

thereto.  

 
This is also to certify that the offeror has reviewed the form Fulton County contract 

included in the solicitation documents and agrees to be bound by its terms, or that the 

offeror certifies that it is submitting any proposed modification to the contract terms with its 

proposal.  The offeror further certifies that the failure to submit proposed modifications with 

the proposal waives the offeror’s right to submit proposed modifications later.  The offeror 

also acknowledges that the indemnification and insurance provisions of Fulton County’s 

contract included in the solicitation documents are non-negotiable and that proposed 

modifications to said terms may be reason to declare the offeror’s proposal as non-

responsive. 

 
 
Company:              
 
Signature:              
 
Name:               
 
Title:               
 
Date:               
 
(Corporate Seal)  
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FORM C1:  CONTRACTOR’S GEORGIA UTILITY LICENSE CERTIFICATION 

 
 
Contractor’s Name: ______________________________________________________ 
 
 
Utility Contractor’s Name: _________________________________________________ 
 
 
Expiration Date of License: ________________________________________________ 
 
 
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
 
Signed: 
______________________________________________________________________ 
 
 
Date: 
______________________________________________________________________  

 

(ATTACH COPY OF LICENSE)
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FORM C2:  CONTRACTOR’S GEORGIA GENERAL CONTRACTOR’S LICENSE 
CERTIFICATION 

 
 
Contractor’s Name: ______________________________________________________ 
 
 
General Contractor’s License Number: ______________________________________ 
 
 
Expiration Date of License: ________________________________________________ 
 
 
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
 
Signed: 
_____________________________________________________________________ 
 
 
Date: 
______________________________________________________________________  

 

(ATTACH COPY OF LICENSE)
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FORM C3:  GEORGIA PROFESSIONAL LICENSE CERTIFICATION 

 
NOTE:  Please complete this form for the work your firm will perform on this project. 
 
 
Contractor’s Name: ______________________________________________________ 
 
 
Performing work as:  Prime Contractor ____  Sub-Contractor _____ 
 
 
Professional License Type: ________________________________________________ 
 
Professional License Number: ______________________________________________ 
 
 
Expiration Date of License: ________________________________________________ 
  
 
I certify that the above information is true and correct and that the classification noted is 
applicable to the Bid for this Project. 
 
 
 
Signed: 
_____________________________________________________________________ 
 
 
Date: 
______________________________________________________________________  

 

(ATTACH COPY OF LICENSE) 
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FORM D: CERTIFICATION REGARDING DEBARMENT 

 
 
(1) The Offeror certifies that neither it or its subcontractors is presently debarred, suspended, 

proposed for debarment, declared ineligible, or otherwise excluded from doing business with 
any government agency.  Any such exclusion may cause prohibition of your firm from 
participating in any procurement by the Fulton County Government. 

 
(2) If the Offeror is unable to certify to any of the statements in this certification, such Offeror or 

subcontractor shall attach an explanation to this bid or proposal. 
 
INSTRUCTIONS FOR CERTIFICATION 
 
By signing and submitting this certification, the Offeror is providing the certification set out below: 
 
(1) The certification in this clause is a material representation of fact upon which reliance will be 

placed.  If it is later determined that the prospective vendor knowingly rendered a false 
certification, the Purchasing Agent may pursue all available remedies, including suspension 
and/or debarment, for withdrawal of award or termination of a contract. 

 
(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if at 

anytime the Offeror learns that its certification was erroneous when submitted or has become 
erroneous by reason of changed circumstances. 

 
(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in 

writing of any changes, if as a result of such changes, the Offeror certification regarding 
debarment is affected. 

 
DEBARMENT ORDINANCE 
 
The following Section 102-449 of Fulton County Code of Laws establishes the procedure for the 
debarment of contractors. 
 
Authority to suspend. 
 
After reasonable notice to the entity involved and reasonable opportunity for that entity to be heard, 
the Purchasing Agent, after consultation with user department, the County Manager and the County 
Attorney shall have the authority to suspend an entity for cause from consideration for award of 
county contracts.  As used in this section, the term entity means any business entity, individual, 
firm, contractor, subcontractor or business corporation, partnership, limited liability corporation, firm, 
contractor, subcontractor or business structured; provided, further, that any such entity shall also be 
subject to suspension under this section if any of its constituents, members, subcontractors at any 
tier of such entity’s and the entity, or any constituent or member, knew or should have known of the 
commission of the act.  The suspension shall be for a period not to exceed three (3) years unless 
cause is based on a felony conviction for an offense related or associated with fraudulent 
contracting or misappropriation of funds wherein the suspension shall not exceed seven (7) years. 
 
Causes for Suspension.  The causes for suspension include: 
 

(1) Conviction for commission of a criminal offense as an incident to obtain or attempting to 
obtain a public or private contract or subcontract, or in performance of such contract or 
subcontract; 
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(2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, receiving stolen property or other offense indicating a lack of 
business integrity or business honesty which currently, seriously and directly affects 
responsibility as a county contractor. 

 
(3) Conviction of state or federal anti-trust statues arising out of the solicitation and submission 

of bids and proposals; 
 

(4) Violation of contract provisions, as set forth below, of a character which is regarded by the 
Purchasing Agent to be so serious as to justify suspension action: 

 
a. Failure to perform in accordance with the specifications within a time limit provided 

in a county contract; 
 

b. A recent record of failure to perform or unsatisfactory performance in accordance 
with the terms of one or more contracts; provided, that failure to perform or 
unsatisfactory performance caused by acts beyond the control of the contractor 
shall not be considered to be a basis for suspension; 

 
c. Material representation of the composition of the ownership or workforce or 

business entity certified to the county as a minority business enterprise; or 
 

d. Falsification of any documents. 
 

(5) For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code of 
Ethics. 

 
(6) Knowing misrepresentation to the county, of the use which a majority owned contractor 

intends to make a minority business enterprise (a business entity at least 51 percent of 
which is owned and controlled by minority persons, as defined in Fulton County Code 
Section 102-431) as a subcontractor or a joint venture partner, in performing work under 
contract with the County. 

 
Failure to fully and truthfully provide the information required, may result in the disqualification of 
your bid/proposal from consideration or termination of the Contract, once awarded.  This document 
must be completed and included as a part of the bid/proposal package along with other required 
documents. 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty of perjury, I declare that I have examined this certification and all attachments 
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto 
are true, correct, and complete. 
 
 
      On this _______ day of _________________, 20____ 
 
 
              
      (Legal Name of Offeror)      (Date) 
 
 
              
      (Signature of Authorized Representative)   (Date) 
 
 
              
      (Title) 
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FORM E:  DISCLOSURE FORM AND QUESTIONNAIRE 

 
1.       Please provide the names and business addresses of each of the Offeror’s firm’s 

officers and directors.    
 

For the purposes of this form, the term “Offeror” means an entity that responds to a 
solicitation for a County contract by either submitting a proposal in response to a 
Request for Proposal or a Request for Qualification or a Bid in response to an 
Invitation to Bid. Describe accurately, fully and completely, their respective 
relationships with said Offeror, including their ownership interests and their 
anticipated role in the management and operations of said Offeror. 
 
 
 
 
 
 
 

 
2. Please describe the general development of said Offeror's business during the 

past five (5) years, or such shorter period of time that said Offeror has been in 
business.  

 
 
 
 
 
 
 
 
3. Please state whether any employee, agent or representative of said Offeror who is 

or will be directly involved in the subject project has or has ever: (i) directly or 
indirectly had a business relationship with Fulton County; (ii) directly or indirectly 
received revenues from Fulton County; or (iii) directly or indirectly receives 
revenues from the result of conducting business on Fulton County property or 
pursuant to any contract with Fulton County.   Please describe in detail any such 
relationship. 
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LITIGATION DISCLOSURE: 
 
Failure to fully and truthfully disclose the information required, may result in the 
disqualification of your bid or proposal from consideration or termination of the Contract, 
once awarded. 

 
1. Please state whether any of the following events have occurred in the last five (5) 

years with respect to said Offeror.  If any answer is yes, explain fully the following: 

 
(a) whether a petition under the federal bankruptcy laws or state insolvency 

laws was filed by or against said Offeror, or a receiver fiscal agent or similar 
officer was appointed by a court for the business or property of said Offeror; 

 
   Circle One:  YES   NO 

 
(b) whether Offeror was subject of any order, judgment, or decree not 

subsequently reversed, suspended or vacated by any court of competent 
jurisdiction, permanently enjoining said Offeror from engaging in any type of 
business practice, or otherwise eliminating any type of business practice; 
and 

 
   Circle One:  YES   NO 

 
(c) whether said Offeror's business was the subject of any civil or criminal 

proceeding in which there was a final adjudication adverse to said  or 
Offeror, which directly arose from activities conducted by the business unit 
or corporate division of said Offeror which submitted a bid or proposal for 
the subject project. If so please explain. 

 
   Circle One:  YES   NO 

 
2. Have you or any member of your firm or team to be assigned to this engagement 

ever been indicted or convicted of a criminal offense within the last five (5) 
years?  

 
  Circle One:  YES   NO 
 

3. Have you or any member of your firm or team been terminated (for cause or 
otherwise) from any work being performed for Fulton County or any other 
Federal, State or Local Government? 

 
  Circle One:  YES   NO 
 

4. Have you or any member of your firm or team been involved in any claim or 
litigation adverse to Fulton County or any other federal, state or local 
government, or private entity during the last three (3) years? 

 
  Circle One:  YES   NO 
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5.  been notified within the five (5) years preceding the date of this offer that any of them 
are the target of a criminal investigation, grand jury investigation, or civil enforcement 
proceeding? 

 
 Circle One:  YES   NO 

 
If you have answered “YES” to any of the above questions, please indicate the name(s) of 
the person(s), the nature, and the status and/or outcome of the information, indictment, 
conviction, termination, claim or litigation, the name of the court and the file or reference 
number of the case, as applicable.  Any such information should be provided on a 
separate page, attached to this form and submitted with your proposal. 
 
NOTE:  If any response to any question set forth in this questionnaire has been 
disclosed in any other document, a response may be made by attaching a copy of 
such disclosure.  (For example, said Offeror's most recent filings with the Securities 
and Exchange Commission (“SEC”) may be provided if they are responsive to 
certain items within the questionnaire.)  However, for purposes of clarity, Offeror 
should correlate its responses with the exhibits by identifying the exhibit and its 
relevant text. 
 
Disclosures must specifically address, completely respond and comply with all information 
requested and fully answer all questions requested by Fulton County.  Such disclosure 
must be submitted at the time of the bid or proposal submission and included as a part of 
the bid/proposal submitted for this project.   Disclosure is required for Offerors, joint 
venture partners and first-tier subcontractors. 
 
Failure to provide required disclosure, submit officially signed and notarized documents or 
respond to any and all information requested/required by Fulton County can result in the 
bid/proposal declared as non-responsive. This document must be completed and included 
as a part of the bid/proposal package along with other required documents. 
 
 
 
 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty or\f perjury, I declare that I have examined this questionnaire and all 
attachments hereto, if applicable, to the best of my knowledge and belief, and all 
statements contained hereto are true, correct, and complete. 
 
 

   On this _______ day of __________________, 20__ 
 
 
           ____ 
    (Legal Name of Proponent)     (Date) 
 
 
           ____ 
    (Signature of Authorized Representative) (Date) 
 

                        
___________________________________________ 

    (Title) 
 
 
Sworn to and subscribed before me, 
 
This _________ day of _________________________ , 20___ 
 
 
__________________________________________________ 
(Notary Public)               (Seal) 
 
 
Commission Expires _________________________________ 
                (Date)  
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FORM F:  GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND 
AGREEMENT 

 
 
Instructions: 
 
Contractors must attest to compliance with the requirements of O.C.G.A 13-10-91 and the 
Georgia Department of Labor Rule 300-10-01-.02 by executing the Contractor Affidavit 
provided.   
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STATE OF GEORGIA          
 
COUNTY OF FULTON 
 
FORM F: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT 

AND AGREEMENT  
 
By executing this affidavit, the undersigned contractor verifies its compliance with 
O.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is 
engaged in the physical performance of services1 under a contract with [insert name of 
prime contractor] _______________________________________________ on behalf 
of Fulton County Government has registered with and is participating in a federal work 
authorization program*,2 in accordance with the applicability provisions and deadlines 
established in O.C.G.A. 13-10-91. 
 
The undersigned further agrees that, should it employ or contract with any 
subcontractor(s) in connection with the physical performance of services to this contract 
with Fulton County Government, contractor will secure from such subcontractor(s) 
similar verification of compliance with O.C.G.A. 13-10-91 on the Subcontractor Affidavit 
provided in Rule 300-10-01-.08 or a substantially similar form.  Contractor further agrees 
to maintain records of such compliance and provide a copy of each such verification to the 
Fulton County Government at the time the subcontractor(s) is retained to perform such 
service. 
 
______________________________________________ 
EEV/Basic Pilot Program* User Identification Number 
 
______________________________________________ 
BY: Authorized Officer of Agent 
       (Insert Contractor Name) 
   
______________________________________________ 
Title of Authorized Officer or Agent of Contractor 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
Sworn to and subscribed before me this ______ day of _________________, 20__. 
   
Notary Public: ________________________________ 
 
County: _____________Commission Expires: __________________________________ 

                                                 
1O.C.G.A.§ 13-10-90(4), as amended by Senate Bill 160, provides that “physical performance of services” means any performance of labor or 

services for a public employer (e.g., Fulton County) using a bidding process (e.g., ITB, RFQ, RFP, etc.) or contract wherein the labor or services 
exceed $2,499.99, except for those individuals licensed pursuant to title 26 or Title 43 or by the State Bar of Georgia and is in good standing 

when such contract is  for service to be rendered by such individual. 

 
2*[Any of the electronic verification of work authorization programs operated by the United States Department of Homeland Security or any 

equivalent federal work authorization program operated by the United States Department of Homeland Security to verify information of newly 

hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603]. 
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FORM G:  GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR 
AFFIDAVIT 

 
 

Instructions: 
 
In the event that your company is awarded the contract for this project, and will be 
utilizing the services of any subcontractor(s) in connection with the physical performance 
of services pursuant to this contract, the following affidavit must be completed by such 
subcontractor(s).  Your company must provide a copy of each such affidavit to Fulton 
County Government, Department of Purchasing & Contract Compliance with the 
proposal submittal.   
 
All subcontractor affidavit(s) shall become a part of the contract and all subcontractor(s) 
affidavits shall be maintained by your company and available for inspection by Fulton 
County Government at any time during the term of the contract.  All subcontractor(s) 
affidavit(s) shall become a part of any contractor/subcontractor agreement(s) entered 
into by your company. 
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STATE OF GEORGIA          
 
COUNTY OF FULTON 
 

FORM G: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR 
AFFIDAVIT  

 
By executing this affidavit, the undersigned subcontractor verifies its compliance with 
O.C.G.A. 13-10-91, stating affirmatively that the individual, firm or corporation which is 
engaged in the physical performance of services3 under a contract with [insert name of 
prime contractor] _______________________________________________behalf of 
Fulton County Government has registered with and is participating in a federal work 
authorization program*,4 in accordance with the applicability provisions and deadlines 
established in O.C.G.A. 13-10-91. 
 
 
______________________________________________ 
EEV/Basic Pilot Program* User Identification Number 
 
 
______________________________________________ 
BY: Authorized Officer of Agent 
       (Insert Subcontractor Name) 
   
______________________________________________ 
Title of Authorized Officer or Agent of Subcontractor 
 
 
______________________________________________ 
Printed Name of Authorized Officer or Agent 
 
 
Sworn to and subscribed before me this ______ day of _________________, 20__. 
  
  
Notary Public: ________________________________ 
 
 
County: _______________________ Commission Expires: __________________ 

 

                                                 
3O.C.G.A.§ 13-10-90(4), as amended by Senate Bill 160, provides that “physical performance of services” means any performance of labor or 

services for a public employer (e.g., Fulton County) using a bidding process (e.g., ITB, RFQ, RFP, etc.) or contract wherein the labor or services 

exceed $2,499.99, except for those individuals licensed pursuant to title 26 or Title 43 or by the State Bar of Georgia and is in good standing 
when such contract is  for service to be rendered by such individual. 

 
4*[Any of the electronic verification of work authorization programs operated by the United States Department of Homeland Security or any 
equivalent federal work authorization program operated by the United States Department of Homeland Security to verify information of newly 

hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603] 

 
 

 

. 
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SECTION 7 
CONTRACT COMPLIANCE REQUIREMENTS 

 
6.1 NON-DISCRIMINATION IN PURCHASING AND CONTRACTING 
 
It is the policy of Fulton County Government that discrimination against businesses by 
reason of the race, color, gender or national origin of the ownership of any such 
business is prohibited. Furthermore, it is the policy of the Board of Commissioners 
(“Board”) that Fulton County and all vendors and contractors doing business with Fulton 
County shall provide to all businesses the opportunity to participate in contracting and 
procurement paid, in whole or in part, with monetary appropriations of the Board without 
regard to the race, color, gender or national origin of the ownership of any such 
business.  Similarly, it is the policy of the Board that the contracting and procurement 
practices of Fulton County should not implicate Fulton County as either an active or 
passive participant in the discriminatory practices engaged in by private contractors or 
vendors  seeking to obtain contracts with Fulton County.   
 
Implementation of Equal Employment Opportunity (EEO) Policy 
 
The County effectuates Equal Employment Opportunity thru Policy #800-8, Non-
Discrimination in Contracting and Procurement. This policy considers racial and gender 
workforce availability. The availability of each workgroup is derived from the work force 
demographics set forth in the 2000 Census EEO file prepared by the United States 
Department of Commerce for the applicable labor pool normally utilized for the contract. 
 
Monitoring of EEO Policy 
 
Upon award of a contract with Fulton County, the successful bidder/proposer must 
complete an Equal Employment Opportunity Report (EEOR), describing the racial and 
gender make-up of the firm’s work force.  If the EEOR indicates that the firm’s 
demographic composition indicates underutilization of employee’s of a particular ethnic 
group for each job category, the firm will be required to submit an aggressive action 
plan setting forth steps the firm will take to address the identified underutilization. 
 
6.2 EQUAL BUSINESS OPPORTUNITY PLAN (EBO PLAN)   
 
In addition to the proposal submission requirements, each vendor must submit an 
Equal Business Opportunity Plan (EBO Plan) with their bid/proposal.  The EBO Plan is 
designed to enhance the utilization of a particular racial, gender or ethnic group by a 
bidder/proposer, contractor, or vendor or by Fulton County.  The respondent must 
outline a plan of action to encourage and achieve diversity and equality in the available 
procurement and contracting opportunities with this solicitation.   
  
The EBO Plan must identify and include: 
 

1. Potential opportunities within the scope of work of this solicitation that will allow 
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for participation of racial, gender or ethnic groups. 
 

2. Efforts that will be made by the bidder/proposer to encourage and solicit minority 
and female business utilization in this solicitation. 

 
Fulton County encourages joint ventures, teaming, partnering and mentor-protégé 
relationships with minority and female businesses in an effort to achieve contracting and 
procurement diversity. 
 
Prompt Payment:  The prime contractor must certify in writing and must document all 
subcontractors, sub-consultants and suppliers have been promptly paid for work and 
materials, (less any retainage by the prime contractor prior to receipt of any further 
progress payments).  In the event the prime contractor is unable to pay subcontractors, 
sub-consultants or suppliers until it has received a progress payment from Fulton 
County, the prime contractor shall pay all subcontractors, sub-consultants or suppliers 
funds due from said progress payment within forty-eight (48) hours of receipt of 
payment from Fulton County.  In no event shall a subcontractor, sub-consultant or 
supplier be paid later than fifteen (15) days as provided for by state law.   
 
6.3 DETERMINATION OF GOOD FAITH EFFORTS 
 
During the course of the project, the Prime Contractor shall demonstrate that they have 
made all efforts reasonably possible to ensure that Minority and Female Business 
Enterprises (MFBE) have had a full and fair opportunity to compete and win 
subcontracts on this project.  The Prime Contractor is required to include all outreach 
attempts that would demonstrate a “Good Faith Effort” in the solicitation of sub-
consultants/subcontractors. 
 
Written documentation demonstrating the Prime Contractor’s outreach efforts to identify, 
contact, contract with or utilize Minority or Female owned businesses shall include 
holding pre-bid conferences, publishing advertisements in general circulation media, 
trade association publications, minority-focused media, and the County’s bid board, as 
well as other efforts. 
 
Include a list of publications where the advertisement was placed as well as a copy of 
the advertisement. Advertisement shall include at a minimum, scope of work, project 
location, location(s) of where plans and specifications may be viewed or obtained and 
trade or scopes of work for which subcontracts are being solicited. 
 
6.4 REQUIRED FORMS AND EBO PLAN 
 
In order to be compliant with the intent and provisions of the Fulton County Non-
Discrimination in Purchasing and Contracting Ordinance (99-0960), bidders/proposers 
must submit the following completed documents.  Failure to provide this information 
shall result in the proposal being deemed non-responsive. 
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 Exhibit A – Promise of Non-Discrimination 
 Exhibit B – Employment Report 
 Exhibit C – Schedule of Intended Subcontractor Utilization 
 Exhibit D – Letter of Intent to Perform as a Subcontractor or Provide 

Materials or Services 
 Exhibit E – Declaration Regarding Subcontractors Practices 
 Exhibit F – Joint Venture Disclosure Affidavit 
 Equal Business Opportunity Plan (EBO Plan).   This document is not a 

form rather a statement created by the bidder/proposer on its company 
letter head addressing the EBO Plan requirements. 

 
The following document must be completed as instructed if awarded the project: 
 

 Exhibit G – Prime Contractor’s Subcontractor Utilization Report 
 
All Contract Compliance documents (Exhibits A – H and EBO Plan) are to be placed in 
a separate sealed envelope clearly marked “Contract Compliance”.  The EBO Plan 
must be submitted on company letterhead.  These documents are considered part of 
and should be submitted with the Technical Proposal. 
 
 
 
 



 

  
#15ITB99711A-MH 

Evidence Presentation System and Installation  
6-49 

EXHIBIT A – PROMISE OF NON-DISCRIMINATION 
 
“Know all persons by these presents, that I/We (                   ),    
         Name 
 
              
  Title      Firm Name 
Hereinafter “Company”, in consideration of the privilege to bid on or obtain contracts funded, in 
whole or in part, by Fulton County, hereby consent, covenant and agree as follows: 
 

1) No person shall be excluded from participation in, denied the benefit of, or 
otherwise discriminated against on the basis of race, color, national origin or 
gender in connection with any bid submitted to Fulton County for the 
performance of any resulting there from, 

 
2) That it is and shall be the policy of this Company to provide equal opportunity to 

all businesses seeking to contract or otherwise interested in contracting with this 
Company without regard to the race, color, gender or national origin of the 
ownership of this business, 

 
3) That the promises of non-discrimination as made and set forth herein shall be 

continuing in nature and shall remain in full force and effect without interruption, 
 

4) That the promise of non-discrimination as made and set forth herein shall be 
made a part of, and incorporated by reference into, any contract or portion 
thereof which this Company may hereafter obtain, 

 
5) That the failure of this Company to satisfactorily discharge any of the promises of 

non-discrimination as made and set forth herein shall constitute a material 
breach of contract entitling the Board to declare the contract in default and to 
exercise any and all applicable rights and remedies, including but not limited to 
cancellation of the contract, termination of the contract, suspension and 
debarment from future contracting opportunities, and withholding and/or forfeiture 
of compensation due and owning on a contract; and 

 
6) That the bidder shall provide such information as may be required by the Director 

of Contract Compliance pursuant to Section 4.4 of the Fulton County Non-
Discrimination in Purchasing and Contracting Ordinance. 

 
 

SIGNATURE:            
 
ADDRESS:             
 
              
 
TELEPHONE NUMBER:           
 



NON-DISCRIMINATION IN PURCHASING AND CONTRACTING 

 
It is the policy of Fulton County Government that discrimination against businesses by reason of the race, color, gender or national origin of the 
ownership of any such business is prohibited. Furthermore, it is the policy of the Board of Commissioners (“Board”) that Fulton County and all 
vendors and contractors doing business with Fulton County shall provide to all businesses the opportunity to participate in contracting and 
procurement paid, in whole or in part, with monetary appropriations of the Board without regard to the race, color, gender or national origin of 
the ownership of any such business.  Similarly, it is the policy of the Board that the contracting and procurement practices of Fulton County 
should not implicate Fulton County as either an active or passive participant in the discriminatory practices engaged in by private contractors or 
vendors  seeking to obtain contracts with Fulton County.   

 

The following demographic employment information must be submitted with this quote. 
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JOB CATEGORIES 
 
 

 
WHITE 

(Not 
Hispanic 
Origin) 

BLACK or 
AFRICAN 

AMERICAN 
(Not of 

Hispanic 
Origin) 

 
HISPANIC 
or LATINO 

 
AMERICAN 
INDIAN or 
ALASKAN 
NATIVE 
(AIAN) 

 
 

ASIAN 

NATIVE 
HAWAIIAN 
or OTHER 
PACIFIC 

ISLANDER 
(NHOP) 

 
TWO or 
MORE 
RACES 

 M F M F M F M F M F M F M F 

EXECUTIVE/SENIOR LEVEL 
OFFICIALS and MANAGERS 

              

FIRST/MID LEVEL OFFICIALS and 
MANAGERS 

              

PROFESSIONALS               

TECHNICIANS               

SALES WORKERS               

ADMINISTRATIVE SUPPORT 
WORKERS 

              

CRAFT WORKERS               

OPERATIVES               

LABORERS & HELPERS               

SERVICE WORKERS               

TOTAL               

 
 

FIRMS’S NAME  
ADDRESS  
TELEPHONE  
EMAIL ADDRESS     

Submitted by:  Date Completed:  
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EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 
If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this 
form must be completed and submitted with the bid/proposal.   All prime bidders/proposers 
must include Letter(s) of Intent (Exhibit D) in the bid document for all subcontractors who will be 
utilized under the scope of work/services. 
 

Prime Bidder/Proposer:           
 
ITB/RFP Number:            
 
Project Name or Description of Work/Service(s):       
 
              
 
              
 
 
1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is         is not      a 
minority or female owned and controlled business enterprise.  (Please indicate below the portion 
of work, including, percentage of bid/proposal amount that your firm will carry out directly):    
 
             
            
 

2. If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture 
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement. 

 
3. Sub-Contractors (including suppliers) to be utilized in the performance of this scope of 

work/service(s), if awarded, are: 
 
 
 

SUBCONTRACTOR NAME:          
ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:    COUNTY CERTIFIED**     
WORK TO BE PERFORMED:         
              
DOLLAR VALUE OF WORK: $     PERCENTAGE VALUE:        % 
 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE);  **If yes, please attach copy of recent 
certification.  
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SUBCONTRACTOR NAME:          

ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:         
              
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:        % 
 

 
SUBCONTRACTOR NAME:          

ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:         
              
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:        % 
 

 
SUBCONTRACTOR NAME:          

ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:         
              
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:        % 
 

 
SUBCONTRACTOR NAME:          

ADDRESS:             
              
PHONE:             
CONTACT PERSON:           
ETHNIC GROUP*:     COUNTY CERTIFIED**    
WORK TO BE PERFORMED:         
              
DOLLAR VALUE OF WORK: $    PERCENTAGE VALUE:        % 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE); **If yes, please attach copy of recent 
certification.  
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Total Dollar Value of Subcontractor Agreements: ($) 
 
 

 
Total Percentage Value: (%) 
 
 

CERTIFICATION:  The undersigned certifies that he/she has read, understands and agrees to 
be bound by the Bid/Proposer provisions, including the accompanying Exhibits and other terms 
and conditions regarding sub-contractor utilization.  The undersigned further certifies that he/she 
is legally authorized by the Bidder/Proposer to make the statement and representation in this 
Exhibit and that said statements and representations are true and correct to the best of his/her 
knowledge and belief.  The undersigned understands and agrees that if any of the statements 
and representations are made by the Bidder/Proposer knowing them to be false, or if there is a 
failure of the intentions, objectives and commitments set forth herein without prior approval of 
the County, then in any such event the Contractor’s acts or failure to act, as the case may be, 
shall constitute a material breach of the contract, entitling the County to terminate the Contract 
for default.  The right to so terminate shall be in addition to, and in lieu of, any other rights and 
remedies the County may have for other defaults under the contract. 
 
 

Signature:      Title:       
 
Firm or Corporate Name:           
 
Address:             
 
              
 
Telephone: (         )            

Fax Number: (        )           

Email Address:            



 

  
#15ITB99711A-MH 

Evidence Presentation System and Installation  
6-54 

EXHIBIT D  
 

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
OR  

PROVIDE MATERIALS OR SERVICES 
 

This form must be completed by ALL known subcontractor and submitted with the bid/proposal.  The 
Prime Contractor must submit Letters of Intent for ALL known subcontractors at time of bid submission. 

 
To:              

(Name of Prime Contractor Firm) 
 

From:              
(Name of Subcontractor Firm) 

 
ITB/RFP Number:            
 
Project Name:            
 
The undersigned is prepared to perform the following described work or provide materials or 
services in connection with the above project (specify in detail particular work items, materials, 
or services to be performed or provided): 
 

Description of Work 

Project 
Commence 

Date 

Project 
Completion 

Date 

Estimated 
Dollar 

Amount 

        

        

        

        

        

        

 
             
  (Prime Bidder)     (Subcontractor) 
 
Signature      Signature     
 
Title       Title      
 
Date       Date      
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EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES 

 
If the bidder/proposer does not intend to subcontract any portion of the scope of work 
services(s), this form must be completed and submitted with the bid/proposal. 
  
       hereby declares that it is my/our intent to  
                              (Bidder) 
 
perform 100% of the work required for         
       (ITB/RFP Number) 
 
              
     (Description of Work) 
 
In making this declaration, the bidder/proposer states the following: 
 

1. That the bidder/proposer does not customarily subcontract elements of this type 
project, and normally performs and has the capability to perform and will perform all 
elements of the work on this project with his/her own current work forces; 

 
2. If it should become necessary to subcontract some portion of the work at a later 

date, the bidder/proposer will comply with all requirements of the County’s Non-
Discrimination Ordinance in providing equal opportunities to all firms to subcontract 
the work.  The determination to subcontract some portion of the work at a later date 
shall be made in good faith and the County reserves the right to require additional 
information to substantiate a decision made by the bidder/proposer to subcontract 
work following the award of the contract.  Nothing contained in this provision shall be 
employed to circumvent the spirit and intent of the County’s Non-Discrimination 
Ordinances; 

 
3. The bidder will provide, upon request, information sufficient for the County to verify 

Item Number one. 
 
 

AUTHORIZED COMPANY REPRESENTATIVE 
 

Name:       Title:      Date:   
 
Signature:             
 
Firm:              
 
Address:             
 
Phone Number:            
 
Fax Number:             
 
Email Address:            
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EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT 
 
ITB/RFP No.     
 
Project Name    
 
 
This form must be completed and submitted with the bid/proposal if a joint venture 
approach is to be undertaken. 
 
In order to evaluate the extent of small, minority and female business involvement being 
proposed by a Bidder/Proposer, certain relevant information must be provided prior to 
contract award.  The information requested below is to clearly identify and explain the 
extent of small business participation in the proposed joint venture.  All items must be 
properly addressed before the business entity can be evaluated. 
 
 

1. Firms: 
 
1) Name of Business:        
  Street Address:         
  Telephone No.:         
  Nature of Business:        
 
2) Name of Business:        
  Street Address:         
  Telephone No.:         
  Nature of Business:        
 
3) Name of Business:        
  Street Address:         
  Telephone No.:         
  Nature of Business:        
 
 
NAME OF JOINT VENTURE (If applicable):       
 
ADDRESS:            
 
           _____ 
 
PRINCIPAL OFFICE:      ________________ 
 
OFFICE PHONE:         _____
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Note:  Attach additional sheets as required 
 

1. Describe the capital contributions by each joint venturer and accounting thereof. 
 
 

2. Describe the financial controls of the joint venture, e.g., will a separate cost center be 
established?  Which venturer will be responsible for keeping the books?  How will the 
expense therefore be reimbursed?  What is the authority of each joint venture to 
commit or obligate the order? 

 
 

3. Describe any ownership, options for ownership, or loans between the joint ventures.  
Identify terms thereof. 

 
 

4. Describe the estimated contract cash flow for each joint venturer. 
 
 

5. To what extent and by whom will the on-site work be supervised? 
 
 

6. To what extent and by whom will the administrative office be supervised? 
 
 

7. Which joint venturer will be responsible for material purchases including the 
estimated cost thereof?  How will the purchase be financed? 

 
 

8. Which joint venturer will provide equipment?  What is the estimated cost thereof?  
How will the equipment be financed? 

 
 

9. Describe the experience and business qualifications of each joint venturer. 
 
 

10. Submit a copy of all joint venture agreements and evidence of authority to do 
business in the State of Georgia as well as locally, to include all necessary business 
licenses. 

 
11. Percent of Minority/Female Business Enterprises ownership by each joint venture in 
terms of profit and loss sharing:         
            
              
 

12. The authority of each joint venturer to commit or obligate the other:   
             

 
13. Number of personnel to be involved in project, their crafts and positions and whether 

they are employees of the Minority/Female Business Enterprises enterprise, the majority 
firm or the joint venture:           
         _________________ 



 

  
#15ITB99711A-MH 

Evidence Presentation System and Installation  
6-58 

14. Identification of control and participation in venture; list those individuals who are 
responsible for day-to-day management and policy decision-maker, including, but not 
limited to, those with prime responsibility for areas designated below; (use additional 
sheets if necessary) 

Financial  Supervision 
Name  Race  Sex  Decisions  Field Operation 
            
            
            
            
            

 

In connection with any work that these firms, as a joint venture, might be authorized to perform 

in connection with above captioned contract, we each do hereby authorize representatives of 
the Fulton County Department of Contract Compliance, Departments of Purchasing and 
Contract Compliance, and Finance, under the direction of the County Manger’s Office, to 
examine, from time to time, the books, records and files to the extent that such relate to this 
County project. 
 

WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT 
THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND 
THAT WE ARE AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS 
AFFIDAVIT AND GRANT THE ABOVE PRIVILEGE. 
 

      FOR       
        (Company) 

 

Date:             
        (Signature of Affiant) 

 

             
        (Printed Name) 

 

             
        (Company) 

 

Date:             
        (Signature of Affiant) 

 

                 
        (Printed Name) 
State of    : 
 
County of    : 
 
On this   day of   , 20 , before me, appeared _____________________, 

the undersigned officer, personally appeared _______________________________ known 

to me to be the person described in the foregoing Affidavit and acknowledges that he 

(she) executed the same in the capacity therein stated and for the purpose therein 

contained. 
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EXHIBIT – G PRIME CONTRACTOR/SUB-CONTRACTOR UTILIZATION REPORT 
 

This report must be submitted by the tenth day of each month, along with a copy of your monthly invoice (schedule of values/payment application) to Contract Compliance.  
Failure to comply shall result in the County commencing proceedings to impose sanctions to the prime contractor, in addition to pursuing any other available legal remedy.  

Sanctions may include the suspending of any payment or part thereof, termination or cancellation of the contract, and the denial of participation in any future contracts awarded 
by Fulton County. 
 
REPORTING PERIOD 

PROJECT NAME: 
  

  

 
FROM: 

  PROJECT NUMBER:   

 
TO:  

  PROJECT LOCATION:   

  
 

PRIME CONTRACTOR 
Contract 

Award Date 
Contract Award 

Amount 
Change Order 

Amount 
Contract 
Period 

% Complete 
to Date 

Name:   
  

          

Address:   
  

          

 Phone #:   
  

          

Email: 
 

      

 

AMOUNT INVOICED THIS MONTH: $                                                                                                
TOTAL AMOUNT PAID TO SUBCONTRACTORS THIS PERIOD (MONTH): $                                                                                                
TOTAL AMOUNT PAID TO SUBCONTRACTORS YEAR TO DATE: $                                                                                              
TOTAL AMOUNT PAID TO PRIME CONTRACTOR THIS PERIOD (MONTH): $                                                                                              
TOTAL AMOUNT PAID TO PRIME CONTRACTOR YEAR TO DATE: $____________________________________________________ 
  

SUBCONTRACTOR UTILIZATION (add additional rows as necessary)  
 

Name of Sub-Contractor 
 

Description of Work 
Contract 
Amount 

Amount Paid To 
Date 

Amount Requisition 
This Period 

Contract Period 
Starting Date    Ending 
Date 

              
              
              
              

                                                    
TOTALS      

            

  
Executed By:                                                                                                                                                                                                                                                          
                                                            (Signature)                                                                                                                  (Printed Name) 
 
Notary: ________________________________________________     Date: _______________________   My Commission Expires:  __________________________ 



Should you have questions regarding any of the documents contained in Section 6, 
please feel free to contact the Office of Contract Compliance at (404) 612-6300, for further 
assistance. 
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SECTION 8 

GENERAL CONDITIONS 

00700-1 FAMILIARITY WITH SITE 

Execution of this agreement by the Contractor is a representation that the Contractor 
has visited the site, has become familiar with the local conditions under which the work 
is to be performed, and has correlated personal observations with the requirements of 
this agreement. 

00700-2 CONTRACT DOCUMENTS 

This agreement consists of Owner's invitation for bid, instructions to bidders, bid form, 
performance bond, payment bond, acknowledgments, the contract, general conditions, 
special conditions, specifications, plans, drawings, exhibits, addenda, and written 
change orders.  

A. Notice of Award of Contract:  

B. Execution of Contract Documents 

Upon notification of Award of Contract, the Owner shall furnish the Contractor the 
conformed copies of Contract Documents for execution by the Contractor and the 
Contractor's surety. 

Within ten (10) days after receipt the Contractor shall return all the documents properly 
executed by the Contractor and the Contractor's surety. Attached to each document 
shall be an original power-of-attorney for the person executing the bonds for the surety 
and certificates of insurance for the required insurance coverage. 

After receipt of the documents executed by the Contractor and his surety with the 
power-of-attorney and certificates of insurance, the Owner shall complete the execution 
of the documents. Distribution of the completed documents will be made upon 
completion. 

Should the Contractor and/or Surety fail to execute the documents within the time 
specified; the Owner shall have the right to proceed on the Bid Bond accompanying the 
bid. 

If the Owner fails to execute the documents within the time limit specified, the 
Contractor shall have the right to withdraw the Contractor's bid without penalty. 

Drawings and Specifications: 

The Drawings, Specifications, Contract Documents, and all supplemental documents, 
are considered essential parts of the Contract, and requirements occurring in one are as 
binding as though occurring in all. They are intended to define, describe and provide for 
all Work necessary to complete the Project in an acceptable manner, ready for use, 
occupancy, or operation by the Owner. 

In case of conflict between the Drawings and Specifications, the Specifications shall 
govern. Figure dimensions on Drawings shall govern over scale dimensions, and 
detailed Drawings shall govern over general Drawings. 

In cases where products or quantities are omitted from the Specifications, the 
description and quantities shown on the Drawings shall govern. 
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Any ambiguities or need for clarification of the Drawings or Specifications shall be 
immediately reported to the Construction Manager in writing. Any such ambiguity or 
need for clarification shall be handled by the Construction Manager in writing.  No 
clarification of the Drawings and Specifications hereunder by the Construction Manager 
shall entitle the Contractor to any additional monies unless a Change Order has been 
processed as provided by "Changes in the Contract" hereof. 

Any work done by the Contractor following a discovery of such differing site condition or 
ambiguity or need for clarification in the Contract Drawings and Specifications prior to a 
written report to the Construction Manager shall not entitle the Contractor to additional 
monies and shall be done at the Contractor's risk. 

The Construction Manager will furnish the Contractor five (5) copies of the Contract 
Drawings and the Specifications, one copy of which the Contractor shall have available 
at all times on the Project site. 

00700-3 DEFINITIONS 

The following terms as used in this agreement are defined as follows to the extent the 
definitions herein differ or conflict with those in the Instructions for Bidders, Section 
00100, the definitions herein shall control.  

Alternate bids – the amount stated in the bid or proposal to be added to or deducted 
from the amount of the base bid or base proposal if the corresponding change in project 
scope or alternate materials or methods of construction is accepted. 

Base bid – the amount of money stated in the bid or proposal as the sum for which the 
bidder or proposer offers to perform the work. 

Change Order - an alteration, addition, or deduction from the original scope of work as 
defined by the contract documents to address changes or unforeseen conditions 
necessary for project completion. A written order to the Contractor issued by the County 
pursuant to Fulton County Policy and Procedures 800-6 for changes in the work within 
the general scope of the contract documents, adjustment of the contract price, 
extension of the contract time, or reservation of determination of a time extension. 

Construction Manager shall mean the individual designated in writing, by the Director of 
the Facilities and Transportation Services Department as the Construction Manager.  

Contractor shall mean the party of the second part to the Contract Agreement or the 
authorized and legal representative of such party. 

Contract Documents include the Contract Agreement, Contractor's Bid (including all 
documentation accompanying the Bid and any post-Bid documentation required by the 
County prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, 
Supplementary Conditions, Specifications, Drawings and addenda, together with written 
amendments, change orders, field orders and the Construction Manager's written 
interpretations and clarifications issued in accordance with the General Conditions on or 
after the date of the Contract Agreement.  

Shop drawing submittals reviewed in accordance with the General Conditions, 
geotechnical investigations and soils report and drawings of physical conditions in or 
relating to existing surface structures at or contiguous to the site are not Contract 
Documents.  
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Contract Price - The sum specified in the Agreement to be paid to the Contractor in 
consideration of the Work. 

Contract Time shall mean the number of consecutive calendar days as provided in the 
Contract Agreement for completion of the Work, to be computed from the date of Notice 
to Proceed. 

Owner or County shall mean Fulton County Government, party of the first part to the 
Contract Agreement, or its authorized and legal representatives. 

Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight 
the next day. 

Detention Equipment Contractor (“DEC”) – Any legally chartered business entity whose 
primary activity is the supply and/or installation of detention hardware equipment and 
related systems. 

Director - Director of the Facilities and Transportation Services Department of Fulton 
County, Georgia or the designee thereof. 

Engineer of Record – Hellmuth, Obata, Kassabaum, Inc., in conjunction with SafeTech 
Engineering developed the specifications and drawings referred to herein. 

Final Completion shall mean the completion of all work as required in accordance with 
the terms and conditions of the contract documents. 

Liquidated Damages shall mean the amount, stated in the Contract Agreement, which 
the Contractor agrees to pay to the Owner for each consecutive calendar day beyond 
the Contract time required to complete the Project or for failing to comply with 
associated milestones.  Liquidated Damages will end upon written notification from the 
Owner of Final Acceptance of the Project or upon written notification of from the Owner 
of completion of the milestone. 

Notice to Proceed - A written communication issued by the County to the Contractor 
authorizing it to proceed with the work, establishing the date of commencement and 
completion of the work, and providing other direction to the Contractor. 

Products shall mean materials or equipment permanently incorporated into the work. 

Program Manager - Not used in this contract.  Delete all references. 

Project Manual -  The Contract Documents.  

Provide shall mean to furnish and install. 

Substantial Completion - The date certified by the Construction Manager when all or a 
part of the work, as established pursuant to General Condition 0700-81, is sufficiently 
completed in accordance with the requirements of the contract documents so that the 
identified portion of the work can be utilized for the purposes for which it is intended. 

Work or Project - All of the services specified, indicated, shown or contemplated by the 
contract documents, and furnishing by the Contractor of all materials, equipment, labor, 
methods, processes, construction and manufacturing materials and equipment, tools, 
plans, supplies, power, water, transportation and other things necessary to complete 
such services in accordance with the contract documents to insure a functional and 
complete facility. 
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00700-4 CODES 

All codes, specifications, and standards referenced in the contract documents shall be 
the latest editions, amendments and revisions of such referenced standards in effect as 
of the date of the request for proposals for this contract. 

00700-5 REVIEW OF CONTRACT DOCUMENTS 

Before making its proposal to the County, and continuously after the execution of the 
agreement, the Contractor shall carefully study and compare the contract documents 
and shall at once report to the Construction Manager any error, ambiguity, 
inconsistency or omission that may be discovered, including any requirement which 
may be contrary to any law, ordinance, rule, or regulation of any public authority bearing 
on the performance of the work.  By submitting its proposal, the Contractor agrees that 
the contract documents, along with any supplementary written instructions issued by or 
through the Construction Manager that have become a part of the contract documents, 
appear accurate, consistent and complete insofar as can be reasonably determined. If 
the Contractor has timely reported in writing any error, inconsistency, or omission to the 
Construction Manager, has properly stopped the affected work until instructed to 
proceed, and has otherwise followed the instructions of the Construction Manager, the 
Contractor shall not be liable to the County for any damage resulting from any such 
error, inconsistency, or omission in the contract documents.  The Contractor shall not 
perform any portion of the work without the contract documents, approved plans, 
specifications, products and data, or samples for such portion of the work.  For 
purposes of this section “timely” is defined as the time period in which the contractor 
discovers, or should have discovered, the error, inconsistency, or omission, with the 
exercise of reasonable diligence. 

00700-6 STRICT COMPLIANCE 

No observation, inspection, test or approval of the County or Construction Manager 
shall relieve the Contractor from its obligation to perform the work in strict conformity 
with the contract documents except as provided in General Condition 00700-48.    

00700-7 APPLICABLE LAW 

All applicable State laws, County ordinances, codes, and rules and regulations of all 
authorities having jurisdiction over the construction of the project shall apply to this 
agreement.  The Contractor shall comply with the requirements of any Fulton County 
program concerning non-discrimination in contracting.  All work performed within the 
right of way of the Georgia Department of Transportation and any railroad crossing shall 
be in accordance with Georgia Department of Transportation regulations, policies and 
procedures and, where applicable, those of any affected railroad.  The Contractor shall 
comply with all laws, ordinances, codes, rules and regulations bearing on the conduct of 
the work as specified and the Contractor agrees to indemnify and hold harmless the 
County, its officers, agents and employees, as well as the Construction Manager and 
the Program Manager against any claim or liability arising from or based on the violation 
of any law, ordinance, regulation, order or decree affecting the conduct of the work, 
whether occasioned by the Contractor, his agents or employees. 
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00700-8 PERMITS, LICENSES AND BONDS 

All permits and licenses necessary for the work shall be secured and paid for by the 
Contractor.  If any permit, license or certificate expires or is revoked, terminated, or 
suspended as a result of any action on the part of the Contractor, the Contractor shall 
not be entitled to additional compensation or time.  The Contractor shall obtain and 
keep in force at all times performance and payment bonds payable to Fulton County in 
penal amounts equal to 100% of the Contract price. 

00700-9 TAXES 

A. The Contractor shall pay all sales, retail, occupational, service, excise, old age 
benefit and unemployment compensation taxes, consumer, use and other similar 
taxes, as well as any other taxes or duties on the materials, equipment, and labor 
for the work provided by the Contractor which are legally enacted by any 
municipal, county, state or federal authority, department or agency at the time 
bids are received, whether or not yet effective.  The Contractor shall maintain 
records pertaining to such taxes and levies as well as payment thereof and shall 
make the same available to the County at all reasonable times for inspection and 
copying. The Contractor shall apply for any and all tax exemptions which may be 
applicable and shall timely request from the County such documents and 
information as may be necessary to obtain such tax exemptions.  The County 
shall have no liability to the Contractor for payment of any tax from which it is 
exempt. 

B. The Contractor is obligated to comply with all local and State Sales and Use Tax 
laws.  The Contractor shall provide the Owner with documentation to assist the 
Owner in obtaining sales and/or use tax refunds for eligible machinery and 
equipment used for the primary purpose of reducing or eliminating air or water 
pollution as provided for in Chapter 48-8-3 (36) and (37) of the Official Code of 
Georgia.  All taxes shall be paid by the Contractor.  All refunds will accrue to the 
Owner. 

Acceptance of the project as complete and final payment will not be made by the Owner 
until the Contractor has fully complied with this requirement. 

00700-10 DELINQUENT CONTRACTORS 

The County shall not pay any claim, debt, demand or account whatsoever to any person 
firm or corporation who is in arrears to the County for taxes.  The County shall be 
entitled to a counterclaim, backcharge, and offset for any such debt in the amount of 
taxes in arrears, and no assignment or transfer of such debt after the taxes become due 
shall affect the right of the County to offset any taxes owed against said debt.  

00700-11 LIEN WAIVERS 

The Contractor shall furnish the County with evidence that all persons who have 
performed work or furnished materials pursuant to this agreement have been paid in full 
prior to submitting its demand for final payment pursuant to this agreement. A final 
affidavit, Exhibit A, must be completed, and submitted to comply with requirements of 
00700-11. In the event that such evidence is not furnished, the County may retain 
sufficient sums necessary to meet all lawful claims of such laborers and materialmen.  
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The County assumes no obligation nor in any way undertakes to pay such lawful claims 
from any funds due or that may become due to the Contractor. 

00700-12 MEASUREMENT 

All items of work to be paid for per unit of measurement shall be subject to inspection, 
measurement, and confirmation by the Construction Manager. 

00700-13 ASSIGNMENT 

The Contractor shall not assign any portion of this agreement or moneys due there from 
(include factoring of receivables) without the prior written consent of the County.  The 
Contractor shall retain personal control and shall provide personal attention to the 
fulfillment of its obligations pursuant to this agreement.  Any assignment without the 
express written consent of the County shall render this contract voidable at the sole 
option of the County.   

00700-14 FOREIGN CONTRACTORS 

In the event that the Contractor is a foreign corporation, partnership, or sole 
proprietorship, the Contractor hereby irrevocably appoints the Secretary of State of 
Georgia as its agent for service of all legal process for the purpose of this contract only. 

00700-15 INDEMNIFICATION  

The Contractor hereby assumes the entire responsibility and liability for any and all 
injury to or death of any and all persons, including the Contractor’s agents, servants, 
and employees, and in addition thereto, for any and all damages to property caused by 
or resulting from or arising out of any act or omission in connection with this contract or 
the prosecution of work hereunder, whether caused by the Contractor or the 
Contractor’s agents, Servants, or employees, or by any of the Contractor’s 
subcontractors or suppliers, and the Contractor shall indemnify and hold harmless the 
County, the Construction Manager, County’s Commissioners, officers, employees, 
successors, assigns and agents, or any of their subcontractors from and against any 
and all loss and/or expense which they or any of them may suffer or pay as a result of 
claims or suits due to, because of, or arising out of any and all such injuries, deaths 
and/or damage, irrespective of County or Construction Manager negligence (except that 
no party shall be indemnified for their own sole negligence).  The Contractor, if 
requested, shall assume and defend at the Contractor’s own expense, any suit, action 
or other legal proceedings arising there from, and the Contractor hereby agrees to 
satisfy, pay, and cause to be discharged of record any judgment which may be 
rendered against the County and the Construction Manager arising there from. 

 
In the event of any such loss, expense, damage, or injury, or if any claim or demand for 
damages as heretofore set forth is made against the County or the Construction 
Manager, the County may withhold from any payment due or thereafter to become due 
to the Contractor under the terms of this Contract, an amount sufficient in its judgment 
to protect and indemnify it and the Construction Manager, County’s Commissioners, 
officers, employees, successors, assigns and agents from any and all claims, expense, 
loss, damages, or injury; and the County, in its discretion, may require the Contractor to 
furnish a surety bond satisfactory to the County providing for such protection and 
indemnity, which bond shall be furnished by the Contractor within five (5) days after 
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written demand has been made therefore.  The expense of said Bond shall be borne by 
the Contractor.   
 

00700-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS 

The Contractor shall supervise and direct the work using the Contractor's best skill and 
attention.  The Contractor shall be solely responsible for all construction methods and 
procedures and shall coordinate all portions of the work pursuant to the contract subject 
to the overall coordination of the Construction Manager.  All work pursuant to this 
agreement shall be performed in a skillful and workmanlike manner.  

The County reserves the right to perform work related to the Project with the County’s 
own forces and to award separate contracts in connection with other portions of the 
project, other work on the site under these or similar conditions of the contract, or work 
which has been extracted from the Contractor’s work by the County. 

When separate contracts are awarded for different portions of the project or other work 
on the site, the term “separate contractor” in the Contract Documents in each case shall 
mean the contractor who executes each separate County Agreement.  

The Contractor shall cooperate with the County and separate contractors in arranging 
the introduction and storage of materials and equipment and execution of their work, 
and shall cooperate in coordinating connection of its work with theirs as required by the 
Contract Documents. 

If any part of the Contractor’s Work depends for proper execution or results upon the 
work of the County or any separate contractor, the Contractor shall, prior to proceeding 
with that portion of the Work, promptly report to the Construction Manager any apparent 
discrepancies or defects in such other work that render it unsuitable for such proper 
execution and results within fourteen (14) days of discovery of such discrepancy or 
defect. Failure of the Contractor to so report in writing shall constitute an acceptance of 
the County’s or separate contractor’s work as fit and proper to receive the Work, except 
as to any defects which may subsequently become apparent in such work by others. 

Any costs caused by defective or untimely work shall be borne by the party responsible 
therefore. 

Should the Contractor wrongfully cause damage to the work or property of the County 
or to other work or property on the site, including the work of separate contractors, the 
Contractor shall promptly remedy such damage at the Contractor’s expense. 

Should the Contractor be caused damage by any other contractor on the Project, by 
reason of such other contractor’s failure to perform properly his contract with the 
County, no action shall lie against the County or the Construction Manager inasmuch as 
the parties to this agreement are the only beneficiaries hereof and there are no third 
party beneficiaries and neither the County nor the Construction Manager shall have 
liabilities therefore, but the Contractor may assert his claim for damages solely against 
such other contractor.  The Contractor shall not be excused from performance of the 
contract by reason of any dispute as to damages with any other contractor or third party. 

Where the Work of this Contract shall be performed concurrently in the same areas as 
other construction work, the Contractor shall coordinate with the Construction Manager 



 

  
#15ITB99711A-MH 

Evidence Presentation System and Installation  
6-9 

9 

and the separate contractors in establishing mutually acceptable schedules and 
procedures that shall permit all jobs to proceed with minimum interference. 

If a dispute arises between the Contractor and separate contractors as to their 
responsibility for cleaning up, the County may clean up and charge the cost thereof to 
the Contractor or contractors responsible therefore as the County shall determine to be 
just.  

00700-17 ADMINISTRATION OF CONTRACT 

The Program Manager and the Construction Manager shall provide administration 
services as hereinafter described. 

For the administration of this Contract, the Construction Manager shall serve as the 
County’s primary representative during design and construction and until final payment 
to the Contractor is due.  The Construction Manager shall advise and consult with the 
County and the Program Manager.  The primary point of contact for the Contractor shall 
be the Construction Manager.  All correspondence from the Contractor to the County 
shall be forwarded through the Construction Manager.  Likewise, all correspondence 
and instructions to the Contractor shall be forwarded through the Construction Manager. 

The Construction Manager will determine in general that the construction is being 
performed in accordance with design and engineering requirements, and will endeavor 
to guard the County against defects and deficiencies in the Work. 

The Construction Manager will not be responsible for or have control or charge of 
construction means, methods, techniques, sequences, or procedures, or for safety 
precautions and programs in connection with the Work, nor will it be responsible for the 
Contractor’s failure to carry out the Work in accordance with the Contract Documents.  
The Construction Manager will not be responsible for or have control or charge over the 
acts or omissions of the Contractor, its engineers, consultants, subcontractors, or any of 
their agents or employees, or any other persons performing the Work. 

Based on the Construction Manager’s observations regarding the Contractor’s 
Applications for Payment, the Construction Manager shall determine the amounts owing 
to the Contractor, in accordance with the payment terms of the Contract, and shall issue 
Certificates for Payment in such amount to the County. 

The Construction Manager shall render interpretations necessary for the proper 
execution or progress of the Work.  Either party to the Contract may make written 
requests to the Construction Manager for such interpretations. 

Claims, disputes and other matters in question between the Contractor and the County 
relating to the progress of the Work or the interpretation of the Contract Documents 
shall be referred to the Construction Manager for interpretation. 

All interpretations of the Construction Manager shall be consistent with the intent of and 
reasonably inferable from the Contract Documents and shall be in writing or in graphic 
form. 

Except as otherwise provided in this Contract, the Construction Manager shall issue a 
decision on any disagreement concerning a question of fact arising under this Contract.  
The Construction Manager shall reduce the decision to writing and mail or otherwise 
furnish a copy thereof to the Contractor.  The decision of the Construction Manager 
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shall be final and conclusive unless, within thirty (30) days from the date of receipt of 
such copy, the Contractor files a written appeal with the Director of Public Works and 
mails or otherwise furnishes the Construction Manager a copy of such appeal.  The 
decision of the Director of Public Works or the Director’s duly authorized representative 
for the determination of such appeals shall be final and conclusive. Such final decision 
shall not be pleaded in any suit involving a question of fact arising under this Contract, 
provided such is not fraudulent, capricious, arbitrary, so grossly erroneous as 
necessarily implying bad faith, or is not supported by substantial evidence.  In 
connection with any appeal proceeding under this Article, the Contractor shall be 
afforded an opportunity to be heard and to offer evidence in support of Contractor’s 
appeal. Pending any final decision of a dispute hereunder, the Contractor shall proceed 
diligently with the performance of the Contract as directed by the Construction Manager. 

The Construction Manager shall have authority to reject Work which does not conform 
to the Contract Documents.  Whenever, in the Construction Manager’s opinion, it is 
considered necessary or advisable for the implementation of the intent of the Contract 
Documents, the County shall have authority to require special inspection or testing of 
the Work whether or not such Work be then fabricated, installed or completed.  The 
Contractor shall pay for such special inspection or testing if the Work so inspected or 
tested is found not to comply with the requirements of the contract; the County shall pay 
for special inspection and testing if the Work is found to comply with the contract.  
Neither the Construction Manager’s authority to act under this Subparagraph, nor any 
decision made by the Construction Manager in good faith either to exercise or not to 
exercise such authority, shall give rise to any duty or responsibility of the Construction 
Manager to the Contractor, any subcontractor, any of their agents or employees, or any 
other person performing any of the Work. 

The Contractor shall provide such shop drawings, product data, and samples as may be 
required by the Construction Manager and/or as required by these Contract Documents.  

The Construction Manager shall conduct inspections to determine Substantial 
Completion and Final Completion, and shall receive and forward to the County for 
review written warranties and related documents required by the Contract Documents 
and assembled by the Contractor.  The Construction Manager shall approve and issue 
Certificates for Payment upon compliance with Substantial and Final Completion 
requirements indicated in General Conditions 00700-81, 00700-82, 00700-84 and 
00700-85 of this Agreement. 

Except as provided in General Condition 00700-48, the Contractor shall not be relieved 
from the Contractor's obligations to perform the work in accordance with the contract 
documents by the activities or duties of the County or any of its officers, employees, or 
agents, including inspections, tests or approvals, required or performed pursuant to this 
agreement.  

00700-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES 

The Contractor shall employ only competent and skilled personnel.  The Contractor 
shall, upon demand from the Construction Manager, immediately remove any 
superintendent, foreman or workman whom the Construction Manager may consider 
incompetent or undesirable. 
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The Contractor shall be responsible to the County for the acts and omissions of the 
Contractor’s employees, subcontractors, and agents as well as any other persons 
performing work pursuant to this agreement for the Contractor. 

00700-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT 

Unless otherwise provided in this agreement, the Contractor shall make all 
arrangements with necessary support agencies and utility companies provide and pay 
for all labor, materials, equipment, tools, construction equipment and machinery, water, 
heat, utilities, transportation, and other facilities and services necessary for the 
execution and completion of the work. 

00700-20 DISCIPLINE ON WORK SITE 

The Contractor shall enforce strict discipline and good order among its employees and 
subcontractors at all times during the performance of the work, to include compliance 
with the Fulton County Drug Free Work Place Policy.  The Contractor shall not employ 
any subcontractor who is not skilled in the task assigned to it.  The Construction 
Manager may, by written notice, require the Contractor to remove from the work any 
subcontractor or employee deemed by the Construction Manager to be incompetent.  

00700-21 HOURS OF OPERATION 

All work at the construction site shall be performed during regular business hours of the 
Fulton County government, except upon the Construction Manager’s prior written 
consent to other work hours.  It is further understood that the Contractor’s construction 
schedule is based on a normal 40 hours, five day work week, less Fulton County-
recognized holidays.  Contractors work schedule shall not violate Fulton County Noise 
Ordinance by working hours inconsistent with the Fulton County Noise Ordinance.  The 
County’s current noise ordinance or other applicable ordinance shall govern.  If the 
Contractor desires to work in excess of this limit, the Contractor shall submit a written 
request to the Construction Manager, a minimum of five days prior to the desired work 
date. The Contractor shall be responsible for any additional expenses incurred by the 
Owner as a result of the extended work hours, including resident inspection overtime.  
The cost associated with resident inspector overtime shall be deducted form the 
Contractor monthly payment request. 

00700-22 FAMILIARITY WITH WORK CONDITIONS 

The Contractor shall take all steps necessary to ascertain the nature and location of the 
work and the general and local conditions which may affect the work or the cost thereof.  
The Contractor's failure to fully acquaint itself with the conditions which may affect the 
work, including, but not limited to conditions relating to transportation, handling, storage 
of materials, availability of utilities, labor, water, roads, weather, topographic and 
subsurface conditions, other separate contracts to be entered into by the County 
relating to the project which may affect the work of the Contractor, applicable provisions 
of law, and the character and availability of equipment and facilities necessary prior to 
and during the performance of the work shall not relieve the Contractor of its 
responsibilities pursuant to this agreement and shall not constitute a basis for an 
equitable adjustment of the contract terms.  The County reserves the right to perform 
with its own forces or to contract with other entities for other portions of the project work, 
in which case the Contractor’s responsibility to assure its familiarity with work conditions 
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hereunder shall include all coordination with such other contractors and the County 
necessary to insure that there is no interference between contractors as will delay or 
hinder any contractor in its prosecution of work on the project. The County assumes no 
responsibility for any understandings or representations concerning conditions of the 
work made by any of its officers, agents, or employees prior to the execution of this 
agreement.  

00700-23 RIGHT OF ENTRY 

The County reserves the right to enter the site of the work by such agent, including the 
Construction Manager, as it may elect for the purpose of inspecting the work or 
installing such collateral work as the County may desire.  The Contractor shall provide 
safe facilities for such access so that the County and its agents may perform their 
functions. 

00700-24 NOTICES 

Any notice, order, instruction, claim or other written communication required pursuant to 
this agreement shall be deemed to have been delivered or received as follows: 

Upon personal delivery to the Contractor, its authorized representative, or the 
Construction Manager on behalf of the County.  Personal delivery may be accomplished 
by in-person hand delivery or bona fide overnight express service. 

Three days after depositing in the United States mail a certified letter addressed to the 
Contractor or the Construction Manager for the County.  For purposes of mailed notices, 
the County's mailing address shall be 141 Pryor Street, 6th Floor, Atlanta, Georgia 
30303, or as the County shall have otherwise notified the Contractor.  The Contractor's 
mailing address shall be the address stated in its proposal or as it shall have most 
recently notified the Construction Manager in writing. 

00700-25 SAFETY 

A. SAFETY, HEALTH AND LOSS PREVENTION 

The Contractor shall be responsible for implementing a comprehensive project-
specific safety, health and loss prevention program and employee substance 
abuse program for this project.  All Sub-Contractors must either implement their 
own program or follow the Contractor’s safety, health and loss prevention 
program and employee substance abuse program.   

The Contractor’s safety, health and loss prevention program and employee 
substance abuse program must meet or exceed all governmental regulations 
(OSHA, EPA, DOT, State, local), and any other specific Fulton County 
requirements 

B. COUNTY’S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS 
GUIDELINES AND REQUIREMENTS 

The County and its agents reserve the right, but assume no duty, to establish 
and enforce safety, health, and loss prevention guidelines and to make the 
appropriate changes in the guidelines, for the protection of persons and property 
and to review the efficiency of all protective measures taken by the Contractor.  
The Contractor shall comply with all safety, health, and loss prevention process 
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guidelines and requirements and changes made by the County or its agent(s).  
The issuance of any such guidelines or changes by the County or its agent(s) 
shall not relieve the Contractor of its duties and responsibilities under this 
Agreement, and the County or its agent(s) shall not thereby assume, nor be 
deemed to have assumed, any such duties or responsibilities of the Contractor. 

C. COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL 
APPLICABLE LAWS and REGULATIONS 

All Work, whether performed by the Contractor or its Sub-Contractors of any tier, 
or anyone directly or indirectly employed by any of them, and all equipment, 
appliances, machinery, materials, tools and like items incorporated or used in the 
Work, shall be in compliance with and conform to: 

1. All applicable laws, ordinances, rules, regulations and orders of any 
public, quasi-public or other governmental authority relating to the safety 
of persons and their protection against injury, specifically including, but in 
no event limited to, the Federal Occupational Safety and Health Act of 
1970, as amended, and all rules and regulations now or hereafter in effect 
pursuant to said Act. 

2. All rules, regulations, and requirements of the County or its agent(s) and 
its insurance carriers relating there to.  In the event of a conflict or differing 
requirements the more stringent shall govern. 

D. PROTECTION OF THE WORK 

1. The Contractor shall, throughout the performance of the Work, maintain 
adequate and continuous protection of all Work and temporary facilities 
against loss or damage from whatever cause, shall protect the property of 
the County and third parties from loss or damage from whatever cause 
arising out of the performance of the Work, and shall comply with the 
requirements of the County or its agent(s) and its insurance carriers, and 
with all applicable laws, codes, rules and regulations, (as same may be 
amended) with respect to the prevention of loss or damage to property as 
a result of fire or other hazards. 

2. The County or its agent(s) may, but shall not be required to, make periodic 
inspections of the Project work area.  In such event, however, the 
Contractor shall not be relieved of its aforesaid responsibilities and the 
County or its agent(s) shall not assume, nor shall it be deemed to have 
assumed, any responsibility otherwise imposed upon the assurance of 
Contractor by this Agreement. 

E. SAFETY EQUIPMENT 

1. The Contractor shall provide to each worker on the Project work area the 
proper safety equipment for the duties being performed by that worker and 
will not permit any worker on the Project work area who fails or refuses to 
use the same. The County or its agent shall have the right, but not the 
obligation, to order the removal of a worker from the Project work site for 
his/her failure to comply with safe practices or substance abuse policies. 

F. EMERGENCIES 
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1. In any emergency affecting the safety of persons or property, or in the 
event of a claimed violation of any federal or state safety or health law or 
regulation, arising out of or in any way connected with the Work or its 
performance, the Contractor shall act immediately to prevent threatened 
damage, injury or loss and to remedy said violation.  Failing such action 
the County or its agent(s) may immediately take whatever steps it deems 
necessary including, but not limited to, suspending the Work as provided 
in this Agreement. 

2. The County or its agent(s) may offset any and all costs or expenses of 
whatever nature, including attorneys' fees, paid or incurred by the County 
or its agent(s) (whether such fees are for in-house counsel or counsel 
retained by the County or its agent), in taking the steps authorized by 
Section 00700-25(G) (1) above against any sums then or thereafter due to 
the Contractor.  The Contractor shall defend, indemnify and hold the 
County, its officers, agents, and employees harmless against any and all 
costs or expenses caused by or arising from the exercise by the County of 
its authority to act in an emergency as set out herein.  If the Contractor 
shall be entitled to any additional compensation or extension of time 
change order on account of emergency work not due to the fault or 
neglect of the Contractor or its Sub-Contractors, such additional 
compensation or extension of time shall be determined in accordance with 
General Condition 00700-52 and General Condition 00700-87 of this 
Agreement. 

G. SUSPENSION OF THE WORK 

1. Should, in the judgment of the County or its agent(s), the Contractor or 
any Sub-Contractor fail to provide a safe and healthy work place, the 
County or its agent shall have the right, but not the obligation, to suspend 
work in the unsafe areas until deficiencies are corrected.  All costs of any 
nature (including, without limitation, overtime pay, liquidated damages or 
other costs arising out of delays) resulting from the suspension, by 
whomsoever incurred, shall be borne by the Contractor. 

2. Should the Contractor or any Sub-Contractor fail to provide a safe and 
healthy work place after being formally notified in writing by the County or 
its agents of such non-compliance, the contract may be terminated 
following the termination provision of the contract.  

H. CONTRACTOR’S INDEMNITY OF THE COUNTY FOR CONTRACTOR’S NON-
COMPLIANCE WITH SAFETY PROGRAM 

1. The Contractor recognizes that it has sole responsibility to assure its 
Safety Program is implemented and to assure its construction services are 
safely provided.  The Contractor shall indemnify, defend and hold the 
County and its agents harmless, from and against any and all liability 
(whether public or private), penalties (contractual or otherwise), losses, 
damages, costs, attorneys' fees, expenses, causes of action, claims or 
judgments resulting, either in whole or in part, from any failure of the 
Contractor, its Sub-Contractors of any tier or anyone directly or indirectly 
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employed by any of them or for whose acts any of them may be liable, to 
comply with the safety requirements of the contract. The Contractor shall 
not be relieved of its responsibilities under the safety requirements of the 
Contract should the County or its agent(s) act or fail to act pursuant to its 
rights hereunder. 

2. The Contractor shall not raise as a defense to its obligation to indemnify 
under this Subparagraph I any failure of those indemnified hereunder to 
assure Contractor operates safely, it being understood and agreed that no 
such failure shall relieve the Contractor from its obligation to assure safe 
operations or from its obligation to so indemnify. The Contractor also 
hereby waives any rights it may have to seek contribution, either directly 
or indirectly, from those indemnified hereunder. 

3. In any and all claims against those indemnified hereunder by any 
employee of the Contractor, any Sub-Contractor of any tier or anyone 
directly or indirectly employed by any of them or anyone for whose acts 
any of them may be liable, the indemnification obligation under this 
Subparagraph I shall not be limited in any way as to the amount or type of 
damages, compensation or benefits payable by or for the Contractor or 
any Sub-Contractor of any tier under any workers' compensation act, 
disability benefit or other employee benefit acts. 

00700-26 BLASTING AND EXCAVATION 

The Contractor acknowledges that it is fully aware of the contents and requirements of 
O.C.G.A. § 25-9-1 through 25-9-12 concerning blasting and excavation near 
underground gas pipes and facilities and shall fully comply therewith. 

00700-27 HIGH VOLTAGE LINES 

The Contractor acknowledges that it is fully aware of the contents and requirements 
O.C.G.A. § 46-3-30 through 46-3-39 concerning safeguards against contact with high 
voltage lines, and the Contractor shall fully comply with said provisions. 

00700-28 SCAFFOLDING AND STAGING 

The Contractor acknowledges that it is the person responsible for employing and 
directing others to perform labor within the meaning of O.C.G.A. § 34-1-1 and agrees to 
comply with said provisions.  

00700-29 CLEAN-UP 

The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by 
its operations to the end that the site of the work shall present a neat, orderly and 
workmanlike appearance at all times. 

00700-30 PROTECTION OF WORK 

The Contractor shall be responsible for maintenance and protection of the work, which 
shall include any County-furnished supplies, material, equipment, until final completion 
of this agreement and acceptance of the work as defined herein.  Any portion of the 
work suffering injury, damage or loss shall be considered defective and shall be 
corrected or replaced by the Contractor without additional cost to the County.  
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00700-31 REJECTED WORK 

The Contractor shall promptly remove from the project all work rejected by the 
Construction Manager for failure to comply with the contract documents and the 
Contractor shall promptly replace and re-execute the work in accordance with the 
contract documents and without expense to the County.  The Contractor shall also bear 
the expense of making good all work of other Contractors destroyed or damaged by 
such removal or replacement.  

00700-32 DEFECTIVE WORK 

If the Contractor defaults or neglects to carry out any portion of the work in accordance 
with the contract documents, and fails within three days after receipt of written notice 
from the Construction Manager to commence and continue correction of such default or 
neglect with diligence and promptness, the County may, after three days following 
receipt by the Contractor of an additional written notice and without prejudice to any 
other remedy the County may have, make good such deficiencies and complete all or 
any portion of any work through such means as the County may select, including the 
use of a separate Contractor.  In such case, an appropriate change order shall be 
issued deducting from the payments then or thereafter due the Contractor the cost of 
correcting such deficiencies.  In the event the payments then or thereafter due the 
Contractor are not sufficient to cover such amount, the Contractor shall pay the 
difference to the County on demand.  

The County may, at its option, accept defective or nonconforming work instead of 
requiring its removal or correction.  In such case, a change order shall be issued 
reducing the price due the contractor to the extent appropriate and equitable.  Such 
contract price adjustment shall be effected whether or not final payment has been 
made. 

00700-33 WARRANTY OF NEW MATERIALS 

The Contractor warrants to the County that all materials and equipment furnished under 
this contract will be new unless otherwise specified, and the Contractor further warrants 
that all work will be of good quality, free from faults and defects, and in conformance 
with the contract documents.  The warranty set forth in this paragraph shall survive final 
acceptance of the work.   

00700-34 CONTRACTOR'S WARRANTY OF THE WORK 

If within one year after the date of issuance of the certificate of final payment pursuant 
to General Condition 84, or within such longer period of time as may be prescribed by 
law or by the term of any applicable special warranty required by the contract 
documents, any of the work is found to be defective or not in accordance with the 
contract documents, the Contractor shall correct such work promptly after receipt of 
written notice from the Construction Manager to do so.  This obligation shall survive 
both final payment for the work and termination of the contract.   

00700-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES 

Without limiting the responsibility or liability of the Contractor pursuant to this 
agreement, all warranties given by manufacturers on materials or equipment 
incorporated in the work are hereby assigned by the Contractor to the County.  If 
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requested, the Contractor shall execute formal assignments of said manufacturer's 
warranties to the County.  All such warranties shall be directly enforceable by the 
County.    

00700-36 WARRANTIES IMPLIED BY LAW 

The warranties contained in this agreement, as well as those warranties implied by law, 
shall be deemed cumulative and shall not be deemed alternative or exclusive.  No one 
or more of the warranties contained herein shall be deemed to alter or limit any other. 

00700-37 STOP WORK ORDERS 

In the event that the Contractor fails to correct defective work as required by the 
contract documents or fails to carry out the work in accordance with contract 
documents, the Construction Manager, in writing, may order the Contractor to stop work 
until the cause for such order has been eliminated.  This right of the County to stop work 
shall not give rise to any duty on the part of the County or the Construction Manager to 
execute this right for the benefit of the Contractor or for any other person or entity. 

00700-38 TERMINATION FOR CAUSE 

If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of 
creditors, suffers the appointment of a receiver on account of its insolvency, fails to 
supply sufficient properly skilled workers or materials, fails to make prompt payment to 
subcontractors or materialmen, disregards laws, ordinances, rules, regulations, or 
orders of any public authority having jurisdiction, fails to diligently prosecute the work, or 
is otherwise guilty of a material violation of this agreement and fails within seven days 
after receipt of written notice to commence and continue correction of such default, 
neglect, or violation with diligence and promptness, the County may, after seven days 
following receipt by the Contractor of an additional written notice and without prejudice 
to any other remedy the County may have, terminate the employment of the Contractor 
and take possession of the site as well as all materials, equipment, tools, construction 
equipment and machinery thereon.  The County may finish the work by whatever 
methods the County deems expedient.  In such case, the Contractor shall not be 
entitled to receive any further payment until the work is completed.  If the unpaid 
balance of the contract price exceeds the cost of completing the work, such excess 
shall be paid to the Contractor.  If such costs exceed the unpaid balance, the Contractor 
shall pay the difference to the County on demand.   This obligation for payment shall 
survive the termination of the contract. Termination of this agreement pursuant to this 
paragraph may result in disqualification of the Contractor from bidding on future County 
contracts. 

00700-39 TERMINATION FOR CONVENIENCE 

The County may, at any time upon written notice to the Contractor, terminate the whole 
or any portion of the work for the convenience of the County. The effective data of the 
terminations shall be provided in the written notice. Said termination shall be without 
prejudice to any right or remedy of the County provided herein.  In addition, in the event 
this agreement has been terminated due to the default of the Contractor, and if it is later 
determined that the Contractor was not in default pursuant to the provisions of this 
agreement at the time of termination, then such termination shall be considered a 
termination for convenience pursuant to this paragraph. 
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00700-40 TERMINATION FOR CONVENIENCE - PAYMENT 

If the Contract is terminated for convenience by the Owner as provided in this article, 
Contractor will be paid compensation for those services actually performed as approved 
by the Owner or his representative. Partially completed tasks will be compensated for 
based on a signed statement of completion prepared by the Project Manager and 
submitted to the Contractor which shall itemize each task element and briefly state what 
work has been completed and what work remains to be done.  Contractor shall also be 
paid for reasonable costs for the orderly filing and closing of the project. 

00700-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS 

Except for normal spoilage, and except to the extent that the County shall have 
otherwise expressly assumed the risk of loss, there shall be excluded from the amounts 
payable to the Contractor the fair value, as determined by the Construction Manager, of 
property which is destroyed, lost, stolen or damaged so as to become undeliverable to 
the County or to another buyer. 

00700-42 COST TO CURE 

If the County terminates for cause the whole or any part of the work pursuant to this 
agreement, then the County may procure upon such terms and in such manner as the 
Construction Manager may deem appropriate, supplies or services similar to those so 
terminated, and the Contractor shall be liable to the County for any excess costs for 
such similar supplies or services.  The Contractor shall continue the performance of this 
agreement to the extent not terminated hereunder. 

00700-43 ATTORNEY'S FEES 

Should the Contractor default pursuant to any of the provisions of this agreement, the 
Contractor and its surety shall pay to the County such reasonable attorney's fees as the 
County may expend as a result thereof and all costs, expenses, and filing fees 
incidental thereto. 

00700-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION 

After receipt of a notice of termination from the County, and except as otherwise 
directed by the Construction Manager, the Contractor shall: 

1. Stop work under the contract on the date and to the extent specified in the 
notice of termination; 

2. Place no further orders or subcontracts for materials, services or facilities, 
except as may be necessary for completion of such portion of the work 
under the agreement as is not terminated; 

3. Terminate all orders and subcontracts to the extent that they relate to the 
performance of work terminated by the notice of termination; 

4. Assign to the County in the manner, at the times, and to the extent 
directed by the Construction Manager, all of the rights, title and interest of 
the Contractor under the orders and subcontracts so terminated, in which 
case the County shall have the right, at its discretion, to settle or pay any 
and all claims arising out of the termination of such orders or subcontracts; 
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5. Settle all outstanding liabilities and all claims arising out of such 
termination of orders and subcontracts with the approval or ratification of 
the Construction Manager, to the extent the Construction Manager may 
require, which approval or ratification shall be final for all purposes; 

6. Transfer title and deliver to the entity or entities designated by the 
Construction Manager, in the manner, at the times, and to the extent, if 
any, directed by the Construction Manager, and to the extent specifically 
produced or specifically acquired by the Contractor for the performance of 
such portion of the work as has been terminated: 

a. The fabricated or un-fabricated parts, work, and progress, partially 
completed supplies, and equipment, materials, parts, tools, dyes, 
jigs, and other fixtures, completed work, supplies, and other 
material produced as a part of or acquired in connection with the 
performance of the work terminated by the notice of termination; 
and 

b. The completed or partially completed plans, drawings, information, 
and other property to the work. 

7. Use its best efforts to sell in the manner, at the times, to the extent, and at 
the prices directed or authorized by the Construction Manager, any 
property described in Section 6 of this paragraph, provided, however, that 
the Contractor shall not be required to extend credit to any buyer and 
further provided that the proceeds of any such transfer or disposition shall 
be applied in reduction of any payments to be made by the County to the 
Contractor pursuant to this agreement.   

8. Complete performance of such part of the work as shall not have been 
terminated by the notice of termination; and 

9. Take such action as may be necessary, or as the Construction Manager 
may direct, for the protection and preservation of the property related to 
the agreement which is in the possession of the Contractor and in which 
the County has or may acquire an interest. 

00700-45 RECORDS 

The Contractor shall preserve and make available to the County all of its records, 
books, documents and other evidence bearing on the costs and expenses of the 
Contractor and any subcontractor pursuant to this agreement upon three days advance 
notice to the Contractor.  

00700-46 DEDUCTIONS 

In arriving at any amount due the Contractor pursuant to the terms of this agreement, 
there shall be deducted all liquidated damages, advance payments made to the 
Contractor applicable to the termination portion of the contract, the amount of any claim 
which the County may have against the Contractor, the amount determined 

By the Construction Manager to be necessary to protect the County against loss due to 
outstanding potential liens or claims, and the agreed price of any materials acquired or 
sold by the Contractor and not otherwise recovered by or credited to the County. 
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00700-47 REIMBURSEMENT OF THE COUNTY 

In the event of termination, the Contractor shall refund to the County any amount paid 
by the County to the Contractor in excess of the costs properly reimbursable to the 
Contractor. 

00700-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES 

The Contractor shall be entitled to only those damages and that relief from termination 
by the County as specifically set forth in this agreement.  The Construction Manager 
may issue a written order requiring the Contractor to suspend, delay or interrupt all or 
any part of the work for such period of time as the County may determine to be 
appropriate for the convenience of the County.  If the performance of the work is 
interrupted for an unreasonable period of time by an act of the County or any of its 
officers, agents, employees, contractors, or consultants in the administration of this 
agreement, an equitable adjustment shall be made for any increase in the Contractor's 
costs of performance and any increase in the time required for performance of the work 
necessarily caused by the unreasonable suspension, delay, or interruption.  Any 
equitable adjustment shall be reduced to writing and shall constitute a modification to 
this agreement.  In no event, however, shall an equitable adjustment be made to the 
extent that performance of this agreement would have been suspended, delayed or 
interrupted by any other cause, including the fault or negligence of the Contractor.  No 
claim for an equitable adjustment pursuant to this paragraph shall be permitted before 
the Contractor shall have notified the Construction Manager in writing of the act or 
failure to act involved, and no claim shall be allowed unless asserted in writing to the 
Construction Manager within ten days after the termination of such suspension, delay or 
interruption. 

00700-49 COMMENCEMENT AND DURATION OF WORK 

The County may issue a Notice to Proceed at any time within 120 days following 
execution of the contract by the County.  The Contractor shall commence work pursuant 
to this agreement within ten days of mailing or delivery of written notice to proceed.  The 
Contractor shall diligently prosecute the work to completion within the time specified 
therefore in the Agreement.  The capacity of the Contractor's construction and 
manufacturing equipment and plan, sequence and method of operation and forces 
employed, including management and supervisory personnel, shall be such as to insure 
completion of the work within the time specified in the Agreement.  The Contractor and 
County hereby agree that the contract time for completion of the work is reasonable 
taking into consideration the average climatic conditions prevailing in the locality of the 
work and anticipated work schedules of other contractors whose activities are in 
conjunction with or may affect the work under this contract. 

00700-50 TIME OF THE ESSENCE 

All time limits stated in this agreement are of the essence of this contract. 

00700-51 IMPACT DAMAGES 

Except as specifically provided pursuant to a stop work order or change order, the 
Contractor shall not be entitled to payment or compensation of any kind from the County 
for direct or indirect or impact damages including, but not limited to, costs of 
acceleration arising because of delay, disruption, interference or hindrance from any 
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cause whatsoever whether such delay, disruption, interference or hindrance is 
reasonable or unreasonable, foreseeable or unforeseeable, or avoidable, provided, 
however, that this provision shall not preclude the recovery of damages by the 
Contractor for hindrances or delays due solely to fraud or bad faith on the part of the 
County, its agents, or employees.  The Contractor shall be entitled only to extensions in 
the time required for performance of the work as specifically provided in the contract. 

00700-52 DELAY 

The Contractor may be entitled to an extension of the contract time, but not an increase 
in the contract price or damages, for delays arising from unforeseeable causes beyond 
the control and without the fault or negligence of the Contractor or its subcontractors for 
labor strikes, acts of God, acts of the public enemy, acts of the state, federal or local 
government in its sovereign capacity, by acts of another separate contractor, or by an 
act or neglect of the County. 

00700-53 INCLEMENT WEATHER 

The Contractor shall not be entitled to an extension of the contract time due to normal 
inclement weather.  Unless the Contractor can substantiate to the satisfaction of the 
Construction Manager that there was greater than normal inclement weather and that 
such greater than normal inclement weather actually delayed the work, the Contractor 
shall not be entitled to an extension of time therefore.  The following shall be considered 
the normal inclement weather days for each month listed, and extensions of time shall 
be granted in increments of not less than one half day only for inclement weather in 
excess of the days set out. 

January 10 days 

February 10 days 

March 7 days 

April 6 days 

May 4 days 

June 3 days 

July 4 days 

August 2 days 

September 2 days 

October 3 days 

November 6 days 

December 9 days 
 
 
 
 

 

00700-54 DELAY - NOTICE AND CLAIM 

The Contractor shall not receive an extension of time unless a Notice of Delay is filed 
with the Construction Manager within ten days of the first instance of such delay, 
disruption, interference or hindrance and a written Statement of the Claim is filed with 
the Construction Manager within 20 days of the first such instance.  In the event that the 
Contractor fails to comply with this provision, it waives any claim which it may have for 
an extension of time pursuant to this agreement. 
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00700-55 STATEMENT OF CLAIM - CONTENTS 

The Statement of Claim referenced in Article 00700-54 shall include specific information 
concerning the nature of the delay, the date of commencement of the delay, the 
construction activities affected by the delay, the person or organization responsible for 
the delay, the anticipated extent of the delay, and any recommended action to avoid or 
minimize the delay. 

00700-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR 

If the work actually in place falls behind the currently updated and approved schedule, 
and it becomes apparent from the current schedule that work will not be completed 
within the contract time, the Contractor agrees that it will, as necessary, or as directed 
by the Construction Manager, take action at no additional cost to the County to improve 
the progress of the work, including increasing manpower, increasing the number of 
working hours per shift or shifts per working day, increasing the amount of equipment at 
the site, and any other measure reasonably required to complete the work in a timely 
fashion. 

00700-57 DILIGENCE 

The Contractor's failure to substantially comply with the requirements of the preceding 
paragraph may be grounds for determination by the County that the Contractor is failing 
to prosecute the work with such diligence as will insure its completion within the time 
specified.  In such event, the County shall have the right to furnish, from its own forces 
or by contract, such additional labor and materials as may be required to comply with 
the schedule after 48 hours written notice to the Contractor, and the Contractor shall be 
liable for such costs incurred by the County.   

00700-58 SET-OFFS 

Any monies due to the Contractor pursuant to the preceding paragraph of this 
agreement may be deducted by the County against monies due from the County to the 
Contractor. 

00700-59 REMEDIES CUMULATIVE 

The remedies of the County under Articles 00700-56, 00700-57, and 00700-58 are in 
addition to and without prejudice to all of the rights and remedies of the County at law, 
in equity, or contained in this agreement. 

00700-60 TITLE TO MATERIALS 

No materials or supplies shall be purchased by the Contractor or by any Subcontractor 
subject to any chattel mortgage or under a conditional sales contract or other 
agreement by which any interest is retained by the seller.  The Contractor hereby 
warrants that it has good and marketable title to all materials and supplies used by it in 
the work, and the Contractor further warrants that all materials and supplies shall be 
free from all liens, claims, or encumbrances at the time of incorporation in the work. 

00700-61 INSPECTION OF MATERIALS 

All materials and equipment used in the construction of the project shall be subject to 
adequate inspection and testing in accordance with accepted standards and in 
accordance with the requirements of the contract documents.  Additional tests 
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performed after the rejection of materials or equipment shall be at the Contractor's 
expense. 

00700-62 CONSTRUCTION MANAGER’S PRESENCE DURING TESTING 

All tests performed by the Contractor shall be witnessed by the Construction Manager 
unless the requirement therefore is waived in writing.  The Construction Manager may 
perform additional tests on materials previously tested by the Contractor, and the 
Contractor shall furnish samples for this purpose as requested. 

00700-63 MATERIALS INCORPORATED IN WORK 

The Contractor shall furnish all materials and equipment to be incorporated in the work.  
All such materials or equipment shall be new and of the highest quality available.  
Manufactured materials and equipment shall be obtained from sources which are 
currently manufacturing such materials, except as otherwise specifically approved by 
the Construction Manager. 

00700-64 STORAGE OF MATERIALS 

Materials and equipment to be incorporated in the work shall be stored in such a 
manner as to preserve their quality and fitness for the work and to facilitate inspection.   

00700-65 PAYROLL REPORTS 

The Contractor may be required to furnish payroll reports to the Construction Manager 
as required by the Owner Controlled Insurance Program. 

00700-66 CONTRACTORS' REPRESENTATIVE 

Before beginning work, the Contractor shall notify the Construction Manager in writing of 
one person within its organization who shall have complete authority to supervise the 
work, receive orders from the Construction Manager, and represent the Contractor in all 
matters arising pursuant to this agreement.  The Contractor shall not remove its 
representative without first designating in writing a new representative.  The 
Contractor's representative shall normally be present at or about the site of work while 
the work is in progress.  When neither the Contractor nor its representative is present at 
the work site, the superintendent, foreman, or other of the Contractor’ employee in 
charge of the work shall be an authorized representative of the Contractor. 

00700-67 SPECIALTY SUB-CONTRACTORS 

The Contractor may utilize the services of specialty subcontractors on those parts of the 
project which, under normal contracting practices, are performed by specialty 
subcontractors.  The Contractor shall not award more than seventy-five percent of the 
work to subcontractors. 

00700-68 INSPECTION BY THE CONSTRUCTION MANAGER 

All work pursuant to this agreement shall be subject to inspection by the Construction 
Manager for conformity with contract drawings and specifications.  The Contractor shall 
give the Construction Manager reasonable advance notice of operations requiring 
special inspection of a portion of the work.   
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00700-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER’S 
INSPECTION 

In the event that work is covered or completed without the approval of the Construction 
Manager, and such approval is required by the specifications or required in advance by 
the Construction Manager, the Contractor shall bear all costs involved in inspection 
notwithstanding conformance of such portion of the work to the contract drawings and 
specifications. 

00700-70 SCHEDULING OF THE WORK 

The work of this contract shall be planned, scheduled, executed, and reported as 
required by the Contract Documents. 

00700-71 PROGRESS ESTIMATES 

The Contractor shall prepare a written report for the Construction Manager’s approval, 
on County forms, of the total value of work performed and materials and equipment 
obtained to the date of submission.  Such a report must accompany each request for a 
progress payment and is subject to review and approval by the Construction Manager.  
Approval of a progress estimate or tendering of a progress payment shall not be 
considered an approval or acceptance of any work performed, and all estimates and 
payments shall be subject to correction in subsequent estimates.  Progress payments 
shall be made for all completed activities and for materials suitably stored on-site.   

00700-72 PROGRESS PAYMENTS 

Upon approval of each monthly estimate of work performed and materials furnished, the 
Construction Manager shall approve payment to the Contractor for the estimated value 
of such work, materials, and equipment, less the amount of all prior payments and any 
liquidated damages.  The Contractor will be paid 100 percent, less retainage, of the cost 
of materials received and properly stored on-site but not incorporated into the work.  
Payments for materials or equipment stored on the site shall be conditioned upon 
submission by the Contractor of bills of sale to establish the County's title to such 
materials or equipment.  The Contractor’s request for payment shall provide sufficient 
detail as to the work completed or materials purchased for which payment is requested 
to permit meaningful review by the Construction Manager.  

00700-73 TIME OF PAYMENT 

The Contractor will be paid within 45 days following receipt of an approved Progress 
Estimate.  The Contractor expressly agrees that the payment provisions within this 
Contract shall supersede the rates of interest, payment periods, and contract and 
subcontract terms provided for under the Georgia Prompt Pay Act, O.C.G.A. §13-11-1 
et seq., and that the rates of interest, payment periods, and contract and subcontract 
terms provided for under the Prompt Pay Act shall have no application to this Contract.  
The County shall not be liable for any late payment interest or penalty. 

Submittal of Invoices:  Invoices shall be submitted as follows: 
 
Via Mail: 
Fulton County Government 
141 Pryor Street, SW 
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Suite 7001 
Atlanta, Georgia 30303 
Attn: Finance Department – Accounts Payable 
 
OR 
 
Via Email: 
Email: Accounts.Payable@fultoncountyga.gov 
 
At minimum, original invoices must reference all of the following information: 
1)      Vendor Information 

a.      Vendor Name 
b.      Vendor Address 
c.      Vendor Code 
d.      Vendor Contact Information  
e.      Remittance Address 

  
2)      Invoice Details 

a.      Invoice Date 
b.      Invoice Number (uniquely numbered, no duplicates) 
c.       Purchase Order Reference Number 
d.      Date(s) of Services Performed 
e.      A written report of the total value of work performed and materials     

and equipment obtained to the date of submission 
  
3)      Fulton County Department Information (needed for invoice approval) 

a.      Department Name 
b.      Department Representative Name 

 

00700-74 RETAINAGE 

The County shall retain from each progress payment ten percent of the estimated value 
of the work performed until the progress payments, including retainage, total 50 percent 
of the contract price.  If a contract includes two or more projects or assignments that 
have been separately priced and have separate budgets, and the performances of such 
projects or assignments are not related to or dependent upon the performance of any 
other, the 50 per cent limit shall be based upon the price for each individual project or 
assignment.  Thereafter, no further retainage shall be withheld so long as the Contractor 
is making satisfactory progress to insure completion of the work within the time 
specified therefore.  The County may reinstate the ten percent retainage in the event 
the Construction Manager determines that the Contractor is not making satisfactory 
progress to complete the work within the time specified in this agreement or in the event 
that the Construction Manager provides a specific cause for such withholding.  The 
County may also withhold retainage upon substantial completion of the work as 
provided in O.C.G.A. §13-10-81(c).  Interest may be paid upon the retainage in 
accordance with Georgia law. 

mailto:Accounts.Payable@fultoncountyga.gov
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00700-75 PAYMENT OF SUBCONTRACTORS 

The Contractor shall promptly pay each subcontractor upon the receipt of payment from 
the County.  Such payment shall be made from the amount paid to the Contractor 
pursuant to the subcontractor's work.  The Contractor shall also maintain the records of 
the percentage retained from payments to the Contractor pursuant to such 
subcontractor's work.  The Contractor shall procure agreements from each 
subcontractor requiring each subcontractor to pay their subcontractors, agents and 
employees in a similar manner.  The County reserves the right to inquire of any 
subcontractor, supplier, materialmen, or subconsultant, the status of any indebtedness 
of the Contractor.  The County further reserves the right to require the Contractor to 
designate on each instrument of payment exceeding $400.00 to subcontractors, 
suppliers, materialmen, and subconsultants that such payment is on account of the 
work under this Contract. 

00700-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS 

Neither the County nor the Construction Manager shall have any obligation to pay any 
subcontractor except as otherwise required by law. 

00700-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK 

Certification of progress payments, as well as the actual payment thereof, shall not 
constitute the County’s acceptance of work performed pursuant to this agreement. 

00700-78 PAYMENTS IN TRUST 

All sums paid to the Contractor pursuant to this agreement are hereby declared to 
constitute trust funds in the hands of the contractor to be applied first to the payment of 
claims of subcontractors, laborers, and suppliers arising out of the work, to claims for 
utilities furnished and taxes imposed, and to the payment of premiums on surety and 
other bonds and on insurance for any other application. 

00700-79 JOINT PAYMENTS 

The County reserves the right to issue any progress payment or final payment by check 
jointly to the Contractor and any subcontractor or supplier.  

00700-80 RIGHT TO WITHHOLD PAYMENT 

The Construction Manager may decline to approve payment and may withhold payment 
in whole or in part to the extent reasonable and necessary to protect the County against 
loss due to defective work, probable or actual third party claims, the Contractor's failure 
to pay subcontractors or materialmen, reasonable evidence that the work will not be 
completed within the contract time or contract price or damage to the County or any 
other contractor on the project. 

00700-81 CERTIFICATE OF SUBSTANTIAL COMPLETION 

Upon the Contractor's submission of a request for a certificate of Substantial 
Completion, the Construction Manager shall inspect the work and determine whether 
the work is Substantially Complete.  If the work is Substantially Complete, the 
Construction Manager shall issue a certificate of Substantial Completion of the work 
which shall establish the date of Substantial Completion, shall state the responsibilities 
of the County and the Contractor for security, maintenance, heat, utilities, damage to 
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the work and insurance, and shall fix the time within which the Contractor shall complete 
the items submitted by the Contractor as requiring correction or further work.  The 
certificate of substantial completion of the work shall be submitted to the County and the 
Contractor for their written acceptance of the responsibilities assigned to them pursuant 
to such certificate. 

If in the sole opinion of the Construction Manager, the work is not substantially 
complete, the Construction Manager shall notify the Contractor of such, in writing, and 
outline requirements to be met to achieve Substantial Completion. 

00700-82 PAYMENT UPON SUBSTANTIAL COMPLETION 

Upon Substantial Completion of the work and upon application by the Contractor and 
approval by the Construction Manager, the County shall make payment reflecting 100% 
work completed, less value of work remaining as determined by Construction Manager 
and any authorized retainage.  

00700-83 COMMENCEMENT OF WARRANTIES 

Warranties required by this agreement shall commence on the date of final completion 
of the project as determined under Article 00700-84 unless otherwise provided in the 
certificate of Substantial Completion.   

00700-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT 

The acceptance of the Substantial Completion payment shall constitute a waiver of all 
claims by the Contractor except those previously made in writing and identified by the 
Contractor as unsettled at the time of application for payment at Substantial Completion 
and except for the retainage sums due at final acceptance.  Following the Construction 
Manager’s issuance of the certificate of Substantial Completion and the Contractor's 
completion of the work pursuant to this agreement, the Contractor shall forward to the 
Construction Manager a written notice that the work is ready for final inspection and 
acceptance. If after inspection the Construction Manager certifies that the work is 
complete and issues written notification of such to the Contractor, the Contractor shall 
forward to the Construction Manager a final application for payment. The Construction 
Manager shall issue a certificate for payment, which shall approve final payment to the 
Contractor and shall establish the date of final completion. 

In the event the Contractor timely disputes the amount of the final payment, the amount 
due the Contractor shall be deemed by the Contractor and the County to be an 
unliquidated sum and no interest shall accrue or be payable on the sum finally 
determined to be due to the Contractor for any period prior to final determination of such 
sum, whether such determination be by agreement of the Contractor and the County or 
by final judgment of the proper court in the event of litigation between the County and 
the Contractor.  The Contractor specifically waives and renounces any and all rights it 
may have under O.C.G.A. §13-6-13 and agrees that in the event suit is brought by the 
Contractor against the County for any sum claimed by the Contractor under the 
Contract or for any extra or additional work, no interest shall be awarded on any sum 
found to be due from the County to the Contractor in the final judgment entered in such 
suit.  All final judgments shall draw interest at the legal rate, as specified by law.  
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00700-85 DOCUMENTATION OF COMPLETION OF WORK 

Neither the final payment nor the remaining retainage shall become due until the 
Contractor submits the following documents to the Construction Manager: 

a. An affidavit that all payrolls, bills for materials and equipment, and other 
indebtedness connected with the work have been paid other otherwise 
satisfied; 

b. The surety's consent to final payment; and 

c. Any other data reasonably required by the County or Construction 
Manager establishing payment or satisfaction of all such obligations, 
including releases, waivers of liens, and documents of satisfaction of 
debts. 

In the event that a subcontractor refuses to furnish a release or waiver as required by 
the County or Construction Manager, the Contractor may furnish a bond satisfactory to 
the County to indemnify the County against such loss.  In the event that any lien or 
indebtedness remains unsatisfied after all payments are made, the contractor shall 
refund to the County all moneys that the County may become compelled to pay in 
discharging such lien or other indebtedness, including all costs and reasonable 
attorney's fees. 

00700-86 GOVERNING LAW 

Each and every provision of this agreement shall be construed in accordance with and 
governed by Georgia law.  The parties acknowledge that this contract is executed in 
Fulton County, Georgia and that the contract is to be performed in Fulton County, 
Georgia.  Each party hereby consents to the Fulton Superior Court's sole jurisdiction 
over any dispute which arises as a result of the execution or performance of this 
agreement, and each party hereby waives any and all objections to venue in the Fulton 
Superior Court. 

00700-87 CHANGES IN THE WORK 

A. CHANGE ORDERS 

1. A Change Order is a written order to the Contractor signed to show the 
approval and the authorization of the County, issued after execution of the 
Contract, authorizing a change in the Work and/or an adjustment in the 
Contract Sum or the Contract Time. Change Orders shall be written using 
forms designated by the County with Contractor providing supporting 
documentation as required by the Construction Manager. The Contract 
Sum and the Contract Time may be changed only by approved Change 
Order pursuant to Fulton County Procedure 800-6. The amount payable 
by the Change Order is payment in full for all direct and indirect costs 
incurred and related to the work under said Change Order, including but 
not limited to delays, imports, acceleration, disruption and extended 
overhead.  A Change Order signed by the Contractor indicates the 
Contractor’s agreement therewith, including the adjustment in either or 
both of the Contract Sum or the Contract Time. 
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2. The County, without invalidating the Contract, may order changes in the 
Work within the general scope of the Contract as defined herein.  The time 
allowed for performance of the work and the contract price to be paid to 
the Contractor may be adjusted accordingly. 

3. The cost or credit to the County resulting from a change in the Work shall 
be determined in one or more of the following ways: 

a. By mutual acceptance of a lump sum properly itemized and 
supported by sufficient substantiating data to permit evaluation; 

b. By unit prices stated in the Contract Documents or subsequently 
agreed upon; 

c. By cost to be determined in a manner agreed upon by the parties 
and a mutually acceptable fixed or percentage fee; or 

d. By the method provided in Subparagraph A4 below. 

4. If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is 
agreed upon, the Contractor, provided a written order signed by the 
Construction Manager is received, shall promptly proceed with the Work 
involved.  The cost of such Work shall then be determined by the 
Construction Manager on basis of the reasonable expenditures and 
savings of those performing the Work attributable to the change.  The cost 
of the change shall include only the items listed in Subparagraph 5a 
below, and in the case of either a decrease or an increase in the Contract 
Sum, an allowance for overhead and profit in accordance with the 
schedules set forth in Subparagraphs 5b and 6 below shall be applied to 
the cost or credit. 

a. In such case, and also under Subparagraph 3a above, the 
Contractor shall keep and present, in such form as the Construction 
Manager may prescribe, an itemized accounting of all actual costs 
expended, together with appropriate supporting data for inclusion in 
a Change Order. 

b. All hourly rate charges shall b submitted to the Construction 
Manager for prior review and approval.  All hourly rate charges 
shall be properly supported as required by the Construction 
Manager with certified payrolls, or their acceptable equivalent.  
When authorized to proceed for a given change and actual 
expenditures have been made prior to execution of a Change Order 
for the entire change, such actual expenditures may be 
summarized monthly, and if approved, incorporated into a Change 
Order.  When both additions and credits covering related Work or 
substitutions are involved in any one change, the allowance for 
overhead and profit shall be figured on the basis of the net increase 
or decrease, if any, with respect to that change. 

5. In Subparagraphs 3 and 4 above, the items included in “Cost and 
“Overhead” shall be based on the following schedule: 
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a. Unless otherwise provided in the Contract Documents, “Cost” shall 
be limited to the following: cost of materials incorporated into the 
Work, including sales tax and cost of delivery; cost of direct labor 
(labor cost may include a pro rata share of foreman’s account of the 
change) including social security, old age and unemployment 
insurance, and fringe benefits required by agreement or custom; 
workers’ or workmen’s compensation insurance; rental value of 
equipment and machinery; costs for preparing Shop Drawings. 

b. Unless otherwise provided in the Contract Documents, “Overhead” 
shall include the following: bond and insurance premiums including 
increase and decreases from change in the Work, supervision, 
superintendence, construction parking, wages of timekeepers, 
watchmen and clerks, small tools, consumable supplies, 
expendables, incidentals, general office expense, the cost of 
additional reproduction for the Contractor’s subcontractors beyond 
that agreed upon in the Contract Documents, construction parking, 
any additional costs of craft supervision by the Contractor’s or 
subcontractors’ superintendents, and overhead charges which 
would be customary and expended regardless of the change in the 
Work due to other overlapping activities which are included as part 
of the original Contract, and all other expenses not included in 
“Cost” above. 

c. In the event that a change is issued by the County which would 
require the expenditure of substantial amounts of special 
supervision (beyond the foreman level) by the Contractor, the 
Contractor may, at the sole direction of the Construction Manager, 
be allowed to incorporate these charges into the agreement cost for 
the change. 

6. In Subparagraphs 3 and 4 above, the allowance for overhead and profit 
combined, included in the total cost or credit to the County, shall be based 
on the following schedule: 

a. For the Contractor, for any work performed by the Contractor’s own 
forces, ten (10) percent of the cost. 

b. For the Contractor, for any work performed by a Contractor’s 
subcontractor, five (5) percent of the amount due the subcontractor. 

c. For each subcontractor or sub-subcontractor involved, for any work 
performed by that subcontractor’s or sub-subcontractor’s own 
forces, ten (10) percent of the cost. 

d. For each subcontractor, for work performed by a sub-subcontractor, 
five (5) percent of the amount due to the sub-subcontractor. 

e. Cost to which overhead and profit is to be applied shall be 
determined in accordance with Subparagraph 5 above unless 
modified otherwise. 
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7. In order to facilitate checking of quotations for extras or credits, all 
proposals or bids, except those so minor that their propriety can be seen 
by inspection, shall be accompanied by a complete itemization of costs, 
including labor cost, materials and subcontracts.  Labor and materials 
shall be itemized in the manner defined in Subparagraph 4 above.   Where 
major cost items are subcontracts, they shall be itemized also.  In no case 
shall a change be approved without such itemization. 

8. No payment shall be made for any changes to the contract that are not 
included in a fully executed Change Order. 

B. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS 

1. Should concealed conditions be encountered in the performance of the 
Work below the surface of the ground, or should concealed or unknown 
conditions in an existing structure be at variance with the conditions 
indicated by the Contract Documents, or should unknown physical 
conditions below the surface of the ground or concealed or unknown 
conditions in an existing structure of an unusual nature, differing materially 
from those ordinarily encountered and generally recognized as inherent in 
work of the character provided for in this Contract, be encountered, the 
Contract Sum and Contract Time shall be equitably adjusted by Change 
Order upon request by either party made within twenty (20) days after 
the first observance of the conditions.  No such request for equitable 
adjustment shall be valid unless the Contractor complies with this (20) 
days notice and Subparagraph C.1. below. 

2. The Contractor shall promptly, and before such conditions are disturbed, 
notify the Construction Manager in writing of any claim of concealed, 
unknown or differing conditions pursuant to this paragraph.  The 
Construction Manager shall authorize the Engineer to investigate the 
conditions, and if it is found that such conditions do materially so differ and 
cause an increase or decrease in the Contractor's cost of, or the time 
required for, performance of any part of the Work under this Contract, 
whether or not changed as a result of such conditions, an equitable 
adjustment shall be recommended to the Construction Manager. 

3. No claim of the Contractor under this clause shall be allowed unless the 
Contractor has given the notice required in (a) above, prior to disturbing 
the condition. 

4. No claim by the Contractor for an equitable adjustment shall be allowed if 
asserted after final payment under this Contract. 

5. Any materially differing site condition as between what is shown on the 
Drawings and Specifications and actually found on site shall be 
immediately reported to the Construction Manager in writing prior to the 
commencement of Work at the site. Failure of the Contractor to notify the 
Construction Manager in writing of the differing site condition prior to 
performance of Work at the site shall constitute a waiver of any claim for 
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additional monies. Any Change Order necessitated by the differing site 
condition shall be processed as provided under "Changes in the Contract". 

C. REQUESTS FOR ADDITIONAL COST 

1. If the Contractor wishes to request an increase in the Contract Sum, the 
Contractor shall give the Construction Manager written notice thereof 
within twenty (20) days after the occurrence of the event, or identification 
of the conditions, giving rise to such request.  This notice shall be give by 
the Contractor before proceeding to execute the Work, except in an 
emergency endangering life or property in which case the Contractor shall 
proceed in accordance with Article 00700-25 and Subparagraph A.4 
above.  No such request shall be valid unless so made within the twenty 
(20) days specified above.  If the County and the Contractor cannot agree 
on the amount of the adjustment in the Contract Sum, it shall be 
determined by the Construction Manager.  Any change in the Contract 
Sum resulting from such claim shall be documented by Change Order. 

2. If the Contractor claims that addition cost is involved because of, but not 
limited to (1) any written interpretation pursuant to General Condition 
00700-17 of this Agreement, (2) any order by the County to stop the Work 
pursuant to Articles 00700-25 and 00700-37 of this Agreement where the 
Contractor was not at fault, or any such order by the Construction 
Manager as the County’s agent, or (3) any written order for a minor 
change in the Work issued pursuant to Paragraph D below, the Contractor 
shall submit a request for an increase in the Contract Sum as provided in 
Subparagraph C.1 above.  No such claim shall be valid unless the 
Contractor complies with Subparagraph C.1 above and approved by the 
County pursuant to Change Order Policy 800-6. 

D. MINOR CHANGES IN THE WORK 

The Construction Manager may order minor changes in the Work not involving an 
adjustment in the Contract Price, extension of the time allowed for performance of the 
work and not inconsistent with the intent of the Contract Documents.  Such changes 
shall be effected by a written Change Directive issued by the Construction Manager, 
and shall be binding on the County and the Contractor.  The Contractor shall carry out 
such written orders promptly. 

E. BONDS 

If any change order results in an increase in the contract price, the contractor shall 
increase the penal sum of the performance and payment bonds to equal the increased 
price. 

00700-88 DISAGREEMENT WITH ORDERS FOR CHANGE 

Contractor's written acceptance of a Change Order or other order for changes shall 
constitute his final and binding agreement to the provisions thereof and a waiver of all 
claims in connection therewith, whether direct or consequential in nature.  Should 
Contractor disagree with any order for changes, he may submit a notice of potential 
claim to the Construction Manager, at such time as the order is set forth in the form of a 
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Change Order.  Disagreement with the provisions of an order for changes shall not 
relieve Contractor of his obligation under Article 00700-87 of this Agreement. 

00700-89 NO WAIVER OF REMEDIES 

Exercise by the County of any remedy is not exclusive of any other remedy available to 
County and shall not constitute a waiver of any such other remedies.  Failure of the 
County to exercise any remedy, including breach of contract remedies, shall not 
preclude the County from exercising such remedies in similar circumstances in the 
future. 

00700-90 LAND AND RIGHTS-OF-WAY 

The owner will provide, as indicated in the Contract Documents and prior to Notice to 
Proceed, the lands upon which the work is to be done, right-of-way for access thereto, 
and such other lands which are designated for the use of the Contractor.  The 
Contractor shall confine the Contractor’s work and all associated activities to the 
easements and other areas designated for the Contractor’s use.  The Contractor shall 
comply with any limits on construction methods and practices which may be required by 
easement agreements.  If, due to some unforeseen reason, the necessary easements 
are not obtained, the Contractor shall receive an equitable extension of contract time 
dependent upon the effect on the critical path of the project schedule or the County may 
terminate the Contract for its convenience. 

00700-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION 

No clearing or grading shall be completed by Contractor within the State Department of 
Transportation (DOT) area under construction.  The Contractor must coordinate his 
construction scheduling with DOT. 

If the Contractor begins work before DOT’s completion date, he must obtain the 
approval of DOT before starting work in the area.  The state DOT has the right to stop 
the Contractor’s work the DOT area. 

The Contractor shall receive no additional compensation or damages resulting from 
delay or work stoppage from DOT actions or scheduling. 

Contractor shall obtain DOT drawings of the DOT, project area for verification of road 
geometry, storm drains, etc. from Georgia Department of Transportation or Fulton 
County. The Contractor is responsible for obtaining any pertinent DOT revisions. 
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EXHIBIT A 

FINAL AFFIDAVIT 

TO FULTON COUNTY, GEORGIA 

I, _________________________, hereby certify that all suppliers of materials, 
equipment and service, subcontractors, mechanic, and laborers employed by 
________________________ or any of his subcontractors in connection with the 
design and/or construction of ____________ at Fulton County have been paid and 
satisfied in full as of _____________, 200___, and that there are no outstanding 
obligations or claims of any kind for the payment of which Fulton County on the above-
named project might be liable, or subject to, in any lawful proceeding at law or in equity. 
 
 
______________________________ 
Signature 
 
_______________________________ 
Title 
 
Personally appeared before me this ___________ day of _____________________, 
20_____. __________________________________, who under Oath deposes and 
says that he is ___________________________of the firm of 
_______________________, that he has read the above statement and that to the best 
of his knowledge and belief same is an exact true statement. 
 
 
________________________________ 
Notary Public 
 

: 
________________________________ 
My Commission expires 
 

 

 

 

END OF SECTION 
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SECTION 9 
 

SPECIAL CONDITIONS 
 

 

SERVICE HOURS 
   
           To be used as a guideline:  
 

Full Installation for Courtrooms include:  2A, 2D, 2E, 2F, 3A, 3B, 3C, 3E,3F 
                     

Partial Installation in Courtroom 3D.  Projector is to be mounted in ceiling  
and connected to existing Evidence Presentation System in Courtroom.  96” 
screen is to be installed. 

 
Work Contingent upon individual Courtroom Schedules.   
 
Upon Award to The Chosen Vendor, there will be a kickoff meeting for   
delivery and installation.      
                                                
Weekends, 24 hour coverage beginning 4:30pm Friday and ending 7:00 am 
Monday                                                       

 
INVOICING 

 
Invoices shall be sent to the following address only. 
 

Attention: Information Systems Manager  
Office of State Court, Department of Magistrate Court 
185 Central Avenue Ste. TG800 
Atlanta GA 30303 
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