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INVITATION TO BID

#10ITB71505K-BT 2010 Standby Miscellanecus Pipe Lining and Pipe Bursting

Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances necessary for
the construction of the 2010 Standby Miscellaneous Pipe Lining and Pipe Bursting contract will be
received by the Fulton County Department of Purchasing and Contract Compliance at 130
Peachtree Street, S.W. Suite 1168 Aflanta, GA 30303, until 11:00 A.M., local time, on Monday,
February 22, 2010 and then at said office publicly opened and read aloud.

Description of Project:

The Fulton County Purchasing Department is soliciting bids from qualified vendors to provide all
necessary equipment, labor and materials to install cast in place pipe finer, burst and line existing
sewer pipes, existing manhole rehabilitation, and reconnect sewer service laterals. All work shall
be in conformance with the contract documents and Fulton County Standards and Specifications.
Being this is a miscellaneous standby contract; the location of the work will be in various locations
throughout Fulton County. Projects will be assigned by issuance of a Notice to Proceed for that
individual project.

Permits:

This is a standby services agreement with work sites to be determined during the course of the
contract period. As a result no permits have been secured and any permits required for this
project will be the responsibility of the Contractor.

Rights of Way/Easements:

The selected vendor shall be responsible for maintaining all equipment, labor and materials within
the property boundaries and or right of way. No special easements are required.

Bid Documents:

The Instructions to Bidders, Bid and Contract Requirements (Bid Form, Bid Bond, Performance
Bond, Payment Bond, Contract Agreement), and other Documents (Drawings and/or
Specifications) may be examined at the following locations:

Fulton County Minority Business Development Agency
Public Works Department 401 West Peachtree St

STE 6001 Summit Bldg STE 1715

141 Pryor ST, S8W.,, 6" Floor Atlanta Georgia 30308

Atlanta, Georgia30303

FW Dodge Corporation

4170 Ashford-Dunwoody Rd

STE 200

Atlanta, Georgia 30319

This document and supporting documents can be downloaded at no cost at the Fulfon County
Website, http:/fwww fultoncountyga.gov under “Bid Opportunities”.
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Applications for documents, along with a non-refundable $30.00 payment must be made to
Department of Public Works, 141 Pryor Street, S.W., Suite 3077, Aflanta, Georgia 30303,
Payment must be in the form of a company or personal check payable to Fulton County
Government. Checks returned for any reason will result in the bid being deemed non-responsive.
This amount includes all fees for printing and distribution and will be used to defray a portion of
the printing cost that may have been incurred for the tendering of the Project. Partial sets of the
bid document will not be issued.

For payment information, contact Barney Whitaker, Department of Public Works at 141 Pryor
Street, S.W., Suite 8001, Atlanta, Georgia 30303. All other questions should be addressed by the
procedures outlined in this ITB te Bradley Thomas, Fulton County Department of Purchasing and
Contract Compliance at 404-612-5812, bradley.thomas@fultoncountyga.gov.

Subcontracting Opportunities:

Potential prime contractors submitting a bid on this project for Fulton County and are seeking
subcontractors and/or suppliers can advertise those subcontracting opportunities on the County’s
website, http:/fwww fultoncountyga.gov under “Subcontracting Bid Opportunities”.

Term of Contract:

The Bidder agrees hereby fo commence work under this Contract, with adequate personnel and
equipment, on a date to be specified in a written order of the Contracting Officer and to fully
complete all work under this Contract within 365 Consecutive Calendar Days from issuance of
Notice to Proceed with a one (1) year renewal option pending availability of funding, contractor
compliance with County rules and policies, satisfactory work performance by the contractor and
Board of Commissioners approval. Option year prices shall be maintained at the rates approved
in the initial contract term.

The County will make payments, within 45 days, in response to the Contractor's monthly
Applications for Payment, which are accompanied by the Engineer's Certificate for Payment, for
work performed to date plus cost of stored materials, less retainage. Payments, Applications for
Payment, Certificates for Payment, and retainage shall be in accordance with the provisions of
the Coniract Documents.

No Contact Provision

It is the policy of Fulton County that the evaluation and award process for County contracts shall
be free from both actual and perceived impropriety, and that contacts between potential vendors
and County officials, elected officials and staff regarding pending awards of County contracts
shall be prohibited.

A. No person, firm, or business entity, however situated or composed, obtaining a copy
of or responding to this solicitation, shall initiate or continue any verbal or written
communication regarding this solicitation with any County officer, elected official,
employee, or designated County representative, between the date of the issuance of
this solicitation and the date of the County Manager's recommendation to the Board
of Commissioners for award of the subject contract, except as may otherwise be
specifically authorized and permitted by the ferms and conditions of this solicitation.

B. All verbal and written communications initiated by such person, firm, or entity
regarding this solicitation, if same are authorized and permitted by the terms and
conditions of this solicitation, shall be direcied to the Purchasing Agent.

C. Any violation of this prohibition of the initiation or continuation of verbal or written

communications with County officers, elected officials, employees, or designated
County representatives shall result in a written finding by the Purchasing Agent that
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Invitation to Bid

the submitied Bid or proposal of the person, firm, or entity in violation is “non-
responsive”, and same shall not be considered for award.

Bid Contact

Information regarding the bid or bid requirements, either procedural or technical, may be obtained
by submitting questions in writing to:

Fulton County Department of Purchasing and Contract Compliance
Attn: Bradley Thomas, Assistant Purchasing Agent

Fulton County Public Safety Building

130 Peachtree Street, S.W. Suite 1168

Atlanta, GA 30303

Phone: (404) 612-5812

Fax: (404) 893-6421

Reference Bid # 10ITB71505K-BT

Or bradley.thomas@fultoncountyga.gov
Basis of Award

The Contract, if awarded, wili be awarded to the lowest responsive and responsible bidder. No bid
may be withdrawn for a period of sixty (80) days after the date of bid opening except as permitted
by O.C.G.A., §36-91-41 et seq., as amended. Each Bid must be accompanied by a Bid Bond in
accordance with the Bid Bond Requirements provided in the Contract Documents, on a Surety
Company's Standard Bid Bond Form acceptable to the County in an amount no less than 5% of the
amount bid. The successful bidder will be required to furnish a Performance Bond and Payment
Bond, on or before the issuance of Notice to Proceed, each in the amount of 100% of the Contract
Amount. All other required Contract Documents must be fully completed and executed by the
Contractor and hisfher Surety, and submitted to the Owner on or before the issuance of the Notice
to Proceed.

Pre-Bid Conference

Date: Tuesday, January 26, 2010
Time: 9:00 A.M.
Location: Fulton County Department of Purchasing and Contract Compliance

Public Safety Building
130 Peachtree Street, S.W. Suite 11638
Atlanta, Georgia 30303

A pre-bid conference will be held in the Fulton County Department of Purchasing and Contract
Compliance Conference Room, located at 130 Peachtree Street, S.W., Suite 1168, Aflanta,
Georgia 30303. Inquiries regarding the solicitation either technical or otherwise may be
submitted in writing prior to the pre-bid conference and will be addressed at the pre-bid
conference. Any additional questions asked at the pre-bid conference must be submitted in
written form at the pre-bid conference and will be responded to in the form of an addendum with
the County's official responses.

The Pre-bid conference will be conducted for the purpose of explaining the County's bid process,
the specifications/technical documents, and to provide non-binding verbal responses to questions
conceming these bid specifications and to discuss issues from the bidders perspective.
However, no verbal response provided at the pre-bid conference binds the County. Only those
responses to written questions that are responded to by the County in written communications will
be official.
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Instructions to Bidders

INSTRUCTIONS TO BIDDERS

A. Contract Documents

The Contract Documents include the Contract Agreement, Contractor's Bid (including all
documentation accompanying the Bid and any post-Bid documentation required by the
County prior to the Notice of Award), Bonds, all Special Conditions, General Conditions,
Supplementary Conditions, Specifications, Drawings and addenda, together with written
amendments, change orders, field orders and the Construction Manager's written
interpretations and clarifications issued in accordance with the General Conditions on or
after the date of the Contract Agreement.

Shop drawing submittals reviewed in accordance with the General Conditions,
geotechnical investigations and soils report and drawings of physical conditions in or
relating to existing surface structures at or contiguous to the site are not Contract
Documents.

The Contract Documents shall define and describe the complete work to which they
relate.

B. Bid Preparation and Execution

All Bids must be made on the Bid forms contained herein. The original signed Bid with
three (3) copies shall be submitted in a sealed envelope, addressed to the Department of
Purchasing and Conftract Compliance, Fulton County Public Safety Building, 130
Peachtree Street, S.W., Suite 1168 Atlanta, Georgia 30303, and labeled "Bid for {TB-
#10ITB71505K-BT 2010 Standby Miscellaneous Pipe Lining and Pipe Bursting.

Additionally, THE BIDDER IS ALS0 REQUIRED TO WRITE THEIR GEORGIA UTILITY
CONTRACTOR LICENSE NUMBER ON THE QUTSIDE OF THE SEALED BID
ENVELOFE.

REQUIRED SUBMITTALS: The bidder must complete and execute the following:

Bid Form

Acknowledgement of each Addendum

Bid Bond

Purchasing Forms (See Submittal Check List at end of this Section), fully executed
Contract Compliance Forms (See Submittal Check List at end of this Section), fully
executed

Risk Management Insurance Provisions Form

References (Provide five (5) references of work performed of a similar nature)

ObwnN S

~No

Any bids received after the stated time and date will not be considered. It shall be the
sole responsibility of the bidder to have his/her bid delivered to the Fulton County
Department of Purchasing and Contract Compliance for receipt on or before the stated
time and date (see Section 00020). If a bid is sent by U.S. Mail, the bidder shali be
responsible for its timely delivery to the Purchasing Department. Bids delayed by mail
will not be considered, shall not be opened, and arrangements shall be made for their
return at the bidder's request and expense.

Bid shall be publicly opened, with only the names and total bid price of the bidders
disclosed at the opening.
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Instructions to Bidders

C. Addenda and Interpretations

No interpretations of the meaning of the Drawings, Specifications or other pre-bid
documents will be made to any Bidder orally.

Bidders requiring clarification or interpretation of the Contract Documents shall make a
request in writing, either by mail, hand delivery, e-mail or fax, to the Purchasing Agent at
the address below. To be given consideration, requests must be received no later than
2:00 PM, Tuesday, February 9, 2010. The County will not respond to any requests, oral
or written, received after this date. Telephone inguiries will not be accepted.

Fulton County Department of Purchasing and Contract Compliance
Altn; Bradley Thomas, Assistant Purchasing Agent

Fulton County Public Safety Building

130 Peachtree Street, S W., 1168

Atlanta, GA 30303

Fax: {(404) 893-6421

bradley.thomas@fultoncountyga.gov

Reference Bid # 10ITB71505K-BT

Only communications from firms that are in writing and signed will be recognized by the
County as duly authorized expressions on behalf of proposers/bidders. Any and all such
interpretations and any supplemental instructions will be in the form of written Addenda to
the Contract Documents which, if issued, will be mailed, shipped or faxed to all
prospective Bidders (at the respective addresses furnished) prior to the date fixed for the
opening of Bids.

Failure of Bidders to receive or acknowledge any Addendum shall not relieve them of any
obligation under the Bid. All Addenda shall become part of the Contract Documents.

D. Site Examination

There will be no site visit since this is a standby contract and the projects will be assigned
on an as needed basis.

E. Bidder's Modification and Withdrawal of Bids

A Bidder may modify or withdraw its bid by written request, provided that the request is
received by the County prior to the bid due date and time at the address to which bids are
to be submitted. Provided further, that in case of an electronic request {i.e. facsimile, e-
mail, etc.) a written confirmation thereof over the authorized signature of the Bidder must
be received by the County at the address to which original Bids are fo be submitted within
three (3) calendar days after issue of the electronic message. Following withdrawal of its
bid, the Bidder may submit a new bid, providing delivery is affected prior to the
established bid opening date and time. No bid may be withdrawn after bid due date
for sixty {60} calendar days.

F. Bid and Contract Security

A Bid Bond for an amount equal to five percent (5%) of the bid amount must accompany
each Proposal. The bid bond shall be submitted in a separate, sealed envelope marked
“Bid Bond”.

Bids must be accompanied by a bid bond or certified check in an amount of five
percent {5%) of the TOTAL AMOUNT of the base bid. The bid bond or certified check
shall apply ONLY TO THIS BID. The bid name and contract number must appear on the
security instrument. The bond must remain in full force and effect until the Bidder
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Instructions to Bidders

executes the final Contract. Bids not satisfying the bonding requirements of this project
wili be declared non-responsive.

Any bid bond, performance bond, payment bond, or security deposit required for public
works construction contract shall be approved and filed with purchasing agent. At the
option of the County, if the surety named in the bond is other than a surety company
authorized by law to do business in this state pursuant to a current certificate of authority
to transact surety business by the Commissioner of Insurance, such bond shall not be
approved and filed unless such surety is on the United States Department of Treasury's
list of approved bond sureties.

A Purchasing Agent shall approve as to form and as to the solvency of the surety any bid
bond, performance bond, or payment bond required by this. In the case of a bid bond,
such approval shall be obtained prior to acceptance of the bid or proposal. In the case of
payment bonds and performance bonds, such approvat shali be obtained prior to the
execution of the contract.

Whenever, in the judgment of the County:
(1) Any surety on a bid, performance, or payment bond has become insolvent;
(2) Any corporation surety is not longer certified or approved by the
Commissioner of Insurance to do business in the state; or
(3) For any cause there are no longer proper or sufficient sureties on any or all
the bonds

The County may require the contractor to strengthen any or all of the bonds or to furnish
a new or additional bond or bonds within ten days. Thereupon, if so ordered by the
County, all work on the contract shall cease unless such new or additional bond or bonds
are furnished. If such bond or bonds are not furnished within such time, the County may
terminate the contract and complete the same as the agent of and at the expense of the
contractor and his or her sureties.

As a conditicn of responsiveness the bidder must contain a Bid Bond for an amount
equal to 5% of the bid amount. The Bid Bond shall be included in a separate envelope
marked on the outside “Bid Bond”. Checks or letters of credit of any type will not be
accepted. A certified cashier's check will be acceptable. Provide a completed and fully
executed Bid Bond. When the bidder's package is opened, a purchasing agent will verify
the presence of the Bid Bond and remove it from the Proposal Package.

If the bidder withdraws its bid from the competition after the selection of its bid for a
reason not authorized by Georgia law, the County will proceed on the Bid Bond, along
with any other available remedies.

The Surety of the Bid Bond shall be from a surety company authorized to do business in
the State of Georgia, shall be listed in the Department of Treasury Circular 570, and shall
have an underwriting limitation in excess of 100% of the bid amount. The Bonds and
Surety shall be subject to approval by the County Attorney.

Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with each
bond a certified and effectively dated copy of their power of attorney.

G. Right to Reject Bids

The County reserves the right to reject any or all bids and to waive informalities. No bids
will be received after the fime set for opening bids. Any unauthorized conditions,
limitations or provisions attached to the Bid, except as provided herein, will render it
informa! and may cause its rejection. Unbalanced bids will be subject to rejection. Any
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Instructions fo Bidders

M.

bidder may withdraw his/her bid, either personally or by telegraphic or written request, at
any time prior to the scheduled closing time for receipt of bids. Telegraphic or written
requests for withdrawal must be in the possession of the County prior to the closing fime
for receipt of bids.

Applicable Laws

All applicable laws and regulations of the State of Georgia and ordinances and
regulations of Fuiton County shall apply. Protestors shall seek resolution of their
complaints in the manner provided in the Fulton County Code of Laws §2-324, which is
incorporated by reference herein.

Examination of Contract Documents

Prospective bidders shall examine the contract documents and before submitting a bid,
shall make a written request to the County for an interpretation or correction of any
ambiguity, in consistency or error therein which could be discovered by a bidder. At the
bid opening each bidder shall be presumed to have read and be familiar with the contract
documents.

Indemnification and Hold Harmless Agreement

See Section 00490, Insurance and Risk Management Provisions page 3, Indemnification
and Hold Harmless Agreement

Bid Opening

Bids will be opened in public and read aloud. All bidders are requested to be present at
the opening.

Determination of Successful Bidder

Fulton County desires to complete this work in a timely manner. The Coentract will be
awarded to the lowest responsive, responsible bidder(s), if awarded.

1. Responsibility: The determination of the bidder's responsibility will be made by the
County based on whether the bidder meets the following minimum requirements:

a. The County reserves the right to reject any bid if the evidence submitted
by, or investigation of, the bidder fails to satisfy the County that he/she is
properly qualified to carry out the obligations of the Contract.

b. Maintains a permanent place of business individually or in conjunction
with the prime contractor.

¢. Has the appropriate and adequate technical experience. Designated
Project Manager must be proficient in all aspects of contracted work.

d. Has adequate personnel and equipment to do the work expeditiously.

e. Has suitable financial means {0 meet obligations incidental to the work.

2. Responsiveness: The determination of responsiveness will be made by the County
based on a consideration of whether the bidder has submitted a complete Bid form

without irregularities, excisions, special conditions, or alternative bids for any item
unless specifically requested in the Bid form.

Georgia Utility Contractors License (APPLICABLE)
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Bidders must have a Utility Contractors License to perform this work in accordance with
O.C.G.A. §43-14-8.3 (h). Bids for utility contracting projects must be from a
licensed utility contractor and that licensed contractor must be the prime on the
project. It is not permissible for an unlicensed individual/firm to subcontract with a
licensed utility contractor. Bidders must complete Form Ci: Georgia Utility License
Certification in Section 8, Purchasing Forms. The Bidder shall provide a Georgia Utility
License Number on the outside of the sealed envelope. Failure to provide the required
license shall deem your bid non-responsive.

N. General Contractors License (APPLICABLE)

Effective July 1, 2008, all general contractors are required to be licensed by the State of
Georgia to perform the following work; construction; construction management services;
or design-build services as a prime contractor, joint venture partner, or as a subcontractor
to a design professional acting as prime contractor as part of a design-build entity or
combination, unless exempted from holding such license pursuant fo Georgia law
(0.C.G.A. 43-41-17). If exempted, Contractor must submit a copy of their Georgia
Department of Transportation Certificate of Qualification with their bid submittal.

Bidders must complete Form C2: Georgia General Contractors License Certificafion in
Section 6, Purchasing Forms. Failure to provide the required license shall deem your bid
non-responsive.

0. Professional Licenses  (NON-APPLICABLE)

The State of Georgia requires that the following professions are required hy state law fo
be licensed:

1. Electricians

2. Plumbers

3. Conditioned Air Contractors
4. Low voltage Contractors

Bidders and any sub-contractors performing any of the above described work must
provide a copy of their license for the work they will perform on this project. Bidders must
complete Form C3: Georgia Professional License Certification in Section 6, Purchasing
Forms Failure to provide the required license may deem your bid non-responsive.

P. Wage Clause

Pursuant to Code 102-391, Each Contractor shall agree that in the performance of the
Contract he will comply with all lawful agreements, if any, which the Contractor had made
with any association, union, or other entity, with respect to wages, salaries, and working
conditions, so as not to cause inconvenience, picketing, or work stoppage.

Q. Notice of Award of Contract

As soon as possible, and within sixty (80) days after receipt of bids, the County shall
notify the successful Bidder of the Award of Contract.

The award shall be made by the Board of Commissioners of Fulton County to the lowest
responsive, responsible bidder(s) as soon as possible after receipt of bids, taking into
consideration price and the responsiveness to the requirements set forth in the Invitation
for Bid. In such case, no claim shall be made by the selected Contractor(s) for loss of
profit if the contract is not awarded or awarded for less work than is indicated and for less
than the amount of his bid. The total of the awarded contract shali not exceed the
available funds allocated for this project.
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Should the County require additional time fo award the confract, the time may be
extended by mutual agreement between the County and the successful bidder. If an
Award of Contract has not been made within sixty {60) days from the bid date or within
the extension mutually agreed upon, the Bidder may withdraw the Bid without further
liability on the part of either party.

Any award macde by the Board of Commissioners as a result of this bid will begin from the
date of the notice to proceed. The Bidder agrees hereby to commence work under this
Contract, with adequate personnel and equipment, on a date to be specified in a written
order from the user department. The contract shall become effective on the Contract
Date and shall continue in effect until the end of the term of the contract or until the
project has been closed-out unless earlier terminated pursuant to the termination
provisions of the contract.

R. Execution of Contract Documents

Upon notification of Award of Contract, the County shall furnish the Contractor the
conformed copies of Contract Documents for execution by the Confractor and
Contractor's surety.

Within ten (10} days after receipt the Contractor shall return all the documents properly
executed by the Confractor and the Contractor’s surety. Attached to each document
shall be an original power-of-attorney for the person executing the bonds for the surety
and certificates of insurance for the required insurance coverage.

After receipt of the documents executed by the Contractor and his surety with the power-
of-attorney and certificates of insurance, the County shall complete the execution of the
documents. Distribution of the completed documents wili be made upon completion.

Should the contractor andfor surety fail to execute the documents within the time
specified, the County shall have the right to proceed on the Bid Bond accompanying the
bid.

If the County fails to execute the documents within the time limit specified, the Contractor
shall have the right to withdraw the Contractor’s bid without penalty.

Should an extension of any of the time limits stated above be required, this shall be done
only by mutual agreement between both parties.

Any agreement or contract resulting from the acceptance of a bid shall be on a County
approved document form. The County reserves the right to reject any agreement that
does not conform to the Invitation for Bid and any County reauirements for agreements
and contracts. The County reserves the right to modify the agreement resulting from this
bid upon the recommendation of the County Attorney.

S. Joint Venture

Any Bidder intending to respond to this solicitation as a joint venture must submit an
executed joint venture agreement with its offer. The agreement must designate those
persons or entities authorized to execute documents or otherwise bind the joint venture in
all transactions with Fulton County, or be accompanied by a document, binding upon the
joint venture and its constituent members, making such designation. Offers from joint
ventures that do not include these documents will be rejected as being non-responsive.
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T. Contractors Compliance With All Assurances And/Or Promises Made In Response
To Procurement

Should any Bidder submit a response to the County promising to provide a certain level
of service for either the scope of work, MFBE participation, or any cther matter, including
where such promise or assurance is greater than what is required by the procurement
documents, and should this response containing the promise or assurance be accepted
by the County and made a part of the Contract Documents, then this degree or level of
service promised by the bidder relating to the scope of work, MFBE participation, or other
matter shall be considered to be a material part of the Agreement between the bidder and
the County, such that the bidder's failure fo provide the agreed upon degree or level of
service or participation shall be a material breach of the Agreement giving the County just
cause fo terminate the Agreement for cause, pursuant to the General Conditions of the
Agreement.

u. Georgia Security and Immigration Compliance Act

{1) Effective as of July 1, 2007, and pursuant fo O.C.G.A. 13-10-91, every public
employer, every contractor of a public employer, and every subcontractor of a
public employer’'s contractor must register and participate in a federal work
authorization program as follows:

(a) No public employer shall enter into a contract for the physical
performance of services within this state unless the contractor registers
and participates in a federal work authorization program to verify the
work eligibility information of all new employees.

(b) No contractar or subcontractor who enters into a contract with a public
employer shall enter into such a contract or subcontract in connection
with the physical performance of services within this state unless such
contractor or subcontractor registers and participates in a federal work
authorization program to verify the work eligibility information of all new
employees.

2) In accordance with O.C.G.A. 13-10-91, the requirements of paragraphs (a) and
(b) of paragraph (1) shall apply to public employers, their contractors and
subcontractors, as follows:

(@) On or after July 1, 2007, to public employers, contractors, or
subcontractors of 500 or more employees;

(b) On or after July 1, 2008, to public employers, contractors or
subcontractors of 100 or more employees; and

(c) On or after July 1, 2009, to all other public employers, their contractors,
or subcontractors.

See Section 00420, Purchasing Forms & Instructions for declarations and affidavits.

V. Bid General Requirements

The following information pertains to the submission of a Bid to Fulton County, and
contains instructions on how Bids must be presented in order to be considered. Listed
below are the requirements for all Bidders interested in doing business with Fulton
County.
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Instructions to Bidders

8.

The Bid sheets included in this Invitation to Bid (“Bid") must be fully
completed and returned with the Bid unless otherwise specified in writing by
the Purchasing Department. Type or neatly print the date, company name,
and the full legal name and title of the person(s) signing the Bid in the place
provided at the botiom of each Bid sheet. Any additional sheets submitted
must contain the same signature and Bidder information.

All signatures must be executed by person(s) having contracting authority for
the Bidder.

Absolutely no fax Bids or reproduction Bids will be accepted, except that
photocopies may be submiited in addition to the original when multiple
copies of the Bid are specifically requested in the solicitation.

The envelope in which the Bid response is submitted must be sealed and
clearly labeled with the Bid number, project title, due date and time, and the
name of the company or individual submitting the proposal. Bids must be
received by the opening date and time shown on this Bid in order to be
considered. The Purchasing Agent has no obligation to consider Bids which
are not in properly marked envelopes. Contract Compliance submittals shall
be submitted in a separate sealed envelope or package.

The original and the required number of copies of the Bid must be returned
to:

Fulton County Purchasing Agent

Fulton County Department of Purchasing and Contract Compliance
130 Peachtree Street, S.W., Suite 1168

Atlanta, Georgia 30303

Any inguiries, questions, clarifications or suggestions regarding this
salicitation should be submitted in writing to the Purchasing Contact Person.
Contact with any other County perscnnel in regard to a current solicitation is
strictly prehibited in accordance with Fulton County “No Contact Provision”
policy cutlined in 835 and in Section 00020, Invitation to Bid.

Show information and prices in the format requested. Prices are to be
quoted F.O.B. Destination, and must include all costs chargeable to the
Contractor executing the Conftract, including taxes. Unless otherwise
provided in the Contract, Fulton County shall have no liability for any cost not
included in the price. The Contractor shall provide Fulton County the benefit
through a reduction in price of any decrease in the Contractor's costs by
reason of any tax exemption based upon Fulton County’s status as a tax-
exempt entity.

All prices Bid must be audited by the Bidder to ensure correctness before the
Bid is submitied. The Bidder is soclely responsible for the accuracy of
information placed on a Bid sheet, including prices. Clerical or mathematical
error is insufficient to void a successful Bid but a Bidder may withdraw a
sealed Bid prior to opening without a penalty.

All prices must be submitted in the format requested and less all trade
discounts. When muliiple items are being Bid, Bidder must show both the
unit price and the total extended price for each item. When applicable, the
Bidder must include an additional lump sum Bid for groups or items. In the
event a Bidder is offering an additional discount on groups of items, Bidder
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Instructions to Bidders

10.

1,

12.

13.

14.

15.

16.

must indicate the total lump sum Bid for the particular group of items before
any extra discount, the amount of extra discount, and the net total for the
particular group. In the event of an extension error, unit pricing shall prevail.

By submitting a signed Bid, Bidder agrees to accept an award made as a
result of that Bid under the terms and conditions spelled out in the Bid
documents. In the event of a conflict between the different Bid documents,
the County’s cover Contract (if used) shall have precedence, followed in
order by the Invitation to Bid, Purchase Order, Bid, Contractor's Warranty
Agreement, Maintenance Agreement, andfor other Contractor provided
agreements.

A Bidder may submit only one (1) Bid response for each specific Bid
solicitation unless otherwise authorized in the specifications.

All prices submitted by the Bidder to Fulton County must be guaranteed by
the authorized person(s) against any price increase for the time period
designated in the Bid specifications, and Fulton County must be given the
benefit of any price decrease occurring during such designated time period.

All items Bid must be new. Used, rebuilt and refurbished items will not be
considered unless specifically authorized by Fulton County in the written
specifications.

All Bidders must specify in the Bid response the earliest actual delivery date
for each item unless otherwise specified in writing by Fulton County. The
delivery date may be a factor in deciding the Bidder's capability to perform.

A successful Bidder's delivery ticket(s) and invoice(s) must [ist each item
separately and must show Fulton County's purchase order number as well as
the proper department and address to which delivery was made, as listed on
tha purchase order or in the Bidder's contract with Fulton County.

Unless clearly shown as “no substitute” or words to that effect, any items in
this invitation to Bid which have been identified, described or referenced by a
brand name or trade name are for reference only. Such identification is
intended to be descriptive but not restrictive, and is fo indicate the general
quality and characteristics of products that may be offered. Each item Bid
must be individually identified as to whether it is a specified item or an
equivalent item by typing or printing after the item(s): The brand name;
model or manufacturer's number, or identification regularly used in the trade.
Deviations from the specifications must be clearly and fully listed on the Bid
sheet, including photographs or cuts, specifications, and dimensions of the
proposed “alternate”. Fulton County is the sole judge of “exact equivalent”,
or “alternate”. The factors to be considered are: function, design, maieriais,
construction, workmanship, finishes, operating features, overall quality, local
service facilities, warranty terms and service, and other relevant features of
item(s) Bid.

For all Bids, Fulton County reserves the right to request representative
samples. If requested, samples must be delivered at the Bidder’s cost within
three (3) business days. Samples are submiited at the risk of the Bidder and
may be subjected to destructive tests by Fulton County. Samples must be
plainly tagged with Fulton County's Bid number, item name, manufacturer,
and the name of the Bidder.

Page 12 of 210



#10ITB716505K-BT - 2010 Standby Miscellaneous Pipe Lining and Pipe Bursting Section 00100
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17.

18.

19.

20.

21.

22.

23.

24.

Item(s) Bid must be complete and ready to operate. No obvious omissions of
components or necessary parts shall be made even though the specifications
may not detail or mention them. Unit(s) must be furnished with factory
installed equipment and must be comparable with the basic form, fit, and
functional requirements which are all to be included in the base price as well
as any other equipment included as standard by the manufacturer or
generally provided to the buying public.

All successful Bidders must assume full responsibility for all item(s) damaged
prior to F.O.B. Destination delivery and agree to hold harmless Fulton County
of all responsibility for prosecuting damage claims.

All successful Bidders must assume full responsibility for replacement of all
defective or damaged goods within thirty (30) days of notice by Fulton
County of such defect or damage.

All successful Bidders must assume full responsibility for providing or
ensuring warranty service on any and all items including goods, materials, or
equipment provided to the County with warranty coverage. If a successful
Bidder is not the manufacturer, all manufacturers' warranties must be passed
through to Fulton County. The Bidder and not Fulton County is responsible
for contacting the manufacturer of the warranty service provided during the
warranty period and supervising the completion of the warranty service to the
satisfaction of Fulton County.

As a successful Bidder providing any equipment which requires fitting and
assembly, the Bidder shall be solely responsible for such installation being
performed by a manufacturer's authorized or approved servicer or an
experienced worker, utilizing workmanship of the highest caliber. The Bidder
must verify all dimensions at the site, shall be responsible for their
correctness, and shall be responsible for the availability of replacement parts
when specified in wiiting by Fulton County in the specifications, purchase
order, or other contract.

A successful Bidder is solely responsible for disposing of all wrappings,
crating, and other disposable material upon deliver of item(s).

All Bidders are required to be authorized distributors or regularly engaged in
the sale or distribution of the type of goods, materials, equipment or services
for which the Bidder is submitting a Bid response in addition, all Bidders are
required to provide Fulton County with three (3) written references
documenting the successful completion of Bids or contracts for the types of
items including goods, materials, equipment, or services for which the Bidder
is submiting a Bid response. In instances where a Bidder has never
supplied such goods, material, equipment, or services before, the Bidder
must submit with the Bid response a statement and supporting
documentation demonstrating such expertise, knowledge, or experience to
establish the Bidder as a responsible Bidder, capable of meeting the Bid
requirements should an award be made. No exceptions to this provision will
be made unless authorized in the Bid specifications.

Bidders may be required to fumnish evidence that they maintain permanent
places of business of a type and nature compatible with their Bid proposal,
and are in all respects competent and eligible vendors to fulfill the terms of
the specifications. Fulton County may make such investigations as it deems
necessary o determine the ability of the Bidder to perform such work, and
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25.

26.

27,

28.

29.

30.

31

reserves the right to reject any Bidder if evidence fails to indicate that the
Bidder is qualified to carry out the obligation of the Contract and to complete
the work satisfactorily.

All Bidders must comply with all Fulton County Purchasing laws, policies, and
procedures, non-discrimination in contracting and procurement ordinances,
and relevant state and federal laws including but not limited to compliance
with EEQC hiring guidelines and requirements under the Americans with
Disabilifies Act. Successful Bidder must obtain all permits, licenses, and
inspections as required and furnish all labor, materials, insurance,
equipment, tocls, supervision, and incidentals necessary to accomplish the
work in these specifications.

If a successful Bidder is unable or unwilling to enter into a Contract with
Fulton County subsequent to being granted an award, or who fails to perform
in accordance with the Bid specifications the Bidder will be subject to
damages and all other relief allowed by law,

Successful Bidders contract directly with Fulton County and are the party or
parties obligated to perform. Contracts may not be assigned and any failure
to perform the Contract in accordance with the specifications will constitute a
breach of Contract and may result in a Bidder being found to be “non-
responsive” in the future.

In case of default by the successful Bidder, Fulton County may procure the
articles for services from another source and hold the successful Bidder
responsible for any resulting excess cost.

The County may award any Bid in whole or in part to one or more vendors or
reject all Bids and/or waive any technicalities if it is in the best interests of the
County to do so. In the event that all Bids are not rejected, Bids for items
including goods, materials, equipment, and services will be awarded to the
lowest “responsible” Bidder(s) as determined by Fulton County. Submitting
the lowest Bid, as published at the Bid opening, does not constitute an award
or the mutual expectation of an award of a Contract and purchase crder. For
purposes of this notice and the attached Bid sheets, a purchase order is a
Contract to provide items including goods, materials, equipment, and
services and js intended to have the full force and effect of a Contract. A
breach of the terms and conditions of a purchase order constitutes a breach
of Contract.

Bids for projects that are solicited pursuant to the Georgia Local Government
Public Works Construction Law (0.C.G.A. § 36-91-1 et seq.) may withdrawn
as follows:

Competitive sealed Bids ("Bid") may not be revoked or withdrawn until 60
days after the time set by the governmental entity for opening of Bids. At the
end of this time period, the Bid will cease to be valid, unless the Bidder
provides written notice to the County prior to the scheduled expiration date
that the Bid will be extended for a time period specified by the County.

In the evaluation of the Bids, any award will be subject fo the Bid being:
a. Compliant to the specification -~ meets form, fit, and function

requirements stated or implied in the specification.
b. Lowest cost to the County over projected useful life.
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32.

33.

34,

35.

36.

c. Administratively Compliant — Including all required bonds, insurance,
established quality of work and general reputation, financial
responsibility, relevant experience, and related criteria.

All proposals and Bids submitted to Fulton County are subject to the Georgia
*Open Records Act®, Official Code of Georgia, Annotated (0.C.G.A.) §50-18-
70 et seq.

All proposals and Bids submitted o Fulton County involving Utility
Contracting are subject to the Gecrgia law governing licensing of Utility
Contractors, O.C.G.A. §43-14-8.2(h). The Utility Contractor License number
of the person who will perform the utility work shall be written on the face of
the Bid envelope.

The apparent silence of this specification, and any supplement thereto, as to
details, of the omission from it of a detailed description concerning any point,
will be regarded as meaning only the best commercial practices are to
prevail. Only materials of the highest quality, correct type, size, and design
are to be used. All interpretations of this specification will be made upon the
basis of this statement, with Fulion County interpretation to prevail.

It is the policy of Fulton County that the evaluation and award process for
County contracts shall be free from both actual and perceived impropriety,
and that contacts between potential vendors and County officials, elected
officials and staff regarding pending awards of County contracts shall be
prohibited.

a. No person, firm, or business entity, however situated or composed,
obtaining a copy of or responding to this solicitation, shall initiate or
continue any verbal or written communication regarding this solicitation
with any County officer, elected official, employee, or designated County
representative, between the date of the issuance of this solicitation and
the date of the County Manager's recommendation to the Board of
Commissioners for award of the subject contract, except as may
otherwise be specifically authorized and permitted by the terms and
conditions of this solicitation. '

b. All verbal and written communications initiated by such person, firm, or
entity regarding this solicitation, if same are authorized and permitted by
the terms and conditions of this solicitation, shall be directed to the
Purchasing Agent.

¢. Any violation of this prohibition of the initiation or continuation of verbal or
written communications with County officers, elected officials,
employees, or designated County representatives shall result in a written
finding by the Purchasing Agent that the submitted Bid or propesal of the
person, firm, or entity in violation is “non-responsive”, and same shall not
be considered for award.

Any Bidder intending to respond to this solicitation as a Joint Venture must
submit an executed Joint Venture Agreement with this Bid. This agreement
must designate those persons or entities authorized to execute documents or
otherwise bind the Joint Venture in all fransactions with Fulton County, or are
accompanied by a document, binding upon the Joint Venture and its
constituent members, making such designation. Bids from Joint Ventures
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that do not include these documents will be rejected as being “non-
responsive”.

37. Any Bidder intending to respond to this solicitation must complete all of the
Procurement Affidavit Forms provided in this solicitation. Bids that do not
include these completed documents will be rejected as being “non-
responsive”.
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Required Bid Submittal Check List for Invitation To Bid (ITB)

The following submittals shall be completed and submitted with each bid (see table below
‘Required Bid Submittal Check list™ Please check to make sure that the required
submittals are in the envelope before it is sealed. Failure fo submit all required submittals
may deem your proposal non-responsive.

Submit one (1) Original bid, signed and dated and three (3) complete copies of the Original Bid
including all required documents.

Required Bid Submittal Check (V)

Check List

1 Bid Form {Section 00300} — All dollar amounts must be both in writing AND
figures and represent prices for the published scope of work without exceptions.

2 Acknowledgement of each Addendum (acknowledged both on the Bid Form,
Section 00300, and on the form included with each addendum).

3 Bid Bond (Section 00410} (separate envelope if Public Works Construction
project)

4 Purchasing Forms (Section 00420)

Form A - Non-Collusion Affidavit of Prime Bidder/Offeror

Form B - Ceriificate of Acceptance of Request for Bid/Proposal
Requirements

Form C1- Georgia Utility Contractor License (applicable)

Form C2- Georgia General Contractors License (applicable)

Form C3- Georgia Professional Licenses (Non applicable)

Form D - Certificate Regarding Debarment

Form E - Disclosure Form & Questionnaire

Form F - Declaration of Employee-Number Categories

Form G - Georgia Security and Immigration Contractor Affidavit and
Agreement

Form H - Georgia Security and Immigration Subcontractor Affidavit

5 Office of Contract Compliance Requirements (Section 00430)
Exhibit A - Promise of Non-Discrimination (for Prime and each Sub)

Exhibit B - Employment Record {for Prime and each Sub)
Exhibit C - Schedule of Intended Subcontractor Utilization
Exhibit D - Letter of Intent fo Perform as Subcontractor
Exhibit E - Declaration Regarding Subcontractor Practices

Exhibit F - Joint Venture Disclosure Affidavit
Exhibit G - Prime Contractor/Subcontractor Utilization Report
Equal Business Opportunity Plan (EBO Plan)

6 Risk Management Insurance Provisions Form (Section 00490) and proof of
insurance, either letter from insurer or Certificate of Insurance.
7 References - The Bidder shall provide five (5) references from work done of

stmilar nature to this bid.
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BID FORM

Submitted To: Fulton County Government
Submitted By:

For: 2010 STANDBY MISCELLANEOUS PIPE LINING AND PIPE BURSTING
Project # 10ITB71505K-BT

Submitted on 20

The undersigned, as Bidder, hereby declares that the only person or persons interested in the Bid
as principal or principals is or are named herein and that no other person than herein mentioned
has any interest in this Bid or in the Contract to be entered into; that this Bid is made without
connection with any other person, company or parties making a Bid; and that it is in all respects
fair and in good faith without collusion or fraud.

The Bidder further declares that he has examined the site of the work and informed himself fuliy
in regard to all conditions pertaining to the place where the work is to be done; that he has
examined the Drawings and Specifications for the work and contractual documents relative
thereto, and has read all instructions to Bidders and General Conditions furnished prior to the
openings of bids; that he has satisfied himself relative to the work to be performed.

The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all
necessary materials, equipment, machinery, tools, apparatus, means of transportation and labor
necessary, and to complete the construction of the work in full and complete accordance with the
shown, noted, and reasonably intended requirements of the Specifications and Contract
Documents to the full and entire satisfaction of the Board of Commissioners of Fulton County,
Atlanta, Georgia, with a definite understanding that no money will be allowed for extra work
except as set forth in the attached General Conditions and Contract Documents for the following
prices.

THE BASE BID TOTAL IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST RESPONSIBLE
BIDDER. Please make sure that all line items below are accurately calculated and fotal up to this
inclusive amount.

The bid may not be withdrawn or modified for a period of sixty (60) days following the receipt of
bids.

BASE BID TOTAL, ITEMS 1 THROUGH 13 (BELOW), INCLUSIVE, THE AMOUNT OF:

$
(Doltar Amount In Numbers)

{Dollar Amount In Words)
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Make sure that all line items below are accurately calculated and total up to the inclusive BASE
BID TOTAL amount entered on Page 17.

Method of Bidding

The unit or lump sum price for each of the several items in the Bid of each Bidder shall include its
pro rata share of overhead and profit so that the sum of the products, obtained by multiplying the
quantity shown for each item by the unit price, represents the total Bid. Any Bid not conforming to
this requirement may be rejected. Additionally, Unbalanced Bids or conditional Bids will be
subject to rejection. The special attention of all Bidders is called to this provision, for should
conditions make it necessary to revise the quantities, no limit will be fixed for such increased or
decreased quantities nor extra compensaticn allowed.

ITEM 1 - Pipe Bursting

a. 1000 L.F. Burst 8" to 10" diameter $ fLF %
b. 1000 L.F. Burst 10" fo 12” diameter $ LF 3
c. 1000 L.F. Burst 12" to 18" diameter $ ILF %
ITEM 2 - HDPE Pipe Lining

a. 1000 L.F. 8" diameter 3 LF §
b. 1000 L.f. 10" diameter $ LF §
c. 1000 LF. 12" diameter 3 ILF  §
ITEM 3 - Cured-in-Place Pipe Lining

a. 1000 L.F. 8" diameter $ ILF §
b. 1000 L.F. 10" diameter $ /LF $
c. 1000 L.F. 12" diameter 5 ILF 8

ITEM 4 — Service Line Reconnections

By excavation for HDPE, pipe
a 40 EA. bursting, or CIPP 0 to 10" depth $ /EA %

By excavation for HDPE, pipe
bursting, or CIPP greater than

b. 20 EA. 10" depth $ fEA  §
By internal reinstatement for

c. 20 EA CIPP $ /EA §

ITEM 5 — Heavy Sewer Cleaning

a. 1000 L.F. Heavy sewer cleaning 5 ILF  §

ITEM 6 — Sewer Main Point Repair

a. 100 LF. Sewer Main Point Repair 3 /ILF  §

ITEM 7 — Erasion Control

a. 500 SY. Permanent Grassing 3 sY §

b. 100 SY. Sodding 3 sY  §

c. 1000 L.F. Type A Silt Fence $ ILF §

d 1000 L.F. Type C Silt Fence $ ILF &

Page 19 of 210



#1 0|TB?1505K-Bf - 2010 Standby Miscellaneous Pipe Bursting and Pipe Lining Section 00200
Bid Form

e. 200 L.F. Inlet Filters (Pigs in a blanket) $ ILF  §

ITEM 8 - 4 Foot Diameter Manhole Rehabilitation — Cured-

in-Place Manhole Liner

a. 200 V.F. Up to 5 manhole depth 3 NFE$

b. 200 V.F. 6’ to 10’ manhole depth $ NEF§

c. 100 V.F. 11" to 15’ manhole depth $ NF 3

d 100 V.F. 15" to 20’ manhole depth $ NF 3

e. 80 V.F. Greater than 20' manhole depth  § NFE$

ITEM 9 - 4 Foot Diameter Manhole Rehabilitation — Spray

on Cementitious liner

a. 200 V.F. Up to 5 manhole depth 3 NF §

b. 200 V.F. 6 to 10" manhole depth $ NF§

c. 100 V.F. 11’ to 15" manhole depth $ NE§

d 100 V.F. 15’ to 20" manhole depth $ NE O §

e 80 V.F. Greater than 20’ manhole depth  § NFE B

ITEM 10 - 4 Foot Diameter Manhole Rehabilitation — Spray

on Polymer liner

a. 200 V.F. Up to 5" manhele depth $ NFE§

b. 200 V.F. &' to 10’ manhole depth $ NF  §

c. 100 V.F. 11’ to 15" manhole depth 3 NF

d. 100 V.F. 158’ to 20' manhole depth $ NFO§

e. 80 V.F. Greater than 20" manhole depth  § NF %

ITEM 11 - Paving

a. 200 SY. Utility cut paving $ 8Y &

b. 200 sY. 1.5” of type E asphalt paving $ 8Y §

c. 200 sY. Mill 1.5” of existing pavement $ 8Y $

ITEM 12 — Mobilization

a. 10 Each Mobilization per project $ fEA &

ITEM 13 - CASH ALLOWANCES

a. Testing $15,000 $15,000

b. Construction Surveying $10,000 $10,000

c.  Utility Confiict Resolution $15,000 $15,000
BASE BID TOTAL, Items 1 through 13 3
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The Bidder agrees hereby to commence work under this Contract, with adequate personnel and
equipment, on a date to be specified in a written order of the Contracting Officer and to fully
complete all work under this Contract within the agreed upon days specified in a written Notice To
Proceed for each project.

The Bidder declares that he understands that the guantities shown for the unit prices items are
subject to either increase or decrease, and that should the quantities of any of the items of work
be increased, the Bidder proposes to do the additional work at the unit prices stated herein; and
should the quantities be decreased, the Bidder also understands that payment will be made on
the basis of actual quantities at the unit price bid and will make no claim for anticipated profits for
any decrease in quantities; and that actual quantities will be determined upon completion of work,
at which time adjustments will be made to the contract amount by direct increase or decrease.

In case of discrepancies between the figures shown in the unit prices and the totals, the unit
prices shall apply and the totals shall be corrected to agree with the unit prices. In case of
discrepancies between written amounts and figures, written amounts shall take precedence over
figures and the sum of all Bid extensions (of unit prices) plus lump sum items shall take
precedence over BID TOTAL.

The Bidder furthermore agrees that, in the case of a failure on his part to execute the Contract
Agreement and Bonds within ten (10) days after receipt of conformed contract documents for
execution, the Bid Bond accompanying his bid and the menies payable thereon shall be paid into
the funds of the Owner as liquidated damages for such failure.

Enclosed is a Bid Bond in the approved form, in the sum of:

Dollars

$ ) according to the conditions of “Instructions to Bidders” and provisions
thereof.

The undersigned acknowledges receipt of the following addenda (list by the number and date
appearing on each addendum) and thereby affirms that its Bid considers and incorporates any
madifications to the originally issued Bidding Documents included therein.

ADDENDUM # DATED
ADDENDUM # DATED
ADDENDUM # DATED
ADDENDUM # DATED
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EIDDER:
By:
[Name Typed or Printed]
[ Name Signed]
Title:

Business Address:

Business Phone:

Bidder's Contractor License No:

[State/County]
License Expiration Date:

Note: If the Bidder is a corporation, the Bid shall be signed by an officer of the corporation; if a

partnership, it shall be signed by a partner. If signed by others, authority for signature shall be
attached.

The full name and addresses of persons or parties interested in the foregoing Bid, as principals,
are as follows:

Name Address
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The Bidder shall list (5) references from work done of similar nature to this bid as references that
will afford the Owner opportunity to judge the Bidder's experience and skill.

PROJECT NAME AND OWNER OWNERS REPRESENTATIVE PHONE
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BID BOND

No bid for a contract in Fulton County for work to be done shall be valid for any purpose unless
the Contractor shall give a Bid Bond with good and sufficlent surety payable to, in favor of, and for
the protection of Fulton County. The Bid Bond shall not be less than 5% of the total amount
payable by the terms of the Contract. No bid shall be read aloud or considered if a proper bid
bend has not been submitted.

Surety companies executing Bonds must appear on the Treasury Department's most current list
{Circular 570 as amended) and be authorized to transact business in the State of Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by another
partner; for an individual by a notary with the corporate seal.
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BID BOND
#10ITB71505K-BT - 2010 STANDBY MISCELLANEOUS PIPE LINING AND PIPE BURSTING

FULTON COUNTY GOVERNMENT

KNOW ALL MEN BY THESE PRESENTS, THAT WE

hereinafter called the PRINCIPAL, and

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of

and duly autheorized to transact Surety business in the
State of Georgia, are held and firmly bound unto the Fulton County Government (COUNTY), in
the penal sum of

Dollars and Cents ($ } good and lawful money of the

United States of America, to be paid upon demand of the COUNTY, to which payment well and
truly to be made we bind ourselves, our heirs, executors, and administrators and assigns, jointly
and severally and firmly by these presents.

WHEREAS the PRINCIPAL has submiited to the COUNTY, a bid for the 2010 Standby
Miscellaneous Pipe Lining and Pipe Bursting Project;

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law:

NOW THEREFORE: The conditions of this obligation are such that if the Bid be accepted, the
PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the
COUNTY of the award of the Contract execute the Contract in accordance with the Bid and upon
the terms, conditions and prices set forth therein, in the form and manner required by the
COUNTY, and execute sufficient and satisfactory Performance and Payments Bonds payable to
the COUNTY, each in the amount of one hundred percent (100%) of the total contract price, in
form and with security satisfactory to said COUNTY, then this obligation to be void; otherwise, fo
be and remain in full force and virtue in law; and the SURETY shall upon failure of the
PRINCIPAL to comply with any or all of the foregoing requirements within the time specified
above immediately pay to the COUNTY, upon demand the amount hereof in good and lawful
money of the United States of America, not as a penalty, but as liquidated damages.
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In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the
SURETY shall pay all costs incurred by the COUNTY in such suit, including attorney's fees to be
fixed by the Court.

Enclosed is a Bid Bond in the approved form, in the amount of

Dollars

% ) being in the amount of five percent (5%) of the Contract Sum.
The money payable on this bond shall be paid to the COUNTY, for the failure of the Bidder to
execute a Contract within ten (10} days after receipt of the Contract and at the same time furnish

a Payment Bond and Performance Bond.

(SIGNATURES ON NEXT PAGE)
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IN TESTIMONY THEREOF, the PRINCIPAL and SURETY have caused these presents to be
duly signed and sealed this day of ,200_.

ATTEST:

PRINCIPAL
BY.

(SEAL)

CERTIFICATE AS TO CORPORATE PRINCIPAL

1 , certify that | am the Secretary of the

Corporation named as principal in the within bond; that ,  who

signed the said bond of said corporation; that | know this signature, and his/her signature thereto
is genuine; and that said bond was duly signed, sealed and attested for in behalf of said
Corporation by authority of its governing body.

SECRETARY

(CORPORATE SEAL)

SURETY

BY

(SEAL)
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PURCHASING FORMS & INSTRUCTIONS

This section contains the procurement forms that are required fo be executed and submitted with
the bid package. This section does not contain all forms required to be included with the bid
package submittal.
To be deemed responsive to this ITB, Bidders must provide the information requested and
complete in detail all Purchasing Forms. The appropriate individual(s) authorized to commit the
Bidder to the Project must sign the Purchasing Forms. Bidders should reproduce each
Purchasing Form, as required, and complete the appropriate portions of the forms provided in this
section.
¢ Form A: Non-Collusion Affidavit of Prime Bidder/Offeror
e Form B: Certificate of Acceptance of Request for Bid/Proposal Requirements
¢« Form C: Professional License Certifications
Form C1 - Georgia Utility Contractor's License (Applicable)
Form C2 - Georgia General Contractors License (Applicable)
Form C3 - Georgia Professional Licenses Certification (Non Applicable)
¢+ Form D: Certification Regarding Debarment
» Form E: Disclosure Form and Questionnaire
+ Form F: Declaration of Employee-Number Categories

+« Form G: Georgia Security and Immigration Contractor Affidavit and Agreement

s Form H: Georgia Security and Immigration Subcontractor Affidavit
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FORM A: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR
STATE OF GEORGIA

COUNTY OF FULTON

L, certify that pursuant to Fulton County Code Section
2-320 (11), this bid or proposal is made without prior understanding, agreement or connection
with any corporation, firm or person submitting a bid for the same work, labor or service to be
done or the supplies, materials or equipment to be furnished and is in all respects fair and without
collusion or fraud. | understand collusive bidding is a violation of state and federal law and can
result in fines, prison sentences and civil damages awards. | agree to abide by all conditions of
this bid or proposal and certify that | am authorized to sign this bid or proposal for the bidder.

Affiant further states that pursuant to O.C.GA. Section 36-91-21 (d} and (e),
has not, by itself or with others, directly
or indirectly, prevented or attempted to prevent competition in such bidding or proposals by any
means whatsoever. Affiant further states that {s)he has not prevented or endeavored to prevent
anyone from making a bid or offer on the project by any means whatever, nor has Affiant caused
or induced another to withdraw a bid or offer for the work.

Affiant further states that the said offer of is bona fide, and
that no one has gone to any supplier and attempted to get such person or company to furnish the
materials to the bidder only, or if furnished to any other bidder, that the material shall be at a
higher price.

(COMPANY NAME)

{PRESIDENT/VICE PRESIDENT)

Sworn to and subscribed before me this day of , 200

(SECRETARY/ASSISTANT SECRETARY)

(Affix corporate seal here, if a corporation)

Notary Public:

County:

Commission Expires:
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NOTE:

IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER,
AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN
BIDDING FOR OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH,

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS

WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR
OR PROCURING THE CONTRACT SHALL MAKE THE CATH.

Page 30 of 210



#10ITB7T1505K-BT - 2010 Standby Miscellaneous Pipe Lining and Pipe Bursting Section 00420
Purchasing Forms

FORM B: FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF

Bid/Proposal Requirements

This Is To Certify That On This Day Bidder/Proposer Acknowledges That He/She Has Read This
Bid Document, Pages To Inclusive, Including Addendum(s) __ To___, And/Or
Appendices ____ To___, In Its Entirety, And Agrees That No Pages Or Parts Of The Document
Have Been Omitted, That He/She Understands, Accepts And Agrees To Fully Comply With The
Requirements Therein, And That The Undersigned is Authorized By The Bidding/Proposing
Company To Submit The Bid/Proposal Herein And To Legally Obligate The Bidder/Proposer
Thereto.

Company:

Signature:

Name:

Title:

Date:

(Corporate Seal)
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FORM C1: CONTRACTOR’S GEORGIA UTILITY LICENSE
CERTIFICATION

Contractor's Name:

Utility Confractor's Name:

Expiration Date of License:

| certify that the above information is true and correct and that the classification noled is
applicable to the Bid for this Project.

Signed:

Date:

(ATTACHED COPY OF LICENSE)
Applicable
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FORM C2: CONTRACTOR'’S GEORGIA GENERAL

CONTRACTOR'S LICENSE CERTIFICATION

Contractor's Name:

General Contractor's License Number:

Expiration Date of License:

| cerify that the above information is true and correct and that the classification noted is
applicable to the Bid for this Project.

Signed:

Date:

(ATTACH COPY OF LICENSE)

Applicable
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FORM C3: GEORGIA PROFESSIONAL LICENSE
CERTIFICATION

NOTE: Please complete this form for the work your firm will perform on this project.

Contractor's Name:

Performing work as: Prime Contractor Sub-Contractor

Professicnal License Type:

Professional License Number:;

Expiration Date of License:

| certify that the above information is true and correct and that the classification noted is
applicable to the Bid for this Project.

Signed:

Date:

(ATTACH COPY OF LICENSE)
NOT APPLICABLE
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FORM D: CERTIFICATION REGARDING DEBARMENT

(1) The Offeror ceriifies that neither it or its subcontractors is presently debarred, suspended,
proposed for debarment, declared ineligible, or otherwise excluded from doing business with
any government agency. Any such exclusion may cause prohibition of your firm from
participating in any procurement by the Fulton County Government.

{(2) If the Offeror is unable to certify to any of the statements in this certification, such Offeror or
subcontractor shall atiach an explanation to this hid or proposal.

INSTRUCTIONS FOR CERTIFICATION
By signing and submiiting this certification, the Offeror is providing the certification set out below:

{1} The certification in this clause is a material representation of fact upon which reliance will be
placed. If it is later determined that the prospective vendor knowingly rendered a false
ceriification, the Purchasing Agent may pursue all available remedies, including suspension
and/or debarment, for withdrawal of award or termination of a contract.

{2) The prospective Offeror shall provide immediate written notice fo the Purchasing Agent if at
anytime the Offeror learns that its certification was erroneous when submitted or has become
erraneous by reason of changed circumstances.

(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in writing
of any changes, if as a result of such changes, the Offeror certification regarding debarment
is affected.

DEBARMENT CRDINANCE

The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the
debarment of contractors.

Authority to suspend.

After reasonable notice to the entity involved and reasonable opportunity for that entity to be
heard, the Purchasing Agent, after consultation with user department, the County Manager and
the County Attorney shall have the autherity to suspend an entity for cause from consideration for
award of county contracts. As used in this section, the term entity means any business entity,
individual, firm, contractor, subcontractor or business corporation, partnership, limited liability
corporation, firm, contractor, subcontractor or business structured; provided, further, that any
such entity shall alsc be subject to suspension under this section if any of its constifuents,
members, subcontractors at any tier of such entity’s and the entity, or any constituent or member,
knew or should have known of the commission of the act. The suspension shall be for a period
not to exceed three (3) years unless cause is based on a felony conviction for an offense related
or associated with fraudulent contracting or misappropriation of funds wherein the suspension
shall not exceed seven (7) years.

Causes for Suspension. The causes for suspension include:
{1}  Conviction for commission of a criminal offense as an incident to obtain or attempting to
obtain a public or private contract or subcontract, or in performance of such contract or
subcontract;

(2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery,
falsification or destruction of records, receiving stolen property or other offense
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3)

4

©)

(6)

indicating a lack of business integrity or business honesty which currently, seriously
and directly affects responsibility as a county contractor.

Conviction of state or federal anti-trust statues arising out of the solicitation and
submission of bids and proposals;

Violation of contract provisions, as set forth below, of a character which is regarded by
the Purchasing Agent to be so serious as to justify suspension action:

a. Failure to perform in accordance with the specifications within a time limit
provided in a county coniract;

b.  Arecent record of failure to perform or unsatisfactory performance in accordance
with the terms of one or more contracts; provided, that failure to perform or
unsatisfactory performance caused by acts beyond the contro! of the contractor
shall not be considered to be a basis for suspension;

C. Material representation of the composition of the ownership or workforce or
business entity certified to the county as a minority business enterprise; or

d.  Falsification of any documents.

For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code
of Ethics.

Knowing misrepresentation to the county, of the use which a majority owned contractor
intends to make a minority business enterprise (a business entity at least 51 percent of
which is owned and controlled by minority persons, as defined in Fulton County Code
Chapter 6, Article B, Minority Business Enterprise Affirmative Action Program and
certified as such by the County) as a subcontractor or a joint venture partner, in
performing work under contract with the County.

Failure to fully and truthfully provide the information required, may result in the disqualification of
your bid/proposal from consideration or termination of the Contract, once awarded. This
document must be completed and included as a part of the bid/proposal package along with other
required documents.

[SIGNATURES ON NEXT PAGE]
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Under penalty of perjury, | declare that | have examined this certification and all attachmenis
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto
are true, correct, and complete.

On this day of ,200__

{Legal Name of Offeror) (Date)

(Signature of Authorized Representative) (Date)
(Title)
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FORM E: DISCLOSURE FORM AND QUESTIONNAIRE

1. Please provide the names and business addresses of each of the Offerors firm's officers
and directors.

For the purposes of this form, the term “Offeror” means an entity that responds to a
solicitation for a County contract by either submitting a proposal in response to a Request
for Proposal or a Request for Qualification or a Bid in response to an Invitation to Bid.

Describe accurately, fully and completely, their respective relationships with said Offeror,
including their ownership interests and their anticipated role in the management and
operations of said Offeror.

2. Please describe the general development of said Offeror's business during the past five
(5) years, or such shorter period of time that said Offeror has been in business.

3. Please state whether any employee, agent or representative of said Offeror who is or will
be directly involved in the subject project has or had within the last five (5) years: (i)
directly or indirectly had a business relationship with Fulton County; (i} directly or
indirectly received revenues from Fulton County; or (iii) directly or indirectly receives
revenues from the result of conducting business on Fulton County property or pursuant to
any contract with Fulton County. Please describe in detail any such relationship.

LITIGATION DISCLOSURE:

Failure to fully and fruthfully disclose the information required, may result in the disqualification of
your bid or proposal from consideration or termination of the Contract, once awarded.

1.  Please state whether any of the following events have occurred in the last five (5) years
with respect to said Offeror. [f any answer is yes, explain fully the following:

(a} whether a petition under the federal bankruptcy laws or state insolvency laws was
filed by or against said Cfferor, or a receiver fiscal agent or similar officer was
appointed by a court for the business or property of said Offeror;

(b} whether Offeror was subject of any order, judgment, or decree not subsequenily
reversed, suspended or vacated by any court of competent jurisdiction, permanently
enjoining said Offeror from engaging in any type of business practice, or otherwise
eliminating any type of business practice; and

{c) whether said Offeror's business was the subject of any civil or criminal proceeding in
which there was a final adjudication adverse to said or Offeror, which directly arose
from activities conducted by the business unit or corporate division of said Offeror
which submitted a bid or proposal for the subject project. If so please explain.

2. Have you or any member of your firm or team to be assigned to this engagement been
indicted or convicted of a criminal offense within the last five (5) years?

Circle One: YES NO

3. Have you or any member of your firm or team ever been ferminated (for cause or
otherwise) from any work being performed for Fulton County or any other Federal, State or
Local Government?
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Circle One: YES NQ

4, Have you or any member of your firm or team been involved in any claim or litigation
adverse to Fulton County or any other Federal, State or Local Government, or private entity
during the tast three (3) years?

Circle One: YES NO

5. Has any offeror, member of offeror’s team, or officer of any of them {(with respect to any
matter involving the business practices or activities of his or her employer), been notified
within the five (5) years preceding the date of this offer that any of them are the target of a
criminal investigation, grand jury investigation, or civil enforcement proceeding?

Circle One: YES NO

If you have answered “YES” to any of the above questions, please indicate the name(s) of the
person(s), the nature, and the status and/or outcome of the information, indictment, conviction,
termination, claim or litigation, the name of the court and the file or reference number of the case,
as applicable. Any such information should be provided on a separate page, attached to this
form and submitted with your proposal.

NOTE: If any response to any question set forth in this questionnaire has been disclosed
in any other document, a response may be made by attaching a copy of such disclosure.
(For example, said Offeror's most recent filings with the Securities and Exchange
Commission (“SEC”) may be provided if they are responsive to certain items within the
questionnaire.) However, for purposes of clarity, Offeror should correlate its responses
with the exhibits by identifying the exhibit and its relevant text.

Disclosures must specifically address, completely respond and comply with all information
requested and fully answer all questions requested by Fulton County. Such disclosure must be
submitted at the time of the bid or proposal submission and included as a part of the bid/proposal
submitted for this project. Disclosure is required for Offerors, joint venture partners and first-tier
subcontractors.

Failure to provide required disclosure, submit officially signed and notarized documents or
respond to any and all information requested/required by Fulton County can result in the

bid/proposal declared as non-responsive. This document must he completed and included as a
part of the bid/proposal package along with other required documents.

[SIGNATURES ON NEXT PAGE]
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Under penalty or\f perjury, | declare that | have examined this questionnaire and all attachments
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto

are true, correct, and complete.

On this day of ,200
{Legal Name of Proponent) (Date)
{Signature of Authorized Representative) (Date)

(Title)
Sworn to and subscribed before me,
this day of , 200
(Notary Public) {Seal)

Commission Expires

{Date)
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FORM F: DECLARATION OF EMPLOYEE-NUMBER CATEGORIES

Please affirmatively indicate by checking the appropriate box the employee-number category
applicable to your company:

O 500 or more employees
0 100 or more employees
[0 fewerthan 100 employees

Company Name:

| certify that the above classification is true and correct.

Signed:

Printed:

Title:

Date:
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FORM G: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND
AGREEMENT

Instructions:
Contractors must attest to compliance with the requirements of O.C.G.A 13-10-91 and the
Georgia Department of Labor Rule 300-10-01-.02 by executing the Contractor Affidavit provided.

The affidavit should be executed by Contractors who have indicated on Form F, Declaration of
Employee-Number Categories, that they have 100 or more employees.
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STATE OF GEORGIA
COUNTY OF FULTON

FORM G: GEORGIA SECURITY AND IMMIGRATION CONTRACTOR AFFIDAVIT AND
AGREEMENT

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. 13-
10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical
performance of services under a contract with [insert name of prime confractor]
on behalf of Fulton County
Government has registered with and is participating in a federal work authorization program®
[any of the electronic verification of work authorization programs operated by the United States
Department of Homeland Security or any equivalent federal work authorization program operated
by the United States Department of Homeland Security to verify information of newly hired
employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in
accordance with the applicability provisions and deadlines established in 0.C.G.A. 13-10-91.

The undersigned further agrees that, should it employ or confract with any subcontractor{s) in
connection with the physical performance of services to this contract with Fulton County
Government, contractor will secure from such subcontractor(s) similar verification of compliance
with O.C.G.A/ 13-10-91 on the Subcontractor Affidavit provided in Rule 300-10-01-.08 or a
substantially similar form. Contractor further agrees to maintain records of such compliance and
provide a copy of each such verification to the Fulton County Government at the time the
subcontractor(s) is retained to perform such service.

EEV/Basic Pilot Program™ User ldentification Number

BY: Authorized Officer of Agent
{Insert Subcontract Name)

Title of Authorized Officer or Agent of Subcontractor

Printed Name of Authorized Officer or Agent

Sworn to and subscribed before me this day of , 200

Notary Public:

County:

Commission Expires:;
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NOTE:

* As of the effective date of 0.C.G.A. 13-10-91, the applicable federal work authorization
program is the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and
Immigration Services Bureau of the U.S. Department of Homeland Security, in conjunction
with the Social Security Administration (SSA).
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FORM H: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT

Instructions:

In the event that your company is awarded the contract for this project, and will be utilizing the
services of any subcontractor(s) in connection with the physical performance of services pursuant
to this contract, the following affidavit must be completed by such subcentractor(s). Your
company must provide a copy of each such affidavit to Fulton County Government, Department
of Purchasing & Contract Compliance with the proposal submittal.

All subcontractor affidavit(s} shall become a part of the contract and all subcontractor(s) affidavits
shall be maintained by your company and available for inspection by Fulton County Government
at any time during the term of the contract. All subcontractor(s) affidavit(s) shall become a part of
any contractor/subcontractor agreement(s) entered into by your company.
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STATE OF GEORGIA
COUNTY OF FULTON

FORM H: GEORGIA SECURITY AND IMMIGRATION SUBCONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A.
13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the
physical performance of services under a contract with [insert name of prime contractor]
behalf of Fulton County Government
has registered with and is participating in a federal work authorization program* [any of the
electronic verification of work authorization programs operated by the United States Department
of Homeland Security or any equivalent federal work authorization program operated by the
United States Department of Homeland Security to verify information of newly hired employees,
pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance
with the applicability provisions and deadlines established in 0.C.G.A. 13-10-91.

EEV/Basic Pilot Program* User ldentification Number

BY: Authorized Officer of Agent
(Insert Subcontract Name)

Title of Authorized Officer or Agent of Subcontractor

Printed Name of Authorized Officer or Agent

Sworn to and subscribed before me this day of 200

Notary Public:

County:

Commission Expires:
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NOTE:

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization
program is the “EEV/Basic Pilot Program” operated by the U.S. Citizenship and
Immigration Services Bureau of the U.S. Department of Homeland Security, in conjunction
with the Social Security Administration (SSA).
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CONTRACT COMPLIANCE REQUIREMENTS
NON-DISCRIMINATION IN CONTRACTING AND PROCUREMENT

Policy Statement: It is the policy of Fulion County Government that discrimination against
businesses by reason of the race, color, gender or national origin of the ownership of any such
business is prohibited. Furthermore, it is the policy of the Board of Commissioners (“Board™ that
Fulton County and all vendors and contractors doing business with Fulton County shall provide to
all businesses the opportunity to participate in contracting and procurement paid, in whole or in
part, with monetary appropriations of the Board. Similarly, it is the policy of the Board that the
contracting and procurement practices of Fulton County should not implicate Fulton County as
either an active or passive participant in the discriminatory practices engaged in by private
contractors seeking to obtain contracts with Fulton County.

Equal Business Opportunity Plan (EBO Plan): In addition to the proposal submission
requirements, each vendor must submit an Equal Business Opportunity Plan (EBO Plan) with
their bid/proposal. The EBO Plan is designed to enhance the utilization of a particular racial,
gender or ethnic group by a bidder/propeoser, contractor, or vendor or by Fulton County. The
respondent must outline a plan of action to encourage and achieve diversity and equality in the
available procurement and contracting opportunities with this soficitation.

The EBO Plan must identify and include:

1. Potential opportunities within the scope of work of this solicitation that will allow for
participation of racial, gender or ethnic groups.

2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and
female business utilization in this solicitation.

Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships
with minority and female businesses in an effort to achieve contracting and procurement diversity.

Prompt Payment: The prime contractor must certify in writing and must document on the Exhibit
G Form (Prime Contractor/Subcontractor Ulilization Report) that all subcontractors, sub-
consuitants and suppliers have been promptly paid for work and materials, (less any retainage by
the prime contractor prior to receipt of any further progress payments). In the event the prime
contractor is unable to pay subcontractors, sub-consultants or suppliers until it has received a
progress payment from Fulton County, the prime contractor shall pay all subcontractors, sub-
consultants or suppliers funds due from said progress payments within forty-gight (48) hours of
receipt of payment from Fulton County. In no event shall a subcontractor, sub-consultant or
supplier be paid later than fifteen (15) days as provided for by state law.
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REQUIRED FORMS AND EBO PLAN:

In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination in
Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the following
completed documents. Failure to provide this information shall result in the bid/proposal being
deemed non-responsive:

Exhibit A - Promise of Non-Discrimination (for Prime and each Sub-contractor)

Exhibit B - Employment Report (for Prime and each Sub-contractor)

Exhibit C - Schedule of Intended Subcontractor Utilization

Exhibit D - Letter of Intent to Perform As a Subcontractor or Provide Materials or Services
Exhibit E - Declaration Regarding Subcontractor Practices

Exhibit F - Joint Venture Disclosure Affidavit

Equal Business Opportunity Plan (EBO Plan) — This document is not a form. ltis a
statement created by the bidder/proposer on its company letter head addressing the EBO
Plan requirements.

All Contract Compliance documents (Exhibits A — F and EBO Plan) are to be placed in a
separate sealed envelope clearly marked “Contract Compliance”. The EBO Plan must be
submitted on company letterhead. These documents are considered part of and should be
submitted with the Technical Proposal.

The following document must be completed as instructed if awarded the bid:

+ Exhibit G - Prime Contractor's Subcontractor Utilization Report
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EXHIBIT A — PROMISE OF NON-DISCRIMINATION

“Know all persons by these presents, that I/WE ( ),
Name

Title Firm Name

Hereinafter “Company™), in consideration of the privilege to bid on or obtain contracts funded, in
whole or in part, by Fulton County, hereby consent, covenant and agree as follows:

(1) No person shall be excluded from participation in, denied the benefit of, or otherwise
discriminated against on the basis of race, color, national origin or gender in connection
with any bid submitted to Fulton County for the performance of any resulting there from,

(2) That it is and shall be the policy of this Company to provide equal opportunity to all
husinesses seeking to contract or otherwise interested in contracting with this Company
without regard to the race, color, gender or national origin of the ownership of this
business,

(3) That the promises of non-discrimination as made and set forth herein shall be continuing
in nature and shall remain in full force and effect without interruption,

{4) That the promise of non-discrimination as made and set forth herein shall be made a part
of, and incorporated by reference into, any contract or portion thereof which this
Company may hereafter obtain,

{5) That the failure of this Company to satisfactorily discharge any of the promises of non-
discrimination as made and set forth herein shall constitute a material breach of contract
entitling the Board to declare the contract in default and to exercise any and all applicable
rights and remedies, including but not limited to cancellation of the contract, termination
of the contract, suspension and debarment from future contracting opportunities, and
withholding and/or forfeiture of compensation due and owning on a contract; and

{6) That the bidder shall provide such information as may be required by the Director of

Contract Compliance pursuant to Section 4.4 of the Fulton County Non-Discrimination in
Purchasing and Confracting Ordinance.

SIGNATURE:

ADDRESS:

TELEPHONE NUMBER:
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EMPLOYEES

EXHIBIT B - EMPLOYMENT REPORT

The demographic employment make-up for the bidder must be identified and submitted with this
bid/proposal. In addition, if subcontractors will be utilized by the bidder/proposer to complete this
project, then the demographic employment make-up of the subcontractor(s) must be identified
and submitted with this bid.

CATEGORY

NATIVE
INDIAN

AFRICAN
AMERICAN

ASIAN
AMERICAN

HISPANIC
AMERICAN

CACUSIAN
AMERICAN

OTHER

Male/Female

M

M F

M

M F

M F

| Mgmt/Official

Professional
(Arch., P.E., etc.)

Supervisors

Office/ Clerical

Craftsmen

Laborers

Others
(Specify)

TOTALS

FIRM'S NAME:

ADDRESS:

TELEPHONE NUMBER:

This completed form is for (Check one)

Submitted by:

Bidder/Proposer

Pate Completed:
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EXHIBIT C — SCHEDULE OF INTENDED SUBCONTRACTOR
UTILIZATION

If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this form
must be completed and submitted with the bid/proposal. All prime bidders/proposers must
include Letter(s) of Intent (Exhibit D) in the hid document for all subcontractors who will be utilized
under the scope of work/services.

Prime Bidder/Proposer:

ITB/RFP NUMBER:

Project Name or Description of Work/Service(s):

1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is is not a
minority or female owned and controlled business. (Please indicate below the portion of
work, including, percentage of bid amount that your firm will carry out directly):

If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement.

2. Sub-Contractors {Including suppliers} to be utilized in the performance of this scope of
work/service(s), if awarded, are:

SUBCONTRATOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*: COUNTY CERTIFIED**

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: § PERCENTAGE VALUE: %

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American
(HBE); Native American (NABE}; White Female American (WFBE);
**If yes, attach copy of recent certification letter.
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EXHIBIT C — SCHEDULE OF INTENDED SUBCONTRACTOR
UTILIZATION

SUBCONTRATOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP™: COUNTY CERTIFIED**

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

SUBCONTRATOR NAME:
ADDRESS;

PHONE:

CONTACT PERSON:

ETHNIC GROUP™: COUNTY CERTIFIED*®

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

SUBCONTRATOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*: COUNTY CERTIFIED**

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

SUBCONTRATOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP™*: COUNTY CERTIFIED*™

WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: § PERCENTAGE VALUE: %

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American
(HBE}); Native American (NABE); White Female American (WFBE); **If yes, attach copy of
recent certification letter.
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EXHIBIT C — SCHEDULE OF INTENDED SUBCONTRACTOR
UTILIZATION

| Total Dollar Value of Subcontractor Agreements: ($)

| Total Percentage Value: (%)

CERTIFICATION: The undersigned certifies that hefshe has read, understands and agrees to be
bound by the Bid provisions, including the accompanying Exhibits and other terms and conditions
regarding sub-coniractor utilization. The undersigned further cerlifies that hefshe is legally
authorized by the Bidder to make the statement and representation in this Exhibit and that said
statements and representations are true and correct to the best of hisfher knowledge and belief.
The undersigned understands and agrees that if any of the statements and representations are
made by the Bidder knowing them to be false, or if there is a failure of the intentions, objectives
and commitments set forth herein without pricr approval of the County, then in any such event the
Contractor's acts or failure to act, as the case may be, shall constitute a material breach of the
contract, entitling the County to terminate the Contract for default. The right to so terminate shall
be in addition to, and in lieu of, any other rights and remedies the County may have for other
defaults under the contract.

Signature/Title:

Firm or Corporate Name:

Address:

Telephone: ()

FaxNumber: { )

Email Address:
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EXHIBIT D

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR
OR
PROVIDE MATERIALS OR SERVICES

This form must be completed by ALL known subcontractors/suppliers and submitted with the bid.
The Prime Contractor must submit Letters of Intent for ALL known subcontractors/suppliers at
time of bid submission.

To:

(Name of Prime Contractor Firm)

From:

(Name of Subcontractor Firm)

ITB/RFP Number:

Project Name:

The undersigned is prepared to perform the following described work or provide materials or
services in connection with the above project (specify in detail particular work items, materials, or
services o be performed or provided):

Project Project
Commence | Completion | Estimated
Description of Work Date Date Dollar Amount
(Prime Bidder) {Subcontractor}
Signature Signature
Title Title
Date Date
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EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING
PRACTICES

If the bidder/proposer does not intend to subcontract any portion of the scope of work
services(s), this form must be completed and submitted with the bid.

Hereby declares that it is my/our intent to

{Bidder)

Perform 100% of the work required for

(IFB/RFP Number)

{Description of Work)
In making this declaration, the bidder/proposer states the following:

1. That the bidder does not customarily subcontract elements of this type project,
and normally performs and has the capability to perform and will perform all
elements of the work on this project with his/fher own current work forces;

2. If it should become necessary to subcontract some portion of the work at a later
date, the bidder will comply with all requirements of the County’s Non-
Discrimination Ordinance in providing equal cpportunities to all firms to
subcontract the work. The determination to subcontract some portion of the work
at a later date shall be made in good faith and the County reserves the right to
require additional information to substantiate a bidder's decision to subcontract
work following the award of the contract. Nothing contained in this provision shall
be employed to circumvent the spirit and intent of the County’s Non-
Discrimination Ordinances;

3. The bidder will provide, upon request, information sufficient for the County to
verify ltem Number one.

AUTHORIZED COMPANY REPRESENTATIVE

Name: Title: Date:

Signature:

Firm:

Address:

Phone Number:

Fax Number:

Email Address:
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EXHIBIT F — JOINT VENTURE DISCLOSURE AFFIDAVIT

IFB No.

Project Name

This form must be completed and submitted with the bid if a Joint Venture approach is to be
undertaken.

The firms listed below do hereby declare that they have entered into a joint venture agreement
pursuant to the above mentioned project. The information requested below is to clearly identify
and explain the extent of participation of each firm in the proposed joint venture. All items must
be properly addressed before the business entity can be evaluated.

1. Firms:

1) Name of Business:
Street Address:
City/State/Zip:
County:
Nature of Business:

2) Name of Business:
Street Address:
City/State/Zip:
County:
Nature of Business:

3) Name of Business:
Street Address:
City/State/Zip:
County:
Nature of Business:

NAME OF JOINT VENTURE (If applicable):

OFFICE ADDRESS:

PRINCIPAL QOFFICE:

OFFICE PHONE:
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EXHIBIT F — JOINT VENTURE DISCLOSURE AFFIDAVIT
CONTINUED

Note: Attach additional sheets as required

2. Describe the capital contributions by each joint venturer and accounting thereof. Indicate
the percentage make-up for each joint venture pariner,

3. Describe the financial controls of the joint venture, e.g., will a separate cost center be
established? Which venturer will be responsible for keeping the books? How will the
expense therefore be reimbursed? What is the authority of each joint venture to commit
or obligate the order?

4, Describe any Ownership, options for Ownership, or loans between the joint ventures.
Identify terms thereof.

5. Describe the estimate contract cash flow for each joint venturer.

6. To what extent and by whom will the on-site work be supervised?

7. To what extent and by whom will the administrative office be supervised?

8. Which joint venturer will be responsible for material purchases including the estimated

cost thereof? How will the purchase be financed?

9. Which joint venturer will provide equipment? What is the estimated cost thereof? How
will the equipment be financed?

10. Describe the experience and business qualifications of each joint venturer.

11. Submit a copy of all joint venture agreements and evidence of authority to do business in
the State of Georgia as well as locally, to include all necessary business licenses.

12. Percent of ownership by each joint venture in terms of profit and loss sharing;
13. The autharity of each joint venturer to commit or obligate the other;
14. Number of personnel {o be involved in project, their crafts and positions and whether they

are employees of the small business enterprise, the majority firm or the joint venture;
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EXHIBIT F — JOINT VENTURE DISCLOSURE AFFIDAVIT
CONTINUED

15. Identification of control and participation in venture; list those individuals who are
responsible for day-to-day management and policy decision-maker, including, hut not
limited to, those with prime responsibility for areas designated below; (use additional
sheets if necessary)

Financial Supervision
Name Race Sex Decisions Field Qperation

il
]

In connection with any work that these firms, as a joint venture, might be authorized to perform in
connection with above captioned contract, we each do hereby authorize representatives of the
Fulton County Department of Purchasing and Contract Compliance and Departments of Finance,
under the direction of the County Manger's Office, o examine, from time to time, the books,
records and files to the extent that such relate to this County project.

WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT
THE CONTENTS OF THE FOREGOQING DOCUMENT ARE TRUE AND CORRECT, AND THAT
WE ARE AUTHORIZED, ON BEHALF CF THE ABOVE FIRMS, TO MAKE THIS AFFIDAVIT
AND GRANT THE ABOVE PRIVILEGE.

FOR:

{Company)

Date:
(Signature of Affiant)
(Printed Name)
(Company)

Date:
{Signature of Affiant)
{Printed Name)

State of

County of

On this day of , 20 , before me, appeared

, the undersigned known to me to be the

person described in the foregoing Affidavit and acknowledge that he (she) executed the
same in the capacity therein stated and for the purpose therein contained.
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Insurance and Risk Management Provisions
Standby Pipe Lining/Pipe Bursting

It is Fulton County Government's practice to obtain Certificates of Insurance from our
Contractors and Vendors. Insurance must be wriiten by a licensed agent in a company
licensed to write insurance in the State of Georgia, with an A.M. Best rating of at least A- VI,
subject to final approval by Fulton County. Respondents shall submit with the bid/proposal
evidence of insurability satisfactory to Fulton County Government as to form and content.
Either of the following forms of evidence is acceptable:

¢ A letter from an insurance carrier stating that upen your firm/company being
the successful Bidder/Respondent that a Cerlificate of Insurance shall be
issued in compliance with the Insurance and Risk Management Provisions
outlined below.

+» A Certtificate of Insurance complying with the Insurance and Risk
Management Provisions outlined below (Request for Bid/Proposal number
and Project Name, Number and Description must appear on the Certificate
of Insurance).

= A combination of a specific policy written with an umbrella policy covering
liabilities in excess of the required limiis is acceptable to achieve the
applicable insurance coverage levels.

Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy
limits equal to or greater than the limits described below. Proof of insurance must be
provided to Fulton County Government prior to the start of any activities/construction as
described in the bid dacument(s). Any and all Insurance Coverage(s) and Bonds required
under the terms and conditions of the contract shall be maintained during the entire length of
the contract, including any extensions or renewals thereto, and uniil all work has been
completed to the satisfaction of Fulton County Government.

Accordingly the Respondent shall provide a certificate evidencing the following:

1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE - STATUTORY
{In compliance with the Georgia Workers Compensation Acts, including but not limited to
U.S. Longshoremen and Harbor Workers Act and any other State or Federal Acts or
Provisions in which jurisdiction may be granted)

Employer’s Liability Insurance  BY ACCIDENT EACH ACCIDENT $500,000
Employer’s Liability Insurance  BY DISEASE POLICY LIMIT $500,000
Employer's Liability Insurance  BY DISEASE EACH EMPLOYEE $500,000

**To include U.S. Longshoremen and Harbor Workers Act**

2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability

Insurance)
Bodily Injury and Property Damage Liability Each Occurrence $1,000,000
{Other than Products/Completed Operations) General Aggregate $2,000,000
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Products\Completed Operation Aggregate Limit $2,000,000
Personal and Advertising Injury Limits $1,000,000
Fire Damage Limits $100,000

**To Include Per Project/Location Aggregate and Completed Operations for 3 Years
after final payment. Sudden and Accidental Broadened Pollution Liability
Endorsement to include coverage for water and land resources. Coverage can be
provided by a separate Contractors Pollution Liability Policy at limits of $1 Million per
occurrence / $1 Million Aggregate.

3. BUSINESS AUTOMORILE LIABILITY INSURANCE
Combined Single Limits Each Occurrence $1,000,000
(Including operation of non-owned, owned, and hired automobiles).
**Broadened Pollution Endorsement CA9948 and MCS 90**

4. UMBRELLA LIABILITY
- {In excess of above noted coverages) Each Occurrence $3,000,000

5. CONTRACTORS POLLUTION LIABILITY Each Cccurrence 51,000,000
Policy is not necessary if coverage can be provided under the General Liability policy.

6. BUILDERS’ RISK: To be written on a Builders Risk “All-risk” Completed Contract
form that shall at least include insurance for physical loss or damage to the Work, temporary
buildings, falsework, and materials and equipment in transit, and shall insure against at least
the following perils or causes of loss: fire, lightning, extended coverage, theft, vandalism,
malicious mischief, earthquake, collapse, debris removal, demolition occasioned by
enforcement of Laws and Regulations, water damage (other than caused by flood), and
such other perils or causes of loss as may be specifically required by Supplementary
Conditions) until Final Completion and Acceptance of the Project. Such policy of insurance
shall contain at least the following sub-limits of insurance and deductibles:

Sub-limits:
Property in Transit $25,000
Property in Offsite Storage $25,000
Plans & Blueprints $25,000
Debris Removal 25% of Insured Physical Loss
Delay in Completion / Soft Cost TBD
Ordinance of Law (Increased Cost of $1,000,000
Construction)
Flood and Earthquake TBD — Full Contract Value
Deductibles:
Flood and Earthquake $25,000
Water Damage other than Flood $25,000
All other Perils $5,000

Owner and Contractor waive all rights against each other and any of their subcontractors,
sub-subcontractors, agents and employees, each of the other, for damages caused by fire
or other causes of loss to the extent covered by property
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insurance obtained pursuant to this Section, or other property insurance applicable to the
Work, accept such rights as they have to the proceeds of such insurance.

The policy will name Fulton County, The Contractor and Subcontractors of all tiers as
Insureds under the policy.

Certificates of Insurance

Certificates shall state that the policy or policies shall not expire, be cancelled or altered
without at least sixty (60) days prior written notice to Fulton County Government. Policies
and Certificates of Insurance are to list Fulton County Government as an Additional Insured
{except for Workers’ Compensation) and shall conform to all terms and conditions (including
coverage of the indemnification and hold harmless agreement) contained in the Insurance
and Risk Management Provisions. The General Liability Additional Insured language should
apply to on-going and completed-operations, using 1SO form CG 2010 (11/85 version) or
equivalent.

If Fulton County Government shall so request, the Respondent, Contractor or Vendor will
furnish the County for its inspection and approval such policies of insurance with all
endorsements, or confirmed specimens thereof certified by the insurance company io be
true and correct copies.

The Contractor agrees to name the Owner and all other parties required of the
Contractor/Vendor shall be included as additional insureds on the CGL, using [SO Additional
Insured Endorsement forms CG 2010 11/85 or its equivalent coverage to the additional
insureds. This insurance for the additional insureds shall be as broad as the coverage
provided for the named insured Contractor. It shall apply as Primary Insurance before any
other insurance or self-insurance, including any deductible, non-contributory, and Waiver of
Subrogation provided to the Additional Insureds.

Additional Insured under the General Liability, Auto Liability, Umbrella Policies (with
exception of Workers Compensation and Professional Liability), with no Cross Suits
exclusion.

Important:
It is understood that Insurance in no way Limits the Liability of the Contractor/Vendor.

USE OF PREMISES

Contractor/Vendor shall confine its apparatus, the storage of materials and the operations of
its workers to limits/requirements indicated by law, ordinance, permits and any restrictions of
Fulton County Government and shall not unreasonably encumber the premises with its
materials.
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PROTECTION OF PROPERTY

Contractor/Vendor will adequately protect its own work from damage, will protect Fulton County
Government's property from damage or loss and will take all necessary precautions during the
progress of the work to protect all persons and the property of others from damage or loss.

Contractor/Vendor shall take all necessary precautions for the safety of employees of the work and
shall comply with all applicable provisions of the Federal, State and local safety laws and building
codes to prevent accidents or injury to persons on, about, or adjacent to the premises where work is
being performed.

ContractorVendor shall erect and properly maintain at all times as required by the conditions and
progress of the work, all necessary safeguards for the protection of its employees, Fuiton County
Government employees and the public and shall post all applicable signage and other waming
devices t protect against potential hazards for the work being performed.

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT

To the fullest extent of the Law, Contractor/Vendor hereby agrees {o release, indemnify,
defend and hold harmless Fulton County, its Commissioners, officers, employees,
subcontractors, successors, assigns and agents, from and against any and all losses
(including death), claims, damages, liabilities, costs and expenses (including but not limited
to all actions, proceedings, or investigations in respect thereof and any costs of judgments,
settlements, court costs, attorney’s fees or expenses, regardless of the outcome of any such
action, proceeding, or investigation), caused by, relating to, based upon or arising out of any
act or omission by Contractor/Vendor, ifs directors, officers, employees, subcontractors,
successors, assigns or agents, or otherwise in connection (directly or indirectly) with its
acceptance, or the performance, or nonperformance, of its obligations under these
agreements.  Such obligations shall not be construed to negate, abridge or otherwise
reduce any other rights or obligations of indemnity which would otherwise exist as to any
party or person as set forth in this paragraph.

Contractor/Vendor's obligation to protect, defend, indemnify and hold harmless, as set forth
hereinabove, shall also include, but is not limited to, any matter arising out of any actual or
alleged infringement of any patent, trademark, copyright, or service mark, or other actual or
alleged unfair competition disparagement of product or service, or other tort or any type
whatsoever, or any actual or alleged violation of trade regulations.

Contractor/Vendor further agrees to protect, defend, indemnify and hold harmless Fulton
County, its Commissioners, officers, employees, subcontractors, successors, assigns and
agents from and against any and all claims or liability for compensation under the Worker's
Compensation Act, Disability Benefits Act, or any other employee benefits act arising out of
injuries sustained by any employees of Contractor/Vendor. These indemnities shall not be
limited by reason of the listing of any insurance coverage.

If the bid/quotation involves construction services Contractor/Vendor will be responsibie fully
for any and all damage to the work during the course of construction, until the point of Final
acceptance by Fulton County. '
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FULTON COUNTY ACKNOWLEDGES THAT ALL PROVISIONS OF THIS INDEMNITY
AGREEMENT MAY NOT BE APPLICABLE TO THE CONTRACTOR/NENDOR'S BUSINESS. TO
THE EXTENT THAT CONTRACTORNENDOR MAY DEMONSTRATE SUCH NONAPPLICABILITY,
FULTON COUNTY MAY NEGOTIATE AMENDMENTS TO THIS AGREEMENT AS THE
CIRCUMSTANCES DICTATE.

CONTRACTORNVENDOR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND
AGREEING TO COMPLY WITH THIS INDEMNIFICATION AND HOLD HARMLESS AGREEMENT,
AND THE REPRESENTATIVE OF THE CONTRACTORNENDOR IDENTIFIED BELOW IS
AUTHORIZED TO SIGN CONTRACTS ON BEHALF OF THE RESPONDING
CONTRACTOR/VENDOR.

COMPANY: SIGNATURE:
NAME: TITLE:
DATE:
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OWNER - CONTRACTOR AGREEMENT
2010 STANDBY MISCELLANEOUS PIPE LING AND PIPE BURSTING PROJECT

Contractor: Project No.
Address: Telephone:
Contact: Facsimile:
THIS AGREEMENT is effective as of the day of , 2010, by and

between Fulton County, a political subdivision of the State of Georgia (hereinafter called the
“County”), and the above named CONTRACTOR in accordance with all provisions of this
Construction agreement, consisting of the following Contract Documents:

General Conditions

Special Conditions

Bid Form

Scope of Work and Technical Specifications
Drawings and Specifications

Exhibits

Purchasing Forms

Office of Contract Compliance Forms

Risk Management Insurance Provisions Forms

WITNESSETH: That the said Contractor has agreed, and by these presents does agree with the said
County, for and in consideration of a Contract Price of (% } and
other good and valuable consideration, and under the penalty expressed on Bonds hereto attached,
to furnish all equipment, tools, materials, skill, and labor of every description necessary to carry out
and complete in good, firm, and substantial, and workmanlike manner, the Work specified, in strict
conformity with the Drawings and the Specifications hereinafter set forth, which Drawings and
Specifications together with the bid submittals made by the Contractor, General Conditions, Special
Provisions, Detailed Specifications, Exhibits, and this Agreement, shall all form essential paris of this
Contract. The Work covered by this Confract includes all Work indicated on Plans and Specifications
and listed in the Bid entitled:

Project Number: [INSERT PROJECT #]
INSERT PROJECT NAME]

The Contractor shall commence the Work with adequate force and equipment within 10 days from the
formal execution of this contract and a date specified in a written Notice to Proceed and shall
substantially complete the work within the time specified in the projects individually assigned Notice to
Proceed. The Contractor shall remain responsible for performing, in accordance with the terms of the
contract, all work assigned prior to the expiration of the said calendar days allowed for completion of
the work even if the work is not completed until after the expiration of such days.

For each calendar day that any work remains uncompleted after the time allowed for completion of
the work, the Contractor shall pay the County the sum of $_500.00 not as a penalty but as liquidated
damages, which liquidated damages the County may deduct from any money due the contractor, At
the County's convenience and not fo it prejudice the County may provide written notice of the
commencement of the assessment of liquidated damages].
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As full compensation for the faithful performance of this Contract, the County shall pay the Contractor
in accordance with the General Conditions and the prices stipulated in the Bid, hereto attached.

It is further mutually agreed between the parties hereto that if, at any time after the execution of this
Agreement and the Surety Bonds hereto attached for its faithful performance, the County shall deem
the surety or sureties upon such bonds to be unsatisfactory, or, if, for any reason, such bonds cease
to be adequate to cover the performance of the Work, the Confractor shall, at his expense, within five
days after receipt of notice from the County so to do, furnish an additional bond or bonds in such form
and amount, and with such surety or sureties as shall be satisfactory to the County. In such event no
further payment to the Contractor shall be deemed to be due under this Agreement until such new or
additional security for the faithful performance of the Work shall be furmished in manner and form
satisfactory to the County.

The Contractor hereby assumes the entire responsibility and liability for any and all injury to or
death of any and all persons, including the Coniractor's agents, servants, and employees, and in
addition thereto, for any and all damages fo property caused by or resulting from or arising out of
any act or omission in connection with this contract or the prosecution of work hereunder,
whether caused by the Contractor or the Contractor's agents, Servants, or employees, or by any
of the Contractor's subcontractors or suppliers, and the Contractor shali indemnify and hold
harmless the County, the Construction Manager, or any of their subcontracters from and against
any and all loss andfor expense which they or any of them may suffer or pay as a result of claims
or suits due to, because of, or arising out of any and all such injuries, deaths and/or damage,
irrespective of County or Construction Manager negligence (except that no party shall be
indemnified for their own sole negligence). The Contractor, if requested, shall assume and
defend at the Contractor's own expense, any suit, action or other legal proceedings arising there
from, and the Confractor hereby agrees to satisfy, pay, and cause {o be discharged of record any
judgment which may be rendered against the County and the Construction Manager arising there
from.

In the event of any such loss, expense, damage, or injury, or if any claim or demand for damages
as heretofore set forth is made against the County or the Construction Manager, the County may
withhold from any payment due or thereafter to become due to the Contractor under the terms of
this Contract, an amount sufficient in its judgment to protect and indemnify it and the Construction
Manager from any and all claims, expense, loss, damages, or injury; and the County, in its
discretion, may require the Contractor to furnish a surety bond satisfactory to the County
providing for such protection and indemnity, which bond shall be furnished by the Contractor
within five (5) days after written demand has been made therefore. The expense of said Bond
shall be borne by the Contractor. [See General Conditions for similar provisions]

This Contract constitutes the full agreement between the parties, and the Contractor shall not sublet,
assign, transfer, pledge, convey, sell or otherwise dispose of the whole or any part of this Contract or
his right, title, or interest therein to any person, firm or corporation without the previous consent of the
County in writing. Subject to applicable provisions of law, this Contract shall be in full force and effect
as a Contract, from the date on which a fully executed and approved counterpart herecf is delivered
to the Contractor and shall remain and continue in full force and effect until after the expiration of any
guarantee period and the Contractor and his sureties are finally released by the County.

This agreement was approved by the Fulton County Board of Commissioner on [Insert approval date
and item number].

SIGNATURES NEXT PAGE
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IN WITNESS THEREOF, the Parties hereto have caused this Contract io be executed by their duly
authorized representatives as attested and witnessed and their corporate seals o be hereunto affixed
as of the day and year date first above written.

OWNER: CONTRACTOR:
FULTON COUNTY, GEORGIA [Insert Contractor COMPANY
NAME ]
John H. Eaves, Commission Chair [insert Name & Title of person
Board of Commissioners authorized to sign contract]
ATTEST: ATTEST:
Mark Massey Secretary/
Clerk to the Commission (Seal) Assistant Secretary
(Affix Corporate Seal)

APPROVED AS TO FORM:

Office of the County Attorney

APPROVED AS TO CONTENT:

[insert Department Head Name]
[insert Department Head Title]
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PERFORMANCE BOND

No contract with Fulton County for work to be done shall be valid for any purpose unless the
Contractor provides a Performance Bond with good and sufficient surety payable to, in favor of,
and for the protection of Fulton County. The Performance Bond shall be in the amount of 100% of
the total contract amount, payable by the terms of the Contract, and shall be written on the
following form.

Surety companies executing Bonds must appear on the Treasury Department's most current list
{(Circular 570 as amended) and be authorized to transact business as a surety in Georgia.

Aftestation for the corporation must be by the corporate officer; for a partnership by another
partner; for an individual by a notary with the corporate seal.
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS that

{!nserf name of Contraclor)

(hereinafter called the “Principal”) and (hereinafter called the
{insert name of Surefy)

“Surety™), are held and firmly bound unto FULTON COUNTY, a political subdivision of the State
of Georgia {(hereinafter called the “Owner”), its successors and assigns, in the penal sum of
[100% of Contract amount], lawful money of the United States of America, for the
payment of which the Principal and the Surety bind themselves, their administrators, executors,
successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract
with the Owner, dated , which is incorporated herein by reference in
its entirety (hereinafter called the “Contract’), for construction-type services of a project known as
#10ITB71505K-BT - 2010 Standby Miscellaneous Pipe Bursting and Pipe Lining Project, as
more particularly described in the Contract (hereinafter called the “Project”);

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal
shall fully and completely perform all the undertakings, covenants, terms, conditions, warranties,
and guarantees contained in the Contract, including all modifications, amendments, changes,
deletions, additions, and alterations thereto that may hereafter be made, then this obligation shall
be void; otherwise it shall remain in full force and effect.

Whenever the Principal shall be, and declared by the Owner fo be, in default under the
Construction-Type Contract, the Surety shall promptly remedy the default as follows:

1. Complete the Contract in accordance with its terms and conditions; or, at the sole
option of the Owner,
2. Obtain a bid or bids for completing the Contract in accordance with its terms and

conditions, and upon determination by the Surety and the Owner of the lowest
responsible bidder, arrange for a contract between such bidder and Owner and make
available as the work progresses (even though there should be a default or
succession of defauits under the Caontract or contracts of completion arranged under
this paragraph) sufficient funds to pay the cost of completion less the balance of the
contract price; but not exceeding, including other costs and damages for which the
Surety may be liable hereunder, the penal sum set forth in the first paragraph hereof,
as may be adjusted, and the Surety shall make available and pay to the Owner the
funds required by this Paragraph prior to the payment of the Owner of the balance of
the contract price, or any portion thereof. The term “balance of the contract price,” as
used in this paragraph, shall mean the total amount payable by the Owner to the
Contractor under the Contract, and any amendments thereto, less the amount paid
by the Owner to the Contractor; or, at the sole option of the Owner,

3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs
incurred in completing the work.

In addition to performing as required in the above paragraphs, the Surety shall indemnify and
hold harmless the Owner from any and all losses, liability and damages, claims, judgments, liens,
costs and fees of every description, including reasonable attorney’s fees, litigation costs and
expert witness fees, which the Owner may incur, sustain or suffer by reason of the failure or
default on the part of the Principal in the performance of any or all of the terms, provisions, and
requirements of the Contract, including any and all amendments and modifications thereto, or
incurred by the Owner in making good any such failure of performance on the part of the
Principal. Page 71 of 210



#10iTB71505K-BT - 2010 Standby Miscellaneous Pipe Lining and Pipe Bursting Section 610
Performance Bonds

The Surety shall commence performance of its obligations and undertakings under this
Bond promptly and without delay, after written notice from the Owner to the Sursty.

The Surety hereby waives notice of any and all modifications, omissions, additions,
changes, alterations, extensions of time, changes in payment terms, and any other amendments
in or about the Contract, and agrees that the obligations undertaken by this Bond shall not be
impaired in any manner by reason of any such modifications, omissions, additions, changes,
alterations, extensions of time, change in payment terms, and amendments,

The Surety hereby agrees that this Bond shall be deemed amended automatically and
immediately, without formal or separate amendments hereto, upon any amendment to the
Contract, so as to bind the Principal and the Surety to the full and faithful performance of the
Contract as so amended or modified, and so as to increase the penal sum to the adjusted
Contract Price cf the Contract.

No right of action shall accrue on this Bond to or for the use of any person, entity or
corporation other than the Owner and any other obligee named herein, or their executors,
administrators, successors or assigns.

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be
interpreted so; as to comply with; the minimum requirements thereof. However, in the event the
express language of this Bond extends protection to; the Owner beyond that contemplated by
0.C.G.A. Section 36-91-1 et seq. and O.C.G.A. Section 13-10-1, as amended, or any other
statutory law applicable to this Project, then the additional protection shall be enforced in faver of
the Owner, whether or not such protection is found in the applicable statutes.
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their
respective corporate seals to be affixed and attested by their duly authorized representatives this

day of
(SEAL)
{Principal)
By:
Attest:
Secretary
(SEAL)
(Surety)
By:
Attest:
Secretary

(Address of Surety's Home Office)

(Resident Agent of Surety)
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PAYMENT BOND

No Contract with Fulton County for work {0 be done shall be valid for any purpose unless the
Contractor provides a Payment Bond with good and sufficient surety payable to Fulton County for
the use and protection of all sub-contractors and all persons supplying labor, materials,
machinery, and equipment in the prosecution of the work provided for in the Contract. The
Payment Bond shall be in the amount of 100% of the total contract amount, payable by the terms
of the Contract, and shall be written on the following form.

Surety companies executing Bonds must appear on the Treasury Department's most current list
(Circular 570 as amended) and be authorized to transact business in the State of Georgia.

Afttestation for the corporation must be by the corporate officer; for a partnership by ancther
partner; for an individual by a notary with the corporate seal.
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS that

(fnsert name of Contractor)

{(hereinaiter called the “Principal™) and {(hereinafter called the
{insert name of Surety)

“Surety”), are held and firmly bound unto FULTON COUNTY, a political subdivision of the State
of Georgia (hereinafter called the “Owner”), its successors and assigns as obligee, in the penal
sum of [100% of Contract amountj, lawful money of the United States of America,
for the payment of which the Principal and the Surety bind themselves, their administrators,
executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered, or is about fo enter, into a certain written contract
with the Owner, dated . which is incorporated herein by reference in
its entirety {hereinafter called the “Contract”), for construction-type services of a project known as
#10ITB71505K-BT - 2010 Standby Miscellaneous Pipe Bursting and Pipe Lining Project, as
more particularly described in the Contract (hereinafter called the “Project”,

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall
promptly make payment to all persons working on or supplying labor or materials under the
Contract, and any amendments thereto, with regard to labor or materials furnished and used in
the Project, and with regard to labor or materials furnished but not so used, then this obligation
shall be void; but otherwise it shall remain in full force and effect.

1. A “Claimant’ shall be defined herein as any subcontractor, person, party, partnership,
corporation or the entity furnishing labor, services or materials used, or reasonably
required for use, in the performance of the Contract, without regard to whether such
labor, services or materials were sold, leased or rented, and without regard to whether
such Claimant is or is not in privity of contract with the Principal or any subcontractor
performing work on the Project, including, but net limited to, the following labor, services,
or materials: water, gas, power, light, heat, oil, gasoline, telephone service or rental of
equipment directly applicable to the Contract.

2. In the event a Claimant files a lien against the property of the Owner, and the Principal
fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the lien
promptly upon written notice from the Owner, either by bond or as otherwise provided in
the Coniract.

3. The Surety hereby waives notice of any and all modifications, omissions, additions,
changes, alterations, extensions of time, changes in the payment terms, and any other
amendments in or about the Contract and agrees that the obligations undertaken by this
Bond shall not be impaired in any manner by reasen of any such modifications,
omissions, additions, changes, alterations, extensions of time, changes in payment
terms, and amendments.

4. The Surety hereby agrees that this Bond shall be deemed amended automatically and
immediately, without formal or separate amendments hereto, upon any amendment or
modifications to the Contract, so as to bind the Principal and Surety, jointly and severally,
to the full payment of any Claimant under the Contract, as amended or modified,
provided only that the Surety shall not be liable for more than the penal sum of the Bond,
as specified in the first paragraph hereof.
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5. This Bond is made for the use and benefit of all persons, firms, and corporations who or
which may furnish any materials or perform any labor for or on account of the
construction-type services to be performed or supplied under the Contract, and any
amendments thereto, and they and each of them may sue hereon.

6. No action may be maintained on this Bond after one (1) year from the date the last
services, labor, or materials were provided under the Contract by the Claimant
prosecuting said action.

7. This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be interpreted
so as to comply with the minimum requirements thereof. However, in the event the
express language of this Bond extends protection {o the Owner beyond that
contemplated by O.C.G.A. Section 13-10-1, or any other statutory law applicable to this
Project, then the additional protection shall be enforced in favor of the Owner, whether or
not such protection is found in the applicable statutes.
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their
respective corporate seals to be affixed and attested by their duly authorized representatives this

day of
(SEAL)
{Principal)
By:
Attest:
Secretary
{SEAL)
(Surety)
By:
Attest:
Secretary

(Address of Surety’s Home Office)

{Resident Agent of Surety)
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GENERAL CONDITIONS

00700-1 FAMILIARITY WITH SITE

Execution of this agreement by the Contractor is a representation that the Contractor has visited
the site, has become familiar with the local conditions under which the work is to be performed,
and has correlated personal observations with the requirements of this agreement.

00700-2 CONTRACT DOCUMENTS

This agreement consists of Owner's invitation for bid, instructions to bidders, bid form,
performance bond, payment bond, acknowledgments, the contract, general conditions, special
conditions, specifications, plans, drawings, exhibits, addenda, and written change orders.

A. Notice of Award of Contract:

B. Execution of Contract Documents
Upon notification of Award of Contract, the Owner shall furnish the Contractor the conformed
caopies of Contract Documents for execution by the Contracter and the Contractor's surety.
Within ten (10) days aiter receipt the Contractor shall return all the documents properly executed
by the Contractor and the Contractor's surety. Attached to each document shall be an original
power-of-attorney for the person executing the bonds for the surety and certificates of insurance
for the required insurance coverage.
After receipt of the documenis executed by the Contractor and his surety with the power-of-
attorney and certificates of insurance, the Owner shall complete the execution of the documents.
Distribution of the completed documents will be made upon completion.
Should the Contractor and/or Surety fail to execute the documents within the time specified; the
Owner shall have the right to proceed on the Bid Bond accompanying the bid.
If the Owner fails {o execute the documents within the time limit specified, the Contractor shail
have the right to withdraw the Contractor's bid without penalty.
Drawings and Specifications:
The Drawings, Specifications, Contract Documents, and all supplemental documents, are
considered essential parts of the Contract, and requirements occurring in one are as binding as
though occurring in all. They are intended to define, describe and provide for all Work necessary
to complete the Project in an acceptable manner, ready for use, occupancy, or operation by the
Owner.
In case of conflict between the Drawings and Specifications, the Specifications shall govern.
Figure dimensions on Drawings shall govern over scale dimensions, and detailed Drawings shall
govern over general Drawings.
In cases where products or quantities are omitted from the Specifications, the description and
quantities shown on the Drawings shall govern.
Any ambiguities or need for clarification of the Drawings or Specifications shall be immediately
reported to the Construction Manager in writing. Any such ambiguity or need for clarification shall
be handled by the Construction Manager in writing. No clarification of the Drawings and
Specifications hereunder by the Construction Manager shall entitle the Contractor to any
additional monies unless a Change Order has been processed as provided by "Changes in the
Contract”" hereof.
Any work done by the Contractor following a discovery of such differing site condition or
ambiguity or need for clarification in the Contract Drawings and Specifications prior to a written
report to the Construction Manager shall not entitle the Contractor to additional monies and shall
be done at the Contractor's risk.
The Censtruction Manager will furnish the Contractor five (5) copies of the Contract Drawings and
the Specifications, one copy of which the Contractor shall have available at all times on the
Project site.
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00700-3 DEFINITIONS

The following terms as used in this agreement are defined as follows to the extent the definitions
herein differ or conflict with those in the Instructions for Bidders, Section 00100, the definitions
herein shall control.

Alternate bids — the amount stated in the bid or proposatl to be added to or deducted from the
amount of the base bid or base proposal if the corresponding change in project scope or alternate
materials or methods of construction is accepted.

Base bid — the amount of money stated in the bid or proposal as the sum for which the bidder or
proposer offers to perform the work.

Change Order - an alteration, addition, or deduction from the original scope of work as defined by
the contract documents to address changes or unforeseen conditions necessary for project
completion. A written order to the Contractor issued by the County pursuant to Fulton County
Policy and Procedures 800-6 for changes in the work within the general scope of the contract
documents, adjustment of the contract price, extension of the contract time, or reservation of
determination of a time extension.

Construction Manager or Engineer shall mean Fulton Construction Management Partners, the
County authorized representative for this project.

Contractor shall mean the party of the second part to the Contract Agreement or the authorized
and legal representative of such party.

Contract Documents include the Contract Agreement, Contractor's Bid (including all
documentation accompanying the Bid and any post-Bid documentation required by the County
prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, Supplementary
Conditions, Specifications, Drawings and addenda, together with written amendments, change
orders, field orders and the Construction Manager's written interpretations and clarifications
issued in accordance with the General Conditions on or after the date of the Contract Agreement.
Shop drawing submittals reviewed in accordance with the General Conditions, geotechnical
investigations and soils report and drawings of physical conditions in or relating to existing
surface structures at or contiguous to the site are not Contract Documents.

Contract Price - The sum specified in the Agreement to be paid to the Contractor in consideration
of the Work.

Contract Time shall mean the number of consecutive calendar days as provided in the Contract
Agreement for completion of the Work, to be computed from the date of Nofice to Proceed.
Owner or County shall mean Fulton County Government, party of the first part fo the Contract
Agreement, or its authorized and legal representalives.

Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight the next
day.

Design Consultant shall mean the firm or corporation responsible for the detailed design drawings
and specifications.

Director - Director of the Department of Public Works of Fulton County, Georgia or the designee
thereof.

Final Completion shall mean the completion of all work as required in accordance with the terms
and conditions of the contract documents.

Liguidated Damages shall mean the amount, stated in the Contract Agreement, which the
Contractor agrees to pay to the Owner for each consecutive calendar day beyond the Contract
time required to complete the Project or for failing to comply with associated milestones.
Liquidated Damages will end upon written notification from the Owner of Final Acceptance of the
Project or upon written notification of from the Owner of completion of the milestone.

Notice to Proceed - A written communication issued by the County to the Contractor authorizing it
to proceed with the work, establishing the date of commencement and completion of the work,
and providing other direction to the Contractor.

Products shall mean materials or equipment permanently incorporated into the work.

Program Manager - Not used in this contract. Delete all references.

Project Manual - The Contract Documents.

Provide - shall mean to furnish and install.
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Substantial Completion - The date certified by the Construction Manager when all or a part of the
work, as established pursuant to General Condition 0700-81, is sufficiently completed in
accordance with the requirements of the contract documents so that the identified portion of the
work can be utilized for the purposes for which it is intended.

Work or Project - All of the services specified, indicated, shown or contemplated by the contract
documents, and furnishing by the Contractor of all materials, equipment, labor, methods,
processes, construction and manufacturing materials and equipment, tools, plans, supplies,
power, water, transportation and other things necessary to complete such services in accordance
with the contract documents to insure a functional and complete facility.

00700-4 CODES

All codes, specifications, and standards referenced in the contract documents shall be the latest
editions, amendments and revisions of such referenced standards in effect as of the date of the
request for proposals for this contract.

00700-5 REVIEW OF CONTRACT DOCUMENTS .

Before making its proposal to the County, and continuously after the execution of the agreement,
the Contractor shall carefully study and compare the contract documents and shall at once report
to the Construction Manager any error, ambiguity, inconsistency or omission that may be
discovered, including any requirement which may be contrary to any law, ordinance, rule, or
regulation of any public authority bearing on the performance of the work. By submitting its
proposal, the Contractor agrees that the contract documents, along with any supplementary
written instructions issued by or through the Construction Manager that have become a part of
the contract documents, appear accurate, consistent and complete insofar as can be reasonably
determined. If the Contractor has timely reported in writing any error, inconsistency, or omission
to the Construction Manager, has properly stopped the affected work until instructed to proceed,
and has otherwise followed the instructions of the Construction Manager, the Contractor shall not
be liable to the County for any damage resulting from any such error, inconsistency, or omission
in the contract documents. The Contractor shali not perform any portion of the work without the
contract documents, approved plans, specifications, products and data, or samples for such
portion of the work. For purposes of this section “timely” is defined as the time period in which
the contractor discovers, or should have discovered, the error, inconsistency, or omission, with
the exercise of reasonable diligence.

00700-6 STRICT COMPLIANCE

No observation, inspection, test or approval of the County or Construction Manager shall relieve
the Contractor from its obligation to perform the work in strict conformity with the contract
documents except as provided in General Condition 00700-48.

00700-7 APPLICABLE LAW

All applicable State laws, County ordinances, codes, and rules and regulations of all authorities
having jurisdiction over the construction of the project shall apply to this agreement. The
Contractor shall comply with the requirements of any Fulton County program concerning non-
discrimination in contracting. All work performed within the right of way of the Georgia
Department of Transportation and any railroad crossing shall be in accordance with Georgia
Department of Transportation regulations, policies and procedures and, where applicable, those
of any affected railroad. The Contractor shall comply with all laws, ordinances, codes, rules and
regulations bearing on the conduct of the work as specified and the Contractor agrees fo
indemnify and hold harmless the County, its officers, agents and employees, as well as the
Construction Manager and the Program Manager against any claim or liability arising from or
based on the violation of any law, ordinance, regulation, order or decree affecting the conduct of
the work, whether occasioned by the Contractor, his agents or employees.
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00700-8 PERMITS, LICENSES AND BONDS

All permits and licenses necessary for the work shall be secured and paid for by the Contractor.
If any permit, license or certificate expires or is revoked, terminated, or suspended as a result of
any action cn the part of the Contractor, the Contractor shall not be entitled to additional
compensation or time. The Contractor shall obtain and keep in force at all times performance
and payment bonds payable tc Fulton County in penal amounts equal to 100% of the Contract
price.

00700-9 TAXES

A. The Contractor shall pay all sales, retail, occupational, service, excise, old age benefit
and unemployment compensation taxes, consumer, use and other similar taxes, as well
as any other taxes or duties on the materials, equipment, and labor for the work provided
by the Contractor which are legally enacted by any municipal, county, state or federal
authority, department or agency at the iime bids are received, whether or not yet
effective. The Contractor shall maintain records pertaining to such taxes and levies as
well as payment thereof and shall make the same available to the County at all
reasonable times for inspection and copying. The Contractor shall apply for any and all
tax exemptions which may be applicable and shall timely request from the County such
documents and information as may be necessary to obfain such tax exemptions. The
County shall have no liability to the Contractor for payment of any tax from which it is
exempt.

B. The Contractor is obligated to comply with all local and State Sales and Use Tax laws.
The Contracior shall provide the Owner with documentation to assist the Owner in
obtaining sales and/or use tax refunds for eligible machinery and equipment used for the
primary purpose of reducing or eliminating air or water pollution as provided for in
Chapter 48-8-3 (38) and (37) of the Official Code of Georgia. All taxes shall be paid by
the Contractor. All refunds will accrue to the Owner.

Acceptance of the project as complete and final payment will not be made by the Owner until the
Contractor has fully complied with this requirement.

00700-10 DELINQUENT CONTRACTORS

The County shall not pay any claim, debt, demand or account whatsoever to any person firm or
corporation who is in arrears to the County for taxes. The County shall be entitled to a
counterclaim, backcharge, and offset for any such debt in the amount of taxes in arrears, and no
assignment or transfer of such debt after the taxes become due shall affect the right of the
County to offset any taxes owed against said debt.

00700-11 LIEN WAIVERS

The Contractor shall furnish the County with evidence that all persons who have performed work
or furnished materials pursuant to this agreement have been paid in full prior to submitting its
demand for final payment pursuant to this agreement. A final affidavit, Exhibit B, must be
completed, and submitted to comply with requirements of 00700-11. In the event that such
evidence is not furnished, the County may retain sufficient sums necessary to meet all lawful
claims of such laborers and materialmen. The County assumes no obligation nor in any way
undertakes to pay such lawful claims from any funds due or that may become due to the
Contractor,

00700-12 MEASUREMENT
All items of work to be paid for per unit of measurement shall be subject to inspection,
measurement, and confirmation by the Construction Manager.
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00700-13 ASSIGNMENT

The Contractor shall not assign any portion of this agreement or moneys due there from (include
factoring of receivables) without the prior written consent of the County. The Contractor shall
retain personal control and shall provide personal attention to the fulfillment of its obligations
pursuant to this agreement. Any assignment without the express written consent of the County
shall render this contract voidable at the sole option of the County.

00700-14 FOREIGN CONTRACTORS

In the event that the Contractor is a foreign corporation, partnership, or sole proprietorship, the
Contractor hereby irrevocably appoints the Secretary of State of Georgia as its agent for service
of all legal process for the purpose of this contract only.

00700-15 INDEMNIFICATION [there are two indemnification clauses, the other is in the
Contract Cover Sheet]

The Contractor hereby assumes the entire responsibility and liability for any and all injury to or
death of any and all persons, including the Contractor’s agents, servants, and employees, and in
addition thereto, for any and all damages to property caused by or resulting from or arising out of
any act or omission in connection with this contract or the prosecution of work hereunder,
whether caused by the Contracter or the Contractor's agents, servants, or employees, or by any
of the Contractor's subcontractors or suppliers, and the Contractor shall indemnify and hold
harmless the County, the Construction Manager and the Program Manager, or any of their
subcontractors from and against any and all loss and/or expense which they or any of them may
suffer or pay as a result of claims or suits due to, because of, or arising out of any and all such
injuries, deaths and/or damage, irrespective of County or Construction Manager or Program
Manager negligence {except that no party shall be indemnified for their own sole negligence).
The Contractor, if requested, shall assume and defend at the Contractor's own expense, any suit,
action or other legal proceedings arising there from, and the Contractor hereby agrees to satisfy,
pay, and cause to be discharged of record any judgment which may be rendered against the
County, the Construction Manager and the Program Manager arising there from.

In the event of any such loss, expense, damage, or injury, or if any claim or demand for damages
as heretofore set forth is made against the County or the Construction Manager or the Program
Manager, the County may withhold from any payment due or thereafter to become due to the
Contractor under the terms of this Contract, an amount sufficient in its judgment to protect and
indemnify it and the Construction Manager and the Program Manager from any and all claims,
expense, loss, damages, or injury; and the County, in its discretion, may require the Contractor to
fumnish a surety bond satisfactory to the County providing for such protection and indemnity,
which bend shall be furnished by the Contractor within five (5) days after written demand has
been made therefore, The expense of said Bond shall be barne by the Contractor.

00700-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS

The Contractor shail supervise and direct the work using the Contractor's best skill and attention.
The Contractor shall be solely responsible for all construction methods and procedures and shall
coordinate all portions of the work pursuant to the contract subject to the overall coordination of
the Construction Manager. All work pursuant to this agreement shall be performed in a skillful
and workmanlike manner.

The County reserves the right to perform work related to the Project with the County’s own forces
and to award separate contracts in connection with other portions of the project, other work on
the site under these or similar conditions of the contract, or work which has been extracted from
the Contractor's work by the County.

When separate contracts are awarded for different portions of the project or other work on the
site, the term “separate contractor” in the Contract Documents in each case shall mean the
contractor who executes each separate County Agreement.

The Contractor shall cooperate with the County and separate contractors in arranging the
introduction and storage of materials and equipment and execution of their work, and shail
cooperate in coordinating connection of its work with theirs as reguired by the Contract
Documents. Page 82 of 210
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If any part of the Contractor's Work depends for proper execution or results upon the work of the
County or any separate contractor, the Contractor shall, prior to proceeding with that portion of
the Work, promptly report to the Construction Manager any apparent discrepancies or defects in
such other work that render it unsuitable for such proper execution and resuits within fourteen
{14} days of discovery of such discrepancy or defect. Failure of the Confractor to so reportin
writing shall constitute an acceptance of the County's or separate contractor’'s work as fit and
proper to receive the Work, except as to any defects which may subsequently become apparent
in such work by others.

Any costs caused by defective or untimely work shall be borne by the party responsible therefore.
Should the Confractor wrongfully cause damage to the work or property of the County or to other
work or property on the site, including the work of separate contractors, the Contractor shall
promptly remedy such damage at the Contractor's expense.

Should the Contractor be caused damage by any cther contractor on the Project, by reason of
such other contractor's failure to perform properly his contract with the County, no action shall lie
against the County or the Construction Manager inasmuch as the parties to this agreement are
the only beneficiaries hereof and there are no third parly beneficiaries and neither the County nor
the Construction Manager shall have liabilities therefore, but the Contractor may assert his claim
for damages solely against such other contractor. The Contractor shall not be excused from
performance of the contract by reason of any dispute as to damages with any other contractor or
third party.

Where the Work of this Contract shall be performed concurrently in the same areas as other
construction work, the Contractor shall coordinate with the Construction Manager and the
separate contractors in establishing mutually acceptable schedules and procedures that shall
permit all jobs to proceed with minimum interference.

If a dispute arises between the Contractor and separate contractors as to their responsibility for
cleaning up, the County may clean up and charge the cost thereof to the Contractor or
contractors responsible therefere as the County shall determine to be just.

00700-17 ADMINISTRATION OF CONTRACT
The Program Manager and the Consfruction Manager shall provide administration services as
hereinafter described.
For the administration of this Contract, the Construction Manager shall serve as the County’s
primary representative during design and construction and until final payment to the Contractor is
due. The Construction Manager shall advise and consult with the County and the Program
Manager. The primary point of contact for the Contractor shall be the Construction Manager. All
correspondence from the Contractor to the County shall be forwarded through the Construction
Manager. Likewise, all correspondence and instructions to the Coniractor shall be forwarded
through the Construction Manager.
The Construction Manager will determine in general that the construction is being performed in
accordance with design and engineering requirements, and will endeavor to guard the County
against defects and deficiencies in the Work.
The Construction Manager will not be responsible for or have contrei or charge of construction
means, methods, techniques, sequences, or procedures, or for safety precautions and programs
in connection with the Work, nor will it be responsible for the Contractor's failure to carry out the
Work in accordance with the Contract Documents. The Construction Manager will not be
responsible for or have control or charge over the acts or omissions of the Contractor, its
engineers, consultants, subcontractors, or any of their agents or employees, or any other persons
performing the Work.
Based on the Construction Manager's observations regarding the Contractor's Applications for
Payment, the Construction Manager shall determine the amounts owing to the Contractor, in
accordance with the payment terms of the Contract, and shall issue Ceriificates for Payment in
such amount to the County.
The Construction Manager shall render interpretations necessary for the proper execution or
progress of the Work.
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Either party to the Contract may make written requests to the Construction Manager for such
interpretations.

Claims, disputes and other matters in question between the Contractor and the County relating to
the progress of the Work or the interpretation of the Contract Documents shall be referred to the
Construction Manager for interpretation.

All interpretations of the Construction Manager shall be consistent with the intent of and
reasonably inferable from the Contract Documents and shall be in writing or in graphic form.
Except as otherwise provided in this Contract, the Construction Manager shall issue a decision on
any disagreement concerning a question of fact arising under this Contract. The Construction
Manager shall reduce the decision to writing and mail or otherwise furnish a copy thereof to the
Contractor. The decision of the Construction Manager shall be final and conclusive unless, within
thirty (30) days from the date of receipt of such copy, the Contractor files a written appeal with the
Director of Public Works and mails or otherwise furnishes the Construction Manager a copy of
such appeal. The decision of the Director of Public Works or the Director’s duly authorized
representative for the determination of such appeals shall be final and conclusive. Such final
decision shall not be pleaded in any suit involving a question of fact arising under this Confract,
provided such is not fraudulent, capricious, arbitrary, so grossly erroneous as necessarily
implying bad faith, or is not supported by substantial evidence. In connection with any appeal
proceeding under this Article, the Contractor shall be afforded an opportunity to be heard and to
offer evidence in support of Contractor's appeal. Pending any final decision of a dispute
hereunder, the Contractor shall proceed diligently with the performance of the Contract as
directed by the Construction Manager.

The Construction Manager shall have authority to reject Work which does not conform to the
Contract Documents. Whenever, in the Construction Manager's opinian, it is considered
necessary or advisable for the implementation of the intent of the Contract Documents, the
County shall have authority to require special inspection or testing of the Work whether or not
such Work be then fabricated, installed or completed. The Contractor shall pay for such special
inspection or testing if the Work so inspected or tested is found not to comply with the
requirements of the contract; the County shall pay for special inspection and testing if the Work is
found to comply with the contract. Neither the Construction Manager's authority to act under this
Subparagraph, nor any decision made by the Construction Manager in good faith either to
exercise or not to exercise such authority, shall give rise to any duty or responsibility of the
Construction Manager to the Contractor, any subconfractor, any of their agents or employees, or
any other person performing any of the Work.

The Contractor shalt provide such shop drawings, product data, and samples as may be required
by the Construction Manager and/or as required by these Contract Documents.

The Construction Manager shall conduct inspections to determine Substantial Completion and
Final Completion, and shall receive and forward to the County for review written warranties and
related documents required by the Contract Documents and assembled by the Contractor. The
Construction Manager shall approve and issue Certificates for Payment upon compliance with
Substantial and Final Completion requirements indicated in General Cenditions 00700-81, 00700-
82, 00700-84 and 00700-85 of this Agreement.

Except as provided in General Condition 00700-48, the Contractor shall not be relieved from the
Contractor's obligations to perform the work in accordance with the contract documents by the
activities or duties of the County or any of its officers, employees, or agents, including
inspections, tests or approvals, reauired or performed pursuant to this agreement,

00700-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES

The Contractor shall employ only competent and skilled personnel. The Contractor shall, upon
demand from the Construction Manager, immediately remove any superintendent, foreman or
workman whom the Construction Manager may consider incompetent or undesirable.

The Contractor shall be responsible to the County for the acts and omissions of the Contractor's
employees, subcontractors, and agents as well as any other persons performing work pursuant to
this agreement for the Contractor.
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00700-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT

Unless otherwise provided in this agreement, the Contractor shall make all arrangemenis with
necessary support agencies and utility companies provide and pay for all labor, materials,
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and
other facilities and services necessary for the execution and completion of the work.
00700-20 DISCIPLINE ON WORK SITE .
The Contractor shail enforce strict discipline and good order among its employees and
subcontractors at all fimes during the performance of the work, to include compliance with the
Fulton County Drug Free Work Place Policy. The Contractor shall not employ any subcontractor
who is not skilled in the task assigned to it. The Construction Manager may, by written notice,
require the Contractor to remove from the work any subcontractor or employee deemed by the
Construction Manager to be incompetent,
00700-21 HOURS OF OPERATION
All work at the construction site shall be performed during regular business hours of the Fulton
County government, except upon the Construction Manager's prior written consent to other work
hours. It is further understood that the Contractor's construction schedule is based on a normal
40 hours, five day work week, less Fulton County-recognized holidays. Contractors work
schedule shall not violate Fulton County Noise Ordinance by working hours inconsistent with the
Fulton County Noise Ordinance. The County’s current noise ordinance or other applicable
ordinance shall govern. If the Contractor desires fo work in excess of this limit, the Contractor
shail submit a written request to the Construction Manager, a minimum of five days prior to the
desired work date. The Contractor shall be responsible for any additional expenses incurred by
the Owner as a result of the extended work hours, including resident inspection overtime. The
cost associated with resident inspector overtime shall be deducted form the Contractor monthly
payment request.
00700-22 FAMILIARITY WiTH WORK CONDITIONS
The Contractor shall take all steps necessary to ascertain the nature and location of the work and
the general and local conditions which may affect the work or the cost thereof, The Contractor's
failure to fully acquaint itself with the conditions which may affect the work, including, but not
limited to conditions relating to transportation, handling, siorage of materials, availability of
utilities, labor, water, roads, weather, topographic and subsurface conditions, other separate
contracts to be entered into by the County relating to the project which may affect the work of the
Contractor, applicable provisions of law, and the character and availability of equipment and
facilities necessary prior to and during the performance of the work shall not relieve the
Contractor of its responsibilities pursuant to this agreement and shall not constitute a basis for an
equitable adjustment of the contract ferms. The County reserves the right to perform with its own
forces or to contract with other entities for other portions of the project work, in which case the
Contractor’s responsibility to assure its familiarity with work conditions hereunder shall include all
coordination with such other contractors and the County necessary to insure that there is no
interference between contractors as will delay or hinder any coniractor in its prosecution of work
on the project. The County assumes no responsibility for any understandings or representations
concerning conditions of the work made by any of its officers, agents, or employees prior to the
execution of this agreement.
00700-23 RIGHT OF ENTRY
The County reserves the right to enter the site of the work by such agent, including the
Construction Manager, as it may elect for the purpose of inspecting the work or installing such
collateral work as the County may desire. The Contractor shall provide safe facilities for such
access so that the County and its agents may perform their functions.
00700-24 NOTICES
Any notice, order, instruction, claim or other written communication required pursuant to this
agreement shall be deemed to have been delivered or received as follows:
Upon personal delivery to the Contractor, its authorized representative, or the Construction
Manager on behalf of the County. Personal delivery may be accomplished by in-person hand
delivery or bona fide overnight express service.
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Three days after depositing in the United States mail a certified letter addressed to the Contractor
or the Construction Manager for the County. For purposes of mailed notices, the County's
mailing address shall be 141 Pryor Street, 6th Floor, Atlanta, Georgia 30303, or as the County
shall have otherwise nofified the Contractor. The Contractor's mailing address shall be the
address stated in its proposal or as it shall have most recently notified the Construction Manager
in writing.

00700-25 SAFETY

A.

SAFETY, HEALTH AND LOSS PREVENTION

The Contractor shall be responsible for implementing a comprehensive project-specific
safety, health and loss prevention program and employee substance abuse program for
this project. All Sub-Contractors must either implement their own program or follow the
Contractor's safety, health and loss prevention program and employee substance abuse
program.

The Contractor's safety, health and loss prevention program and employee substance
abuse program must meet or exceed all governmental regulations (OSHA, EFA, DOT,
State, local), and any other specific Fulton County requirements

COUNTY’S SAFETY, HEALTH, AND LOSS PREVENTION PROCESS GUIDELINES
AND REQUIREMENTS

The County and its agents reserve the right, but assume no duty, to establish and
enforce safety, health, and loss prevention guidelines and to make the appropriate
changes in the guidelines, for the protection of persons and property and to review the
efficiency of all protective measures taken by the Contractor. The Contractor shall
comply with all safety, health, and loss prevention process guidelines and requirements
and changes made by the County or its agent(s). The issuance of any such guidelines or
changes by the County or its agent(s) shall not relieve the Contracter of its duties and
responsibilities under this Agreement, and the County or its agent(s) shall not thereby
assume, nor be deemed to have assumed, any such duties or responsibilities of the
Contractor.

COMPLIANCE OF WORK, EQUIPMENT, AND PROCEDURES WITH ALL APPLICABLE
LAWS and REGULATIONS '

Al Work, whether performed by the Contractor or its Sub-Contractors of any tier, or
anyone directly or indirectly employed by any of them, and all equipment, appliances,
machinery, materials, tools and like items incorporated or used in the Work, shall be in
compliance with and conform to;

1. All applicable laws, ordinances, rules, regulations and orders of any public,
quasi-public or other governmental authority relating to the safety of persons and
their protection against injury, specifically including, but in no event limited to, the
Federal Occupational Safety and Health Act of 1970, as amended, and all rules
and regulations now or hereafter in effect pursuant to said Act.

2. All rules, regulations, and requirements of the County or its agent(s) and its
insurance carriers relating there to. In the event of a conflict or differing
requirements the more stringent shall govern.

PROTECTION OF THE WORK

1. The Contractor shall, throughout the performance of the Work, maintain
adequate and continuous protection of all Work and temporary facilities against
loss or damage from whatever cause, shall protect the property of the County
and third parties from loss or damage from whatever cause arising out of the
performance of the Work, and shall comply with the requirements of the County
or its agent(s) and its insurance carriers, and with all applicable laws, codes,
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rules and regulations, (as same may be amended) with respect to the prevention of loss
or damage to property as a result of fire or other hazards.

2.

The County or its agent(s) may, but shall not be required to, make periodic
inspections of the Project work area. In such event, however, the Contractor
shall not be relieved of its aforesaid responsibilities and the County or its agent(s)
shall not assume, nor shall it be deemed fo have assumed, any responsibility
otherwise imposed upen the assurance of Contractor by this Agreement.

E. SAFETY EQUIPMENT

1.

The Contractor shall provide to each worker on the Project work area the proper
safety equipment for the duties being performed by that worker and will not
permit any worker on the Project work area who fails or refuses o use the same.
The County or its agent shall have the right, but not the obligation, to order the
removal of a worker from the Project work site for his/her failure to comply with
safe practices or substance abuse policies.

F. EMERGENCIES

1.

In any emergency affecting the safety of persons or property, or in the event of a
claimed violation of any federal or state safety or health law or regulation, arising
out of or in any way connected with the Work or its performance, the Contractor
shall act immediately to prevent threatened damage, injury or loss and to remedy
said violation. Failing such action the County or its agent(s) may immediately
take whatever steps it deems necessary including, but not limited to, suspending
the Work as provided in this Agreement.

The County or its agent(s) may offset any and all costs or expenses of whatever
nature, including attorneys' fees, paid or incurred by the County or its agent(s)
{whether such fees are for in-house counsel or counse! retained by the County or
its agent), in taking the steps authorized by Section 00700-25(G) (1) above
against any sums then or thereafter due to the Contractor. The Contractor shall
defend, indemnify and hold the County, its officers, agents, and employees
harmless against any and all costs or expenses caused by or arising from the
exercise by the County of its authority to act in an emergency as set out herein.
If the Contracter shall be entitled to any additional compensation or extension of
time change order on account of emergency work not due to the fault or neglect
of the Confractor or its Sub-Contractors, such additional compensation or
extension of time shall be determined in accordance with General Condition
00700-52 and General Condition 00700-87 of this Agreement.

G. SUSPENSION OF THE WORK

1.

Should, in the judgment of the County or its agent(s), the Contractor or any Sub-
Contractor fail to provide a safe and healthy work place, the County or its agent
shall have the right, but not the obligation, to suspend work in the unsafe areas
until deficiencies are corrected. All costs of any nature (including, without
limitation, overtime pay, liquidated damages or other costs arising out of delays)
resulting from the suspension, by whomsoever incurred, shall be borne by the
Confractor.

Should the Contractor or any Sub-Contractor fail to provide a safe and healthy
work place after being formally notified in writing by the County or its agents of
such non-compliance, the contract may be terminated following the termination
provisicn of the contract.
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H. CONTRACTOR'S INDEMNITY OF THE COUNTY FOR CONTRACTOR'S NON-
COMPLIANCE WITH SAFETY PROGRAM

1.

The Contractor recognizes that it has sole responsibility to assure its Safety
Program is implemented and to assure its construction services are safely
provided. The Confractor shall indemnify, defend and hold the County and its
agents harmless, from and against any and all liability (whether public or private),
penalties (contractual or otherwise), losses, damages, costs, attorneys' fees,
expenses, causes of action, claims or judgments resulting, either in whole or in
part, from any failure of the Contractor, its Sub-Confractors of any tier or anyone
directly or indirectly employed by any of them or for whose acts any of them may
be liable, to comply with the safety requirements of the contract. The Contractor
shall not be relieved of its responsibilities under the safety requirements of the
Contract should the County or its agent(s) act or fail to act pursuant to its rights
hereunder.

The Contractor shall not raise as a defense to its obligation to indemnify under
this Subparagraph | any failure of those indemnified hereunder to assure
Contractor operates safely, it being understood and agreed that no such failure
shall relieve the Contractor from its obligation to assure safe operations or from
its obligation to so indemnify. The Contractor also hereby waives any rights it
may have to seek contribution, either directly or indirectly, from those indemnified
hereunder,

In any and all claims against those indemnified hereunder by any employee of
the Contractor, any Sub-Contractor of any tier or anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable,
the indemnification obligation under this Subparagraph | shall not be limited in
any way as fo the amount or type of damages, compensation or benefits payable
by or for the Contractor or any Sub-Contractor of any tier under any workers'
compensaticn act, disability benefit or other employee benefit acts.

00700-26 BLASTING AND EXCAVATION

The Contractor acknowledges that it is fully aware of the contents and requirements of 0.C.G.A.
§ 25-9-1 through 25-8-12 concerning blasting and excavation near underground gas pipes and
facilities and shall fully comply therewith.

00700-27 HIGH VOLTAGE LINES

The Contractor acknowledges that it is fully aware of the contents and requirements O.C.G.A. §
46-3-30 through 48-3-39 concerning safeguards against contact with high veltage lines, and the
Contractor shall fully comply with said provisions.

00700-28 SCAFFOLDING AND STAGING

The Contractor acknowledges that it is the person responsible for employing and directing others
to perform labor within the meaning of 0.C.G.A. § 34-1-1 and agrees to comply with said

provisions.

00700-29 CLEAN-UP

The Contractor shall clean up ali refuse, rubbish, scrap materials, and debris caused by its
operations {o the end that the site of the work shall present a neat, orderly and workmanlike
appearance at all fimes.

00700-30 PROTECTION OF WORK

The Contractor shall be respensible for maintenance and protection of the work, which shall
include any County-furnished supplies, material, equipment, until final completion of this
agreement and acceptance of the work as defined herein. Any portion of the work suffering
injury, damage or loss shall be considered defective and shall be corrected or replaced by the
Contractor without additicnal cost to the County.
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00700-31 REJECTED WORK

The Contractor shall promptly remove from the project all work rejected by the Construction
Manager for failure to comply with the contract documents and the Contractor shall promptly
replace and re-execute the work in accordance with the contract documents and without expense
to the County. The Contractor shall also bear the expense of making good all work of other
Contractors destroyed or damaged by such removal or replacement.

00700-32 DEFECTIVE WORK

[f the Contractor defaults or neglects to carry out any portion of the work in accordance with the
contract documents, and fails within three days after receipt of written notice from the
Construction Manager to commence and continue correction of such default or neglect with
diligence and promptness, the County may, after three days following receipt by the Contractor of
an additional written notice and without prejudice fo any other remedy the County may have,
make good such deficiencies and complete all or any portion of any work through such means as
the County may select, including the use of a separate Contractor. In such case, an appropriate
change order shall be issued deducting from the payments then or thereafter due the Contractor
the cost of correcting such deficiencies. In the event the payments then or thereafter due the
Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the
County on demand.

The County may, at its option, accept defective or nonconforming work instead of requiring its
removal or correction. In such case, a change order shall be issued reducing the price due the
contractor to the extent appropriate and equitable. Such contract price adjustment shall be
effected whether or not final payment has been made.

00700-33 WARRANTY OF NEW MATERIALS

The Contractor warrants to the County that all materials and equipment furnished under this
contract will be new unless otherwise specified, and the Contractor further warrants that all work
will be of good quality, free from faults and defects, and in conformance with the contract
documents. The warranty set forth in this paragraph shall survive final acceptance of the work.
00700-34 CONTRACTOR'S WARRANTY OF THE WORK

If within one year after the date of issuance of the certificate of final payment pursuant to General
Condition 84, or within such longer period of time as may be prescribed by law or by the term of
any applicable special warranty required by the contract documents, any of the work is found to
be defective or not in accordance with the contract documents, the Contractor shall correct such
work promptly after receipt of written notice from the Construction Manager to do so. This
obligation shall survive both final payment for the work and termination of the contract.

00700-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES

Without limiting the responsibility or liability of the Contractor pursuant to this agreement, all
warranties given by manufacturers on materials or equipment incorporated in the work are hereby
assigned by the Contractor to the County. If requested, the Contractor shall execute formal
assignments of said manufacturer's warranties to the County. All such warranties shall be
directly enforceable by the County.

00700-36 WARRANTIES IMPLIED BY L AW

The warranties contained in this agreement, as well as those warranties implied by law, shall be
deemed cumulative and shall not be deemed alternative or exclusive. No one or more of the
warranties contained herein shall be deemed to alter or limit any other,

00700-37 STOP WORK ORDERS

In the event that the Contractor fails to correct defective work as required by the contract
documents or fails to carry out the work in accordance with contract documents, the Construction
Manager, in writing, may order the Contractor to stop work until the cause for such order has
been eliminated. This right of the County to stop work shall not give rise to any duty on the part
of the County or the Construction Manager to execute this right for the benefit of the Contractor or
for any other person or entity.
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00700-38 TERMINATION FOR CAUSE

If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of creditors,
suffers the appointment of a receiver on account of its insolvency, fails to supply sufficient
properly skilled workers or materials, fails to make prompt payment to subcontractors or
materialmen, disregards laws, ordinances, rules, regulations, or orders of any public authority
having jurisdiction, fails to diligently prosecute the work, or is otherwise guilty of a material
violation of this agreement and fails within seven days after receipt of written notice to commence
and continue correction of such default, neglect, or violation with diligence and promptness, the
County may, after seven days following receipt by the Contractor of an additional written notice
and without prejudice fo any other remedy the County may have, terminate the employment of
the Contractor and take possession of the site as well as all materials, equipment, tools,
construction equipment and machinery thereon. The County may finish the work by whatever
methods the County deems expedient. In such case, the Contractor shall not be entitled to
receive any further payment until the work is completed. If the unpaid balance of the contract
price exceeds the cost of completing the work, such excess shall be paid to the Contractor. if
such costs exceed the unpaid balance, the Contractor shall pay the difference to the County on
demand. This obligation for payment shall survive the termination of the contract. Termination of
this agreement pursuant to this paragraph may resuit in disqualification of the Contractor from
bidding on future County contracts. :

00700-39 TERMINATION FOR CONVENIENCE

The County may, at any time upon written notice to the Contractor, terminate the whole or any
portion of the work for the convenience of the County. The effective data of the terminations shall
be provided in the written notice. Said termination shall be without prejudice to any right or
remedy of the County provided herein. In addition, in the event this agreement has been
terminated due to the default of the Contractor, and if it is later determined that the Contractor
was not in default pursuant to the provisions of this agreement at the time of termination, then
such termination shall be considered a termination for convenience pursuant to this paragraph.
00700-40 TERMINATION FOR CONVENIENCE - PAYMENT

If the Contract is terminated for convenience by the Owner as provided in this article, Contractor
will be paid compensation for those services actually performed as approved by the Owner or his
representative. Partially completed tasks will be compensated for based on a signed statement of
completion prepared by the Project Manager and submitted to the Contractor which shall itemize
each task element and briefly state what work has been completed and what work remains to be
done. Contractor shall also be paid for reasonable costs for the orderly filing and closing of the
project.

00700-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS

Except for normal spoilage, and except to the extent that the County shall have otherwise
expressly assumed the risk of loss, there shall be excluded from the amounts payable to the
Contractor the fair value, as determined by the Construction Manager, of property which is
destroyed, lost, stolen or damaged so as fo become undeliverable to the County or to anocther
buyer.

00700-42 COST TO CURE

If the County terminates for cause the whole or any part of the work pursuant to this agreement,
then the County may procure upon such terms and in such manner as the Construction Manager
may deem appropriate, supplies or services similar to those so terminated, and the Contractor
shall be liable to the County for any excess costs for such similar supplies or services. The
Contractor shall continue the performance of this agreement to the extent not terminated
hereunder.

00700-43 ATTORNEY'S FEES

Should the Contractor default pursuant to any of the provisions of this agreement, the Contractor
and its surety shall pay to the County such reasonable attorney's fees as the County may expend
as a result thereof and all costs, expenses, and filing fees incidental thereto.
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00700-44 CONTRACTOR'S RESPONSIBILITIES UPCN TERMINATION

After receipt of a notice of termination from the County, and except as otherwise directed by the
Construction Manager, the Contractor shall:

1.

Stop work under the contract on the date and to the extent specified in the notice
of termination;

Place no further orders or subcontracts for materials, services or facilities, except
as may be necessary for completion of such portion of the work under the
agreement as is not terminated,;

Terminate all orders and subcontracts to the extent that they relate to the
performance of work terminated by the notice of termination;

Assign to the County in the manner, at the times, and to the extent directed by
the Construction Manager, all of the rights, title and interest of the Contractor
under the orders and subcontracts so terminated, in which case the County shall
have the right, at its discretion, to seftle or pay any and all claims arising out of
the termination of such orders or subcontracts;

Settle all outstanding liabilities and all claims arising out of such termination of
orders and subcontracts with the approval or ratification of the Construction
Manager, to the extent the Construction Manager may require, which approval or
ratification shall be final for all purposes,

Transfer title and deliver to the entity or entities designated by the Construction
Manager, in the manner, at the times, and to the extent, if any, directed by the
Construction Manager, and to the extent specifically produced or specifically
acquired by the Contractor for the performance of such portion of the work as

has been terminated:

a. The fabricated or un-fabricated parts, work, and progress, partially
completed supplies, and equipment, materials, parts, tools, dyes, jigs,
and other fixtures, completed work, supplies, and other material
produced as a part of or acquired in connection with the performance of
the work terminated by the notice of termination; and

b. The completed or partially completed plans, drawings, information, and
other property to the work.

Use its best efforts to sell in the manner, at the times, to the extent, and at the
prices directed or authorized by the Construction Manager, any property
described in Section 6 of this paragraph, provided, however, that the Contractor
shall not be required to extend credit to any buyer and further provided that the
proceeds of any such transfer or disposition shall be applied in reduction of any
payments to be made by the County to the Contractor pursuant to this
agreement.

Complete performance of such part of the work as shall not have been
terminated by the notice of termination; and

Take such action as may be necessary, or as the Construction Manager may
direct, for the protection and preservation of the property related to the
agreement which is in the possession of the Contractor and in which the County
has or may acquire an interest.

00700-45 RECORDS

The Contractor shall preserve and make available to the County all of its records, books,
documents and other evidence bearing on the costs and expenses of the Contractor and any
subconfractor pursuant to this agreement upon three days advance notice o the Contractor.
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00700-46 DEDUCTIONS

In arriving at any amount due the Contractor pursuant to the terms of this agreement, there shall
be deducted al! liquidated damages, advance payments made to the Contractor applicable to the
termination portion of the contract, the amount of any claim which the County may have against
the Contractor, the amount determined

By the Construction Manager to be necessary to protect the County against loss due to
outstanding potential liens or claims, and the agreed price of any materials acquired or sold by
the Contractor and not otherwise recovered by or credited to the County.

00700-47 REIMBURSEMENT OF THE COUNTY

In the event of termination, the Contractor shall refund to the County any amount paid by the
County to the Contractor in excess of the costs properly reimbursable to the Contractor.
00700-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES

The Contractor shall be entitled to only those damages and that relief from termination by the
County as specifically set forth in this agreement. The Construction Manager may issue a written
order requiring the Contractor to suspend, delay or interrupt all or any part of the work for such
period of time as the County may determine to be appropriate for the convenience of the County.
If the performance of the work is interrupted for an unreasonable period of time by an act of the
County or any of its officers, agents, employees, contractors, or consultants in the administration
of this agreement, an equitable adjustment shall be made for any increase in the Contractor's
costs of performance and any increase in the time required for performance of the work
necessarily caused by the unreasonable suspension, delay, or interruption. Any equitable
adjustment shall be reduced to writing and shall constitute a modification to this agreement. In no
event, however, shall an equitable adjustment be made to the extent that performance of this
agreement would have been suspended, delayed or interrupted by any other cause, including the
fault or negligence of the Contractor. No claim for an equitable adjustment pursuant to this
paragraph shaii be permitted before the Contractor shall have notified the Construction Manager
in writing of the act or failure to act involved, and no claim shall be allowed unless asserted in
writing to the Construction Manager within ten days after the termination of such suspension,
delay or interruption.

00700-49 COMMENCEMENT AND DURATION OF WORK

The County may issue a Notice to Proceed at any time within 120 days following execution of the
contract by the County. The Contractor shall commence work pursuant to this agreement within
ten days of mailing or delivery of written notice to proceed. The Contractor shall diligently
prosecute the work to completion within the time specified therefore in the Agreement. The
capacity of the Contractor's construction and manufacturing equipment and plan, sequence and
method of operation and forces employed, including management and supervisory persannel,
shall be such as o insure completion of the work within the time specified in the Agreement. The
Contractor and County hereby agree that the contract time for completion of the work is
reasonable taking into consideration the average climatic conditions prevailing in the locality of
the work and anticipated work schedules of other contractors whose activities are in conjunction
with ar may affect the work under this contract.

00700-50 TIME OF THE ESSENCE :

All time limits stated in this agreement are of the essence of this contract.

00700-51 IMPACT DAMAGES

Except as specifically provided pursuant to a stop work order or change order, the Contractor
shall not be entitied to payment or compensation of any kind from the County for direct or indirect
or impact damages including, but not limited to, costs of acceleration arising because of delay,
disruption, interference or hindrance from any cause whatsoever whether such delay, disruption,
interference or hindrance is reasonable or unreasonable, foreseeable or unforeseeable, or
avoidable, provided, however, that this provision shall not preclude the recovery of damages by
the Contractor for hindrances or delays due solely to fraud or bad faith on the part of the County,
its agents, or employees. The Contractor shall be entitied only to extensions in the time required
for performanice of the work as specifically provided in the contract.
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00700-52 DELAY

The Contractor may be entitled to an extension of the contract time, but not an increase in the
contract price or damages, for delays arising from unforeseeable causes beyond the control and
without the fault or negligence of the Contractor or its subcontractors for labor strikes, acts of
God, acts of the public enemy, acts of the state, federal or local government in its sovereign
capacity, by acts of another separate contractor, or by an act or neglect of the County.

00700-53 INCLEMENT WEATHER

The Contractor shall not be entitied to an extension of the contract time due to normal inclement
weather. Unless the Contractor can substantiate to the satisfaction of the Construction Manager
that there was greater than normal inclement weather and that such greater than normal
inclement weather actually delayed the work, the Contractor shall not be entitied to an extension
of time therefore. The following shall be considered the normal inclement weather days for each
month listed, and extensions of time shall be granted in increments of not less than one half day
only for inclement weather in excess of the days set out.

January 9 days
February 9 days
March 7 days
April 6 days
May 4 days
June 3 days
July 4 days
August 2 days
September 2 days
October 3 days
November B days
Pecember 9 days

00700-54 DELAY - NOTICE AND CLAIM
The Contractor shall not receive an extension of time uniess a Notice of Delay is filed with the
Construction Manager within ten days of the first instance of such delay, disruption, interference
or hindrance and a written Statement of the Claim is filed with the Construction Manager within 20
days of the first such instance. In the event that the Contractor fails to comply with this provision,
it waives any claim which it may have for an extension of time pursuant to this agreement.
00700-55 STATEMENT OF CLAIM - CONTENTS
The Statement of Claim referenced in Articie 00700-54 shall include specific information
concerning the nature of the delay, the date of commencement of the delay, the construction
activities affected by the delay, the person or organization responsible for the delay, the
anticipated extent of the delay, and any recommended action to avoid or minimize the delay.
00700-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR
If the work actually in place falls behind the currently updated and approved schedule, and it
becomes apparent from the current schedule that work will not be completed within the contract
time, the Contractor agrees that it will, as necessary, or as directed by the Construction Manager,
take action at no additional cost to the County to improve the progress of the work, including
increasing manpower, increasing the number of working hours per shift or shifts per working day,
increasing the amount of equipment at the site, and any other measure reasonably required to
complete the work in a timely fashion.
00700-57 DILIGENCE
The Contractor's failure to substantially comply with the requirements of the preceding paragraph
may be grounds for determination by the County that the Contractor is failing to prosecute the
work with such diligence as will insure its completion within the time specified. In such event, the
County shall have the right to furnish, from its own forces or by contract, such additional labor and
materials as may be required to comply with the schedule after 438 hours written notice to the
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Contractor, and the Contractor shall be liable for such costs incurred by the County.

00700-58 SET-OFFS

Any monies due to the Contractor pursuant to the preceding paragraph of this agreement may be
deducted by the County against monies due from the County to the Contractor,

00700-59 REMEDIES CUMULATIVE

The remedies of the County under Articles 00700-56, 00700-57, and 00700-58 are in addition to
and without prejudice to all of the rights and remedies of the County at law, in equity, or contained
in this agreement.

00700-60 TITLE TO MATERIALS

No materials or supplies shall be purchased by the Contractor or by any Subcontractor subject to
any chattel mortgage or under a conditional sales contract or other agreement by which any
interest is retained by the seller. The Contractor hereby warrants that it has good and marketable
title to all materials and supplies used by it in the work, and the Contractor further warrants that all
materials and supplies shall be free from all liens, claims, or encumbrances at the time of
incorporation in the work.

00700-61 INSPECTION OF MATERIALS

All materials and equipment used in the construction of the project shail be subject to adequate
inspection and testing in accordance with accepted standards and in accordance with the
requirements of the contract documents. Additional tests performed after the rejection of
materials or equipment shall be at the Contractor's expense.

00700-62 CONSTRUCTION MANAGER’S PRESENCE DURING TESTING

All tests performed by the Contractor shall be witnessed by the Construction Manager unless the
requirement therefore is waived in writing. The Construction Manager may perform additional
tests on materials previously tested by the Contractor, and the Contractor shali furnish samples
for this purpose as requested.

00700-63 MATERIALS INCORPORATED IN WORK

The Contractor shall furnish all materials and equipment to be incorporated in the work. All such
materials or equipment shall be new and of the highest quality available. Manufactured materials
and equipment shall be obtained from sources which are currently manufacturing such materials,
except as otherwise specifically approved by the Construction Manager.

00700-64 STORAGE OF MATERIALS

Materials and equipment to be incorporated in the work shall be stored in such a manner as to
preserve their quality and fitness for the work and to facilitate inspection.

00700-65 PAYROLL REPORTS

The Contractor may be reguired to furish payroll reports to the Construction Manager as
required by the Owner Controlled Insurance Program.

00700-66 CONTRACTORS' REPRESENTATIVE

Before beginning work, the Contractor shall notify the Construction Manager in writing of one
person within its organization who shall have complete authority to supervise the work, receive
orders from the Construction Manager, and represent the Contractor in all matters arising
pursuant to this agreement. The Contractor shall not remove its representative without first
designating in writing a new representative. The Contractor's representative shall normally be
present at or about the site of work while the work is in progress. When neither the Contractor
nor its representative is present at the work site, the superintendent, foreman, or other of the
Contractor’ employee in charge of the work shall be an authorized representative of the
Contractor.

00700-67 SPECIALTY SUB-CONTRACTORS

The Contractor may utilize the services of specizalty subcontractors on those parts of the project
which, under normal contracting practices, are performed by specialty subcontractors. The
Contractor shall not award more than seventy-five percent of the work to subcontractors.
00700-68 INSPECTION BY THE CONSTRUCTION MANAGER

All work pursuant to this agreement shall be subject to inspection by the Construction Manager
for conformity with contract drawings and specifications. The Contractor shall give the
Construction Manager reasonable advance notice of operations requiring special inspection of a
portion of the work.

Page 94 of 210



#10ITB71505K-BT - 2010 Standby Miscellaneous Pipe Lining and Pipe Bursting Section 00700
General Conditions

00700-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER’S INSPECTION
In the event that work is covered or completed without the approval of the Construction Manager,
and such approval is required by the specifications or required in advance by the Construction
Manager, the Contractor shall bear all costs involved in inspection notwithstanding conformance
of such portion of the work to the contract drawings and specifications.
00700-70 SCHEDULING OF THE WORK
The work of this contract shall be planned, scheduled, executed, and reported as required
by the Contract Documents.00700-71 PROGRESS ESTIMATES
The Contractor shall prepare a written report for the Construction Manager's approval, on County
forms, of the total value of work performed and materials and equipment obtained to the date of
submission. Such a report must accompany each request for a progress payment and is subject
to review and approval by the Construction Manager. Approval of a progress estimate or
tendering of a progress payment shall not be considered an approval or acceptance of any work
performed, and all estimates and payments shall be subject to correction in subsequent
estimates. Progress payments shall be made for all completed activities and for materials
suitably stored on-site.
00700-72 PRCGRESS PAYMENTS
Upon approval of each monthly estimate of work performed and materials fumished, the
Construction Manager shall approve payment to the Contractor for the estimated value of such
work, materials, and equipment, less the amount of all prior payments and any liquidated
damages. The Contractor will be paid 100 percent, less retainage, of the cost of materials
received and properly stored on-site but not incorporated into the work. Payments for materials
or equipment stored on the site shall be conditioned upon submission by the Contractor of bilis of
sale to establish the County's title to such materials or equipment. The Contractor's request for
payment shall provide sufficient detail as to the work completed or materials purchased for which
payment is requested to permit meaningful review by the Construction Manager.
00700-73 TIME OF PAYMENT
The Contractor will be paid within 45 days following receipt of an approved Progress Estimate.
The Contractor expressly agrees that the payment provisions within this Contract shall supersede
the rates of interest, payment periods, and contract and subcontract terms provided for under the
Georgia Prompt Pay Act, 0.C.G.A. §13-11-1 ef seq., and that the rates of interest, payment
periods, and contract and subcontract terms provided for under the Prompt Pay Act shall have no
application to this Contract. The County shall not be liable for any late payment interest or
penalty.
00700-74 RETAINAGE
The County shall retain from each progress payment ten percent of the estimated value of the
work performed until the progress payments, including retainage, total 50 percent of the contract
price. If a contract includes two or more prejects or assignments that have been separately
priced and have separate budgets, and the performances of such projects or assignments are not
related to or dependent upon the performance of any other, the 50 per cent limit shall be based
upon the price for each individual project or assignment. Thereafter, no further retainage shall be
withheld so long as the Contractor is making satisfactory progress to insure completion of the
work within the time specified therefore. The County may reinstate the ten percent retainage in
the event the Construction Manager determines that the Contractor is not making satisfactory
progress to complete the work within the time specified in this agreement or in the event that the
Construction Manager provides a specific cause for such withholding. The County may also
withhold retainage upon substantial completion of the work as provided in O.C.G.A. §13-10-81(c).
Interest may be paid upen the retainage in accordance with Georgia law.
00700-75 PAYMENT OF SUBCONTRACTORS
The Contractor shall promptly pay each subcontractor upon the receipt of payment from the
County. Such payment shall be made from the amount paid to the Contractor pursuant to the
subcontractor's work. The Contractor shall also maintain the records of the percentage retained
from payments to the Contractor pursuant to such subcontractor's work. The Contractor shall
procure agreemenis from each subcontractor requiring each subcontractor to pay their
subcontractors, agents and employees in a similar manner.
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The County reserves the right to inquire of any subcontractor, supplier, materialmen, or
subconsultant, the status of any indebtedness of the Contractor. The County further reserves the
right to require the Contractor to designate on each instrument of payment exceeding $400.00 to
subcontractors, suppliers, materialmen, and subconsultants that such payment is on account of
the work under this Contract.

00700-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS

Neither the County nor the Construction Manager shall have any obligation to pay any
subcontractor except as otherwise required by law.
00700-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK

Certification of progress payments, as well as the actual payment thereof, shall not constitute the
County’s acceptance of work performed pursuant to this agreement.

00700-78 PAYMENTS IN TRUST

All sums paid to the Contractor pursuant to this agreement are hereby declared to constitute trust
funds in the hands of the contractor to be applied first to the payment of claims of subcontractors,
laborers, and suppliers arising out of the work, to claims for utilities furnished and taxes imposed,
and to the payment of premiums on surety and other bonds and on insurance for any other
application,

00700-79 JOINT PAYMENTS

The County reserves the right to issue any progress payment or final payment by check jointly to
the Contractor and any subcontractor or supplier.

00700-80 RIGHT TO WITHHOLD PAYMENT

The Construction Manager may decline to approve payment and may withhold payment in whole
or in part to the extent reasonable and necessary to protect the County against loss due to
defective work, probable or actual third party claims, the Contractor's failure to pay
subcontractors or materialmen, reasonable evidence that the work will not be completed within
the contract time or contract price or damage to the County or any other contractor on the project.
00700-81 CERTIFICATE OF SUBSTANTIAL COMPLETION

Upon the Contractor's submission of a request for a certificate of Substantial Completion, the
Construction Manager shall inspect the work and determine whether the work is Substantially
Complete. [f the work is Substantially Complete, the Construction Manager shall issue a
certificate of Substantial Completion of the work which shall establish the date of Substantial
Completion, shall state the respensibilities of the County and the Contractor for security,
maintenance, heat, ulilities, damage to the work and insurance, and shall fix the time within which
the Contractor shall complete the items submitted by the Contractor as requiring correction or
further work. The certificate of substantial complefion of the work shall be submitted to the
County and the Contractor for their written acceptance of the responsibilities assigned to them
pursuant to such ceriificate.

If in the sole opinion of the Construction Manager, the work is not substantially complete, the
Construction Manager shall notify the Contractor of such, in writing, and outline requirements to
be met to achieve Subsiantial Completion.

00700-82 PAYMENT UPON SUBSTANTIAL COMPLETION

Upoen Substantial Completion of the work and upon application by the Contractor and approval by
the Construction Manager, the County shall make payment reflecting 100% work completed, less
value of work remaining as determined by Consfruction Manager and any authorized retainage.
00700-83 COMMENCEMENT OF WARRANTIES

Warranties required by this agreement shall commence on the date of final completion of the
project as determined under Article 00700-84 unless otherwise provided in the certificate of
Substantial Completion.

00700-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT

The acceptance of the Substantial Completion payment shall constitute a waiver of all claims by
the Contractor except those previcusly made in writing and identified by the Contractor as
unsettied at the time of application for payment at Substantial Completion and except for the
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retainage sums due at final acceptance. Following the Construction Manager's issuance of the
certificate of Substantial Completion and the Contractor's completion of the work pursuant to this
agreement, the Contractor shall forward to the Construction Manager a written notice that the
work is ready for final inspection and acceptance. If after inspection the Construction Manager
certifies that the work is complete and issues written notification of such to the Contractor, the
Contractor shall forward to the Construction Manager a final application for payment. The
Construction Manager shall issue a certificate for payment, which shall approve final payment to
the Contractor and shall establish the date of final completion.

In the event the Contractor timely disputes the amount of the final payment, the amount due the
Contractor shall be deemed by the Contractor and the County to be an unliquidated sum and no
interest shall accrue or be payable on the sum finally determined to be due to the Contractor for
any period prior to final determination of such sum, whether such determination be by agreement
of the Contractor and the County or by final judgment of the proper court in the event of fitigation
between the County and the Contractor. The Contractor specifically waives and renounces any
and all rights it may have under 0.C.G.A. §13-6-13 and agrees that in the event suit is brought by
the Contractor against the County for any sum claimed by the Contractor under the Contract or
for any extra or additional work, no interest shall be awarded on any sum found to be due from
the County to the Contractor in the final judgment entered in such suit. All final judgments shall
draw interest at the legal rate, as specified by law.

00700-85 DOCUMENTATION OF COMPLETION OF WORK

Neither the final payment nor the remaining retainage shall become due until the Contractor
submits the following documents to the Construction Manager:

a. An affidavit that all payrolls, bills for materials and equipment, and other
indebtedness connected with the work have been paid other otherwise satisfied,
Exhibit A :

b, The surety's consent to final payment; and

C. Any other data reasonably required by the County or Construction Manager

establishing payment or satisfaction of all such obligations, including releases,
waivers of liens, and documents of satisfaction of debts.

In the event that a subcontractor refuses to furnish a release or waiver as required by the County
or Construction Manager, the Contractor may furnish a bond satisfactory to the County to
indemnify the County against such loss. In the event that any lien or indebtedness remains
unsatisfied after all payments are made, the contractor shall refund to the County all moneys that
the County may become compelled to pay in discharging such lien or other indebtedness,
including all costs and reasonable attorney’s fees.

00700-86 GOVERNING LAW

Each and every provision of this agreement shall be construed in accordance with and governed
by Georgia law. The parties acknowledge that this contract is executed in Fulton County,
Georgia and that the contract is o be performed in Fuiton County, Georgia. Each party hereby
consents to the Fulton Superior Court's sole jurisdiction over any dispute which arises as a result
of the execution or perfarmance of this agreement, and each party hereby waives any and all
objections to venue in the Fulton Superior Court.

00700-87 CHANGES IN THE WORK

A CHANGE ORDERS

1. A Change Order is a written order to the Contractor signed to show the approval
and the authorization of the County, issued after execution of the Contract,
authorizing a change in the Work andfor an adjustment in the Contract Sum or
the Contract Time. Change Orders shall be written using forms designated by the
County with Contractor providing supporting documentation as required by the
Construction Manager. The Contract Sum and the Contract Time may be
changed only by approved Change Order pursuant fo Fulton County Procedure
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800-6. The amount payable by the Change Order is payment in full for all direct
and indirect costs incurred and related to the work under said Change Order,
including but not limited to delays, imports, acceleration, disruption and extended
overhead. A Change Order signed by the Contractor indicates the Contractor's
agreement therewith, including the adjustment in either or both of the Ceniract
Sum or the Contract Time.

2. The County, without invalidating the Contract, may order changes in the Work
within the general scope of the Contract as defined herein. The time allowed for
performance of the work and the contract price to be paid to the Contractor may
be adjusted accordingly.

3. The cost or credit to the County resulting from a change in the Work shall be
determined in one or more of the following ways:
a. By mutual acceptance of a lump sum properly itemized and supported by
sufficient substantiating data to permit evaluation;
b. By unit prices stated in the Contract Documents or subsequently agreed
upon;
C. By cost to be determined in a manner agreed upon by the parties and a
mutually acceptable fixed or percentage fee; or
d. By the method provided in Subparagraph A4 below.
4. If none of the methods set forth in Subparagraphs 3a, 3b, or 3¢ above is agreed

upon, the Contractor, provided a written order signed by the Construction
Manager is received, shall promptly proceed with the Work involved. The cost of
such Work shall then be determined by the Construction Manager on basis of the
reasonable expenditures and savings of those performing the Work attributable
to the change. The ceost of the change shall include only the items listed in
Subparagraph 5a below, and in the case of either a decrease or an increase in
the Contract Sum, an allowance for overhead and profit in accordance with the
schedules set forth in Subparagraphs 5b and 6 below shall he applied fo the cost
or credit.

a. In such case, and also under Subparagraph 3a above, the Contractor
shall keep and present, in such form as the Construction Manager may
prescribe, an itemized accounting of all actual costs expended, together
with appropriate supporting data for inclusion in a Change Order.

b. All hourly rate charges shall b submitted to the Construction Manager for
prior review and approval. All hourly rate charges shall be properly
supported as required hy the Construction Manager with certified
payrclls, or thelr acceptable equivalent. When authorized fo proceed for
a given change and actual expenditures have been made prior to
execution of a Change Order for the entire change, such actual
expenditures may he summarized monthly, and if approved, incorporated
into a Change Order. When both additions and credits covering related
Work or substitutions are involved in any one change, the allowance for
overhead and profit shall be figured on the basis of the net increase or
decrease, if any, with respect to that change.

5. In Subparagraphs 3 and 4 above, the items included in “Cost and “Overhead”
shall be based on the following schedule:

a. Unless otherwise provided in the Contract Documents, “Cost” shall be
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limited to the following: cost of materials incorporated into the Work,
including sales tax and cost of delivery; cost of direct labor (labor cost
may include a pro rata share of foreman's account of the change)
including social securify, old age and unemployment insurance, and
fringe benefits required by agreement or custom; workers’ or workmen's
compensation insurance; rental value of equipment and machinery; costs
for preparing Shop Drawings.

b. Unless otherwise provided in the Contract Documents, “Overhead” shall
include the following: bond and insurance premiums including increase
and decreases from change in the Work, supervision, superintendence,
construction parking, wages of timekeepers, watchmen and clerks, small
tools, consumable supplies, expendables, incidentals, general office
expense, the cost of additional reproduction for the Contractor's
subcontractors beyond that agreed upon in the Confract Documents,
construction parking, any additional costs of craft supervision by the
Contractor's or subcontractors' superiniendents, and overhead charges
which would be customary and expended regardless of the change in the
Work due to other overlapping activities which are included as part of the
original Contract, and all other expenses not included in “Cost” above.

c. In the event that a change is issued by the County which would require
the expenditure of substantial amounts of special supervision (beyond
the foreman level) by the Contractor, the Contractor may, at the sole
direction of the Construction Manager, be allowed to incorperate these
charges into the agreement cost for the change.

6. In Subparagraphs 3 and 4 above, the allowance for overhead and profit
combined, included in the total cost cor credit to the County, shall be based on the
following schedule:

a. For the Contractor, for any work performed by the Contractor's own
forces, ten (10) percent of the cost.
b. For the Contractor, for any work performed by a Contractor's

subcontractor, five (5) percent of the amount due the subcontractor.

C. For each subcontractor or sub-subcontractor involved, for any work
performed by that subcontractor's or sub-subcontracter's own forces, ten
(10} percent of the cost.

d. For each subcontractor, for work performed by a sub-subcontractor, five
(5) percent of the amount due to the sub-subcontractor.

e. Cost to which overhead and profit is to be applied shall be determined in
accordance with Subparagraph 5 above unless modified otherwise.

7. In order to facilitate checking of quotations for exiras or credits, all proposals or
bids, except those so minor that their propriety can be seen by inspection, shall
be accompanied by a complete itemization of costs, including labor cost,
materials and subcontracts. Labor and materials shall be itemized in the manner
defined in Subparagraph 4 above. Where major cost items are subcontracts,

they shall be itemized also. In no case shall a change be approved without such
itemization.

8. No payment shall be made for any changes to the contract that are not included
in a fully executed Change Order.

Page 99 of 210



#10ITB71505K-BT - 2010 Standby Miscellaneous Pipe Lining and Pipe Bursting Section 00700

General Conditions

B. CONCEALED, UNKNOWN AND DIFFERING CONDITICNS

1.

Should concealed conditions be encountered in the performance of the Work
below the surface of the ground, or should concealed or unknown conditions In
an existing structure be at variance with the conditions indicated by the Contract
Documents, or should unknown physical conditions below the surface of the
ground or concealed or unknown conditions in an existing structure of an unusual
nature, differing materially from those ordinarily encountered and generally
recognized as inherent in work of the character provided for in this Contract, be
encountered, the Contract Sum and Contract Time shall be equitably adjusted by
Change Order upon request by either party made within twenty {20} days after
the first observance of the conditions. No such request for equitable
adjustment shall be valid unless the Coniractor complies with this (20) days
notice and Subparagraph C.1. below.

The Contractor shall promptly, and before such conditions are disturbed, notify
the Construction Manager in writing of any claim of concealed, unknown or
differing conditions pursuant to this paragraph. The Construction Manager shall
authorize the Engineer to investigate the conditions, and if it is found that such
conditions do materially so differ and cause an increase or decrease in the
Contractor's cost of, or the time required for, performance of any part of the Work
under this Contract, whether or not changed as a result of such conditions, an
equitable adjustment shall be recommended to the Construction Manager.

No claim of the Contractor under this clause shall be allowed unless the
Contractor has given the notice required in (a) above, prior to disturbing the
condition.

No claim by the Contractor for an equitable adjustment shall be allowed if
asserted after final payment under this Contract.

Any materially differing site condition as between what is shown on the Drawings
and Specifications and actually found on site shall be immediately reported to the
Construction Manager in writing prior fo the commencement of Work at the site.
Failure of the Contractor to notify the Construction Manager in writing of the
differing site condition prior to performance of Work at the site shall constitute a
waiver of any claim for additional monies. Any Change Order necessitated by the
differing site condition shall be processed as provided under "Changes in the
Contract”.

C. REQUESTS FOR ADDITIONAL COST

1.

If the Contractor wishes to request an increase in the Contract Sum, the
Contractor shall give the Construction Manager written notice thereof within
twenty (20) days after the occurrence of the event, or identification of the
conditions, giving rise to such request. This notice shall be give by the
Contractor before proceeding to execute the Work, except in an emergency
endangering life or property in which case the Contractor shall procged in
accordance with Article 00700-25 and Subparagraph A4 above. No such
request shall be valid unless so made within the twenty (20) days specified
above. If the County and the Contractor cannot agree on the amount of the
adjustment in the Contract Sum, it shall be determined by the Construction
Manager. Any change in the Contract Sum resulting from such claim shall be
documented by Change Order.

If the Contractor claims that addition cost is involved because of, but not limited
to (1) any written interpretation pursuant to General Condition 00700-17 of this
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Agreement, (2) any order by the County to stop the Work pursuant to Articles
00700-25 and 00700-37 of this Agreement where the Contractor was not at fault,
or any such order by the Construction Manager as the County’s agent, or {3) any
written order for a minor change in the Work issued pursuant to Paragraph D
below, the Contractor shali submit a request for an increase in the Contract Sum
as provided in Subparagraph C.1 above. No such claim shall be valid unless the
Contractor complies with Subparagraph C.1 above and approved by the County
pursuant to Change Order Policy 800-6.

D. MINOR CHANGES IN THE WORK

The Construction Manager may order minor changes in the Work not involving an adjustment in
the Contract Price, extension of the time allowed for performance of the work and not inconsistent
with the intent of the Contract Documents. Such changes shall be effected by a written Change
Directive issued by the Construction Manager, and shall be binding on the County and the
Contractor. The Contractor shail carry out such written orders promptly.

E. BONDS

If any change order results in an increase in the contract price, the contractor shall increase the
penal sum of the performance and payment bonds to equal the increased price.

00700-88 DISAGREEMENT WITH ORDERS FOR CHANGE

Contractor's written acceptance of a Change Order or other order for changes shall constitute his
final and binding agreement to the provisions thereof and a waiver of all claims in connection
therewith, whether direct or consequential in nature. Should Contractor disagree with any order
for changes, he may submit a notice of potential claim to the Construction Manager, at stich time
as the order is set forth in the form of a Change Order. Disagreement with the provisions of an
order for changes shall not relieve Contractor of his obligation under Article 00700-87 of this
Agreement.

00700-39 NO WAIVER OF REMEDIES

Exercise by the County of any remedy is not exclusive of any other remedy available to County
and shall not constitute a waiver of any such other remedies. Failure of the County to exercise
any remedy, including breach of contract remedies, shall not preclude the County from exercising
such remedies in similar circumstances in the future.

00700-90 LAND AND RIGHTS-OF-WAY

The owner will provide, as indicated in the Contract Bocuments and prior to Notice to Proceed,
the lands upon which the work is to be done, right-of-way for access thereto, and such other
lands which are designated for the use of the Contractor. The Contractor shall confine the
Contractor's work and all associated activities to the easements and other areas designated for
the Contractor's use. The Contractor shall comply with any limits on construction methods and
practices which may be required by easement agreements. If, due to some unforeseen reason,
the necessary easements are not obtained, the Contractor shall receive an equitable extension of
contract time dependent upon the effect on the critical path of the project schedule or the County
may terminate the Contract for its convenience.

00700-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION

No clearing or grading shali be completed by Contractor within the State Department of
Transportation (DOT) area under construction. The Contracior must coordinate his construction
scheduling with DOT.

Iif the Contractor begins work before DOT’s completion date, he must obtain the approval of DOT
before starting work in the area. The state DOT has the right to stop the Coniractor's work the
DOT area.

The Contractor shall receive no additional compensation or damages resulting from delay or work
stoppage from DOT actions or scheduling.

Contractor shall obtain DOT drawings of the DOT, project area for verification of road geometry,
storm drains, etc. from Georgia Department of Transportation or Fulton County. The Contractor is
responsible for obtaining any pertinent DOT revisions.
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SUMMARY OF WORK
Section 01010
1.01 Description
A The Work to be performed under this Contract shall consist of fumishing all labor, materials,

tools, equipment and incidentals and performing all Work required to construct complete in place and
ready to operate.

B. All Work described above shall be performed as shown on the Drawings and as specified.
Normal Working hours shall be from 7:30 am to 5:00 pm Monday through Friday.

C. Scope of Work Summary

1. This contract will consist of numerous separate tasks (or projects) to perform pipeline or
manhole rehabilitation work at various locations within Fulton County's wastewater collection
system. Each task will vary upon the specific needs of the problem at hand and may include only
one rehabilitation method or may include multiple methods. Selection of method of rehabilitation
will be solely at the discretion of the County.

2. The Pipe Bursting process is defined as the reconstruction of sanitary sewer pipe by the
bursting of the host pipe and inserting new High Pensity Poiyethylene (HDPE) Pipe of specified
size. The HDPE pipe shall extend the full length of the existing pipe and shall provide a structurally
sound, impermeable, jointless pipe. All service connections must be reestablished (when required)
once the HDPE has been installed.

3. The HDPE Pipe lining process is defined as the reconstruction of sanitary sewer pipe by
the insertion of a new High Density Polyethyiene (HDPE) pipe of specified size into the host pipe.
The HDPE pipe shall extend the full length of the existing pipe and shall provide a structurally
sound, impermeable, and jointless pipe.

4, The Cured-in-Place Pipe lining process is defined as the reconstruction of sanitary sewer
pipe by the insertion of a composite uncured liner into the pipe and then cured in place using high
temperature steam or hot water to inflate the liner.

5. Cured-in-Place Manhole rehabilitation shall include lining of deteriorated manholes with
one of three lining methods. The method selected for a particutar manhole shall be determined
based on cne of three criteria: ability to withstand ground water infiltration and/or hydrostatic
pressure from flooding or high groundwater conditions, presence of corrosive sewer gases such as
H-S, or the need to reinforce or add structural integrity to an existing manhole structure.

1.02 Quantities

The Owner reserves the right to alter the quantities of work to be performed or to extend or shorten the
improvements at any time when and as found necessary, and the Contractor shall perform the work as
altered, increased or decreased. Payment for such increased or decreased quantity will be made in
accordance with the Instructions to Bidders. No allowance will be made for any change in anticipated
profits nor shall such changes be considered as waiving or invalidating any conditions or provisions of
the Contract and Bond.
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A

H.

GENERAL REQUIREMENTS

Smoking and Fire Precautions: No smoking, fire, or use of any fire or explosion producing
tools or equipment will be permitted on the premises or at any locations where such may
endanger said premises or the current operations thereon.

Manufacturers Qualifications: The manufacturers of all materials and equipment used must
be reputable and regularly engaged in the manufacture of the particular material or
equipment for the use and service to which it will be subjected.

Compliance with state and local laws: Comply will all applicable requirements of state and
local laws and ordinances to the extent that such requirements do not conflict with federal
laws or regulations.

Protection of public and private property: Take special care in working areas to protect public
and private property. The Contractor shall replace or repair at their own expense any
damaged water pipes, power and communication lines, or other public utilities, roads, curbs,
gutters, sidewalks, drain pipes, sewer drainage dilches, all properties and fixtures (both
permanent and temporary) and all plantings, including grass or sod on the site of the work.
Leave the site in original or better condition after all cleanup work has been done.

Markers: Preserve all USGS, State of Georgia, and private markers; do not remove or disturb
any such markers without prior approval from the Owner. Any removal and replacement of
such markers shall be at the expense of the Contractor.

Approved Chemicals: All chemicals used during project construction or furmished for project
operation, whether herbicide, pesticide, disinfectant, polymer, reactant, or of other
classification, must show approval of either EPA or USDA. The use of all such chemicals
and the disposal of residues shall be in strict conformance with instructions.

Preservation of Existing Vegetation: Take reasonable care during construction to avoid
damage to vegetation. Where the area to be excavated is occupied by trees, brush, or other
uncultivated vegetable growth, clear such growth from the area, and dispose of it in a
satisfactory manner. Leave undisturbed any trees, cultivated shrubs, flowers, etc., situated
within public rights-of-way andfor easements through private property but not located directly
within excavation limits. Transplant small ornamental trees, cultivated shrubs, flowers, etc.,
located directly within excavation limits so they may be replaced during property restoration
operations. Do not remove or disturb any tree larger than six inches (6") in diameter without
the permission of the Owner. Take special precautions {including the provision of barricades
and the temporary tying back of shrubbery and tree branches) for the protection and
preservation of such objects throughout all stages of construction; the Contractor will be held
liable for any damage that may result to said objects from excavation or construction
operations. Trim any limbs or branches of trees broken during construction operations with a
clean cut, and paint with an approved tree pruning compound. Treat free trunks receiving
damage from equipment with a tree dressing.

Utilities: The Contractor is to contact the Owner of all underground utilities before beginning
construction in the area. Carefully protect from damage all utilities in the vicinity of the work
at all times. [f it is necessary to repair, remove, and/or replace any such utility in order to
complete the work properly, do so in compliance with the rules and regulations of the
particular utility involved. Any such work shall be considered incidental to the construction or
repairs of utility lines, and no additional payment will be allowed therefor. Existing utilities
shall remain in service at all times during construction. Contractor shall provide any
temporary piping necessary to maintain utility service to existing customers.
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1.2 SPECIAL PROJECT PROCEDURES

A. Contractor shall comply with Fulton County Traffic Control Devices in supplying adequate
signage, flagging, personnel, etc. for the entire project. Streets in which installation is
occurring shall be closed to thru traffic and open for local and emergency access only.

END OF SECTION 01010
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1.01

1.02

1.03

MEASUREMENT & PAYMENT

Scope

The Bid lists each item of the Project for which payment will be made. No payment
will be made for any items other than those listed in the Bid.

Required items of work and incidentals necessary for the satisfactory completion of the
work which are not specifically listed in the Bid, and which are not specified in this
Section to be measured or to be included in one of the items listed in the Bid, shall be
considered as incidental to the work. All costs thereof, including Contractor's overhead
costs and profit, shall be considered as included in the lump sum or unit prices bid for
the various Bid items. The Contractor shall prepare the Bid accordingly.

Work includes furnishing all plant, labor, equipment, tools and materials, which are not
furnished by the Owner and performing all operations required to complete the work
satisfactorily, in place, as specified and as indicated on the Drawings.

Descriptions
Measurement of an item of work will be by the unit indicated in the Bid.

Final payment quantities shall be determined from actual quantities installed and
measured in the field.

Payment will include all necessary and incidental related work not specified to be
included in any other item of work listed in the Bid.

Unless otherwise stated in individual sections of the Specifications or in the Bid, no
separate payment will be made for any item of work, materials, parts, equipment,
supplies or related items required to perform and complete the work. The costs for all
such items required shall be included in the price bid for item of which it is a part.

Payment will be made by extending unit prices multiplied by quantities provided and
then summing the extended prices to reflect actual work. Such price and payment shall
constitute full compensation to the Contractor for furnishing all plant, labor, equipment,
tools and materials not furnished by the Owner and for performing all operations
required to provide to the Owner the entire Project, complete in place, as specified and
as indicated on the Drawings.

“Products” shall mean materials or equipment permanently incorporated into the work.

Non Payments

No separate payment shall be made for the restoration of developed property and the
cost shall be included in the overall prices for the execution of the work unless
specifically noted otherwise.

No separate payment shall be made for excavation, disposal of rubbish and debris, pipe
bedding, backfill, dewatering of trench, repair of damaged properties. All testing
required for the execution of the work shall be done as part of the price for the item
involved.
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1.04

1.05

C.

No separate payment shall be made for any traffic control, work area protection,
recording, safety measures, set-up of equipment and sef-up of staging area except as
indicated below. Payment for these items shall be part of the unit price bid for each
particular item of work.

No separate payment shall be made for providing detail surveys needed for
construction. The Contractor shall be responsible in providing further survey necessary
to complete the Work. The Contractor shall carefully preserve the established
points, and in case of willful or careless destruction, the Contractor shall be responsible
for the costs of reestablishing the bench marks, reference points and stakes.

Erosion and Sedimentation Control
General
1. No separate payment shall be made for erosion and sedimentation controls,

except as noted below. All other erosion and sedimentation control costs shalt
be included in the unit price bid for the item fo which it pertains.

2. No payment will be made for any portion of the Project for which temporary
erosion and sedimentation controls are not properly maintained.

3. Quantities for payment shall be based upon actual quantity constructed by the
Contractor.

Silt Fence: All costs for Type A silt fence, including installation, maintenance, repair,
replacement, and removal, shall be included in the unit price bid for Silt Fence.

Reinforced Silt Fence: All costs for Type C silt fence, where ordered by the Engineer,
including installation, maintenance, repair, replacement, and removal, shall be included
in the unit price bid for Reinforced Silt Fence.

Inlet Filters: All costs for inlet sediment traps (pigs in a blanket}, including installation,
maintenance, repair and removal, shall be included in the unit price bid for Inlet Filters.

Grassing
1. No separate payment will be made for temporary grassing.
2. Payment shall be made only for the final permanent perennial grassing. All

costs for grassing, including seeding, fertilizing, mulching as well as temporary
measures, shali be included in the price bid for Permanent Grassing.

Sodding: Sodding, where ordered by the Engineer, shall be provided at the unit price
bid for Sadding. Payment for sodding shall be in addition to the payment made for
Grassing.

Sewers and Accessories

Pipe Bursting

1. Payment shall be made for actual lengths of new pipe installed from manhole to
manhole.
2. No separate payment shall be made for launch pits or receiving pits.
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1.06

1.07

HDPE Pipe Lining
1. Payment shall be made for actual lengths of new pipe installed from manhole to
manhole.

Cured-in-Place Lining

1. Payment shall be made for actual lengths of new pipe installed from manhole to
manhole. Payment shall be calculated from centerline to centerline of the
origination and termination manholes. No payment shall be made for “down-
tube” or dry felt used in conjunction with an inversion.

Sewer Cleaning
1. No payment shall be made for normal cleaning of sewers as defined in Section
02731, paragraph 3.04 |

2. The Contractor shall be paid for heavy cleaning as defined in Section 3.04 | en
the basis of the distance loosened debris is moved to the nearest point of
extrication from the sewer. Payment shall be calculated on a lineal foot basis
and will be paid in addition to the normal cleaning rate shown on the Bid Sheet.
Any heavy cleaning must have pre-approval from the Owner/Engineer.

Location and Grade

1. No separate payment shall be made for survey work performed by or for the
Contractor in the establishment of reference points, bench marks, cut sheets,
limits of right of way or easement, including their restoration, as well as
centerline or baseline points.

2. The “construction surveying” cash allowance is solely for the use of the
Engineer for verification of the Contractor's reference points, centerlines and
work performed. The presence of this cash allowance in no way relieves the
Contractor of the responsibility of installing reference points, centerlines,
temporary bench marks or verifying that the work has been performed
accurately.

Construction Along Highways, Streets and Roadways: No separate payment shall he
made for traffic control or maintaining highways, streets, roadways and driveways.

Manhole Rehabilitation

1. Measurement for payment at the unit price for manhole rehabilitation shall be
made from the invert to the base of the manhole frame for each method of
rehabilitation bid at the price for the depth range listed.

Clean up and Testing: No separate payment shall be made for clean up and testing

Sewer Service Connections

Payment for re-establishing sewer service connections shall be made under the unit
prices bid.

Removing and Replacing Pavement

Payment for removing and replacing pavement will be made as a separate item based
on the measured quantity replaced at the unit price in the Bid. The unit price bid shall
include all costs associated with removing and replacing pavement, including providing
select backfill if necessary, traffic control and temporary measures for maintaining
traffic.
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1.08

1.09

1.10

No separate or additional payment shall be made for temporary measures required to
make the road or driveway surface passable, including backfilling the top of the trench
temporarily with crusher run or granular material or placing a temporary asphalt topping.

Payment for overlay shall be made at the unit price bid for Road Surface Overlay. The
unit price bid shall include all costs assoclated with overlaying a road surface with a
bituminous tack coat and a minimum of one and a half inches of Type E asphalt, and all
related items as required te perform the work. Measurement shall be made based on
actual area overlayed ( in Square Yards) and as approved by the County assigned
Project Manager.

Payment for Milling shall be made at the unit price bid for MILLING. The unit price bid
shall include all costs associated with milling a road minimum of cne and a half inches
and disposing of all waste materials and all related items required to perform the work.
Measurement shall be made based on the actual area milled (in Square Yards) and as
approved by the County assigned Project Manager.

Payment for soils testing shall be made from the “testing” cash allowance.
No payment shall be made for tests that fail to verify required results.

No additional payment will be made for removing and replacing damaged adjacent
pavement.

Costs for removal and replacement of sidewalks and curb and gutter shall be included
in the unit price bid for the item to which it pertains.

Clearing and Grubhing
No separate payment shall be made for clearing and grubbing.

The cost of moving and reestablishing landscape features, including labor and
materials, shall be included in the unit price bid for the item to which it pertains.

Earthwork
Earth Excavation

1. No separate payment will be made for earth excavation. The cost of such work
and all costs incidental thereto shall be included in the price bid for the item to
which the work pertains.

2. No separate payment will be made for providing sheeting, bracing and
timbering.

Cash Allowances
General

1. The Contractor shall include in the Bid Total al! allowances stated in the
Contract Documents. These allowances shall cover the net cost of the services
provided by a firm selected by the Owner. The Contractor's handling costs,
labor, overhead, profit and other expenses contemplated for the original
allowance shall be included in the items to which they pertain and not in
allowances.
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2. No payment will be made for nonproductive time on the part of testing
personnel due to the Contractor's failure to properly coordinate testing activities
with the work schedule or the Contractor's problems with maintaining
equipment in good working condition. The Contractor shall make all necessary
excavations and shall supply any samples of materials necessary for
conducting compaction and density fests.

3. No payment shall be provided for services that fail to verify required resuits.

B. Should the net cost be more or less than the specified amount of the allowance, the
Contract will be adjusted accordingly by change order. The amount of change order will
not recognize any changes in handling costs at the site, labor, overhead, profit and
other expenses caused by the adjustment to the allowance.

C. Documentation
1. Submit copies of the invoices with each periodic payment request from the firm
providing the services.
2, Submit results of services provided which verify required results.
D. Schedule of Cash Allowances
1. Soils, Concrete, and Asphalt Testing: Allow the amount provided in the Bid for

the services of a geotechnical engineering firm and testing laboratory to verify
soils conditions including trench excavation and backfill, asphalt coring and
density tests, testing of concrete cylinders for poured in place concrete, and
similar issues as directed by the Engineer.

2. Testing: Allow the amount provided in the Bid for the services of a testing
laboratory for the testing of materials to be furnished on the Project, e.g.,
reinforced concrete pipe.

3. Construction Verification Surveying

a. Allow the amount provided in the Bid for construction surveying by an
independent surveying firm, selected by the Owner, to perform
horizontal and vertical alignment checks at the discretion of the
Engineer.

b. This allowance is solely for the use of the Engineer for verification of
the Contractor's reference points, centerlines and work performed. The
presence of this cash allowance in no way relieves the Contractor of
the responsibility of installing reference points, centerlines, temporary
bench marks or verifying that the work has been performed accurately.

4, Utility Conflict Resolution — Allow the amount specified in the Bid to resolve any
unforeseen utility conflicts (including relocating and/or replacement).

END OF SECTION
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1.01

REGULATORY REQUIREMENTS

Scope

Permits and Responsibilities; The Contractor shall, without additional expense to the
Owner, be responsible for obtaining all necessary licenses and permits, including
building permits, and for complying with any applicable federal, state, county and
municipal laws, codes and regulations, in connection with the prosecution of the Work.

The Contractor shall take proper safety and health precautions to protect the Work, the
workers, the public and the property of others.

The Contractor shall also be responsible for all materials delivered and work performed

until completion and acceptance of the Work, except for any completed unit of
construction thereof which may heretofore have been accepted.
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1.01

1.02

SECTION 01091
CODES & STANDARDS

Description

Whenever reference is made to conforming to the standards of any technical society,
organization, body, code or standard, it shall be construed to mean the latest standard,
code, specification or tentative specification adopted and published at the time of
advertisement for Bids. This shall include the furnishing of materials, testing of
materials, fabrication and installation practices. In those cases where the Contractor's
quality standards establish more stringent quality requirements, the more stringent
requirement shall prevail. Such standards are made a part hereof to the extent which is
indicated or intended.

The inclusion of an organization under one category does not preclude that
organizations’ standards from applying to another category.

In addition, all work shall comply with the applicable requirements of local codes,
utilities and other authorities having jurisdiction.

All material and equipment, for which a UL Standard, an AGA or NSF approval or an
ASME requirement is established, shall be so approved and labeled or stamped. The
label or stamp shall be conspicuous and not covered, painted, or otherwise obscured
from visual inspection.

The standards which apply to this Project are not necessarily restricted to those
organizations which are listed in Article 1.02.

Standard Organizations

Piping and Valves

ACPA American Concrete Pipe Association

ANSI American National Standards Institute

APl American Petroleum Institute

ASME American Society of Mechanical Engineers
AWWA American Water Works Association

CISPI Cast lron Soil Pipe Institute

DIPRA Ductile Iron Pipe Research Association
FCI Fluid Controls Institute

MSS Manufacturers Standardization Society
NCPI National Clay Pipe Institute

NSF National Sanitation Foundation

PPI Plastic Pipe Institute

Uni Bell PVC Pipe Association

Materials

AASHTO American Association of State Highway and Transportation Officials
ANSI American National Standards Institute
ASTM American Society for Testing and Materials
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C. Painting and Surface Preparation
NACE National Association of Corrosion Engineers
SSPC Steetl Structures Painting Council
D. Electrical and Instrumentation
AEIC Association of Edison llluminating Companies
AlEE American Institute of Electrical Engineers
EIA Electronic Industries Association
ICEA Insulated Cable Engineers Association
IEC International Electrotechnical Commission
IEEE Institute of Electrical and Electronic Engineers
IES lluminating Engineering Society
IPC Institute of Printed Circuits
IPCEA Insulated Power Cable Engineers Association
ISA ISA — The Instrumentation, Systems, and Automation Society
NEC National Electric Code
NEMA National Electrical Manufacturers Association
NFPA National Fire Protection Association
REA Rural Electrification Administration
TIA Telecommunications Industries Association
UL Underwriter's Laboratories
VRCI Variable Resistive Components Institute
E. Aluminum
AA Aluminum Association
AAMA American Architectural Manufacturers Association
F. Steel and Concrete
ACI American Concrete Institute
AISC American Institute of Steel Construction, Inc.
Alsl American Iron and Steel Institute
CRSI Concrete Reinforcing Steel Institute
NRMA National Ready Mix Association
PCA Portland Cement Association
PCI Prestressed Concrete Institute
G. Welding
ASME American Society of Mechanical Engineers
AWS American Welding Society
H, Government and Technical Organizations
AlA American Institute of Architects
APHA American Public Health Association
APWA American Public Works Association
ASA American Standards Association
ASAE American Society of Agricultural Engineers
ASCE American Society of Civil Engineers
ASQC American Society of Quality Control
ASSE American Society of Sanitary Engineers
CFR Code of Federal Regulations
CSi Construction Specifications Institute
EDA Economic Development Administration
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EPA Environmental Protection Agency

FCC Federal Communications Commission

FmHA Farmers Home Administration

FS Federal Specifications

1Al International Association of ldentification
ISEA Industrial Safety Equipment Association

1SO International Organization for Standardization
ITE [nstitute of Traffic Engineers

NBFU National Board of Fire Underwriters

(NFPA) National Fluid Power Association

NBS National Bureau of Standards

NISO Naticnal Information Standards Organization
OSHA Occupational Safety and Health Administration
Sl Salt Institute

SPI The Society of the Plastics Industry, Inc.
uspe United States Department of Commerce
WEF Water Environment Federation

1. General Building Construction

AHA American Hardboard Association
AHAM Association of Home Appliance Manufacturers
AITC American Institute of Timber Construction
APA American Parguet Association, Inc.
APA American Plywood Associafion
BHMA Builders Hardware Manufacturers Association
BIFMA Business and Insfitutional Furniture Manufacturers Association
DHI Door and Hardware Institute
FM Factory Mutual Fire Insurance Company
HPMA Hardwood Plywood Manufacturers Association
HTI Hand Tools Institute
IME Institute of Makers of Explosives
ISANTA International Staple, Nail and Tool Association
ISDSI Insulated Steel Door Systems Institute
WS Insect Screening Weavers Association
MBMA Metal Building Manufacturers Association
NAAMM National Association of Architectural Metal Manufacturers
NAGDM National Association of Garage Door Manufacturers
NCCLS National Committee for Clinical Laboratory Standards
NFPA National Fire Protection Association
NFSA National Fertilizer Solutions Association
NKCA National Kitchen Cabinet Association
NWMA National Woodwork Manufacturers Association
NWWDA National Wood Window and Door Association
RMA Rubber Manufacturers Association
IBC International Building Code
SDI Steel Door institute
SIA Scaffold Industry Association
SMA Screen Manufacturers Association
SPRI Single Ply Rocfing Institute
TCA Tile Council of America
UBC Uniform Building Code
J. Roadways
AREA American Railway Engineering Association
DOT Department of Transportation
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SSRBC

K. Plumbing

Standard Specifications for Construction of Transportaticn Systems,
Georgia Department of Transportation

AGA American Gas Association
NSF National Sanitation Foundation
PDI Plumbing Drainage Institute
IPC International Plumhing Code
L. Refrigeration, Heating, and Air Conditioning
AMCA Air Movement and Control Association
ARI American Refrigeration Institute
ASHRAE American Society of Heating, Refrigeration, and Air Conditicning
Engineers
ASME American Society of Mechanical Engineers
CGA Compressed Gas Asscciation
CTI Cooling Tower Institute
HEI Heat Exchange Institute
AR International Institute of Ammonia Refrigeration
NB National Board of Boilers and Pressure Vessel Inspectors
PFMA Power Fan Manufacturers Association
SAE Society of Automotive Engineers
SMACNA Sheet Metal and Air Conditioning Contractors National Association
IMC International Mechanical Code
TEMA Tubular Exchangers Manufacturers Association

M. Equipment

AFBMA
AGMA
ALl
CEMA
CMAA
DEMA
MMA
OPEI
PT!
RIA
SAMA

Anti Friction Bearing Manufacturers Association, Inc.
American Gear Manufacturers Association
Automotive Lift Insfitute

Conveyor Equipment Manufacturers Association
Crane Manufacturers Association of America
Diesel Engine Manufacturers Association
Monorail Manufacturers Association

Qutdoor Power Equipment Institute, Inc.

Power Tool Institute, Inc.

Rebotic Indusiries Association

Scientific Apparatus Makers Association

END OF SECTION
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1.01

1.02

SECTION: 01200
PROJECT MEETINGS

Scope

Work under this Section includes all scheduling and administering of pre construction
and progress meetings as herein specified and necessary for the proper and complete
performance of this Work.

Scheduling and Administration by Engineer:

1. Prepare agenda.

2, Make physical arrangements for the meetings.

3. Preside at meetings.

4, Record minutes and include significant proceedings and decisions.
5. Distribute copies of the minutes to participants.

Preconstruction Conference

The selected Fulton County Project Manager shall schedule the preconstruction
conference prior to the issuance of the Nofice to Proceed.

Representatives of the following parties are to be in attendance at the meeting:

1. Owner.
3 Contracter and superintendent,
4, Major subcontractors.

5. Representatives of governmental or regulatory agencies when appropriate.

The agenda for the preconstruction conference shall consist of the following as a
minimum;

1. Distribute and discuss a list of major subcontractors and a tentative
censtruction schedule.

2. Critical work sequencing.

3. Designation of responsible personnel and emergency telephone numbers.
4. Processing of field decisions and change orders.

5. Adequacy of distribution of Contract Documents.

6. Schedule and submittal of shop drawings, product data and samples.

7. Pay request format, submittal cutoff date, pay date and retain age.
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8.

Procedures for maintaining record documents.

9. Use of premises, including office and storage areas and Owner's requirements.

10.
11.
12.
13.
14.

Major equipment deliveries and priorities.
Safety and first aid procedures.

Security procedures.

Housekeeping procedures.

Work hours.

1.03  Project Coordination Meetings

Project Coordination Meetings may be requested at any time at the discretion of the
Owner, Engineer or Contractor. The party requesting a meeting shall provide the other
two parties with as much notice as possible, as well as a written agenda for such
meeting.

END OF SECTION
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1.01

1.02

1.03

Section 01320
Construction Video and Photos
Scope
A The Contractor shall furnish all equipment and labor materials required to provide the
Owner with digital construction photographs of the Project. Photographs shall be

provided on a compact disk.

B. Photo and video files shail become the property of the Owner and none of the
photographs herein shall be published without express permission of the Owner.

Pre and Post Construction Photographs

A Prior to the beginning of any work, the Contractor shall take project photographs of the
work area to record existing conditions.

B. Following completion of the work, photos shall be made showing the same areas and
features as in the pre construction photographs.

C. All conditions which might later be subject to disagreement shall be shown in sufficient
detail to provide a basis for decisions,

D. The pre construction photographs shall be submitted to the Engineer within 25 calendar

days after the date of receipt by the Contractor of Notice to Proceed. Post construction
photographs shail be provided prior to final acceptance of the project.

Progress Photographs and Submittals

A, Progress photograph files shall be provided on compact discs as well as hard copies.

B. The file name of each photograph shall at a minimum contain the date the photograph
was taken. All photographs shall be labeled to indicate date, time taken, and
description of work shown.

C. A minimum of 10 photographs shall be submitted with each request for payment. The
view selection will be as agreed to with the Engineer. One copy of each photograph

shall be submitted. Failure to include photographs may be cause for rejection of the
payment request.

END OF SECTION
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1.01

Section 01340

Shop Drawings. Product Data, Samples

Scope

The work under this Section includes submital to the Engineer of shop drawings,
product data and samples required by the varicus sections of these Specifications.

Submittal Contents: The submittal contents required are specified in each section.

Definitions: Submiftals are categorized as follows:

1. Shop Drawings

a.

a,

Shop drawings shall include technical data, drawings, diagrams,
procedure and methodology, performance curves, schedules,
templates, patterns, test reports, calculations, instructions,
measurements and similar information as applicable to the specific item
for which the shop drawing is prepared.

Provide newly prepared information, on reproducible sheets, with
graphic information at accurate scale (except as ctherwise indicated) or
appropriate number of prints hereof, with name or preparer {firm name)
indicated. The Contract Drawings shall not be traced or reproduced by
any method for use as or in lieu of detail shop drawings. Show
dimensions and note dimensions that are based on field measurement.
Identify materials and products in the work shown. Indicate compliance
with standards and special coordination requirements. Do not allow
shop drawings to be used in connection with the Work without
appropriate final “Action” markings by the Engineer.

Drawings shall be presented in a clear and thorough manner. Details
shall be identified by reference to sheet and detail, specification
section, schedule or room numbers shown on the Contract Drawings.
Minimum assembly drawings sheet size shall be 24 x 36 inches.
Minimum detail sheet size shall be 8 1/2 x 11 inches.

Minimum Scale:

i Assembly Drawings Sheet, Scale: 1 inch = 30 feet.

ii. Detail Sheet, Scale: 1/4 inch = 1 foot.

Product Data

Product data includes standard printed information on materials,
products and systems, not specially prepared for this Project, other
than the designation of selections from among available choices
printed therein.

Collect required data into one submittal for each unit of work or system,
and mark each copy to show which choices and options are applicable
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1.02

to the Project. Include manufacturer's standard printed
recommendations for application and use, compliance with standards,
application of labels and seals, notation of field measurements which
have been checked and special coordination requirements.

3. Samples

a, Samples include both fabricated and un fabricated physical examples
of materials, products and units of work, both as complete units and as
smaller portions of units of work, either for limited visual inspection or,
where indicated, for more detailed testing and analysis.

b. Provide units identical with final condition of proposed materials or
products for the work. Include “range” samples, not less than three
units, where unavoidable variations must be expected, and describe or
identify variations between units of each set. Provide full set of optional
samples where the Engineer's selection is required. Prepare samples
to match the Engineer's sample where indicated. Include information
with each sample to show generic description, source or product name
and manufacturer, limitations and compliance with standards. Samples
are submitted for review and confirmation of coler, pattern, texture and
“kind” by the Engineer. Engineer will note “test’ samples, except as
otherwise indicated, for other requirements, which are the exclusive
responsibility of the Contractor.

4. Miscellaneous submittals related directly to the Work (non administrative)
warranties, maintenance agreements, workmanship bonds, project
photographs, survey data and reports, physical work records, statements of
applicability, quality testing and certifying reports, copies of industry standards,
record drawings, field measurement data, operating and maintenance
materials, overrun stock, security/protection/safety keys and similar information,
devices and materials applicable to the Work but not processed as shop
drawings, product data or samples.

Specific Category Requirements
General: Except as otherwise indicated in the individual work sections, comply with

general requirements specified herein for each indicated category of submittal.
Submittals shall contain:

1. The date of submittal and the dates of any previous submitfals.
2. The Project title.
3. Numerical submiital numbers, starting with 1.0, 2.0, etc. Revisions to be

numbered 1.1, 1.2, etc.

4, The Names of:
a. Contractor
b. Supplier
c. Manufacturer
5. Identification of the product, with the Specification section number, permanent

equipment tag numbers and applicable Drawing No.
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8. Field dimensions, clearly identified as such.

7. Relation to adjacent or critical features of the Work or materials.

8. Applicable standards, such as ASTM or Federal Specification numbers.

9. Notification to the Engineer in writing, at time of submissions, of any deviations

on the submittals from requirements of the Contract Documents.

10, Identification of revisions on resubmittals.
11. An 8 x 3 inch blank space for Contractor and Engineer stamps.
12. Contractor's stamp, initialed or signed, certifying to review of submittal,

verification of products, field measurements and field construction cnteria and
coordination of the information within the submittal with requirements of the
Work and of Contract Documents.

13. Submittal sheets or drawings showing more than the particular item under
consideration shall have all but the pertinent description of the item for which
review is requested crossed out.

1.03 Routing of Submittals
A. Submittals and routine correspondence shall be routed as follows:
1. Supplier to Contractor (through representative if applicable)
2. Contractor to Engineer
3. Engineer to Contractor and Owner
4. Contractor to Supplier

Part 2 Products
2.01 Shop Drawings
A. Unless otherwise specifically directed by the Engineer, make ali shop drawings
accurately to a scale sufficiently large to show al pertinent features of the item and its
method of connection o the Work.

B. Submit all shop drawings in the form of six hard copies and one pdf file.

C. One reproducible for all submittals larger than 11 x 17 inches and no more than three
prints of other submittals will be returned to the Contractor.

2.02 Manufacturer's Literature
A Where content of submitted literature from manufacturers includes data not pertinent to
this submittal, clearly indicate which portion of the contents is being submitted for the
Engineer's review.

B. Submit the number of copies which are required to be returned (not to exceed three)
plus three copies which will be retained by the Engineer.

2.03 Samples

A Samples shall illustrate materials, equipment or workmanship and established
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2.04

3.01

standards by which completed work is judged.

Unless otherwise specifically directed by the Engineer, all samples shall be of the
precise article proposed to be furnished.

Submit all samples in the quantity which is required to be returned plus one sample
which will be retained by the Engineer.

Colors
Unless the precise color and pattern is specifically described in the Contract
Documents, wherever a choice of color or pattern is available in a specified product,
submit accurate color charts and pattern charts to the Engineer for review and
selection.
Unless all available colors and patterns have identical costs and identical wearing
capabilities, and are identically suited to the installaticn, completely describe the relative
costs and capabilities of each.

Part 3 Execution
Contractor's Coordination of Submittals

Prior to submittal for the Engineer's review, the Contractor shall use all means
necessary to fully coordinate all material, including the following procedures:

1. Determine and verify all field dimensions and conditions, catalog numbers and
similar data.

2. Coordinate as required with all trades and all public agencies involved.

3. Submit a written statement of review and compliance with the requirements of
all applicable technical Specifications as well as the requirements of this
Section.

4. Clearly indicate in a letter or memorandum on the manufacturer’s or fabricator's

letterhead, all deviations from the Contract Documents.

Each and every copy of the shop drawings and data shall bear the Contractor's stamp
showing that they have been so checked. Shop drawings submitted to the Engineer
without the Contractor's stamp will be returned to the Contractor for conformance with
this requirement.

The Owner may back charge the Contractor for costs associated with having to review
a particular shop drawing, product data or sample more than two times to receive a "“No
Exceptions Taken” mark.

Grouping of Submittals

1. Unless otherwise specifically permitted by the Engineer, make all submittals in
groups containing all associated items.

2. No review will be given to partial submittals of shop drawings for items which
interconnect and/or are interdependent. It is the Contractor's responsibility to
assemble the shop drawings for all such interconnecting andfor interdependent
items, check them and then make one submittal to the Engineer along with
Contractor's comments as to compliance, non compliance or features requiring
special aitention.
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3.02

3.03

E.

Schedule of Submittals

1.

Within 30 days of Contract award and prior to any shop drawing submittal, the
Contractor shall submit a schedule showing the estimated date of submittal and
the desired approval date for each shop drawing anticipated. A reasonable
period shall be scheduled for review and comments. Time lost due to
unacceptable submittals shall be the Contractor's responsibility and some time
allowance for resubmittal shall be provided. The schedule shall provide for
submittal of items which relate to one another to be submitted concurrently.

Timing of Submittals

Make all submittals far enough in advance of scheduled dates for installation to provide
all required time for reviews, for securing necessary approvals, for possible revision and
resubmittal, and for placing orders and securing delivery.

In scheduling, allow sufficient time for the Engineer's review following the receipt of the
submittal.

Reviewed Shop Drawings

Engineer Review

1.

Allow a minimum of 30 days for the Engineer's initial processing of each
submittal requiring review and response, except allow longer periods where
processing must be delayed for coordination with subsequent submittals. The
Engineer will advise the Contractor promptly when it is determined that a
submittal being processed must be delayed for coordination. Allow a minimum
of two weeks for reprocessing each submittal. Advise the Engineer on each
submittal as to whether processing time is critical to progress of the Work, and
therefore the Work would be expedited if processing time could be
foreshortened.

Acceptable submittals will be marked “No Exceptions Taken™. A minimum of
three copies will be retained by the Engineer for Engineer's and the Owner's
use and the remaining copies will be returned to the Contractor.

Submittals requiring minor corrections before the product is acceptable will be
marked “Make Corrections Noted”. The Contractor may order, fabricate and
ship the items included in the submittals, provided the indicated corrections are
made. Drawings must be resubmitted for review and marked “No Exceptions
Taken” prior to installation or use of products.

Submittals marked “Amend and Resubmit” must be revised to reflect required
changes and the initial review procedure repeated.

The "Rejected See Remarks” notation is used to indicate products which are
not acceptable. Upon return of a submittal so marked, the Contractor shall
repeat the initial review procedure utilizing acceptable products.

Only two copies of items marked “Amend and Resubmit” and "Rejected See
Remarks” will be reviewed and marked. One copy will be retained by the
Engineer and the other copy with all remaining unmarked copies will be
returned to the Contractor for resubmittal.

No work or products shall be installed without a drawing or submittal bearing the
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3.04

*No Exceptions Taken” nofation.
The Contractor shall maintain at the job site a complete set of shop drawings bearing
the Engineer's stamp.

Substitutions: In the event the Contractor obtains the Engineer's approval for the use of
products other than those which are listed first in the Contract Documents, the
Contractor shall, at the Contractor's own expense and using methods approved by the
Engineer, make any changes to siructures, piping and electrical work that may be
necessary to accommodate these products.

Use of the “No Exceptions Taken” notation on shop drawings or other submittals is
general and shall not relieve the Contractor of the responsibility of furnishing products
of the proper dimension, size, quality, quantity, materials and all performance
characteristics, to efficiently perform the requirements and intent of the Contract
Documents. The Engineer's review shall not refieve the Contractor of responsibility for
errors of any kind on the shop drawings. Review is intended only to assure
conformance with the design concept of the Project and compliance with the
information given in the Contract Documents. The Contractor is responsible for
dimensions to be confirmed and comrelated at the job site. The Contractor is also
responsible for information that pertains solely to the fabrication processes or to the
technique of construction and for the coordination of the work of all trades.

Resubmission Requirements
Shop Drawings

1. Revise initial drawings as required and resubmit as specified for initial
submittal, with the resubmittal number shown.

2. Indicate on drawings ali changes which have been made other than those
requested by the Engineer.

Project Data and Samples: Resubmit new data and samples as specified for initial
submittal, with the resubmittal number shown.

END OF SECTION
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1.01

1.02

1.03

Section: 01410
Testing Laboratory Services

Scope

This Section includes testing which the Owner may require, beyond that testing
required of the manufacturer, to determine if materials provided for the Project meet the
requirements of these Specifications.

This work also includes all testing required by the Owner to verify work performed by
the Contractor is in accordance with the requirements of these Specifications, i.e.,
concrete strength and slump testing, soil compaction, etc.

This work does not include materials testing required in various sections of these
Specifications to be performed by the manufacturer, e.g., testing of pipe.

The testing laboratory or laboratories will be selected by the Owner. The testing
laboratory or laboratories will work for the Owner.

Payment for Testing Services

The cost of testing services required by the Contract to be provided by the Contracter
shall be paid for by the Owner through the CASH ALLOWANCE, i.e., concrete testing,
soil compaction, and asphalt testing.

The cost of additional testing services not specifically required in the Specifications, but
requested by the Owner or Engineer, shall be paid for by the Owner through the CASH
ALLOWANCE.

The cost of material testing described in various sections of these Specifications or as
required in referenced standards to be provided by a material manufacturer, shall be
included in the price bid for that item and shall not be paid for by the Owner.

The cost of retesting any item that fails to meet the requirements of these Specifications
shall be paid for by the Contractor. Retesting shall be performed by the testing
laboratory working for the Owner.

Laboratory Duties

Cooperate with the Owner, Engineer and Contractor.

Provide qualified personnel promptly on notice,

Perform specified inspections, sampling and testing of materials.

1. Comply with specified standards, ASTM, other recognized authorities, and as
specified.
2, Ascertain compliance with requirements of the Contract Documents.

Promptly notify the Engineer and Contractor of irregularity or deficiency of work which
are observed during performance of services.

Promptly submit three copies {two copies to the Engineer and one copy to the
Contractor) of report of inspections and tests in addition to those additional copies
required by the Contractor with the following information included:
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1.04

1. Date issued

2, Project fitle and number

3. Testing laboratory name and address

4, Name and signature of inspector

5. Date of inspection or sampling

6. Record of temperature and weather

7. Date of test

B. Identification of product and Specification section
9. Location of Project

10. Type of inspection or test

11. Results of test

12. Observations regarding compliance with the Contract Documents
Perform additional services as required.

The laboratory is not authorized o release, revoke, alter or enlarge on requirements of
the Contract Documents, or approve or accept any portion of the Work.

Contractor Responsibilities

Cooperate with laboratory personnel, provide access to Work andfor manufacturer's
requirements.

Provide to the laboratory, representative samples, in required quantities, of materials to
be tested.

Furnish copies of mill test reports.
Furnish required labor and facilities to:

1. Provide access to Work to be tested,;
Obtain and handle samples at the site;

3. Facilitate inspections and tests;

4, Build or furnish a holding box for concrete cylinders or other samples as
required by the laboratory.

Notify the laboratory sufficiently in advance of operation to allow for the assignment of
personnel and schedules of tests.

Laboratory Tests: Where such inspection and testing are to be conducted by an
independent laboratory agency, the sample(s) shall be selected by such laboratory or
agency, or the Engineer, and shipped to the laboratory by the Contractor at Contractor's
expense.
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1.05

1.06

1.07

1.08

1.09

1.10

1.1

1.12

G.

Copies of all correspondence between the Contractor and testing agencies shall be
provided to the Engineer.

Quality Assurance

Testing shall be in accordance with all pertinent codes and regulations and with
procedures and reguirements of the American Society for Testing and Materials
(ASTM).

Product Handling

Promptly process and distribute all required copies of test reports and related
instructions to insure all necessary retesting or replacement of materials with the least
possible delay in the progress of the Work.

Furnishing Materials

The Contractor shall be responsible for furnishing all materials necessary for testing.
Code Compliance Testing

Inspections and tests required by codes or ordinances or by a plan approval authority,
and made by a legally constituted authority, shall be the responsibility of, and shall be
paid for by the Contractor, unless otherwise provided in the Contract Documents.

Contractor's Convenience Testing

Inspection or testing performed exclusively for the Contractor's convenience shall be
the sole responsibility of the Contractor.

Schedules for Testing

Establishing Schedule

1. The Contractor shall, by advance discussion with the testing laboratory
selected by the Owner, determine the time required for the laboratory to
perform its tests and to issue each of its findings, and make all arrangements
for the testing laboratery fo be on site to provide the required testing.

2. Provide all required time within the construction schedule.

When changes of construction schedule are necessary during construction, coordinate
all such changes of schedule with the testing laboratory as required.

When the testing laboratory is ready to test according to the determined schedule, but
is prevented from testing or taking specimens due to incompleteness of the Work, all
extra costs for testing attributable to the delay will be back charged to the Contractor
and shall not be borne by the Owner.

Taking Specimens

Unless otherwise provided in the Contract Documents, all specimens and samples for
tests will be taken by the testing laboratory or the Engineer.

Transporting Samples

The Contractor shall be responsible for transporting all samples, except those taken by
testing laboratory personnel, to the testing laboratory.
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Section 01540
Job Site Security

Barricades, Lights and Signals

The Contractor shall furnish and erect such barricades, fences, lights and danger
signals and shall provide such other precautionary measures for the protection of
persons or property and of the Work as necessary. Barricades shall be painted ina
color that will be visible at night. From sunset to sunrise, the Contractor shall fumish
and maintain at least one light at each barricade and sufficient numbers of barricades
shall be erected to keep vehicles from being driven on or into any Work under
construction.

The Contractor will be held responsible for all damage to the Work due to failure of
barricades, signs and lights and whenever evidence is found of such damage, the
Contractor shall immediately remove the damaged portion and replace it at Contractor's
cost and expense. The Contractor's responsibility for the maintenance of barricades,
signs and lights shall not cease until the Project has been accepted by the Owner.

END OF SECTION
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1.01

1.02

Section 01562
Dust Control

Scope

Limit blowing dust caused by construction operations by applying water or employing
other appropriate means or methods to maintain dust control, subject {o the approval of
the Owner. As a minimum, this may require the use of a water wagon twice a day to
suppress dusty conditions.

Protection of Adjacent Property

The Contractor shall visit the site and note the buildings, landscaping, roads, parking
areas and other facilities near the Work site that may be damaged by their operations.
The Contractor shall make adequate provision to fully protect the surrounding area and
will be held fully responsible for all damages resulting from Contractor's operations.

Protect all existing facilities (indoors or out) from damage by dust, fumes, spray or spills
{indoors or out). Protect motors, bearings, electrical gear, instrumentation and building
or other surfaces from dirt, dust, welding fumes, paint spray, spills or droppings causing
wear, corrosion, malfunction, failure or defacement by enclosure, sprinkling or other
dust palliatives, masking and covering, exhausting or containment.

END OF SECTION
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1.01 Scope

1.02

A

Section 01569
Safety in Waste Water Work

The Contractor shall be responsible for conducting all Work in a safe manner and shall
take reasonable precautions to ensure the safety and protection of workers, property
and the general public. The Contractor's responsibility for protection is described in
Article 25 of the General Conditions.

All construction shall be conducted in accordance with the latest applicable
requirements for Part 1926 of the Occupational Safety and Health Act, Safety and
Health Regulations for Construction, Section 107 of the Contract Work Hours and
Safety Standards Act, as well as any other local, state or federal safety codes and
regulations.

The Contractor shall designate a frained and qualified employee who is to be
responsible for ensuring that the Work is perfermed safely and in conformance with all
applicable regulations.

The Contractor shall determine the safety hazards involved in prosecuting the Work and
the precautions necessary to conduct the Work safely. If the Contractor is unsure as to
any special hazards which may be unique to the various processes and facilities
involved in wastewater conveyance and treatment, it shall be Contractor's responsibility
to determine such information prior to beginning the Work.

The Contractor shall bear all risks associated with performing the Work and shall fully
indemnify and hold harmless the Owner and Engineer.

Special Requirements

The Contractor's attention is directed to the fact that construction activities involving
existing wastewater facilities and sewer systems will occasionally involve work in
potentially hazardous environments in which oxygen deficient, toxic or explosive
conditions may exist. Additional hazards arise from the presence of pathogens in the
wastewater and sludge and from the slime and scum layer that coat walking, working
and other surfaces. In dealing with these hazards, the Contractor shall take special
precautions to ensure worker safety. Such precautions shall include, but are not limited
to, the following, as applicable:

1. Installing temporary forced air ventitation equipment and ducts for fresh airin
enclosed areas.

2, Using pneumatic tools and equipment instead of electric driven equipment in
hazardous areas.

3. Avoiding the use of cutting torches, field welding and grinders in hazardous
areas.
4, Cleaning and disinfecting working surfaces with hot water, high pressure

washers prior to commencing work.

5. Installing sealed wooden baffles or bulkheads to isolate working areas from
hazardous atmospheres.

6. Providing portable oxygen meters, combustible gas detectors and hydrogen
sulfide detectors to continuously monitor the atmosphere in enclosed working
areas.
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7. Providing safety harnesses, safety lines and recovery crews for workers in
hazardous areas.
8. Providing self contained breathing apparatus with spare air cylinders for

workers in hazardous areas.

9. Providing dry chemical fire extinguishers and connected fire hoses in areas
where a danger of fire or explosion exists.

10. Providing adequate, oxygen equipped, first aid facilities.

11. Providing suitable wash up areas and facilities for workers.

12. Installing temporary lighting using explosion proof fixtures in hazardous
environments.

13. Installing approved warming and hazard signs and posting safety procedures.

14. instructing all workers as to the hazards present, the procedures to be followed
and the proper function and use of ali safety and emergency equipment
furnished.

B. Prior to commencing Work on existing facilities and equipment, the Contractor shall

notify the system/facility superintendent and shall ensure that the source of electrical
energy to all affected equipment is shut off and locked out at the appropriate motor
control center. Local switches and pushbutton stations, where provided, shall be locked
in the “off’ position.

C. Prior to entering or commencing work in a hazardous area, the Contractor shall ensure
that all safety and emergency equipment is in place and In satisfactory operating
condition.

END OF SECTION
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1.01

1.02
A,
B.

1.03
A
B.
C.
D.

Section 01630
Substitutions and Product Options

Scope

This Section outlines the restrictions and requirements for substitutions, product and
manufacturer options, and construction method opticns.

Definitions

For the purposes of these Contract Documents, a “substitute item” shall be defined as
one of the following:

1. A product or manufacturer offered as a replacement to a specified product or
manufacturer.

2. A product or manufacturer offered in addition to a specified product or
manufacturer.

For the purposes of these Contract Documents, a "substitute construction method” shall
be defined as one of the following:

1. A mean, method, technique, sequence or procedure of construction offered as
a replacement for a specified mean, method, technique, sequence or procedure
of construction.

2. A mean, method, technique, sequence or procedure of construction offered in
addition to a specified mean, method, technique, sequence or procedure of
construction.

General

Anitem or construction methad, which is offered where no specific product,
manufacturer, mean, method, technique, sequence or procedure of construction is
specified or shown on the Drawings, shall not be considered a substitute and shall be at
the option of the Contractor, subject to the provisions in the Contract Documents for
that item or construction method.

For products specified only by a referenced standard, the Contractor may select any
product by any manufacturer, which meets the requirements of the Specifications,
unless indicated otherwise in the Contract Documents.

If the manufacturer is named on the Drawings or in the Specifications as an acceptable
manufacturer, products of that manufacturer meeting all requirements of the
Specifications and Drawings are acceptable,

Whenever the Engineer's design is based on a specific product of a particular
manufacturer, that manufacturer will be shown on the Drawings and/or listed first in the
list of approved manufacturers in the Specifications. Any Bidder intending to furnish
products of other than the first listed manufacturer, or furnish substitute items, shall

1. Verify that the item being furnished will fit in the space allowed, perform the
same functions and have the same capabilities as the item specified,

2. Include in its Bid the cost of all accessory items which may be required by the
other listed substitute product,

Page 133 of 210



#10ITB71505K-BT - 2010 Standby Miscellaneous Pipe Lining and Pipe Bursting Division 1

1.04

1.05

3. Include the cost of any architectural, structural, mechanical, piping, electrical or
other modifications required, and

4. Include the cost of required additional work by the Engineer, if any, to
accommodate the item.

Whenever a product is identified on the Drawings or in the Specifications by reference
to manufacturers or vendors names, trade names, catalog numbers, etc., it is intended
only to dencte the quality standard of product desired and that they do not restrict
Bidders to a specific brand, make, manufacturer or specific name. These listings and
citations are used only to set forth and convey to Bidders the general style, type,
character and quality of product desired. Equivalent products will be acceptable,
subject to the substitution provisicns of this Section.

Approvals

Approval, of a substitution as an acceptable manufacturer, of the Engineer is dependent
on determination that the product offered is essentially equal in function, performance,
quality of manufacture, ease of maintenance, reliability, service life and other criteria to
that on which the design is based; and will require no major modifications to structures,
electrical systems, control systems or piping systems.

Substitutions and Options
No substitutions will be considered for the manufacturers listed in the Bid Form.
After Notice to Proceed

1. Subsfitute items will be considered only if the term “equal to” precedes the
names of acceptable manufacturers In the Specification.

2. Where items are specified by referenced standard or specified as indicated in
Article 1.03, Paragraph A. above, such items shall be submitted to the
Engineer for review.

3. The Contractor shall submit shop drawings on the substitute item for the
Engineer's review in accordance with the Section 01340,

Prior to Opening of Bids

1. No consideration or approvals will be made for products specified by a
referenced standard, or specified as indicated in Article 1.02, Paragraph A.
above. Such consideration may occur only after the Notice to Proceed.

2. No consideration or approvals will be made for products being offered where
the term “equal to” precedes the name of an approved product, Such
substitution consideration may occur only after the Notice to Proceed.

3. If the term “or equal” follows the names of acceptable manufacturers, then
other manufacturers desiring approval as an acceptable manufacturer may
submit the product information to the Engineer for approval during the bidding
phase, as indicated below. With the exception of where the phrase "no
substitutions” is associated with a list of manufacturers, where a list of
acceptable manufacturers is not preceded by the phrase “equal to”, the list of
acceptable manufacturers shall be considered as having the phrase “or equal
following the list, and the list being subject to the “or equal” provisions of this
section.
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4. The manufacturer shall include the following items in its “or equal” submittal:

a.

Descriptive literature including information on materials used, minimum
design standards, standard design features, manufacturing processes
and facilities, and similar information which will indicate experience and
expertise in the manufacture of the product being evaluated.

Performance specifications applicable to the manufacturer's standard
design which indicates the level of performance to be expected from
the product.

A complete set of submittal drawings of similar products which have
been completed and placed into operation.

A list of existing installations of products similar in type and size,
information required to satisfy specified experience requirements, or a
copy of the bond to be submitted in lieu of experience.

Evidence of technical ability of the manufacturer to design and
manufacture products meeting Project requirements.

Evidence submitted shall include, as a minimum, descriptions of
engineering and manufacturing staff capabilities.

A copy of the manufacturer's most recent annual business report.
Include a statement comparing the present net worth of the
manufacturer in comparison to the total value of all products proposed
to be furnished. Net worth must exceed the total value of all products
proposed.

A complete description of field service capabilities, including the
location of field service facilities which would serve the proposed facility
and the number and qualifications of personnel working from that
location.

A complete list of all requirements of the Drawings and Specifications
with which the manufacturer cannct conform, including reasons why
alternate features are considered equivalent.

If descriptive literature or drawings illustrate standard products with
design features or materials not in compliance with Project
requirements then these exceptions must be specifically listed. Failure
to do so will indicate intent by the manufacturer to modify design
features and alter materials to meet Project requirements.

Where additional information is submitted to supplement the submittal,
all changes to the list of exceptions shall be specifically noted.

All other information necessary to fully evaluate the product for
consideration.

6. This “or equal” submittal shall reach the Engineer no later than 14 days prior to
the Bid date. Submittals which do not include a complete list of exceptions to
Project requirements, or the statement “No exceptions to the Specifications will
be taken”, will automatically be rejected by the Engineer. Manufacturers will be
advised of approval or rejection in writing no later than 10 days prior to the Bid

date.
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Rejected submittals may be supplemented with additional information and
resubmitted no later than five days prior to the Bid date.

Manufacturers making supplementary submittals will be advised of approval or
rejection in writing no later than one day prior to the Bid date.

6. Bids based on products which have not received the approval of the Engineer
may be determined non-responsive by the Owner and rejected.

END OF SECTION
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1.01

1.02

1.03

1.04

Section 01710
Cleaning

Scope

This Section covers the general cleaning which the Contractor shall be required to
perform both during construction and before final acceptance of the Project unless
otherwise shown on the Drawings or specified elsewhere in these Specifications.

Quality Assurance

Daily, and more often if necessary, conduct inspections verifying that requirements of
cleanliness are being met.

In addition to the standards described in this Section, comply with all pertinent
requirements of governmental agencies having jurisdiction.

Hazardous Material and Waste

The Contractor shall handle hazardous waste and materials in accordance with
applicable local, state, and federal regulations. Waste shall also be disposed of in
approved landfills as applicable.

The Contractor shall prevent accumulation of wastes which create hazardous
conditions.

Burning or burying rubbish and waste materials on the site shall not be allowed.

Disposal of hazardous wastes or materials into sanitary or storm sewers shall not be
allowed.

Disposal of Surplus Materials
Unless otherwise shown on the Drawings, specified or directed, the Contractor shall

legally dispose off the site all surplus materials and equipment from demolition and shall
provide suitable off site disposal site, or utilize a site designated by the Owner.

Part 2 Products

2.0

2.02

Cleaning Materials and Equipment

Provide all required personnel, equipment and materials needed to maintain the
specified standard of cleanliness.

Compatibility

Use only the cleaning materials, methods and equipment which are compatible with the
surface being cleaned, as recommended by the manufacturer of the material or as
approved by the Engineer.

Part 3 Execution

3.01

Progress Cleaning
General
1. Do not allow the accumulation of scrap, debris, waste material and other items

not required for construction of this Work.
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3.02

3.03

2. At least each week, and more often if necessary, completely remove all scrap,
debris and waste material from the job site.

3. Provide adequate storage for all items awaiting removal from the job site,
observing all requirements for fire protection and protection of the environment,

Site

1. Daily, and more often if necessary, inspect the site and pick up all scrap, debris
and waste material. Remove all such items to the place designated for their
storage.

2. Restack materials stored on site weekly.

3. At all times maintain the site in a neat and orderly condition which meets the

approval of the Engineer.
Final Cleaning

Definitions: Unless otherwise specifically specified, “clean” for the purpose of this
Article shall be interpreted as the level of cleanliness generally provided by commercial
building maintenance subcontractors using commercial guality building maintenance
equipment and materials.

General: Prior to completion of the Work, remove from the job site all tools, surplus
materials, equipment, scrap, debris and waste. Conduct final progress cleaning as
described in 3.01 above.

Site: Unless otherwise specifically directed by the Engineer, hose down all paved areas
on the site and all public sidewalks directly adjacent to the site; rake clean other
surfaces of the grounds. Completely remove all resultant debris.

Post Construction Cleanup: All evidence of temporary construction facilities, haul
roads, work areas, structures, foundations of temporary structures, stockpiles of excess
or waste materials, or any other evidence of construction, as directed by the Engineer.

Restoration of Landscape Damage: Any landscape feature damaged by the Contractor
shall be restored as nearly as possible fo its original condition at the Contractor's
expense. The Engineer will decide what method of restoration shall be used.

Timing: Schedule final cleaning as approved by the Engineer to enable the Owner to
accept the Project.

Cleaning During Owner's Occupancy
Should the Owner occupy the Work or any portion thereof prior to its completion by the
Contractor and acceptance by the Owner, respoensibilities for interim and final cleaning

of the occupied spaces shall be as determined by the Engineer in accordance with the
Supplementary Conditions of the Contract Documents.

END OF SECTION
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1.01

Section 01740
Warranties and Bonds

Project Maintenance and Warranty

Maintain and keep in good repair the Work covered by these Drawings and
Specifications until acceptance by the Owner.

The Contractor shall warrant for a period of one year from the date of Owner's wriiten
acceptance of certain segments of the Work and/or Owner's written final acceptance of
the Project, as defined in the Contract Documents, that the completed Work is free from
all defects due to faulty products or workmanship and the Contractor shall promptly
make such corrections as may be necessary by reason of such defects. The Owner will
give notice of abserved defects with reasonable promptness. In the event that the
Contractor should fail to make such repairs, adjustments or other work that may be
made necessary by such defects, the Owner may do so and charge the Contractor the
cost thereby incurred. The Performance Bond shall remain in full force and effect
throughout the warranty period.

The Contractor shall not be obligated to make replacements which become necessary
because of ordinary wear and tear, or as a result of improper operation or maintenance,
or as a result of improper work or damage by another Contractor or the Owner, or to
perform any work which is normally performed by a maintenance crew during operation.

In the event of multiple failures of major conseguences prior fo the expiration of the one
year warranty described above, the affected unit shali be disassembled, inspected and
modified or replaced as necessary to prevent further occurrences. All related
components which may have been damaged or rendered non serviceable as a
consequence of the failure shall be replaced. A new 12 month warranty against
defective or deficient design, workmanship, and materials shail commence on the day
that the item is reassembled and placed back into operation. As used herein, multiple
failure shall be interpreted to mean two or more successive failures of the same kind in
the same item or failures of the same kind in two or more items. Major failures may
include, but are not limited to, cracked or broken housings, piping, or vessels, excessive
deflections, bent or broken shafts, broken or chipped gear teeth, premature bearing
failure, excessive wear or excessive leakage around seals. Failures which are directly
and clearly traceable to operator abuse, such as operations in conflict with published
operating procedures or improper maintenance, such as substitution of unauthorized
replacement parts, use of incorrect lubricants or chemicals, flagrant over or under
lubrication and using maintenance procedures not conforming with published
maintenance instructions, shall be exempted from the scope of the one year warranty.
Should multiple failures occur in a given item, all products of the same size and type
shall be disassembled, inspected, modified or replaced as necessary and rewarranted
for one year.

The Contractor shall, at Contractor's own expense, furnish all labor, materials, tools and
equipment required and shall make such repairs and removals and shall perform such
work or reconstruction as may be made necessary by any structural or functional defect
or failure resulting from neglect, faulty workmanship or faulty materials, in any part of
the Work performed by the Contractor. Such repair shall also include refilling of
trenches, excavations or embankments which show settlement or erosion after
backfilling or placement.

Except as noted on the Drawings or as specified, all structures such as embankments
and fences shall be returned to their original condition prior to the completion of the
Contract. Any and all damage to any facifity not designated for removal, resulting from
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the Contractor's operations, shali be promptly repaired by the Coniractor at no cost to
the Owner.

H. The Contractor shall be responsible for all road and entrance reconstruction and repairs
and maintenance of same for a period of cne year from the date of final acceptance. In
the event the repairs and maintenance are not made immediately and it becomes

- necessary for the owner of the road to make such repairs, the Contractor shall
reimburse the owner of the road for the cost of such repairs.

L In the event the Contractor fails to proceed to remedy the defects upon nofification
within 15 days of the date of such notice, the Owner reserves the right to cause the
required materials to be procured and the work to be dene, as described in the
Drawings and Specifications, and to hold the Contractor and the sureties on
Contractor's bond liable for the cost and expense thereof.

J. Notice to Contractor for repairs and reconstruction will be made in the form of &
registered letter addressed to the Contractor at Contractor's home office.

K. Neither the foregoing paragraphs nor any provision in the Contract Documents, nor any
special guarantee time limit implies any limitation of the Contractor's liability within the
law of the place of construction.

END OF SECTION
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Division 2 - Sitework
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1.01

1.02

1.03

Section 02110
Clearing & Grubbing

Scope

Clearing and grubbing includes, but is not limited to, removing from the Project site,
trees, stumps, roots, brush, structures, abandoned utilities, trash, debris and ali other
materials found on or near the surface of the ground in the construction area and
understood by generally accepted engineering practice not to be suitable for
construction of the type contemplated. Precautionary measures that prevent damage to
existing features Including trees, to remain is part of the Work.

Clearing and grubbing operations shall be coordinated with temporary and permanent
erosion and sedimentation control procedures.

Quality Assurance

The Contractor shall comply with applicable codes, ordinances, rules, regulations and
laws of local, municipal, state or federal authorities having jurisdiction over the Project.
All required permits of a temporary nature shall be obtained for construction cperations
by the Contractor.

Open burning, if allowed, shall first be permitted by the local authority having
jurisdiction. The Contractor shall notify the local fire department and abide by fire
department restrictions.

Job Conditions

Location of the Work: The area to be cleared and grubbed is shown schematically on
the Drawings or specified below. It includes all areas designated for sewer
construction.

Part 2 Products

2.01

Equipment

The Contractor shall furnish equipment of the type normally used in clearing and grubbing
operations including, but not limited to, tractors, trucks, loaders and root rakes.

Part 3 Execution

3.01

Scheduling of Clearing

A

The Contractor shall clear at each construction site only that length of the right-of-way,
permanent or construction easement which would be the equivaient of two week’s pipe
laying. This length shall be determined from the Contractor's Progress Schedule.

The Engineer may permit clearing for additional lengths of the pipe line provided that

temporary erosion and sedimentation controls are in place and a satisfactory stand of
temporary grass is established. Should a satisfactory stand of grass not be possible,

no additional clearing shall be permitted beyond that specified above.

A satisfactory stand of grass shall have no bare spots larger than one square yard.
Bare spots shall be scattered and the bare area shall not comprise more than one
percent of any given area.
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3.02

3.03

Clearing and Grubbing

Clear and grub no more than 3 feet on each side of the pipeline before excavating.
Remove all trees, growth, debris, stumps and other objectionable matter. Clear the
construction easement or road right-of-way only if necessary.

Materials to be cleared, grubbed and removed from the Project site include, but are not
limited to, all trees, stumps, roots, brush, trash, organic matter, paving, miscellaneous
structures, houses, debris and abandoned utilities.

Grubbing shall consist of completely removing roots, stumps, trash and other debris
from al! graded areas so that topsoil is free of roots and debris. Topsoil is to be left
sufficiently clean so that further picking and raking will not be required.

All stumps, roots, foundations and planking embedded in the ground shall be removed
and disposed of. Piling and butts of utility poles shall be removed to a minimum depth
of two feet below the limits of excavation for structures, trenches and roadways or two
feet below finish grade, whichever is lower.

Landscaping features shall include, but are not necessarily limited to, fences, cultivated
trees, cultivated shrubbery, property corners, man-made improvements, subdivision
and other signs within the right-of-way and easement. The Contractor shall take
extreme care in moving landscape features and promptly re-establishing these features.

Surface rocks and boulders shall be grubbed from the soil and removed from the site if
not suitable as rip rap.

Where the tree limbs interfere with utility wires, or where the trees to be felled are in
close proximity to utility wires, the tree shall be taken down in sections to eliminate the
possibility of damage to the utility.

Any work pertaining to utility poles shall comply with the requirements of the appropriate

utility.

All fences adjoining any excavation or embankment that, in the Contractor's opinion,
may be damaged or buried, shall be carefully removed, stored and replaced. Any
fencing that, in the Engineer's opinion, is significantly damaged shall be replaced with
new fence material.

The Contractor shall exercise special precautions for the protection and preservation of
trees, cultivated shrubs, sod, fences, etc. situated within the limits of the construction
area but not directly within excavation and/or fill limits. The Contractor shall be held
liable for any damage the Contractor's operations have inflicted on such property.

The Contractor shall be responsible for repairs and/or replacement of all damages to
existing improvements resulting from Contractor's operations.

Disposal of Debris

The debris resulting from the clearing and grubbing operation shall be hauled to a
disposal site secured by the Contractor and shall be disposed of in accordance with all
requirements of federal, state, county and municipal regulations. No debris of any kind
shall be deposited in any stream or body of water, or in any street or alley. No debris
shall be deposited upon any private property except with written consent of the property
owner. In no case shall any material or debris be left on the Project, shoved onto
abutting private properties or buried on the Project.

END OF SECTION
Page 143 of 210




#10ITB71505K-BT - 2010 Standby Miscellaneous Pipe Lining and Pipe Bursting Division 2

1.01

1.02

1.03

Section 02125
Erosion Control

Scope

The Work specified in this Section consists of providing and maintaining temporary and
permanent erosion and sedimentation controls as shown on the Drawings. This
Section also specifies the subsequent removal of temporary erosion and sedimentation
controls.

Temporary and permanent erosion and sedimentation controls include grassing and
mulching of disturbed areas and structural barriers at those locations which will ensure
that erosion during construction will be maintained within acceptable limits. Acceptable
limits are as established by the Georgia Erosion and Sedimentation Control Act of
1975, as amended, Section 402 of the Federal Clean Water Act, and applicable codes,
ordinances, rules, regulations, and laws of local, state, and municipal authorities having
jurisdiction.

Land disturbance activity shall not commence until the Land Disturbance Permit has
been issued.

Submittals

Submit product data in accordance with the requirements of Section 01340 of these
Specifications.

Quality Assurance

The temporary and permanent erosion and sedimentation control measures shown on
the Drawings are minimum suggested requirements. Any additional erosion and
sedimentation control measures required by the Contractor's means, methods,
techniques, and sequence of operation will be installed by the Contractor at no
additional cost to the Owner.

Perform all Work under this Section in accordance with all pertinent rules and
regulations including, but not necessarily limited to, those stated in these Specifications.
Where provisions of pertinent rules and regulations conflict with these Specifications the
more stringent provisions shall govern.

Provide all materials and promptly take all actions necessary to achieve effective
erosion and sedimentation control in accordance with the Georgia Erosion and
Sedimentation Control Act of 1975 as amended (OCGA §12-7-1, et. seq.}, local
ordinances, other permits, local enforcing agency guidelines, and these Specifications.
Basic Principles:

1. Coordinate the land disturbance activities to fit the topography,
soil types, and conditions.

2. Minimize the disturbed area and the duration of exposure to
erosive elements.

3 Provide temporary or permanent stabilization to disturbed
areas immediately after rough grading is complete.
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4, Safely convey run-off from the site to a stable outlet to prevent
flooding and damage to downstream facilities resulting from
increased runoff from the site.

5. Retain sediment on-site that was generated on-site.
8. Minimize encroachment upon watercourses.
E. Implementation:
1. The Contractor is solely responsible for the control of erosion

within the Project site and the prevention of sedimentation from
leaving the Project site or entering waterways.

2. The Contractor shall install temporary and permanent erosion
and sedimentation controls which will ensure that runoff from
the disturbed area of the Project site shall pass through a filter
system before exiting the Project site.

3. The Contractor shall provide temporary and permanent erosion
and sedimentation control measures fo prevent silt and
sediment from entering the waterways and designated wetland
areas. The Contractor shall maintain an undisturbed
vegetative buffer a minimum of 25 feet from the top of the
bank.

4. The Contractor shall limit land disturbance activity to those
areas shown on the Drawings.

5. The Contractor shall maintain erosion and sedimentation
control measures within disturbed areas on the entire site at no
additional cost to the Owner until the final acceptance of the
Project. Maintenance shall include mulching, re-seeding,
clean-out of sediment barriers and sediment ponds,
replacement of washed-out or undermined rip rap and erosion
control materials, fo the satisfaction of the Owner and
Engineer.

6. All fines imposed for improper erosion and sedimentation
cantrol shall be paid by the Contractor.

Part 2 Products

2.01 Sediment Barrier
Al Siit Fence:

1. Type A silt fence shall meet the requirements of Section 171 of
the Georgia Department of Transportation Standard
Specifications, latest edition.

2. Type C Silt Fence is a combination of Type A silt Fence with
woven wire reinforcement. Type C Silt Fence reinforcement
shall meet the requirements of Section 171 of Georgia D.O.T.
Specifications.
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3. Silt fence fabric shall be an approved product on the Georgia
DOT Qualified Product List No. 36, latest edition.

B. Hay Bales: Hay bales shall be clean, seed-free cereal hay, rectangular in shape, and
contain five cubic feet or more of material.

C. Concrete Blocks: Concrete blocks shall be hollow, non-load-bearing type.

2.02 Consfruction Exit Stone

Use sound, tough, durable stone resistant to the action of air and water. Slabby or
shaley pieces will not be acceptable. Aggregate size shall be in accordance with the
National Stone Association Size R-2 (1.5 to 3.5-inch stone) or Type 3 rip rap stone
conforming to Section 805.01 of the Georgia Department of Transportation Standard
Specifications.

2.04 Rip Rap

A Stone Rip Rap: Use sound, tough, durable stones resistant to the action of air and
unless noted otherwise, stone rip rap shall be Type 1.

1. Type 1 Rip Rap: Rip rap size and gradation shall conform to
Section 805.01 of the Georgia Department of Transportation
Standard Specification for Type 1 Stone Dumped Rip Rap.

2. Type 3 Rip Rap: Rip rap size and gradation shall conform to
Section 805.01 of the Georgia Department of Transportation
Standard Specifications for Type 3 Stoene Dumped Rip Rap.

B. Sand Cement Bag Rip Rap: Sand cement bag rip rap shall conform to the Georgia
Department of Transportation Standard Specifications, Section 603.
2.05 Plastic Filter Fabric
A Plastic filter fabric shall conform to the Georgia Department of Transportation Standard

Specifications, Section 881, for filter fabrics.

B. Plastic filter fabric shall be an approved product on the Georgia Department of
Transportation Qualified Product List No. 28, latest edition.

2.06 Grassing

A. Grassing materials shall meet the requirements of the Georgia Department of
Transportation Standard Specifications, latest edition; as shown in the table:

Material Section No.
[Topsoil 893.01
Seed and Sed 890
Fertilizer 891.01
Agricultural Lime 882.02
Mulch 893.02
Inoculanis 893.04
B. Seed species shall be provided as shown on the Drawings.
C. Mulch Binder: Mulch on slopes exceeding 3 (horizontal) to 1 (vertical) shall be held in
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Part 3

3.01

3.02

place by the use of a mulch binder, as approved by the Engineer.
The mulch binder shall be non-toxic to ptant and animal life and shall be approved by
the Engineer.

Water: Water shall be free of excess and harmful chemicals, organisms, and
substances which may be harmful to plant growth or obnoxious to traffic. Salt or
brackish water shall not be used. Water shall be furnished by the Contractor.

Execution

General

Temporary and permanent erosion and sedimentation control measures shall prevent
erosion and prevent sediment from exiting the site. If, in the opinion of the Owner,
Engineer, or state inspector, the Contractor's temporary erosion and sedimentation
control measures are inadequate, the Contractor shall provide additional maintenance
for existing measures or additional devices to control erosion and sedimentation on the
site at no additional cost to the Owner.

All erosion and sedimentation control devices and structures shall be inspected by the
Contractor at least once a week and immediately after each rainfall occurrence. Any
device or structure found to be damaged shall be repaired or replaced by the end of the
day.

All erosion and sedimentation control measures and devices shall be constructed and
maintained as indicated on the Drawings or specified herein until adequate permanent
disturbed area stabilization has been provided and accepted by the Engineer. Once
adequate permanent stabilizaticn has been provided and accepted by the Engineer, all
temporary erosion and sedimentation contro! structures and devices shall be removed.

Sediment Control

Construction Exit:

1. Construction exit(s) shall be placed as shown on the Drawings
and as directed by the Engineer. A construction exit shall be
located at any point trafftc will be leaving a disturbed areato a
public right-of-way, street, alley, sidewalk, or parking area.

2. Placement of Construction Exit Material: The ground surface
upon which the construction exit material is to be placed shall
be prepared to a smooth condition free from obstructions,
depressions or debris. The plastic filter fabric shall be placed
to provide a minimum number of overlaps and a minimum
width of one foot of overlap at each joint. The stone shall be
placed with its top elevation conforming to the surrounding
ground elevations. The stone shall be dropped from no more
than a three feet height during construction.

3. Construction Exit Maintenance: The Contractor shall regularly
maintain the exit with the top dressing of stone to prevent
tracking or flow of soil onto public rights-of-way and paved
surfaces as directed by the Engineer,
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B.

3.03

4. Construction Exit Removal: Construction exit(s) shall be
removed and properly disposed of when the disturbed area has
been properly stabilized, the tracking or flow of soil onfo public
rights-of-way or paved suifaces has ceased and as directed by
the Engineer.

Sediment Barriers:

1. Sediment barriers shall include, but are not necessarily limited
to, silt fences, hay bales, and any device which prevents
sediment from exiting the disturbed area.

2. Silt fences and hay bales shall not be used in any flowing
stream, creek, or river.

3. Sediment barriers shall be installed as shown on the Drawings
and as directed by the Owner or Engineer.

4, Sediment barriers shall be maintained to ensure the depth of
impounded sediment is no more than one-half of the original
height of the barrier or as directed by the Engineer. Tomn,
damaged, destroyed, or washed-out barriers shall be repaired,
reinforced, or replaced with new material and installed as
shown on the Drawings and as directed by the Owner or

Engineer.

5. Accumulated sediment shall be removed from the barrier and
replaced and stabilized on-site as directed by the Owner or
Engineer.

8. Sediment barrier shall be removed once the disturbed area has

been stabilized with a permanent vegetative cover and the
sediment barrier is no longer required as directed by the

Engineer.

7. All non-biodegradable parts of the barrier shall be disposed of
properly.

8. The disturbed area created by barrier removal shall be

permanently stabilized.

Sediment Boxes: All inlet grates shall be covered with sediment boxes during grading
operations and shall remain so covered until all open areas are permanently stabilized
against erosion.

Erosion Control
Rip Rap

1. Rip rap shall be placed as shown on the Drawings and as
directed by the Engineer. Rip rap shall be placed at all points
where natural vegetation is disturbed on the banks of active
streams. Compact backiill and place rip rap to prevent
subsequent setflement and erosion. This requirement applies
equally to construction alongside a stream as well as crossing
a stream or drainage ditch.
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2. When trenching across a stream or drainage ditch, place rip
rap over the entire disturbed area upstream and downstream of
the trench excavation. Place rip rap across creek bottom,
across creek banks, and extend rip rap placement five feet
heyond the top of each creek bank.

3. Preparation of Foundations: The ground surface upon which
the rip rap is to be placed shall be brought to the cormect lines
and grades befcre placement is commenced. Where filling of
depressicns is required, the new material shall be compacted
with hand or mechanical tampers. Unless at creek banks or
otherwise shown or specified, rip rap shall begin in a toe ditch
constructed in original ground around the toe of the fill or the
cut slope. The toe ditch shall be two feet deep in original
ground, and the side next to the fill or cut shall have that same
slope. After the rip rap is placed, the toe ditch shall be
backfilled and the excess dirt spread neatly on the site.

4, Placement of Plastic Filter Fabric:

a. Plastic filter fabric shall be placed under all rip
rap unless shown or specified otherwise.

b. Filter fabric shall not be placed under rip rap
on stream or drainage ditch crossings.

c. The surface to receive filter fabric shall be
prepared to a smooth condition free from
obstructions, depressions, and debris. The
filter fabric shall be installed with the long
dimension running up the slope and shall be
placed to provide a minimum number of
overlaps. The fabric shall be placed to provide
a minimum width of one foot of overlap at each
joint. The fabric shall be placed so that the
upstream strip overlaps the downstream strip.
The fabric shall be anchored in place with
securing pins of the type recommended by the
fabric manufacturer. Pins shall be placed on
or within 3-inches of the centerline of the
overlap. The fabric shalt be placed loosely to
avoid stretching and tearing during placement
of the stone. The fabric shall be protected at
all times during construction from clogging due
to clay, silts, chemicals, or other contaminants.
Contaminated fabric or fabric damaged during
installation or during placement of rip rap shall
be removed and replaced with uncontaminated
and undamaged fabric at no additional cost to
the Owner.

5. Placement of Rip Rap: Rip rap shall be placed on a 6-inch
layer of soil, crushed stone or sand overlaying the filter fabric.
Rip rap shall be placed with its top elevation conforming with
the finished grade or the natural existing slope of the stream
bank and stream bottom. The stone shall be dropped from no
more than a three foot height during construction.
Page 149 of 210




#10ITB71505K-BT - 2010 Standby Miscellaneous Pipe Lining and Pipe Bursting Division 2

Stone rip rap shall be placed to provide a uniform surface to
the thickness shown on the Drawings. The thickness tolerance
for the course shall be -3 inches and +6 inches.

B. Grassing:

1. Temporary Stabilization: Temporary stabilization shall be
provided as shown on the Drawings and conforming to these
Specifications to control erosion on the site. Temporary
stabilization shall be provided to any area that will not receive
permanent stabilization within the next 14 calendar days.
Partial payment requests may be withheld for those portions of
the Project not complying with this requirement.

2. Permanent Stabilization:

a. Permanent stabilization shall be provided as
shown on the Drawings and conforming to
these Specifications to contro! erosion on the
site. Permanent stabilization shall be provided
to all areas of land disturbance within seven
calendar days of the completion of land
disturbance for any area greater than 0.25
acre.

b. Where permanent stabilization cannot be
immediately established because of an
inappropriate season, the Contractor shall
provide temporary stabilization. The
Contractor shall return fo the site af the
appropriate season to provide permanent
stabilization in areas that received only
temporary stabilization.

3. Grassing shall meet the requirements of Section 700 of the
Georgia Department of Transportation Standard Specifications,
latest edition, unless specified otherwise.

4, Seed rate, fertilization and other requirements shall be
provided as shown on the Drawings.

3.04 Clean-Up
A. Dispose of all excess erosion and sedimentation control materials in a manner

satisfactory to the Owner and Engineer.

B. Final clean-up shall be performed in accordance with the requirements of these
Specifications and to the satisfaction of the Owner and Engineer.

END OF SECTION
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1.01

1.02

1.03

Section 2528
Pavement Patching

Scope

The extent of pavement patching consists of the repair of all pavement removed or
damaged in the course of constructing the Project.

Pavement patching includes repair of paved roads, streets, highways, walkways,
driveways, patios, slabs on grade, and parking lots together with walls, curbing, gutters
and headers, and other pavements and appurtenances. Pavement referred to under
this Section, refers to asphaltic, cementious, brick, cobble or other large stone
pavement materials together with underlying construction, irrespective of its
composition.

Job Conditions

Traffic Control: Schedule and conduct Work in a manner which will minimize
inconvenience to vehicular and pedestrian traffic. Provide flaggers, barricades, warning
signs, warning lights, and other warning means as appropriate.

Weather Limitations: Conduct all cperations during weather conditions appropriate to
the Work being performed.

Grade Control; Establish and maintain lines and elevations which will assure finished
pavement patch having desirable appearance, function and strength.

Submittals

Submit detailed material descriptions when requested by the Engineer.

Part 2

2.01

Products

Materials

General: For products not described below, use materials and gradations which have
locally exhibited a satisfactory record of previous usage, and which for finished visible
surfaces will permit obtaining appearance, color and texture reasonably matching
remaining adjacent pavement of the same type.

Asphalt Concrete: Bituminous plant mixture of asphalt cement and aggregates
complying with Type E or F hot plant mix of Section 828 of the Georgia Department of
Transportation "Standard Specifications for Road and Bridge Constructions™

Graded Aggregate Base: Uniform graded aggregate material complying with Section
815 of the Geargia Department of Transportation "Standard Specifications for Road and
Bridge Construction”.

Bituminous Prime: Cutback asphalt complying with Section 821 of the Georgia
Department of Transportation "Standard Specifications for Road and Bridge
Construction”.

Bituminous Tack Coat: Asphalt material complying with Section 413, topics 413.01
through 413.04 of the Georgia Department of Transportation "Standard Specifications
for Road and Bridge Construction”.
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F. Portland Cement Concrete: Concrete mix of Portland cement, aggregates, water, and
air entraining admixture to produce the following properties: 3500 psi minimum
compressive strength at 28 days per ASTM C39, 4 inches maximum slump per ASTM
C143, and air content between 3% and 6%.

G. Cold Mix: Uniform bituminous mixture of aggregate, asphaitic material and, if it is
required, mineral filler complying with Type E or F cold mix of Section 401 of the
Georgia Department of Transportation "Standard Specifications for Road and Bridge
Construction”.

Part 3 Execution

3.01

3.02

3.03

3.04

3.05

3.06

Pavement Cuts

Saw cut trench edges in paved areas to neat, straight lines before starting to break the
pavement slab. Completely backfill the open half before opening the other half of pavement.

Backfill Placement

Place trench backfill materials in layers not more than six inches compacted thickness.
Commence backfili immediately after utility is installed. Complete new replacement base
construction immediately after trench backiill.

Inspection

Examine areas and conditions under which pavement patching will be conducted, giving special
attention to stability of subbase. Do not proceed with pavement patching work until
unsatisfactory conditions have been corrected.

Preparation

Saw cut any ragged edges of exisfing pavement, or in the case of concrete work, remove
existing pavement to nearest joint. Remove all loose material from underlying and adjacent
surfaces.

Strength and Stability

Use materials and construction techniques as necessary to obtain strength, stability and
durability of pavement patch at least equal to that of remaining adjacent pavement of the same
type. As a minimum, conform with pavement patch details, if any, required elsewhere by the
Contract Documents: and where such details are not provided, accomplish pavement patching
utilizing strengths, thicknesses, etc. not less than that of remaining adjacent pavement of the
same type.

Placing

A. Construct pavement using methods and equipment in general use for the type of work
being performed.

B. Immediately after new base construction, cover pavement cut with steel plates or
similar devices of sufficient thickness to span the cut without noticeable deflection.
Maintain plates in place for not less than 24 hours and not more than 7 days and until
the concrete base (if used) has gained sufficient strength to withstand traffic loads.
Traffic may resume after installation of metal plates.
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3.07

3.08

Upon removal of the metal plates or similar devices, provide new pavement surface in
accordance with one of the following options:

1. Immediately apply new permanent pavement surface materials
indicated or
2. Immediately apply bituminous cold mixture over bond breaker paper

over new base. Monitor performance and repair or replace materials
regularly to maintain smooth traffic surface until placement of
permanent pavement surface materials. At Contractor's time selection
pricr to substantial completion, remove cold mix and bond breaker
paper and provide new permanent pavement surface materials. If
performance or maintenance of cold mix patch is unsatisfactory in the
opinion of the Owner or Engineer, remove materials and provide new
permanent pavement surface materials within 72 hours of notice by the
Owner or Engineer.

Traffic control devices in lieu of cover plates are permitted for pavement patching
longitudinal to the street centerline in excess of 20 feet. Use traffic barricades, warning
signs and lights, flagmen, and other means as appropriate to continuously contro! traffic
24 hours per day. Use devices such that at least 12 feet wide, one-way through traffic
access is provided at all times. Upon removal of traffic control devices, install
permanent pavement surface.

Contractor assumes all responsibility for maintaining repairing and or replacing concrete
base that may be damaged during curing period.

For existing surface of Portland cement concrete, furnish new Portland cement concrete
structure thickness, including base and pavement surface, of not less than eight inches;
except for driveways and sidewalks which shall be not less than four inches thick.

Provide not less than eight inches thickness of new graded aggregate base for
replacement of asphalt concrete pavement at driveways, sidewalks and parking lots.

For repair of asphalt concrete pavement, clean base and adjacent surfaces and apply
bituminous tack coat or bitumincus prime (as appropriate) to such surfaces before
placing new asphalt concrete surface.

Finish

Accomplish pavement patching using materials and techniques which result in visible,
finished surfaces having appearance, color, and texture reasonably matching remaining
adjacent pavement of the same type. Do not permit the finished surface to have dips,
objectionable roughness or discontinuity or non-draining areas. Do not create any
unsafe pavement condition.

Repairs

If pavement patch or adjacent pavement settles or shows evidence of other distress
resuiting from the Work, cut pavement out, repair subgrade, and reconstruct patch. Do
not place additional pavement material on top of unsatisfactory previously repaired
surfaces. At expense of Contractor, repair any pavement which he damages beyond
that minimum amount necessary to construct the Work.

END OF SECTION
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1.01

Section 2575
Removing and Replacing Pavement

Scope

The work to be performed under this Section shall consist of removing and replacing existing
pavement, sidewalks and curbs in paved areas where necessary for construction of water lines /
sewers, manholes and all other water and sewer appurtenances and structures.

1.02

1.03

Part 2

2.01

Submittals

Ceriificates: Provide certificates stating that materials supplied comply with
Specifications. Certificates shall be signed by the asphalt producer and the Contractor.

Traffic paint manufacturer's application instructions and a description and other data
relative to the Contractor's application equipment and methods shall be submitted to the
Engineer for approval.

Conditions
Weather Limitations

1. Apply bituminous prime and tack coats only when the ambient
temperature has been at least 55 degrees F for 12 hours immediately
prior to application.

2. Do not conduct paving operations when surface is wet or contains
excess of moisture which would prevent uniform distribution and
required penetration.

3. Construct asphaltic courses only when atmospheric temperature in the
shade is above 40 degrees F, when the underlying base is dry and
when weather is not rainy.

4. Place base course when air temperature is above 35 degrees F and
rising.

Grade Control: Establish and maintain the required lines and grades for each course
during construction operations.

Products

Materials and Construction

Graded Aggregate Base Course: Graded aggregate base course shall be of uniform
quality throughout and shall meet the reguirements of Section 815.01 of the Georgia
Department of Transportation Standard Specifications.

Black Base: Black base course shall be of uniform quality throughout and shall conform
to the requirements of Section 828 of the Georgia Department of Transportation
Standard Specifications.

Binder Course: The bhinder course of all paved roadways shall conform to the
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2.02

requirements of Section 400, Type “B” of the Georgia Department of Transportation
Standard Specifications.

Surface Course: The surface course for all pavement, including prime or tack coat
when required by the Engineer, shall conform to the requirements of Section 400, Type
“E" of the Georgia Department of Transportation Standard Specifications.

Concrete: Provide concrete and reinforcing for concrete pavement or base courses in
accordance with the requirements of the Georgia Department of Transportation
Standard Specifications, Section 430. Concrete shall be of the sirength classifications
shown on the Drawings.

Special Surfaces: Where driveways or roadways are disturbed or damaged which are
constructed of specialty type surfaces, e.g., brick or stone, these driveways and
roadways shall be restored utilizing similar, if not original, materials. Where the nature
of these surfaces dictate, a specialty contractor shall be used to restore the surfaces to
their previous or better condition. Special surfaces shall be removed and replaced to
the limits to which they were disturbed.

Types of Pavements

General: All existing pavement removed, destroyed or damaged by construction shall
be replaced with the same type and thickness of pavement as that existing prior to
construction, unless otherwise directed by the Enginger. Materials, equipment and
construction methods used for paving work shall conform to the Georgia Department of
Transportation specifications applicable to the particular type required for replacement,
repair or new pavements.

Aggregate Base: Aggregate base shall be constructed in accordance with the
requirements of Section 310 of the Georgia Department of Transportation Standard
Specifications. The maximum thickness to be laid in a single course shall be 6-inches
compacted. If the design thickness of the base is mere than 6-inches, it shall be
constructed in two or more courses of approximate equal thickness. After the material
placed has been shaped to line, grade and cross-section, it shall be rolled until the
course has been uniformly compacted to at least 100 percent of the maximum dry
density when Group 2 aggregate is used, or to at [east 98 percent of maximum dry
density when Group 1 aggregate is used.

Concrete Pavement; Concrete pavement or base courses shall be replaced with
concrete. The surface finish of the replaced concrete pavement shall conform to that of
the existing pavement. The surface of the replaced concrete base course shall be left
rough. The slab depth shall be equivalent to the existing concrete pavement or base
course, but in no case less than 6-inches thick. Transverse and longitudinal joints
removed from concrete pavement shall be replaced at the same locations and to the
same types and dimensicns as those removed. Concrete pavements or concrete base
courses shall be reinforced.

Asphaltic Concrete Base, Binder and Surface Course: Asphaltic concrete base, binder
and surface course construction shall conform to Georgia Department of Transportation
Standard Specifications, Section 400. The pavement mixture shall not be spread until
the designated surface has been previcusly cleaned and prepared, is intact, firm,
properly cured, dry and the tack coat has been applied. Apply and compact the base in
maximum layer thickness by asphalt spreader equipment of design and operation
approved by the Engineer. After compaction, the black base shall be smooth and true
to established profiles and sections. Apply and compact [binder and} the surface
course in & manner approved by the Engineer. Immediately correct any high, low or
defective areas by cutting out the course, replacing with fresh hot mix, and immediately
compacting to conform and thoroughly bond to the surrounding area.
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E. Surface Treatment Pavement: Bituminous penetration surface treatment pavement
shall be replaced with a minimum thickness of 1-inch conforming to Section 424,
Georgia Department of Transportation Standard Specifications.

F. Gravel Surfaces: Existing gravel road, drive and parking area replacement shall meet
the requirements of graded aggregate base course. This surfacing may be authorized
by the Engineer as a temporary surface for paved streets uniil replacement of hard
surfaced pavement is authorized.

G. Temporary Measures: During the time period between pavement removal and
complete replacement of permanent pavement, maintain highways, streets and
roadways by the use of steel running plates anchored to prevent movement. The
backfill above the pipe shall be compacted, as specified in Section 02225 of these
Specifications, up to the existing pavement surface to provide support for the steel
running plates. All pavement shall be replaced within seven calendar days of its
removal.

Part 3 Execution

3.01 Locations for Pavement Replacement

Pavement shall be removed and replaced with similar type and thickness as the original
pavement, for the entire length of pipe laying and up to required trench width as per details
shown on drawings.

3.02 Removing Pavement
A. General: Remove existing pavement as necessary for installing the pipe line and
appurtenances.
B. Marking: Before removing any pavement, mark the pavement neatly paralleling pipe

lines and existing street lines. Space the marks the width of the trench.

C. Breaking: Break asphalt pavement along the marks using pavement shearing
equipment, jack hammers or other suitable tools. Break concrete pavement along the
marks by scoring with a rotary saw and breaking below the score by the use of jack
hammers or other suitable tools.

D. Machine Pulling: Do not puli pavement with machines until the pavement is completely
broken and separated from pavement to remain.

E. Damage to Adjacent Pavement: Do not disturb or damage the adjacent pavement. If
the adjacent pavement is disturbed or damaged, remove and replace the damaged
pavement.

F. Sidewalk: Remove and replace any sidewalks disturbed by construction for their full

width and to the nearest undisturbed joint.

G. Curbs: Tunnel under or remove and replace any curb disturbed by construction to the
nearest undisturbed joint.

3.03 Replacing Pavement

A. Preparation of Subgrade: Upon completion of backfilling and compaction of the backill,
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arrange to have the compaction tested by an independent testing laboratory approved
by the Engineer.

After compaction testing has been satisfactorily completed, replace all pavements,
sidewalks and curbs removed.

1.

The existing street pavement or surface shall be removed along the
lines of the work for the allowable width specified for the trench or
structure. After the installation of the sewerage or water works facilities
and after the backfill has been compacted suitably, the additional width
of pavement to be removed, as shown on the Drawings, shall be done
immediately prior to replacing the pavement.

Trench backfill shall be compacted for the full depth of the trench as
specified in Section 02225 of these Speciiications.

Temporary trench backfill along streets and driveways shall include
6-inches of crushed stone or cherty clay as a temporary surfacing of
the trenches. This temporary surface shall be maintained carefully at
grade and dust-free by the Contractor until the backfill of the trench has
thoroughly compacted in the opinicn of the Engineer and permission is
granted to replace the street pavement. '

When temporary crushed stone or chert surface is considered by the
Engineer to be sufficient surface for gravel pavement, the surface shall
be graded smooth and to an elevation that will make the final
permanent surfacing level with the adjacent surfacing that was
undisturbed.

B. Pavement Replacement

1.

Prior to replacing pavement, make a final cut in concrete pavement
12-inches back from the edge of the damaged pavement with a
concrete saw. Remove asphalt pavement 12-inches back from the
edge of the damaged pavement using pavement shearing equipment,
jack hammers or other suitable tools.

Replace all street and roadway pavement as shown on the Drawings.
Replace driveways, sidewalks and curbs with the same material, to
nearest existing undisturbed constructicn joint and to the same
dimensions as those existing.

If the temporary crushed stone or chert surface is to be replaced, the
top 6-inches shall be removed and the crushed stone surfacing for
unpaved streets or the base for the bituminous surface shall be placed.

Following this preparation, the chert or crushed stone base shall be
primed with a suitable bituminous material and surfaced with the proper
type of bituminous surface treatment.

Where the paved surface is to be replaced with asphaitic concrete
pavement, concrete pavement or with a concrete base and a surface
course, the temporary chert or crushed stone surface and any
necessary backfill material, additional existing paving and new
excavation shall be removed to the depth and width shown on the
Drawings. All edges of the existing pavement shall be cut to a straight,
vertical edge. Care shall be used to get a smooth joint between the old
and new pavement and to produce an even surface on the completed
street.
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3.04

Concrete base slabs and crushed stone bases, if required, shall be
placed and allowed to cure for three days before bitumincus concrete
surface courses are applied. Expansicn joints, where applicable, shall
be replaced in a manner equal to the original joint.

Where driveways or roadways, constructed of specialty type surfaces,
e.g., brick or stone are disturbed or damaged, these driveways and
roadways shall be restored utilizing similar materials. Where the nature
of these surfaces dictate, a specialty contractor shall be used to restore
the surfaces to their previous or better condition. Special surfaces shall
be removed and replaced to the limits to which they were disturbed.

C. Pavement Resurfacing

1.

Certain areas to be resurfaced are specified or noted on the Drawings.
Where pavement to be resurfaced has been damaged with potholes,
the Contractor shall remove all existing loose pavement material and fill
the hole with black base, as specified, to the level of the existing
pavement. After all pipe line installations are complete and existing
pavement has been removed and replaced along the trench route,
apply tack coat and surface course as specified.

Resurfacing limits shall be perpendicular to the road centerline. The
limits of resurfacing shall be 10 feet beyond the edge of the pavement
replacement cn the main road being resurfaced, and to the point of
tangency of the pavement on the side streets.

D. Pavement Striping: Pavement striping removed or paved over shall be replaced with
the same type, dimension and material as original unless directed otherwise by the

Engineer.

Sidewalk and Curb Replacement

A Construction

1.

2.

All concrete sidewalks and curbs shall be replaced with concrete.

Preformed joints shall be 1/2-inch thick, conforming to the latest edition
of AASHTO M59 for sidewalks and AASHTO M 123 for curbs.

Forms for sidewalks shall be of wood or metal, shall be straight and
free from warp, and shall be of sufficient strength, when in place, to
hold the concrete true to line and grade without springing or distorting.

Forms for curbs shall be metal and of an approved section. They shall
be straight and free from distortions, showing no vertical variation
greater than 1/8-inch in 10 feet and no lateral variation greater than
1/4-inch in 10 feet from the frue plain surface on the vertical face of the
form. Forms shall be of the full depth of the structure and constructed
such to permit the inside forms to be securely fastened to the outside
forms.

Securely hold forms in place true to the lines and grades indicated on
the Drawings.
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6. Wood forms may be used on sharp turns and for special sections, as
approved by the Engineer. Where wooden forms are used, they shall
be free from warp and shall be the nominal depth of the structure.

7. All mortar and dirt shall be removed from forms and all forms shall be
thoroughly oiled or wetted before any concrete is deposited.

B. When a section is removed, the existing sidewalk or curb shall be cut to a neat line,
perpendicular to both the centerline and the surface of the concrete slab. Existing
concrete shall be cut along the nearest existing construction joints; if such joints do not
exist, the cut shall be made at minimum distances shown on the Drawings.

C. Existing concrete sidewalks and curbs that have been cut and removed for construction
purposes shall be replaced with the same width and surface as the portion removed.
Sidewalks shall have a minimum uniform thickness of 4-inches. The new work shall be
neatly jointed to the existing concrete so that the surface of the new work shall form an
even, unbroken plane with the existing surfaces.

D. The subgrade shall be formed by excavating to a depth equal to the thickness of the
concrete, plus 2-inches. Subgrade shall be of such width as to permit the proper
installation and bracing of the forms. Subgrades shall be compacted by hand tamping
orrolling. Soft, yielding or unstable material shall be removed and backfilled with
satisfactory material. Place 2-inches of porous crushed stone under all sidewalks and
curbs and compacted thoroughly, then finish to a smooth, unyielding surface at proper
line, grade and cross section.

E. Joint for Curbs

1. Joints shall be constructed as indicated on the Drawings and as
specified. Construct joints true to line with their faces perpendicular to
the surface of the structure and within 1/4-inch of their designated
position.

2, Thoroughly spade and compact the concrete at the faces of all joints
filling all voids.

3. Install expansion joint materials at the point of curve at all street
returns. Install expansion joint material behind the curb at abutment to
sidewalks and adjacent structures.

4. Place contraction joints every 10 feet along the length of the curbs and
gutters. Form contraction joints using steel templates or division plates
which conform to the cross section of the structure. Leave the
templates in place until the concrete has set sufficiently to hold its
shape, but remove them while the forms are still in place. Contraction
joint templates or plates shall not extend below the top of the steel
reinforcement or they shall be notched to permit the reinforcement to
be continucus through the joint. Contraction joints shall be a minimum
of 1-1/2-inches deep.

F. Expansion joints shall be required to replace any removed expansion joints or in new
construction wherever shown on the Drawings. Expansion joints shall be frue and
even, shall present a satisfactory appearance, and shall extend to within 1/2-inch of the
top of finished concrete surface.

G. Finishing

1. Strike off the surface with a template and finish the surface with a wood
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3.06

3.07

float using heavy pressure, after which, contraction joints shall be made
and the surface finished with a wood float or steel frowel.

2. Finish the face of the curbs at the top and bottom with an approved
finishing tool of the radius indicated on the Drawings.

3. Finish edges with an approved finishing tool having a 1/4-inch radius.

4, Provide a final broom finish by lightly combing with a stiff broom after

troweling is complete.

5. The finished surface shail not vary more than 1/8-inch in 10 feet from
the established grade.

Driveway and Sidewalk Ramp Openings

1. Provide driveway openings of the widths and at the locations indicated
on the Drawings and as directed by the Engineer.

2. Provide sidewalk ramp openings as indicated on the Drawings, in
conformance with the applicable regulations and as directed by the
Engineer.

Concrete shall be suitably protected from freezing and excessive heat. It shall be kept
covered with burlap or other suitable material and kept wet until cured. Provide
necessary barricades to protect the work. All damage caused by people, vehicles,
animals, rain, the Contractor's operations and the like shall be repaired by the
Contractor, at no additional expense fo the Owner,

Maintenance

The Contractor shall maintain the surfaces of roadways built and pavements replaced untii the
acceptance of the Project. Maintenance shall include replacement, scraping, reshaping, wetting
and rerolling as necessary to prevent raveling of the road material, the preservation of
reasonably smooth surfaces and the repair of damaged or unsatisfactory surfaces, to the
satisfaction of the Engineer. Maintenance shall include sprinkling as may be necessary to
abate dust from the gravel surfaces.

Supervision and Approval

Pavement restoration shall meet the requirements of the regulatory agency responsible
for the pavement. Obtain agency approval of pavement restorations before requesting
final payment.

Obtain the Engineer's approval of restoration of pavement, such as private roads and
drives, that are not the responsibility of a regulatory agency.

Complete pavement restoration as soon as possible after backfilling.

Failure of Pavement: Should any pavement restoration or repairs fail or settle during
the life of the Contract, including the bonded period, promptly restore or repair defects.

Cleaning

The Contractor shall remove all surplus excavation materials and debris from the street
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surfaces and rights-of-way and shall restore sireet, roadway or sidewalk surfacing to its original
condition.

END OF SECTION
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1.01

1.02

1.03

Section 02720
Pipe Bursting

Scope

This specification shall cover the rehabilitation of existing gravity sanitary sewers. Pipe
Bursting is a system by which the burster unit splits the existing pipe while
simultaneously installing a new polyethylene pipe. The new pipe may be of the same
size or larger size. The work also involves the reconnection of the existing sewer
service house connections, television inspection of the polyethylene pipe and
completion of the installation in accordance with the contract documents.

Only pneumatically operated equipment with either front or rear expanders for the
proper connection to the polyethylene pipe will be allowed for use. Exception to this
requirement will only be considered where a static burster unit is proposed for use on
isolated segments of pipeline that are to be burst closely adjacent to building
foundations or other sensitive structures and where pneumatic bursting might be
detrimental. The pneumatic burster must be used in conjunction with a constant
tension hydraulic twin capstain winch of either 20, 10 or 5 tons, the size of the winch
depends on the diameter of the pipe to be replaced. In no case is the constant tension
on the winch to exceed 20 tons.

Qualifications

The Contractor shall be certified by the pipe bursting system patent owner, Britishgas —
PLC (BG-PLC), U.S. Patent 4738565, that such a company s a fully trained and
licensed user of the pipe bursting system.

Polyethylene pipe jointing shall be performed by personnel trained in the use of butt-
fusion equipment and recommended methods for new pipe connections. Personnel
directly involved with installing the new pipe shall receive training in the proper methods
for handling and installing the polyethylene pipe. Training shall be performed by a
qualified representative,

Contractor shall hold the County and Engineer harmless in any legal action resulting
from patent infringements.

Contractor or pipe bursting subcontractor shall have:

Minimum experience of 150,000 L.F. of pipe bursting existing gravity sanitary
sewer pipe and replacing with polyethylene pipe within the last three years,

AND

Minimum experience of 10,000 L.F. of pipe bursting replacement experience
with polyethylene pipe two sizes greater than the host pipe, e.g. 10-inch to 15-
inch diameter, 12-inch to 18-inch diameter, etc, in the last three years.

Standard Specifications

Except as otherwise indicated in this Section, the Contractor shall comply with the latest

edition of the Standard Specifications for Fulton County Public works Construction

together with the latest adopted editions of the Regional and Fulton County Supplement

Amendments, especially concerning the reconstruction of manholes and cleanouts.
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1.05

1.06

Except as otherwise indicated, the current editions of the following apply to the work of
this Section:

ASTM D 1248 Polyethylene Plastics Molding and Extrusion Materials

Regulatory Requirements

The work of this Section shall comply with the current versions, with revisions, of OSHA
29 CFR 1910.146 (permit-required confined-space regulations).

All work and testing shall comply with the applicable Federal codes, including Federal
Qccupational Safety and Health Act of 1970 and the Construction Safety Act of 1969,
as amended, and applicable state and local codes and standards; and to the extent
applicable with the requirements of the Underwriter’s Laboratories, Inc. and the National
Electric Code.

Responsibility for Overflows or Spills

It shall be the responsibility of the Contractor to schedule and perform his work in a
manner that does not cause or contribute to incidence of overflows or spills of sewage
from the sewer system.

In the event that the Contractor's work activities contribute to overflows or spills, the
Confractor shall immediately take appropriate action to contain and stop the overflow,
clean up the spillage, disinfect the area affected by the spill, and notify the designated
Construction Manager in a timely manner.

Contractor will indemnify and hold harmless the County for any fines or third-party
claims for personat or property damage arising out of a spill or overflow that is fully or
partially the responsibility of the Contractor, including the legal, engineering and
administrative expenses of the County in defending such fines and claims.

Submittals

Submit the following in accordance with the requirements of Section 01340 of these
Specifications

1. Shop drawings, catalog data, and manufacturer's technical data showing
complete information on material composition, physical properties, and
dimensions of new pipe and fittings. Include manufacturer's recommendations
for handling, storage, joint welding and repair of pipe and fittings damaged.

2. Methodology for construction and restoration of existing sewer service
connections.
3. Detail drawings and written descriptions of the entire construction procedure to

install pipe, bypass sewerage flow and reconnection of sewer service
connections, restoration of manhole base and provision for facilitating
watertight junction of new pipe to existing and reconstructed manholes.

4, Certification of workmen trained for welding and installing pipe.

5. Pre and post upgrade CCTV inspection reports and videotapes. Post upgrade
reports and videotapes shall be made after pipe installation and re-connection
of all laterals and immediately prior to the commissioning stage.
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Part 2
2.01

6. Wiritten certification that the Contractor is an approved BG-PLC licensee of the
pheumatic bursting system from T.T. Technologies or approved equal.
7. An initial schedule shall be submitted at the preconstruction meeting by the
Contractor. The schedule submitted at the preconstruction meeting and
subsequent (half way through project) schedule submitted during the course of
the project shall show at a minimum
a. each site operation requiring the use of separate crew of equipment
and/or labor as a separate activity

b. the assumed limitations upon the sequence of activities and the
anticipated start and completion time for the activities in weeks,
numbered from the date of the Notice to Proceed of the project

c. the number, nature and size of the plant and/or labor teams which it is
anticipated shall be used on each activity

d. a description of the proposed methods of construction as well as the
nature and extent of temporary works

e. the critical path of activities required to complete the whole of the works

f. list of all subcontractors including the identification of the task and
number of personnel.

8. After the initial schedule is submitted, and the end of each week unfil contact
complefion has been reached, the Contractor shall submit a report in writing
comptising:

" a. a list of those activities shown on the current schedule which were
begun during the week stating their remaining duration’s and their
anticipated completion times

b. a list of those activities begun previously upon which work continued
during the week and their anticipated completion times

c. a list of those activities begun previously but upon which no work was
carried out during week stating their remaining duration’s in weeks and
their anticipated completion times

d. a list of activities completed during the week

e. If the anticipated completion time of any activity reported is later than
that previously reported or where not previously reported later than the
completion time shown on the current schedule the circumstances
which in the opinion of the Contractor have caused the anticipated
delay shall be stated. Any other matters not previously reported which
in the opinion of the Contractor may cause delay to the current
schedule shall be described. The current schedule is the revised
schedule last produced and submitted to the Construction Manager or
where no revised schedule has been submitted the latest revision of
the initial schedule submitted.

Products

Materials
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2.03

2.04

A

Polyethylene Plastic Pipe shall be high density solid wall polyethylene pipe and meet
the applicable requirements of ASTM F714 Polyethylene (PE) Plastic Pipe (SDR-PR)
Based on Outside Diameter, ASTM1248, ASTM D3550.

1. Sizes of the insertions to be used shall be such to renew the sewer fo greater
flow capacity.

2, All pipes shall be made of virgin material. No reworked material shall be used
except that obtained from the manufacturer’s own production of the same
formulation.

3. The pipe shall be homogenous throughout and shall be free of visible cracks,

discoloration, pitting, varying wall thickness, holes, foreign material, blisters, or
other deleterious faults.

4, Dimensions and Ratios: The minimum wall thickness of the polyethylene pipe
shall be SDR 17 throughout. Where required by Engineer, pipes may be tested
at ground surface for circularity before installation and welding commences.
Circularity will be checked by puiling a closed cylindrical mandre! through the
polyethylene pipe. The mandrel shall be at least three times the diameter of the
pipe in length and not greater than inside diameter of pipe minus 2 millimeters.
Pipes will be rejected which have greater than 5% deformation due to thermal
softening.

5. Material color shall be black. Interior of pipe shall have a light reflective color to
allow easier/better viewing for television inspection.

6. Manufacturer shall be Chevron, Phillips 68 Driscopipe or equal.

Delivery, Storage, and Handling

Transportation, handling, and storage of the polyethylene pipe and fittings shall be as
recommended by manufacturer,

If new pipe and fittings become damaged before or during installation, it shall be
repaired as recommended by the manufacturer or reptaced as required by the Engineer
at the Contractor's expense, before proceeding further.

Deliver, store and handle other materials as required to prevent damage.

Testing

Contractor shall be furnish samples and material tests for compliance with this
specification from an independent laboratory to verify the required physical properties
and characteristics of supplied materials in accordance with the applicable ASTM
Specification. A certificate shall be furnished by the manufacturer, upon request, for all
material furnished under this specification. Polyethylene plastic pipe and fittings that do
not meet any of the requirements of this specification may be rejected. The Owner
shall pay for tests on pipe material which meets specification requirements. Contractor
shall pay for failed tests and re-testing of failed materials

Equipment

The pipe bursting tool shall be designed and manufactured to force its way through

existing pipe materials by fragmenting the pipe and compressing the old pipe sections

into the surrounding soil as it progresses. The bursting unit shall be pneumatic and shall

generate sufficient force to burst and compact the existing pipe line. See manufacturer's
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Part 3

3.01

specifications for what size tool should be used in what diameter of pipe, as well as
parameters of what size tool for percentage of upsize allowed.

The pipe bursting tool shall be pulled through the sewer by a winch located at the
upstream manhole. The bursting unit shall pult the polyethylene pipe with it as it moves
forward. The bursting head shall incorporate a shield/expander to prevent collapse of
the hole ahead of the PE pipe insertion. The pipe bursting unit shall be remotely
controlled.

The pipe bursting tool shall be pneumatic unless static is specified. The bursting action
of the tool shall increase the external dimensions sufficiently, causing breakage of the
pipe at the same time expanding the surrounding ground. This action shall not only
break the pipe but also create the void into which the burster can be winched and
enables forward progress to be made. At the same time the polyethylene pipe, directly
attached to the sleeve on the rear of the burster, shall also move forward.,

The burster shall have its own forward momentum while being assisted by winching. A
hydraulic winch shall give the burster friction by which it can be move forward. To form
a complete operating system, the burster must be matched to a constant tension
hydraulic winching system.

Winch Unit

A winch shall be aftached to the front of the bursting unit. The winch shall provide a
constant tension to the burster in order that it may operate in an efficient manner. The
winch shall ensure directional stability in keeping the unit on line.

The winch shall be of the constant tension type but shall be fitted with a direct reading
load gauge to measure the winching load which must automatically be maintained at a
constant tension at a set tonnage reading. The winch, which shall be hydraulically
operated to provide the constant tension throughout the bursting operation, shall supply
sufficient cable in one continuous length so that the pull may be continuous between
approved winching points.

The winch, cable and cable drum must be provided with safety cage and supports so
that it may be operated safely without injury to persons or property.

The Contractor shall provide a system of guide pulleys and bracing at each manhole to
minimize cable contact with the existing sewer between manholes.

The supports to the trench shoring in the insertion pit shall remain completely separate
from the winch boom support system and shall be so designed that neither the pipe nor
the winch cable shall be in contact with them.

Execution

Sewer Service Connections

All sewer service connecticns shall be identified and located prior to pipe insertion. The
complete list of service laterals, included relevant footage and diameter of lateral, shall
be submitted prior to pipe bursting to the Construction Manager for information. Upon
commencement, pipe inserlion shall be continuous and without interruption from one
manhole to another, except as approved by the engineer and/or his representative.
Upon completion of insertion of the new pipe, the Contractor shall complete the
reconnection of all service laterals on the segment within 24 hours of commencing pipe
bursting, to minimize any inconvenience o customers.
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The preferred method of saddle connection to the main line shall be either by use of an
Inserter Tee by Fowler Manufacturing, Oregon, or by fusion of saddle connection with
one of the following approved systems:

1. Electrofusion saddles as manufactured by Central Plastics

2. Conventional Fusion saddles as manufactured by Central Plastics, Phillips
Driscopipe, or Plexco

Saddle material shall be compatible with that of the main pipe.

Existing Flow

The Contractor shall provide bypass pumping during the pipe bursting/replacement
process. The pumps and bypass lines shall be of adequate capacity and size to handie
all flows including peak wet weather flow. Ali costs for bypass pumping, required during
installation of the pipe shall be included in the cost for pipe replacement by pipe
bursting.

The Contractor shall be responsible for maintaining continuous sanitary sewer service
to each and every property connected fo the segment of sewer subject to pipe bursting
operations. The cost of dealing with tanking, by pass pumping and all other private
service flow management shall be included in the rate for pipe replacement.

If sewage backup occurs and enters buildings, the Contractor shall be responsible for
clean-up, disinfection, repair, property damage as well as all resultant costs and claims.

Pre-Installation CCTV Inspection

Pipelines shall be televised (CCTV) in conformance with the Fulton County Manual for
Internal Sewer Condition Assessment.

CCTV inspection conditions shall include the following:

1. Preconstruction video tapes shall be available for viewing by the Construction
Manager before construction begins and throughout the project.

2. Video tapes to remain property of the County. Contractor to retain second copy
for his use.

3. All flows tributary to reach of sewer being inspected are to be completely by-
passed around the reach during preconstruction inspection if necessary and
required by the County.

4, Should any portion of the inspection tapes be of inadequate quality or

coverage, as determined by the County, the Contractor shall have the portion
re-inspected and video taped at no additional expense to the County.

Construction Method

Equipment used to perform the work shall be located away from buildings in order to
minimize noise impact which under all circumstances shall be less than 70 dB unless
otherwise allowed by the Engineer due to circumstances beyond the Contractor of pipe
bursting subcontractor. A silent engine compartment with the winch shall be provided to
reduce machine noise.
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3.06

The Contractor shall install all pulleys, rollers, bumpers, alignment control devices and
other equipment required to protect existing manholes, and to protect the polyethylene
pipe from damage during installation. Lubrication may be used as recommended by the
manufacturer. Under no circumstances shall the pipe be stressed beyond its elastic
limit. The winch line must be centered in the existing pipe to be burst with an adjustable
boom.

The installed polyethylene pipe shall be allowed to relax and cool following installation
in accordance with the manufacturer’s recommended time, but not less than four (4)
hours, prior to any reconnection of service lines, scaling of the annulus or backfilling of
the insertion pit. Sufficient excess length of new pipe, but not less than four (4) inches,
shall be allowed to protrude into the manhole to provide for further length reduction.
End restraint of pipe ends shall be achieved by means of Central Plastics Electrofusion
couplings. The Electrofusion couplings shall be slipped over pipe ends against manhole
wall and fused in place. Installation of all electrofusion couplings shall be carried out in
accordance with the manufacturers recommended procedures.

Following the relaxation period, the annular space may be sealed. Sealing shall be
made with materials approved by the Engineer and/or his representative and shall
extend a minimum of eight (8) inches into the manhole wall in such a manner as to form
a smooth, uniform, watertight joint. The terminating pipe ends in manholes shall be
connected by Central Plastics Electrofusion couplings to eliminate ground water
infiltration. Electrofusion couplings shall be installed in accordance with the
manufacturers recommended procedures.

Post-Installation CCTV Inspection

Following installation of new pipelines between manholes where bursting has occurred,
CCTV inspection shall be carried out in accordance with the requirements of the Fulton
County Manual for Internal Sewer Condition Assessment. The finished tape shall be
cantinuous over the entire length of the sewer between two manholes and shall be
completely free from visual defects.

The audio/video tape shall provide an audio description to what is being viewed;
provide a continuous running footage indicator between manholes; and be prepared in
the presence of the County’s Inspector. Prior to Final Acceptance the County shall be
provided with one copy of the TV inspection report and video cassette showing the
entire length of gravity sewer being tested. The report shall contain the condition of
pipe, type of pipe, depth, location of services, length, type jeint, roundness and distance
between manhoeles. Any pipe found to be cracked, leaking, misaligned, bellied or
otherwise defective shall be removed and replaced.

Should any portion of the inspection tapes be of inadequate quality or coverage, as
determined by the County, the Contractor will have the portion re-inspected and video
taped at no additional expense to the County.

Pipe Joining

The polyethylene pipe shall be assembled and joined at the site using the butt-fusion
method to provide a leak proof joint in strict accordance with the manufacturer's
instructions and ASTM D 2657. Threaded or solvent-cement joints and connections are
not permitted.

All equipment and procedures used shall be used in strict compliance with the
manufacturer’s instructions and recommendations. Fusing shall be accomplished by
personnel certified as fusion technicians by a manufacturer of polyethylene pipe and/or
fusing equipment.
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The buft-fused joint shall be true alignment and shall have uniform roll-back beads
resulting from the use of proper temperature and pressure. The joint shall be allowed
adequate cooling time before removal of pressure. The fused joint shal! be watertight
and shall have tensile strength equal to that of the pipe.

All joints shall be subject to acceptance by the engineer and/or his representative prior
to insertion. All defective joints shall be cut out and replaced at no cost to the County.
Any section of the pipe with a gash, blister, abrasion, nick, scar, or other deleterious
fault greater in depth than ten percent (10%) of the wall thickness, shall not be used
and must be removed from the site. However, a defective area of the pipe may be cut
out and the joint fused in accordance with the procedures stated above.

Any section of the pipe having other defects such as concentrated ridges, discoloration,
excessive spot roughness, pitting, variable wall thickness or any other defect of
manufacturing or handling as determined by the Engineer and/or his representative
shall be discarded and not used.

Terminal sections of pipe that are joined within the insertion pit shall be connected with
Central Plastics Electrofusion Couplings or connectors with tensile strength equivalent
to that of the pipe being joined.

When transitioning from polyethylene pipe to ductile iron pipe, pipes shall be joined with

a transition sleeve as recommended by the pipe manufacturer. Transition sleeves shall
be approved by the construction manager.

Warranty

A written guarantee of 10 years submitted to the County for the specific project shall be
provided by the Manufacturer against any breakdown of the polyethylene pipe material.

END OF SECTION
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1.02

Section 02731
Sewers Rehabilitation

Scope

This Section describes products for sewer and manhole rehabilitation and
requirements for the installation and use of these items. Furnish all products and
perform all [abor necessary to fulfill the requirements of these Specifications.
This Section covers the general requirements for the referenced specifications,
manufacturer's and installer’s qualifications, submittal and guaranty guidelines,
materials, installation and testing procedures.

General: Supply all products and perform all work in accordance with applicable
American Society for Testing and Material (ASTM), American Water Works
Association (AWWA), American National Standards Institute (ANSI), or other
recognized standards. Latest revisions of all standards are applicable. Where
discrepancies exist between this specification and referenced product/process
standards, this specification shall govern

Qualifications - Contractor/Installer
Experience Requirement

The Installing Contractor for the cured-in-place reconstruction of sewers must
have a minimum of 5 years experience using the exact named product proposed
and, have installed at least 300,000 linear feet of the exact named proposed
product including at least 20,000 feet of 24-inch diameter {or larger) cured-in-
place product. The installing Contracter must certify that the liner tube/resin
composite system to be used is the exact system for which all submittals and
certifications were made in the bid. No substitutions will be allowed, and
misrepresentations or omissions may be grounds for contract termination with
the Contractor waiving any and all claims against the Owner for work performed
or costs incurred. Documentation of experience shall be submitted in the
Contractor's bid. Failure to provide this documentation may be grounds
for disqualification.

The Qualifying Superintendent must have a minimum of five years experience
with cured-in-place pipe preducts. In addition, the Qualifying Superintendent
must have supervised jobs in which at least 20,000 feet of pipe has been
reconstructed using the exact named product proposed including a minimum of
5,000 feet of 24-inch diameter (or larger) cured-in-place product. The
superintendent for the job shall be on-site during all phases of the work involving
any pre and post-installation video inspection, sewer cleaning or insertion and
pracessing of the CIFP. Decumentation of experience shall be submitted in
the Contractor's bid. Failure to provide this documentation may be
grounds for disqualification.

The cured-in-place pipe lining (CIPP) system must have a minimum proven
performance record of 1,000,000 linear feet installed of the exact name-brand
product bid in the United States, with a minimum of 20,000 linear feet in

diameters 24-inch or larger. In addition, a minimum of 10,000 linear feet of 48-
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1.04

inch diameter or larger, of the exact name brand product must have been
installed in the United States. Documentation of performance record shall be
submitted with the Contractor’s bid. Failure to provide this documentation
may be grounds for disqualification.

The Contractor for Manhole Rehabilitation shall be fully qualified, experienced
and equipped to complete this work expeditiously and in a satisfactory manner,
The qualified Contractor shall be an approved installer as certified and licensed
by the manufacturer. The installing Contractor must certify that the proposed
product/process to be used is the exact system for which any and all submittals
and certifications were made. No substitutions will be allowed, and
misrepresentations or omissions may be grounds for contract termination with
the Contractor waiving any and all claims against the Owner for work performed
or costs incurred.

The Contractor and the proposed Qualifying Superintendent for the work under
this Contract shall have successfully installed the allowed manhole lining product
in a minimum of 500 manholes/structures as documented by verifiable Owner
references. Documentation of experience shall be submitted in the
Contractor’s bid. Failure to provide this documentation may be grounds
for disqualification. The Engineer/Owner shall approve both the Contractor
and the Qualifying Superintendent to perform this work. The approved
superintendent shall be on-site during the execution of all lining operations
including prep work and vacuum testing. The lining installation and/or vacuum
testing shall cease whenever the superintendent is not on-site

Submittals

Complete product data and engineering data, including shop drawings, shall be
submitted to the Engineer in accordance with the requirements of Section 01340
of these Specifications.

Cured-In-Place-Pipe

1. The Contractor shall fumish three copies of the design calculations
estahlishing the structural capabilities, chemical composition, thickness,
curing temperature and period, assumptions, and other mechanical
properties of the liner system proposed, signed and sealed by a
professional engineer licensed in the state of Georgia.

2. The Contractor shall furnish seven copies of the manufacturer's
brochures giving a complete description of the product proposed, its
physical and chemical compaosition, the same for the thermosetting resin
or epoxy hardener, the recommended range of curing temperature,
period of cure, cool-down precedures and method of installation.

Manhole Rehabilitation: Submit manufacturer’s product data including

composition, physical properties, surface preparation, repair, application, curing,
and field quality control.

Transportation and Handling
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1.06

A

Unleading: Furnish equipment and facilities for unloading, handling, distributing
and storing materials. Make equipment available at all times for use in
unioading. Do not drop or dump materials. Any materials dropped or dumped
will be subject to rejection without additional justification.

Handling; Handle materials carefully to prevent shock or damage. Handle pipe

by rolling on skids, forklift, or front loader. Do not use material damaged in
handling.

Storage and Protection
Stored materials shall be kept safe from damage.

Quality Assurance

Product manufacturers shall provide the Engineer with written certification that all
products furnished comply with all applicable provisicns of these Specifications.

1.07 Warranty and Repairs

A

Part 2

2.01

Each Manufacturer for manhole liners shall warrant the performance of the CIPP
Liner materials for 5 years and Certified Installer shall provide 3-year labor
warranty to repair or replace any failing conditions of the liner in the structure.

The cured-in-place liner system shall be repairable at any time during the life of
the structure, with the same type of liner system materials used in the original
installation, including repair or lining of the upper chimney portion where grade
adjustments have been made. Repairfiining materials shall be of the type that
will bond to the original liner materials.

Products

Cured-In-Place-Pipe

The cured-in-place pipe material shall be fabricated from materials which, when
cured, will be suitable for the envircnment infended, i.e., resistant to withstand
exposure to sewage gases containing normal levels for domestic sewage of
hydrogen sulfide, carbon monoxide, carbon dioxide, methane, traces of
mercaptan, kerosene, saturation with moisture, dilute sulfuric acid, external
exposure to soil bacteria, and any chemical attack which may be due to materials
in the surrounding ground. The final product must not deteriorate, corrode, or
lose structural strength in any manner that will preclude meeting the expected
design life.

The structural performance of the inverted cured-in-place pipe must be adequate

to accommodate all internal and external loads {live and dead) over its service

life. The CIPP liner shall be designed considering the host pipe is fully

deteriorated, a prism loading, a soil loading of 120 pcf, a 2.0 factor of safety, a 2-

percent ovality, a 5-percent maximum deflection, a 1,000 psi modulus of soil
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reaction, a 4,500 psi flexural strength, a 3,000 psi tensile strength, a lining
enhancement factor (K} of 7 maximum, H-20 live loads where applicable, 50-
percent long-term modulus reduction factor and a hydrostatic load beginning at
the surface

C. Polyester Resins

1.

The resin used shall be high-grade corrosion resistant isophthalic
polyester specifically designed for the CIPP being installed. Only
premium, non-recycled resin shall be used. PET resins, or those
containing fillers, additives or enhancement agents shall not be used.
The resin must be manufactured under ISO 9002 certified procedures.

The resin vendor must be able to reference the corrosion scale with the
resin itself having a heat deflection temperature greater than 212
degrees Fahrenheit

D. Urethane-modified Vinyl Ester Resins (if applicable)

1.

The resin used shall be a high-grade, premium vinyl ester combining
outstanding corrosion resistance and high-temperature performance with
excellent laminating characteristics. The resin must be manufactured
under 1SC 9002 certified procedures.

The resin vendor must be able to reference the heat corrosion scale with
the resin itself having a heat deflection temperature greater than 244
degrees Fahrenheit. Only premium, non-recycled resins will be
accepted. PET resins or those containing enhancement additives and/or
fillers will not he accepted.

E. Quality Assurance

In order that the Owner is assured that the specified resin class is used for the
duration of the Contract, the following provisions are made part of this
specification:

1.

The Contractor shall designate a wet-out facility and shall provide wet-
out liner tubes from this designated facility only. Multiple facilities to
supply wet-out liner tubes for the duration of this contract may not be
used without prior approval of the Owner/Engineer.

The Contractor shall place a sampling valve in-line at a point in the
resinfcatalyst mixing stage so that a sample of non-catalyzed resin may
be taken. A second sampling valve shall be ptaced in-line at a point after
the resin/catalyst mixing stage, but prior to catalyzed resin injection into
the liner so that a resin sample may be taken. Both sampling valves
shall be left in place for the duration of the Contract.

The Owner/Engineer shall have the right to inspect the designated wet-
out facility and draw samples form one or both sampling valves without
prior notice to the Contractor for the duration of the Contract.

Page 173 of 210



#10ITB71505K-BT - 2010 Standby Miscellanecus Pipe Lining and Pipe Bursting Division 2

To further assure usage of a specified resin class, the Owner reserves
the right to subject resin samples to an infrared analysis {IR Scan}. This
standard analytical test involves shining a beam of light in the infrared
frequency region through a thin sample of subject resin. The frequency
of light is then varied across the infrared spectrum. Chemical functional
groups present in the resin being analyzed will absorb infrared light as
specific frequencies and with characteristic absorption intensities. A
spectrum created from the measurement of fight transmitted through the
sample across the range of infrared frequencies shall be used to
determine the resin’s chemical fingerprint. An overlaid IR spectrum of
Reichhold Polylite® 33420 shall be used as a baseline comparison for
the purpose of a polyester test. The baseline comparison for vinyl ester
shall be Reichhold Dion® 9800.

The Owner/Engineer may perform random Infrared Scans (IR Scans)
and/or Composite Burn-offs to insure resin quality and censistency
throughout the duration of the Contract and shall be responsible for the
cost of IR testing.

F. Catalyst Systems

1.

The exact mixture ratio of resin and catalyst shall also be submitted. The
catalyst system shall be identified by product name. The resin/catalyst
ratio shail be approved by the resin manufacturer in writing. The catalyst
system shall be made up of a primary catalyst and a secondary catalyst.
The primary catalyst shall be Akzo Perkadox 16 or approved equal and
shall be added at a maximum of 1% of the resin volume by weight unless
otherwise approved by the Engineer. The secondary catalyst shall be
Akzo Trigonox or approved equal and shall be added at a maximum of
0.05% of the resin volume by weight unless otherwise approved by the
Engineer

“Quick-Cure” or accelerated resin systems including those formulated by
substantially increasing the amount of catalysts from that specified
above, will not be allowed. Resins, catalysts and resin/catalyst mix ratios
shall not be changed or altered during this Contract unless specifically
approved by the Owner/Engineer in writing.

Cure schedules for the CIPP shall be submitted to the Engineer for
review. The proposed curing schedules/process shall be approved by
the resin manufacturer in writing. Cure schedules shall include specific
information on “step curing” procedures, “cooking times”, duration and
“cool down" procedures — all to be approved by the resin manufacturer in
writing.

The resin shall be shipped directly from the resin manufacturer's facility
to the CIPP wet-out facility. The resin shall not be sent to any
intermediate mixing facility. Copies of the shipping documents from the
resin manufacturer shall be submitted to the Engineer indicating dates of
shipment, originating and receiving locations.

The Contractor shali submit a Certificate of Authenticity from the resin
manufacturer for each shipment to the wet-out facility to include the date
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of manufacture and Heat Distortion Temperature. This information shall
be submitted before the manufacture or installation of any CIPP.

G. Liner Tubes

1.

10.

The tube shall consist of one or mere layers of absorbent non-woven felt
fabric and meet the requirements of ASTM F1216. In the eventof a
discrepancy between the referenced ASTM requirement and this
specification, this specification will govern.

The acceptable liner tube shall be constructed under 1ISO 9002 certified
procedures. Proper certification shall be provided prior to the
manufacture or installation of any CIPP.

The tube shall be constructed fo withstand installation pressures, have
sufficient strength to bridge missing pipe, and strefch to fit irregular
shaped pipe sections.

The wet-out tube shall have a uniform thickness that when compressed
at installation pressures shall meet or exceed design “finished and
installed” thickness.

The tube shall be manufactured to a size that when installed shall tightly
fit the internal circumference and length of the original pipe. In the event
that under-sized pipe is present, liner tube shall be manufactured so that
overlap folds or wrinkles do not occur. Allowances shall be made for
circumferential stretching during inversion.

The outside layer of the fube, before installation, shall have an
impermeable polyurethane or polyethylene plastic coating. This coating
shall be an impermeable, flexible membrane that shall contain the resin
and facilitate monitoring of resin saturation during resin impregnation.
This coating shall form the inner layer of the finished pipe and is required
for enhancement of corrosion resistance, flow and abrasion properties.

The tube shall be homogeneous across the entire wall thickness
containing no intermediate or encapsulated layers. No material may be
included in the tube that may cause de-lamination in the cured liner, and
no dry or unsaturated areas or layer shall be evident.

The wall color of the interior liner surface after installation shall be a light-
reflective color so that a clear, detailed inspection with closed-circuit
television equipment may be conducted.

The outside of the tube shall be marked for distance at regular intervals
not to exceed 10 feet. Such markings shall include the Manufacturers
name or identifying symbol.

The minimum length shall be that deemed necessary by the
Owner/Engineer to effectively span the distance between manhole
sections of the segment to be lined unless otherwise specified. The ling
lengths shall be verified in the field before impregnation of the tube with
resin.
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H. CIPP Design - Liner Tube Thickness

1. Liner Thickness: The Contractor shall submit liner thickness calculations
to the Owner/Engineer for review. The CIPP shall be designed in
accordance with the applicable provisions of F1216 and D2412 for “fully
deteriorated gravity pipe conditions” and shall meet the following design
conditions:

a.

b.

o

=T Ta e e

AASHTO H-20 Live Load with two trucks passing for CIPP in
streets (16,000 Ibs.)

A soil modulus of elasticity of 1000 psi, soil weight of 120 pounds
per cubic foot and a coefficient of friction of Ku'=0.130r.

Short-term flexural moduius of 250,000 psi and long-term
modulus of 125,000 psi. Flexural strength of 4,500 psi.

Safety factor of 2.0 shall be used.

Groundwater elevation at the ground surface.

Pipe ovality of 2%.

Poisson ratio of 0.3.

Enhancement factor (K) of 7.

Service temperature range shall be 40 to 140 degrees F.
Maximum long-term deflection shall be 5%.

2. The CIPP shall also conform to the minimum requirements demonstrated
in the following table:

Physical Property ASTM Standard F 1216, Minimum Value
Latest Revision
Flexural Stress ASTM D-790 4,500 psi
Flexural Modulus of Elasticity | ASTM D-780 250,000 psi
3. Minimum Acceptable Pipe Thickness (“Finished and Installed”}

a.

The minimum “finished and installed” cured liner thickness shall
be as follows, regardless of what the calculations indicate as the
required minimum thickness:

Pipe Diameter (Inches) | Depth to Invert (Feet) | “Finished & Installed”

Thickness (mm)

TBD

TBD TBD

The above table is in regards to minimum liner thicknesses only.
it is the Contractor's responsibility to determine the site specific
external loads on the liner and increase its thickness as required.
The Contractor shall submit his proposed plan for ensuring that
the finished and installed CIPP meets the above minimum
thickness requirements. The plan shall include detailed
inversion procedures to reduce stretching and resin loss.

The contractor shall submit his price proposal based on the
appropriate length, size, and existing pipe parameters
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designated on the Bid Form.

The detericration of sewers is an on-geing process. Should pre-
construction inspections reveal the sewers to be in substantially
different conditions than those in the design considerations, the
contractor shall request such changes in reconstruction liner
thickness, supporting such requests with design data. The
deviation, if approved, shall be reflected by the appropriate
addition or reduction in the unit cost for that size as agreed to by
the Owner/Engineer.

d Any liner that does not meet the specified strength and/or
thickness requirements, regardless of the amount below the
specified requirements, shall be corrected by the Contractor in a
manner approved by the Owner/Engineer at no additional cost to
the Owner. The Owner/Engineer's decision on how to correct
deficient CIPP installations shall be final.

e. Any liner that does not meet the specified strength and/or
thickness requirements, regardless of the amount below the
specified requirements, shall be corrected by the Contractorin a
manner approved by the Engineer at no additional cost to the
Owner. The Engineer’s decision on how to correct deficient
CIPP installations shall be final. Options for correcting deficient
liners that will be considered by the Engineer include removing
the liner and re-lining the sewer, excavating and replacing the
sewer from manhole to manhole, or providing the Owner with a
substantial credit. The primary option that will be considered will
be to re-line the sewer. Credits will only be authorized for CIPP
that does not meet required thickness. If a credit is acceptable
to the Owner and Engineer, the credit shall be calculated by
multiplying the bid price by the-percent that the liner thickness is
below the required installed thickness as follows:

Credit =
(1 — Installed CIPP thickness/required CIPP thickness) x bid price

The Contractor shall not assume a credit will be acceptable to the
Engineer/Owner in any case.

4. The finished CIPP will provide a uniform smoaoth, interior wall surface
and will have at least 100% of the flow capacity of the original pipe
before rehabilitation. In tieu of measurements, calculated capacities may
be derived using a Manning “n" coefficient of 0.013 for the original pipe
material and a Manning “n” coefficient of 0.010 for a joint-less smocth-
wall cured-in-place pipe.

L Resin Impregnation of the CIPP Tube (Wet-Out)

1. The contractor shall designate a location where the tube shall be
impregnated or "wet out” with resin, using distribution rollers and a
vacuum impregnation system to thoroughly saturate the tube’s felt fiber
prior to installation in the field. The impregnated tube shall be free of
pinholes, resin voids and other defects. If the cured-in-place pipe is
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K.

impregnated at the manufacturing plant, it shall be delivered to the job
site in a refrigerated truck, and remain refrigerated prior to installation to
prevent premature curing. The flexible tube shall be vacuum
impregnated with resin under controlled conditions or by such other
means provided such means can assure thorough resin impregnation to
the full satisfaction of the Owner/Engineer. The volume of resin used
shall be sufficient to fill all voids in the tube material at normal or design
thickness and diameter. The volume of resin shall be adjusted by adding
seven to ten percent excess resin for the change in resin volume due to
polymerization and allow for any migration of resin into the cracks and
joints in the original pipe.

Inversion of CIPP

1.

The impregnated tube shall be inveried through an existing manhcle or
other approved access point utilizing a hydrostatic water column or
pressurized air until it has fully traversed the designated line length and
the inversion face breaches the destination manhole or termination point.
The fluid column or air pressure shall have been adjusted and
maintained to be sufficient to cause the impregnated tube to hold tight
against the existing pipe wall, produce dimples at side connections, and
flared ends at the manholes. Lubricant during inversion shall be used as
necessary in accordance with the CIPP manufacturer's
recommendations. Thermocouples shall be placed at the top and bottom
interface of both ends of the liner for monitoring temperature during the
cure cycle. Care should be taken during tube installation not to over-
stress the fabric fiber.

When using pressurized air, particular attention should be given to the
maintenance of the minimum required “finished and installed” thickness
of the CIPP. Before the inversion begins, the tube manufacturer shall
provide the minimum air pressure required to hold the tube tight against
the host pipe and the maximum allowable pressure so as not to damage
the tube. Once the inversion has started, pressure shall be maintained
between the minimum and maximum pressures until the inversion has
been accomplished.

Curing - Using Circulated Heated Water

1.

A suitable heat source and water recirculation equipment is required to
circulate heated water throughout the pipe. The equipment shall be
capable of delivering hot water throughout the inverted tube to uniformly
raise the temperature required to affect a cure of the resin.

a. Initial cure will occur during temperature heat-up and is
completed when exposed portions of the new pipe appear to be
hard and sound and ihe thermocouples indicate that the
temperature is of a magnitude to realize an exctherm or cure in
the resin. After initial cure is reached, the temperaiure should be
raised to the post-cure temperature recommended by the resin
manufacturer. Post-Cure temperature should he held for a
period as recommended by the resin manufacturer, during which
time the recirculation of the water and cycling of the heat source
to maintain the temperature continues.
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L.

M.

N.

Prior to any inversion, the Contractor shall provide a Post-Cure
Hold Time and Temperature Table. This table shall indicate the
minimum time and temperature the inverted tube will be held at
in order to achieve desired physical properties. The resin
manufacturer shall certify both the time and temperatures
presented in the table.

Curing must take into account the existing pipe material, the
resin system, and the ground conditions (temperature, moisture
level, and thermal conductivity of the soil).

Curing - Using Controlled Steam

1. Suitable steam-generating equipment is required to distribute steam
throughout the pipe. The equipment shall be capable of delivering steam
throughout the inverted tube to uniformly raise the temperature required
to affect a cure of the resin.

a.

Cool-Down

Initial cure will occur during temperature heat-up and is
completed when exposed portions of the new pipe appear to be
hard and sound and the thermocouples indicate that the
temperature is of a magnitude to realize an exotherm or cure in
the resin, After initial cure is reached, the temperature should be
raised to the post-cure temperature recommended by the resin
manufacturer. Post-Cure temperature should be held for a
period as recommended by the resin manufacturer, during which
time the distribution and contro! of steam to maintain the
temperature continues.

Prior to any inversion, the Contractor shall provide a Post-Cure
Hold Time and Temperature Table. This table shall indicate the
minimum fime and temperature the inverted tube will be held at
in order to achieve desired physical properties. The resin
manufacturer shall certify both the time and temperatures on the
table.

The Time and Temperature Table submitted when using steam
curing shall be identical to time and temperature hold times when
curing with heated, circulated water.

Curing must take into account the existing pipe material, the
resin system, and the ground conditions (temperature, moisture
level, and thermal conductivity of the soil).

1. Cool-down of the cured pipe liner shall be In accordance with the
manufacturer's recommendations. Care should be taken during the cool-
down process so as to minimize shrinkage of the CIPP.

Lateral Service Reinstatement

1. After the CIPP has been cured, the existing service connections and
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laterals shall be reinstated. In general, reinstatement of service
connections and laterals shall be accomplished internaliy, without
surface excavation, using a remote control cutting device equipped with
a television monitor. Reopened services shall be wire brushed to the
satisfaction of the Owner/Engineer. In some cases, remote reinstatement
may not be possible. In these instances, reinstatement by conventional
methods in accordance with the standard Specifications is acceptable.
All connections must be reinstated by at least 95-percent of the original
opening.

Other Applicable Specifications of Publications: The latest revisions of the
publications listed below form a part of these Specifications:

ASTM F1216-03 Standard practice for rehabilitation of existing pipelines
and conduits by the inversion and curing of a resin-
impregnated tube.

ASTM D638 Test method for tensile strength properties.

ASTM D790 Fiexural strength.

ASTM D780 Madulus of elasticity.

ASTM D732 Shear strength.

ASTM D695 Compressive strength.

2.02 Manhole Rehabilitation - General

A

The cured surfacing thickness shall be smooth, even (without ridges or bumps)
and continuous with proper sealing connections to any non-rehabilitated areas.

Chemical sealants or grouts used to seal active manhole leaks, patch holes or
cracks, fill voids and to otherwise prepare the manhole surface for lining shali be
suitable for sewer system service and chemically resistant to any chemicals or
vapors normally associated with domestic sewerage installations.

All invert channels shall be coated with grout or cementitious mortar to build up
the invert to the invert elevations of new liner pipes (if applicable and as directed
by the Engineer); fo fill all cracks, voids, holes, etc.; and to form a smooth flow
channel. The entire channel shall be coated with the channel coating being a
minimum % - inch thick.

The Contractor shall submit complete shop drawings of the manhole lining
system(s) fo demonstrate compliance with these specifications, materials and
detailed installation procedures. Testing procedures and quality control
procedures shall also be submitted. Certifications that the lining system was
manufactured in accordance with these specifications and the applicable ASTM
standards shall be submitted with each material shipment.

The cementitious lining system shall be a pumpable Portland-based cement or
fused calcium aluminate cement. The lining shall be installed via low-pressure
application only.
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The materials shall be suitable for all specified design conditions.

The cementitious lining shall be installed on manhole benches and walls unless
otherwise directed by the Engineer. All cementitious lining shall be troweled
smooth after spray application. The cured cementitious lining shall have a
minimum total thickness of 1-inch.

The materials used in the cementitious lining systems shall be mixed on-site
according to the manufacturer’s recommendations. Water shall only be added to
the materials during the mixing process and prior to material pumping or spray
application. No water shall be added at the nozzle.

The cementitious liner when cured shall have the following minimum
characteristics at 28 days as measured by the applicable ASTM standards
referenced in this Specification:

1. Minimum compressive strength of 6,000 psi
2. Minimum bond strength of 130 psi
3. Shrinkage of less than 0.05%

The cured cementitious lining shall be continuously bonded to all brick, mortar,
concrete, chemical sealant, grout, pipe and other surfaces inside the manhole.
The Contractor shall provide bond strength data on the cured cementitious lining
based on ASTM fest methods referenced in this Specification.

The monolithic cementitious lining shall completely cover the interior of the
existing manhole including the benches unless otherwise directed by the
Engineer. The lining shall effectively seal the interior surfaces of the manhole
and prevent any penetration or leakage of ground water infiltration.

Cementitious linings shall be compatible with existing thermal conditions in the
manhole. Manhole surface temperatures will range from 20 fo 100 degrees F.
The Contractor shall provide test data on shrinkage of the cured cementitious
lining based on ASTM test methods referenced in this Specification.

2.03 Spray on Cementitious Manhole Lining

A.

Product Requirements (Level A):

The cementitious manhole lining system for the interior of manholes shall be a
manolithic system suitable for use as a trowel or sprayed-on resurfacing in sewer
manholes. The final product must not detericrate, correde, or lose structural
strength in any manner that will preclude meeting the expected design life. The
cementitious lining system shall he one of the following products or approved
equal;

1. Strong Seal MS-2A, MS-2C or High performance Mix by Strong Seal
Systems

2. QM-1s Restore or Alumaliner by Quadex

3. Permacast MS-10,000 or CR-5000 by APM, Inc.

4, Sewpercoat PG by LaFarge Calcium Aluminates
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B.

Product Requirements (Level B):

1. Where hydrogen sulfide resistance is required, the cementitious lining
system shall be one of the following products or approved equal:

a. High performance Mix by Strong Seal Systems
b. Alumaliner by Quadex
C. Permacast MS-10,000 or CR-5000 with Conshield by APM, Inc.
d. Sewpercoat PG by LaFarge Calcium Aluminates
2. In lieu of installing one of the Level B hydrogen sulfide resistant

cementitious mortar products in a minimum 1-inch thickness, the
Contractor may install che of the specified Level B products in a
minimum %" thickness followed by a minimum 180 mil topcoat of epoxy
to provide the required corrosion resistance. Acceptable topcoat
applications shall be one of the following products or approved equal:

a. Raven 405 by Raven Lining Systems
b. Cor-Gard by APM, Inc.

2.04 Spray on Polymer Manhole Lining

A

Product Requirements Resin-Based Manhole Lining Systems {Level C)

The lining system used shall be a 100% solids by volume and VOC (volatile
organic compounds) free material which restores structural integrity, provides
infiltration control and chemical resistance for concrete, steel, masonry,
fiberglass and other surfaces. The system shall be designed to operate at
ambient temperatures up {o 140 degrees F with excellent abrasion resistance.
Accepiable Level C products shall be as follows or approved equal:

1. Spraywall or Sprayshield by Sprayrog. Inc.

2.05 Cured-in-Place Manhole Liner

A.

This system is a custom manufactured liner which consist of a multi-layered liner
and inflation bladder that will provide a molded-in-place, laminated,
epoxyffiberglass insert. The liner is then bonded to the existing surface using
steam injection under pressure. The finish product shall have properties to
protect against sulfuric acid, prevent infiltration and enhance structural strength
of the manhcle. Upen completion, the liner shall be a one piece structure.

The liner shall be a multi-layered composite system, comprised of at least one
resin encapsulated fiberglass layer and one gas and liquid impermeable
membrane of non-porous material.

The resin system shall be & two ingredient- 100% solids emitting no toxic odors,
modified epoxy coating that can be applied to dry, damp or wet surfaces.

The fiberglass fabric shall be encapsulated by a modified epoxy resin system.
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Part 3

3.01

The completed structure shall form a uniform thickness per manufacturer's
design calculations, with 125 mils minimum.

The liner shall be designed with independent structural hoop strength for full
height hydrostatic pressure as if the liner were a secondary vessel inside the
existing manhole. The manufacture shall design adequate liner thickness to
withstand the hydrostatic pressure within entire height of the manhole.

The liner shall be installed for the entire manhole, in any shape without removing
the manhole ring, top section or corbel.

The liner shall be completely water tight and free of any pinholes or cracks.

All connections to the existing pipes, including the new lined pipe, shall be clean,
smooth and leak free.

Contractor shall make the site visit and measure each manhole so as to make a
custom liner.

Contractor shall submit calculations for the thickness of the liner assuring zero
liner adhesion to the existing structure, and maximum hydrostatic pressure. The
calculations shall be verified and approved by a registered Civil Engineer (P.E.).

The manhole liner system be provided by one of the following manufacturers:
Terre-Hill (Mutiplexx} Liner System, Poly-Triplex Technologies, Inc.; Perpetuwall
by Protective Liner Systems, Inc. or equal.

Execution

Existing Utilities and Obstructions

The Contractor shall call the Utilities Protection Center (UPC) (325 5000 or 1 800
282 7411) as required by Georgia law (0.C.G.A. §§ 25 9 1 through 25 9 13) and
all utilities, agencies or departments that own and/or operate utilities in the
vicinity of the construction work site, at [east 72 hours (three business days) prior
to construction, to verify the location of the existing utilities.

Existing Utility Location: The following steps shall be exercised to avoid
interruption of existing utility service.

1. Provide the required notice to the utility owners and allow them to locate
their facilities according to Georgia law. Field utility locations are valid
for only ten days after original notice. The Centractor shall ensure, at the
time of any excavation that a valid utility location exists at the point of
excavation.

2. Avoid utility damage and interruption by protecting it with means or
methods recommended by the utility owner.

3. Maintain a log identifying when phone calls were made, who was called,
area for which utility relocation was requested and work order number
issued, if any.
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3.02

The Contractor shall provide the Engineer an updated copy of the log bi
weekly, or more frequently if required.

Construction Along Highways, Streets and Roadways

Traffic Control

1.

The Contractor shall: provide, erect and maintain all necessary
barricades: suitable and sufficient lights and other traffic control devices;
provide qualified flagmen where necessary to direct traffic; take all
necessary precautions for the protection of the work and the safety of the
public.

Construction traffic control devices and their installation shall be in
accordance with the current U.S. DOT Manual On Uniform Traffic
Control Devices for Streets and Highways Section 104.05 and 107.07,
and the Georgia Department of Transportation Standard Specification
Section 107.09.

Placement and removal of construction traffic control devices shall be
coordinated with the appropriate agencies a minimum of 48 hours in
advance of the activity.

Placement of construction traffic control devices shall be scheduled
ahead of associated construction activities. Construction time in street
right of way shall be conducted to minimize the length of time traffic is
disrupted. Construction traffic control devices shall be removed
immediately foilowing their useful purpose. Traffic control devices used
intermittently, such as “Flagmen Ahead”, shall be removed and replaced
when needed.

Existing traffic control devices within the construction work zone shall be
protected from damage. Traffic control devices requiring temporary
relocation shall be located as near as possible to their original vertical
and horizontal locations. Original locations shall be measured from
reference points and recorded in a log prior to relocation. Temporary
locations shall provide the same visibility to affected traffic as the original
location. Relocated traffic contro! devices shall be reinstalled in their
original locations as soon as practical following construction.

Construction traffic control devices shall be maintained in good repair,
and shall be clean and visible to affected traffic for daytime and nighttime
operation. Traffic control devices affected by the construction work zane
shall be inspected daily.

Construction warning signs shall be black legend on an orange
background. Regulatory signs shall be black legend on a white
background. Construction sign panels shall meet the minimum reflective
requirements of the State Department of Transportation. Sign panels
shall be of durable materials capable of maintaining their color, reflective
character and legibility during the period of construction.

Channelization devices shall be positioned preceding an obstruction at a
taper length as required by the current Manual On Uniform Traffic
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3.03

Control Devices for Streets and Highways, as appropriate for the speed
limit at that location. Channelization devices shall be patrolled to insure
that they are maintained in the proper position throughout their period of
use.

Construction Operations

1. Perform all work along highways, streets and roadways to minimize
interference with traffic.
2. Stripping: Where the work is along road right of way, strip and stockpile

all sod, topsoil and other material suitable for right of way restoration.

3. Shaping: Reshape damaged slopes, side ditches, and ditch lines
immediately after completing backiilling operations. Replace topsoil, sod
and any other materials removed from shoulders.

Excavated Materials: Do not place excavated material along highways, streets
and roadways in a manner which obstructs traffic. Sweep all scattered
excavated material off the pavement in a timely manner.

Drainage Structures: Keep all side ditches, culverts, cross drains, and other
drainage structures clear of excavated material. Care shall be taken to provide
positive drainage to avoid ponding or concentration of runoff.

Landscaping Features: Landscaping features shall include, but are not
necessarily limited to: fences; property corners; cultivated trees and shrubbery;
manmade improvements; subdivision and other signs within the right of way and
easement. The Contractor shall take extreme care in moving landscape features
and promptly re establishing these features.

Maintaining Highways, Streets, Roadways and Driveways

1. Maintain streets, highways, roadways and driveways in suitable condition
for mavement of traffic until completion and final acceptance of the work.

2. During the time period between pavement removal and completing
permanent pavement replacement, maintain highways, streets and
roadways by the use of steel running plates. The edges of running
plates shall have asphalt placed around their periphery to minimize
vehicular impact. The backfill above the pipe shall be compacted, as
specified elsewhere up to the existing pavement surface to provide
support for the steel running plates. Steel running plates shall be
designed to support H-20 traffic loadings.

3. Furnish a road grader or front end loader for maintaining highways,
streets, and roadways. Make the grader or front end loader available at
all times.

4, Immediately repair all driveways that are cut or damaged. Maintain them
in a suitable condition for use until completion and final acceptance of
the work.

By-Pass Pumping
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3.04

The installation methodology contemplated requires the temporary blocking and
back-ups of sewers and sewage. Confractor shall be responsible to limit the
extent and duration of such blockages and back-ups so that overflows and
spillage onto public or private property and into storm sewers, waterways, and
streets does not occur. In the event that such spiltage or overflows do occur
during the course of or as a result of the Work, the Contracter performing the
Work shall immediately eliminate the spillage or overflow and, as necessary,
remove the blockage and eliminate the back-up. On elimination of the spillage or
overflow, the Contractor is to clean up and disinfect the area. Work to stop or
contain such events is to be deemed EMERGENCY in nature and sufficient
justification for total mobilization of resources, the use of overtime or double time,
and any other reasonable measures to assure correction of the problem without
delay. Damages arising from blockages, back-ups, spillage, or overflows of
sewage during the course of the Work or because of the Work shall be the sole
responsibility of the Contractor.

Sewage flow shall be pumped around segments during the installation and
testing of cured-in-place pipe, the televising of sewers and lateral service
reinstatement.

Pumping equipment shall have the capacity fo convey 100% of peak flows
around the construction area. The flow shall be intercepted at the upstream end
of the construction area and shall be pumped through temporary piping of
adequate size. The flow shall be discharged into a manhole on the downstream
side of the construction area, thus by-passing the sewer segment(s} under
construction. The Contractor shall be required to contact all residential and
commercial customers whose service lines connect to the sewer main being
bypassed and inform them that they will be temporarily cut of service. The
Contractor shall also advise those customers against water usage until the
mainline is back in service. After completing the necessary work on the main line
to allow its reuse, the Contractor shall advise those customers that the sewer
main is back in service. The Contractor shall maintain a high degree of
professionalism, both in workmanship and appearance, at all times. Should a
condition arise that the Contractor cannot restore service within 12 hours of
service interruption; the Contractor shall make provisions for pumping all flows
within the service interruption area at no cost to the Owner.

Open channels or trenches shall not be used to convey flow.
A standby pump of the same capacity shall be required on site.

The Confractor is responsible for paying all fines imposed for overflows or spills
during construction.

Cured-In-Place-Pipe Rehabilitation

All reconstruction of existing gravity sewer mains using an approved CIFP
Product and Installer shall be performed in strict accordance with this
Specification and the latest revision of ASTM F1218. Where discrepancies exist,
or any latitude is either inferred or interpreted between this specification and
ASTM product and process standards, this Specification shall govern.
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B. Pull-In and Inflate methods of CiPP installations, (reference ASTM F1743), will
not be acceptable,

C. The Contractor shall carry out his operations in strict accordance with all
applicable OSHA standards. Particular attention is drawn to those safety
requirements involving work on an elevated platform and entry into a confined

space.

D. The Owner will be responsible for locating and accessing all manholes and
provide access to water hydrants for cleaning, inversicn and other work items
requiring water.

E. All surfaces, which have been damaged by the Contractor's operations, shall be

restored to a condition at least equal to that in which they were found
immediately prior to the beginning of the Contractor’s operations. Suitable
materials and methods, acceptable to the Owner/Engineer, shall be used for
such restoration. The restoration of existing property or structures shall be done
as promptly as practicable and shall not be left until the end of the construction
period. The cost for correcting damages resulting from the Contractor’'s actions
shall be the responsibility of the Contractor.

F. The tube shall be fabricated to a size that, when installed, will neatly fit the
internal circumference of the conduit(s) designated for CIPP. Allowance shall be
made for the circumferential stretching during insertion of the tube. After curing
of the resin is completed, the hardened CIPP will extend from manhole to
manhole of the section designated providing a structurally sound, corrosion-
resistant, watertight conduit that excludes exfiltration and infiliration, is tight-fitting
within the existing pipe, and is free of veids or annular spaces between the CIPP
and the existing pipe walls. K-Factor for tightness shall equal 7.0 or greater. All
ferminations info manhole walls shall be watertight at the time of final inspection.
No annular space shall be visible between the CIPP and manhole wall. In the
event that an annular space is present, it shall be completely filled with epoxy or
other suitable material to the satisfaction of the Owner/Engineer.

G. The Contractor shall be respensible for determining the minimum length fo
effectively span the distance from the manhole to manhole and shall verify the
length of the fabric tube in the field before the tube is either cut to length or wet-
out with resin. The tube may run through one or more manholes with the
approval of the Owner/Engineer.

H. All active laterals, taps, or side connections will be reinstated from inside the
rehabilitated pipe where possible. In smaller diameter pipe in which man-entry is
not possible, side connections must be reinstated internally by suitable, TV-
monitered, robotic cutting equipment. Cross-sections of the opening of the side
connections must be reinstated by at ieast 95-percent of the originat opening.
Reinstated lateral service openings shall be brushed smooth to the satisfaction of
the Owner/Engineer. Main-to-lateral connections shall be as watertight as
possible to the satisfaction of the Owner/Engineer and verified as such via post
CCTV inspection. The cost for correcting deficiencies discovered shall be the
responsibility of the Contractor.

l. Preliminary Preparation:

1. Cleaning of Sewers
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a. Sewers shall be cleaned of all debris, roots and other materials
that would inhibit proper inversion of CIPP.

b. Utilizing high-pressure jet cleaning equipment, several passes
are completed to assure that all debris is removed from the pipe
to the satisfaction of the Owner/Engineer.

c. Heavy cleaning of sewers shall be performed if roots are present
which require the use of mechanical brushes or dragging devices
ar, if in the judgment of the Owner/Engineer, the pipe is more
than 25% full of debris, the pipe shall be cleaned to the
satisfaction of the Owner/Engineer.

2. Debris Disposal

All debris cleaned from the pipe shall be removed and disposed of at a
dumpsite designated by the Owner at no additional cost to the
Contractor. Debris shall not be allowed to wash into any other pipe
segment either upstream or downstream from the pipe segment being
cleaned.

3. Provision and Usage of Water

The Owner shall provide all water required to perform this Work. The
Owner shall provide a fire hydrant meter at no cost to the Contractor
beyond the normal security deposit for use on the Project. Contractor
shall coordinate connection and usage limits and withdrawal locations
with the Owner prior to construction.

4. Pre-Installation Video Inspection

a. Prior to installation of the CIPP, but not more than 48-hours prior
to such installation, the section of sewer designated for CIPP is
to be televised its full length using a remote television camera
specifically designed for that purpose.

b. [nspection of the sewer pipe shall be performed by the
Contractor's experienced personne] frained in location breaks
and obstacles by CCTV inspection. Uiilizing a color video
inspection system with data recording capabilities, the entire pipe
section to be lined shall be recorded in a Digital Format and two
(2} copies produced. The interior of the pipe shall be carefully
inspected to determine the location of any conditions, which may
prevent the proper installation of the CIPP, and it shall be noted
so that these conditions can be corrected. A DVD/CD-ROM and
suitable log shall be submitted to the Owner.

c. Pre and post-installation videos and logs shall be submitted
during the course of the Work. The television camera used for
this purpose shall be operative in one hundred percent moisture
conditions. Lighting for the camera shall be sufficient to yield a
clear picture of the entire periphery of the pipe. The camera,
television monitor, and other components of the video system
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shall be capable of producing a five hundred line resolution
picture. The camera's rate of travel shall not exceed 20 feet per
minute. At each service, the camera shall come to a complete
stop and the service shall be panned so that the entire cross-
sectional area of the service is inspected. The footage meter
count shall be clearly visible. Logs shall include date, line size,
length, manhole numbers and project number, direction of
camera travel, direction of flow, and any observed defects or
comments. For each service the log should include the distance
from manhole, its location (e.g. 9:00 or 2:00 o'clock), street
address or parcel, and distance from mainline to cleanout.
Videos batween manhole segments shall be continuous; no
breaks or “blink-outs” in the video shall be observed. The videos
shall be in CD-ROM or DVD format.

d. Sewer service connections shall also be TV inspected from
within the sewer main, identifying all service connection locations
and conditions. Conditions of service connections shall be noted
in the log.

e. The full cross-sectional area of the pipe shall be visible during
video inspection except where misalignment of the sewer may
have resulted in standing water in bellies or sags.

f. If for any reason the camera becomes disabled inside the sewer
and cannot further proceed, the Contractor will be responsible for
retrieving the camera at no additional cost to the Owner.

5. Identification and Pre-measurement of Lateral Connections

A 360-degree Pan-and-Tilt view camera shall be used to inspect the
pipe. At each connection the operator will stop and turn the camera lens
toward the lateral thereby inspecting the first 8 to 12 inches of the lateral
connection. The Contractor shall be responsible for determining if
connection is active or inactive. For each existing service connection
determined by the Contractor to be active, the Contractor shall determine
the condition of the service connection to the main, make his
recommendation for lateral connection repair, and record both items in
his log.

6. Traffic Controt

The Contractor shall be responsible for traffic control during the course of
each phase of the Work. Prior to beginning Work, Contractor shall
submit a traffic control plan for each section of Work for the review and
approval. Itis the intent that this Work is to be accomplished with as little
disturbance to traffic, private property, and the public as is reasonably
possible, consistent with timely completion thereof. The traffic control
plan shall reflect such requirements where applicable. Signs, signals,
and detours shall conform to the Georgia Department of Highways &
Public Transportation requirements for streets and highways, latest
edition. The Contractor shall have and maintain on site a sufficient
supply of traffic cones and other traffic signaling devices, including
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trained and properly equipped flagmen, to safely control all traffic through
the work zone(s). Road closures and / or detours will require advance
scheduling and prior approval by the Owner/Engineer.

3.05 Manhole Rehabilitation - Installation

A Surface Preparation {(All Levels)

1.

The Contractor shall clean each sewer manhole to be restored and shall
dispose of any debris or resulting material in a manner and place
suitable to the Owner. Cleaning shall be performed using a high-
pressure jet wash at a minimum of 3,500 psi water pressure to remove
all dust, biological growths, grease, cils or any other surface
contaminants or coatings.

The Coentractor shall immediately notify the Engineer of any coatings that
cannot be removed and, upon the approval of the Engineer, may coarse
sand the area(s) to rough up the surface sufficient to obiain and insure
adequate bonding of the liner. Roots shall be removed by manually
cutting them from inside the manhole.

The Contractor shall conduct a visual inspection of each manhole after it
is cleaned. All active hydrostatic leaks shall be plugged or sealed with
an appropriate grout compatible with the lining. Injection grouting may
be required to seal active leaks including existing leaks in invert channels
and benches. All loose mortar and rubkle of existing benches, walls and
inverts shall be removed.

The Contractor shall prepare the manhole as necessary by reshaping
and repairing benches, inverts and walls where required including
smoothing out irregular shaped corbel and chimney sections prior to any
spray application. All interior surfaces shall be prepared as
recommended by the ining system manufacturer. Minimum
requirements of the Specification are as follows:

a. All cracks and voids must be repaired and filled with suitable
non-shrinking cements, sealants or grouts, including all voids
between existing sewer pipes and manhole walls. All patch
repairs shall be smooth and even with the manhole wall.

b. All voids around existing manhole rungs, steps and anchors shall
be filled.
c. All surfaces shall be suitably prepared for the required bonding

of the liner as recommended by the manufacturer and
acceptable to the Engineer.

Prior to lining, the Engineer shall inspect and approve the surface
preparation work. The Contractor shall notify the Engineer when the
manholes are ready for inspection. The manhole lining shall be
completed immediately after the Engineer’s inspection or the manhole
may need to be re-cleaned prior to spraying to remove accumulated
debris on walls and benches.
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B.

Installation of Cementitious Lining (Levels A & B)

1.

The Contractor shall notify all property owners who discharge sewage
directly into the manhole being rehabilitated at least 48 hours in advance,
giving the date, starting and estimated completion time for the work
being conducted and any anticipated impact to the property owner.

The Contractor shall bypass pump sewage flows around the manhole
being rehabilitated while the work is being performed. A detailed bypass
plan shall be submitted to the Engineer for approval before any work
shall take place.

The Contractor shall furnish and install the cementitious lining in each
manhole as designated on the Plans or as otherwise directed by the
Engineer. The work shall be done in compliance with the manufacturer's
recommendations, applicable ASTM standards and this Specification.

Manhole walls and benches shall be monolithically coated to the required
thickness by spray-on methods in a single pass or application. Sprayed
linings shall be troweled smooth after application.

The invert channel (where applicable ands as directed by the Engineer)
shall be coated with an appropriate quick-set grout in accordance with
the manufacturer's instructions.

A complete watertight seal shall be provided at the pipe and manhole
wall connections. The Contractor shall submit details of how watertight
connections shall be made to the Engineer for approval prior to
performing any work,

Manhole lining shall not be installed until all required mainfine sewer
rehabilitation and/or other manhole work is completed.

Installation of Resin-Based Manhole Lining (Level C)

1.

After surface preparation is completed, the resin-based material shall be
used to form the sprayed-on, structurally sound monolithic liner and shall
cover all interior surfaces of the manhole including benches and inverts.

Covers shall be placed over all pipe openings to prevent excess material
from entering the sewer system. Application of the liner shall not be
made unless the ambient temperature inside the structure is 50 degrees
F or higher.

The liner shall be manually sprayed on to all surfaces by a factory-
certified, trained technician experienced in the application of a spray
applied resin. Appropriate personal protection equipment shall be used
with supplied air being utilized to the spray technician and other
personnel in direct contact with the spray environment.

The minimum thickness of the material applied shall be no less than 250
mils (1/4-inch) in order to support structural integrity. No other products
such as grouts, cements or sealants may be considered as part of the
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structural restoration. However, said products may be used as part of
the repair and surface preparation process as outlined in Section 3.01 of
this Specification.

5. Application of the spray applied material must be completed in one
mobilization in order to minimize the disruption and cost of bypass
pumping, pipeline plugging, traffic control and other ancillary services.

6. The spray shall be applied so that the entire structure receives a
structurally sound, monalithic liner. The finished invert surfaces shall be
smooth, free of ridges and bumps and will be sloped in the direction of
flow. Special care shall be taken to in sure a smooth transition between
the new manhole invert and intersecting pipeline inverts so that flow will
not be impaired.

7. The finished manhole may be returned to service immediately upon
completion of the spray application.

8. The finished liner shall conform to the minimum physical properties listed
in the following table:

Physical Property ASTM Standard F 1216, Minimum Value
Latest Revision

Compressive Strength ASTM D-695 10,500 psi

Tensile Strength ASTM D-838 7,000 psi

Flexural Sirength ASTM D-790 12,000 psi

Flexural Modulus (Initial) | ASTM D-790 730,000 psi

Density 87 + pcf

Bond Exceed tensile

strength of substrate

9. The finished structure shall be corrosion resistant to:

a. Hydrogen Sulfide

b. 20% Sulfuric Acid

c. 17% Nitric Acid

d. 05% Sodium Hydroxide

e, All common ingredients normally asscciated with sanitary sewer
environments

10. The wall of the resin-based liner shall be structurally designed to

withstand the hydraulic load generated by the groundwater table and to
restore structural integrity. The finished liner shall have long-term
flexural modulus of elasticity (50-year) value of 500,000 psi and shall be
certified by independent third-party testing.

3.06 Inspection and Testing

A. Field Acceptance

1.

Field acceptance of manhole lining shall be based on the Engineer’s field
inspection and evaluation of the appropriate installation and curing test
daia.
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The lining shall provide a continuocus monolithic surfacing with uniform
thickness throughout the manhole interior. If the thickness is not uniform
or is less than specified, it shall be repaired or replaced at no additional
cost to the Owner.

2. [f the Engineer has to enter the manhole to inspect the work, the
Contractor shall provide forced air ventilation, gas monitors, hamesses,
lights, confined space entry, etc. for the Engineer or Owner to enter the
manhole and perform the inspection in strict and complete accordance
with OSHA requirements at no additional cost to the Owner.

B. Preparation of Test Samples

1. Samples shall be taken of the installed liner each day that the lining is
installed in the following manner:

Number of Manholes Lined in One Day | Numbher of Samples Taken
1-5 1
6-—10 2
11-15 3
16 or more 4
2. Samples shall be taken at equally spaced intervals throughout the

workday. The frequency of tests may be increased by the Engineer and
performed by the Contractor at no additional cost to the Owner when the
required tests indicate that the installed lining does not meet the
Specification.

C. Strength & Bonding Testing Procedures

Samples shall be cube samples. A minimum of six (6) cubes shall be taken for
each sample testing. The samples shall be tested in accordance with the
applicable ASTM standards to verify that the installed liner meets the
compressive strength requirements specified herein and the lining
manufacturer's published product data. Tests shall include 7-day and 28-day
strength tests {3 cubes for each time period per sample). Shrinkage and bond
strength tests shall be performed on each batch or lot of material shipped to the
Contractor. Testing shall be performed by an independent laboratory with all
associated costs paid by the Contractor. The test results shall be submitted to
the Engineer immediately when available and no later than 30 days after lining
installation.

D. Vacuum Testing
1. All manholes shall be vacuum tested when ALL manhole rehabilitation is
completed. Manholes shall not be tested until at least 7 days after
installation of lining.
2. Vacuum testing shall be performed in accordance with ASTM C 1244,
3. The Engineer or Owner shall be present for all testing. The Contractor

shall notify the Engineer 48 hours prior to testing.

Page 193 of 210



#10ITB71505K-BT - 2010 Standby Miscellaneous Pipe Lining and Pipe Bursting Division 2

4, The Contractor shall submit test reports of the testing which include: the
project name, manhole tested, testing data (vacuum pressure, duration
of test, etc.) and whether the manhole passed or failed the test. Test
reports must be submitted citing the reason for failure noted on the

report.
5. Any manhole failing the test shall be repaired and retested immediately
by the Contractor at no additional cost to the Owner.
E. Finished Lining Systems
1. There shall be no groundwater infiltration or other leakage (active or

previously active) through the manhole walls, benches, inverts or pipe
connections at the manhole after it has been lined.

2, If leakage is detected, it shall be eliminated with an appropriate cement
mortar, grout or sealant as recommended by the manufacturer and
approved by the Engineer at no additional cost to the Owner. Injection
grouting may be required to stop leaks around or in invert channels, pipe
connections and benches.

3. The Engineer’s decision on how defective lining shall be final. If any
defective lining after it has been installed or during the warranty period, it
shall be repaired or replaced in 2 manner satisfactory to the Engineer
and at no additional cost to the Owner.

4, Payment shall not be made for the installed lining until:
a. The manhole passes the vacuum test
b. The final post-rehabilitation CCTV showing installed CIPP
connecting to the manhole as specified elsewhere in the
Specification.
F. Reference Standards

The following American Society for Testing and Materials (ASTM) standards are
referenced herein:

ASTM C 78 Standard Test Method for Flexural Strength of Concrete
ASTM C 94 Standard Test for Ready Mix Concrete

ASTM C 109 Standard Test Method for Compressive Strength of Hydraulic
Cement Mortars

ASTM C 234 Standard Test Method for Comparing Cencretes on the Basis of the
Bond Developed with Reinforcing Steel

ASTM C 267 Standard Test Method for Chemical Resistance of Mortars, Grouts
and Monolithic Surfaces

ASTM C 321 Standard Test Method for Bond Strength of Chemical Resistant
Mortars
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ASTM C 496 Standard Test Method for Splitting Tensile Strength of Cylindrical
Concrete Specimens

ASTM C 596 Standard Test Method for Drying Shrinkage of Mortars Containing
Portland cement

ASTM C 666 Standard Test Method for Resistance of Concrete te Rapid
Freezing and Thawing

ASTM C 882 Standard Test Method for Bond Strength of Epoxy-Resin
Systems Used with Concrete by Slant Shear

ASTM C 952 Standard Test Method for Bond Sirength of Mortar to Masonry
Units

ASTM C 1244 Standard Test Method for Concrete Sewer Manholes by the
Negative Pressure {Vacuum) Test

ASTM D 638 Standard Test Method for Tensile Properties of Plasfics

ASTM D 790 Standard Test Method for Flexural Properties of Unreinforced and
Reinforced Plastics

G. Cured-In-Place-Pipe: The materials and processes must be reasonably available
for pre-inspection, during installation, and post-installation inspections. Areas
which require inspection include {but are not limited fo) the following:

1. Materials used in the tube should exhibit sufficient transparency enough
to allow visual inspection to assure the quality of resin-impregnation.

2. Temperature-sensing devices, such as thermocouples, shall be located
between the existing pipe and the CIPP pipe to ensure complete cure of
the entire wall thickness. After completion of the lining process and
reinstatement of service connections, the installation shall be inspecied
with a 360° integral lighthead camera. This post-installation television
inspection is to take place within 24-hours after completion of each
section. No Work shall be accepted that fails this post-installation
television inspection. Post installation videos shall be provided to the
Owner within 24-hours after their completion. Post construction videos
shall be submitted to the Owner before final invoices, including
retainage, are released.

3. All warkmanship and materials will meet the standards of the industry.
The finished CIPP shall be continuous over the length of pipe between
two manholes and shall be an impermeable, joint-less conduit, free from
visual defects such as foreign inclusions, dry spots, pin holes, lifts, or
delamination. Wrinkles in the CIPP, (other than minor, longitudinal
pressure wrinkles) will not be acceptable. The Owner/Engineer shall
determine as to the acceptability of pressure wrinkling with that decision
being final. In the event the finished liner does not fit tightly against the
coriginal pipe at its termination point(s), the space between the liner and
the pipe shall be made watertight, utilizing manhole end seats, hydro-tite
gaskets, or approved equal.
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3.07

H.

Acceptance Testing of CIPP

1.

The Owner/Engineer may, at their discretion, direct the Contractor to
collect samples of the cured CIPP for laboratory determination of flexural
strength, flexural modulus and wall thickness for each test sample during
the execution of this Contract. These three individual analyses shall
comprise one completed test. All samples shall be collected per the
sampling protocols set forth in ASTM F-1216.

Upon notification by the Engineer, the Contractor shall remove one
restrained sample of the installed liner at least 12 inches in length for
testing. For sewers 15 inches and larger, plate samples may be taken
and cured in the same water as the installed CIPP. For each sample
taken, the Contractor shall cut and deliver a 1-inch wide representative
sample (taken at least 2 inches from the end of the specimen) to the
Engineer. The sample delivered to the Engineer shalil be labeled and
removed from any restraining mold. The Engineer may return such
samples to the Confractor for disposal.

The tests shall be used to verify that the installed CIPP meets these
specifications. CIPP thickness shall be measured in accordance with
ASTM D5813. Flexural properties shall be determined per ASTM D790.
The Contractor shall labe! and date ail samples and deliver the samples
directly to the Owner/Engineer. All testing shall be performed by an
independent, ASTM-certified testing laboratory of the Owner/Engineer's
designation and at the Owner's expense. Payment to the Contractor
shall be withheld pending the Owner/Engineer’s acceptance of the CIPP
test results.F

Any liner that does not meet the specified strength and/or thickness
requirements, regardless of the amount below the specified
requirements, shall be corrected by the Contractor in a manner approved
by the Owner/Engineer at no additional cost to the Owner. The
Owner/Engineer’s decision on how to correct deficient CIPP installations
shall be final.

Protection and Restoration Of Work Area

General: Return all items and all areas disturbed, directly or indirectly by work
under these Specifications, to their original condition or better, as quickly as
possible after work is started.

1.

The Contractor shall plan, coordinate, and prosecute the work such that
disruption to personal property and business is held to a practical
minimum.

Prepare photographic documentation of sensitive areas along the project
route/site to decument condifions existing prior to project construction.

All construction areas abutting lawns and yards of residential or
commercial property shall be restored promptly. Backfilling of
underground facilities, ditches, and disturbed areas shall be
accomplished on a daily basis as work is completed. Finishing, dressing,
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and grassing shall be accomplished immediately thereafter, as a
continuous operation within each area being constructed and with
emphasis placed on completing each individual yard or business
frontage. Care shall be taken to provide positive drainage to avoid
ponding or concentration of runoff.

4, Handwork, including raking and smoothing, shall be required to ensure
that the removal of roots, sticks, rocks, and other debris is removed in
order to provide a neat and pleasing appearance.

5, The County or the Georgia Department of Transportation will be
authorized to stop all work by the Contractor on its right-of-way when
restoration and cleanup are unsatisfactory and to require appropriate
remedial measures.

B. Man Made Improvements: Protect, or remove and replace with the Engineer's
approval, all fences, walkways, mail boxes, pipe lines, drain culverts, power and
telephone lines and cables, property pins and other improvements that may be
encountered in the work.

C. Cultivated Growth: Do not disturb cultivated trees or shrubbery unless approved
by the Engineer. Any such trees or shrubbery, which must be removed, shall be
heeled in and replanted under the direction of an experienced nurseryman.

D. Cutting of Trees: Do not cut trees for the performance of the work except as
absolutely necessary. Protect trees that remain in the vicinity of the work from
damage from equipment, Do not store spoil from excavaticn against the trunks.
Remove excavated material stored over the root system of trees within 30 days
to allow proper natural watering of the root system. Repair any damaged tree
over 3 inches in diameter, not to be removed, under the direction of an
experienced nurseryman. All trees and brush that require removal shall be
promptly and completely removed from the work area and disposed of by the
Confractor. No stumps, wood piles, or trash piles will be permitted on the wark
site.

E. Disposal of Rubbish: Dispose of all materials cleared and grubbed during the
construction of the project in accordance with the applicable codes and rules of
county, state and federal regulatory agencies.

F. Swamps and Other Wetlands

1. The Contractor shall not construct permanent roadbeds, berms, drainage
structures or any other structures, which alter the original topographic
features within the easement.

2. All temporary construction or alterations to the criginal topography will
incorporate measures fo prevent erosion into the surrounding swamp or
wetland. All areas within the easement shall be returned to their original
topographic condition as soon as possible after work is completed in the
area. All materials of construction and other non native materials shall
be disposed by the Contractor.
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3. The Contractor shall provide temporary culverts or other drainage
structures, as necessary, to permit the free migration of water between
portions of a swamp, wetland or stream, which may be temporarily
divided by construction.

4, The Contractor shall not spread, discharge or dump any fuel oil,
gasoline, pesticide, or any other pollutant to adjacent swamps or
wetlands.,

G. Bypassing or spilling wastewater onto the ground, into the trench, or info

adjacent waters is prohibited.

H. Dust Centrol: The Cantractor shall use all means necessary to control dust on
and near the work, and on and near all off-site borrow areas when dust is caused
by the operations during performance of the work or if resulting from the
condition in which the subcontractor leaves the site. The Contractor shall
thoroughly moisten all surfaces as required to prevent dust being a nuisance to
the public, neighbors, and concurrent performance of work on the site.

END OF SECTION
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1.01

Section 02735
Sewer Service Connection

Scope

The work covered by this Section shalt consist of furnishing and installing service
connections in the sewers, of the size and type shown on the Drawings and specified

herein.

Part 2

2.01

Part 3

3.01

Products

Materials

Service connections shall be made at the top or from the side at 45 degrees of
the sewer line using 8-inch diameter pipe as shown on the Drawings. Service
pipe shall be of the same material and quality as the main sewer line.

Riser connections shall be required when the main sewer line is 10 feet or more
below finished grade, unless otherwise directed by the Engineer.

The service connection shall extend from the sewer line to the edge of the
permanent easement or right-of-way and be plugged.

If the service connection ends in rock, the Contractor shall excavate the rock an
additional 10 feet beyond the plugged end.

Connection of service iines or risers to sewer line shall be by means of standard
fees or wyes, or as indicated on the Drawings.

Execution

Installation

Install standard wye in locations shown on drawings or where designated by the
Engineer. Install 8" DIP service line up to right-of-way with clean out connections. Clean
out riser pipe shall stop at 4 inches above ground surface and shall have threaded-in cap.
Record the location of wye connection and clean out on a copy of the contract drawings
to be submitted as Record drawings, and on the report form provided by the County.

END OF SECTION
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1.01

1.02

Part 2

2.01

Section 02933
Seeding

Scope

The work covered by this Section consists of furnishing all labor, equipment and
material required to place topsoil, seed, commercial fertilizer, agricultural
limestone and mulch material, including seedbed preparation, harrowing,
compacting and other placement operations on graded earthen areas as
described herein and/or shown on the Drawings. In general, seeding operations
shall be conducted on all newly graded earthen areas not covered by structures,
pavement or sidewalks; all cleared or grubbed areas which are to remain as
finish grade surfaces; and on all existing turf areas which are disturbed by
construction operations and which are to remain as finish grade surfaces. Areas
disturbed by botrow activities shall also be seeded according to these
Specifications.

The work shall include temporary seeding operations to stabilize earthen
surfaces during construction or inclement weather and to minimize stream
siltation and erosion. Temporary seeding shall be performed at the times and
locations as directed by the Engineer.

Quality Assurance

Prior to seeding operations, the Contractor shall furnish to the Engineer labels or
certified laboratory reports from an accredited commercial seed laboratory or a
state seed laboratory showing the analysis and germination of the seed to be
furnished. Acceptance of the seed test reports shall not relieve the Contractor of
any responsibility or liability for furnishing seed meeting the reguirements of this
Section.

Prior to topsoil operations, the Contractor shall obtain representative samples
and furnish soil test certificates including textural, pH, and organic analysis from

the State University Agricultural Extension Services or other certified testing
laboratory.

Products

Acceptable Manufacturers

All materials shall conform to the requirements and standards of this Section.

Wood-cellulose fiber mulch shall be manufactured by Weyerhauser Company or Conway
Corporation.

2.02

A

Topsoil

Utilizing designated stockpiles or borrow areas on site, the Contractor shall place
a minimum of 4-inches of topsoil over all graded earthen areas and over any
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2.03

2.04

other areas to be seeded. Sources of topseil shall be approved by the Engineer
prior to disturbance. Importing topsoil from offsite sources shall be at the
discretion of the Engineer and shall be justification for additional compensation to
the Contractor. A change order properly authorized by the Owner shall be
agreed upon prior to importing offsite topsoil. No additional compensaticn will be
allowed for spreading of topsaoil.

Topsoil shall be a friable loam containing a large amount of humus and shali be
original surface soil of good, rich, uniform quality, free from any material such as
hard clods, stiff clay, hardpan, partially disintegrated stone, pebbles larger than
1/2-inch in diameter, lime, cement, bricks, ashes, cinders, slag, concrete,
bitumen or its residue, boards, sticks, chips or other undesirable material harmful
or unnecessary to plant growth. Topsoil shall be reasonably free from perennial
weeds and shall not contain objectionable plant material, toxic amounts of either
acid or alkaline elements or vegetable debris undesirable or harmful to plant life.

Topsoil shall be natural topseil without admixture of subsoil material, and shall be
classifiable as loam, silt loam, clay loam, sandy loam or a combination thereof,
The pH shall range from 5.5 to 7.0. Topsoil shall contain not less than five
percent nor more than 20 percent, by weight, of organic matter as determined by
loss on ignition of oven-dried samples to 65 degrees C.

Seed

Seed shall be delivered in new bags or bags that are sound and labeled in
accordance with the U.S. Department of Agriculture Federal Seed Act.

All seed shall be from the last crop available at time of purchase and shall not be
moldy, wet or otherwise damaged in transit or storage.

Seed shall bear the growers analysis testing to 98 percent for purity and 90
percent for germination. At the discretion of the Engineer, samples of sead may
be taken for verification against the grower’s analysis.

Species, rate of seeding, fertilization and other requirements are shown on Table
1.

Fertilizer and Liming Materials

Fertilizer and liming materials shall comply with applicable state, local and federal
laws concerned with their production and use.

Commercial fertilizer shall be a ready mixed material equivalent to the grade or
grades specified in Table 1. Container bags shall have the name and address of
the manufacturer, the brand name, net weight and chemical composition.

Agricuttural limestone shall be a pulverized dolamitic limestone having a calcium
carbonate content of not less than 85 percent by weight. Agricultural limestone
shall be crushed so that at least 85 percent of the material will pass a No. 10
mesh screen and 50 percent will pass a No. 40 mesh screen.
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2.05

2.06

2.07

Mulch Material

All mulch materials shall be air dried and reasonably free of noxious weeds and
weed seeds or other materials detrimental to plant growth.

Mulch shall be composed of woed cellulose fiber, straw or stalks, as specified
herein. Mulch shall be suitable for spreading with standard mulch blowing
equipment.

Straw mulch shall be partially decomposed stalks of wheat, rye, oats or other
approved grain crops.

Stalks shall be the partially decomposed, shredded residue of corn, cane,
sorghum or other approved standing field crops.

Mulch Binder

Mulch on slopes exceeding 3 to 1 ratio shall be held in place by the use of an
approved mulch binder. The mulch binder shall be non-toxic to plant life and
shall be acceptable to the Engineer.

Emulsified asphalt binder shall be Grade SS-1, ASTM D 977, Cutback asphalt
binder shall be Grade RC 70 or RC 250.

Legumes

All leguminous seed shall be inoculated prior to seeding with a standard culture of
nitrogen-fixing bacteria that is adapted to the particular seed involved.

2.08

Water

Water shall be clean, clear water free from any objectionable or harmiful chemical
qualities or organisms and shall be furnished by the Contractor.

Part 3

3.01

Execution

Securing and Placing Topsoil

Topsoil shall be secured from areas from which topscil has not been previously
removed, either by erosion or mechanical methods. Topsoil shall not be
removed to a depth in excess of the depth approved by the Engineer.

The area or areas from which topsoil is secured shall possess such uniformity of
soil depth, color, texture, drainage and other characteristics as to offer assurance
that, when removed the product will be homogeneous in nature and will conform

to the requirements of these Specifications.

All areas from which topsocil is to be secured, shall be cleaned of all sticks,

boards, stones, cement, ashes, cinders, slag, concrete, bitumen or its residue
and any other refuse which will hinder or prevent growth.
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3.02

3.03

D.

In securing topsoil from a designated pit, or elsewhers, should strata or seams of
material occur which do not come under the requirements for topsaoil, such
material shall be removed from the topsoil or if required by the Engineer, the pit
shall be ahandoned.

Before placing or depositing topsoil upon any areas, all improvement within the
area shall be completed, unless otherwise approved by the Engineer.

The areas in which topsoil is to be placed or incorporated shall be prepared
before securing fopsoil for use.

Seedbed Preparation

Before fertilizing and seeding, the topsoii surfaces shall be trimmed and worked
to true line from unsightiy variation, bumps, ridges and depressicns and all
detrimental material, roots and stones larger than 3-inches in any dimension shall
be removed from the soil.

Not earlier than 24 hours before the seed is to be sown, the soil surface to be
seeded shall be thoroughly cultivated to a depth of not less than 4-inches with a
weighted disc, tiller, pulvimixer or other equipment, until the surface is smooth
and in a condition acceptable to the Engineer.

If the prepared surface becomes eroded as a result of rain or for any other
reason, or becomes crusted before the seed is sown, the surface shall again be
placed in a condition suitable for seeding.

Ground preparation operations shall be performed only when the groundis in a
tillable and workable condition, as determined by the Engineer.

Fertilization and Liming

Following seedbed preparation, fertilizer shall be applied to all areas to be
seeded so as to achieve the application rates shown on Table 1.

Fertilizer shall be spread evenly over the seedbed and shall be lightly harrowed,
raked, or otherwise incorporated into the sail for a depth of 1-inch.

Fertilizer need not be incorporated in the soil as specified above when mixed with
seed in water and applied with power sprayer equipment. The seed shall not
remain in water containing fertilizer for more than 30 minutes when a hydraulic
seeder is used.

Agricultural limestone shall be thoroughly mixed into the soil according to the
rates shown on Drawings. The specified rate of application of limestone may be
reduced by the Engineer if pH tests indicate this to be desirable. Itis the
responsibility of the Contractor to obtain such tests and submit the results to the
Engineer for adjustment in rates.

It is the responsibility of the Contractor to make cne application of a maintenance
fertilizer according to the recommendations listed in Table 1.
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3.04

3.05

Seeding

Seed of the specified group shall be sown as soon as preparation of the seedbed
has been completed. No seed shall be sown during high winds, nor until the
surface is suitable for working and is in a proper condition. Seeding shall be
performed during the dates shown in Table 1 unless otherwise approved by the
Engineer. Seed mixtures may be sown together provided they are keptin a
thoroughly mixed condition during the seeding operation.

Seed shall be uniformly sown by any approved mechanical method suitable for
the slope and size of the areas to be seeded, preferably with a broadcast type
seeder, windmill hand seeder or approved mechanical power drawn seed drills.
Hydro-seeding and hydro-mulching may be used on steep embankments,
provided full coverage is obtained. Care shall be taken to adjust the seeder for
seedings at the proper rate before seeding operations are started and to maintain
their adjustment during seeding. Seed in hoppers shall be agitated to prevent
segregation of the various seeds in a seeding mixture.

Immediately after sowing, the seeds shall be covered and compacted to a depth
of 1/8 to 3/8-inch by a cultipacker or suitable roller.

Leguminous seeds shall be incculated prior to seeding with an approved and
compatible nitrogen-fixing inoculant in accordance with the manufacturer's mixing
instructions.

Mulching

All seeded areas shall be uniformly mulched in a continuous blanket immediately
after seeding. The mulch shall be applied evenly so as to permit sunlight to
penetrate and the air to circulate and at the same time shade the ground, reduce
erosion and conserve soil moisture. Approximately 45 percent of the ground
shall be visible through the mulch blanket.

One of the following mulches shall be spread evenly over the seeded areas at
the following application raies;

1. Wood Cellulose Fiber: 1,400 pounds/acre.

2, Straw: 4,000 pounds/acre.

3. Stalks: 4,000 pounds/acre.

4, These rates may be adjusted at the discretion of the Engineer at

no additional cost to the Owner, depending on the texture and condition
of the mulch material and the characteristics of the seeded area.

Muich on slopes greater than 3 to 1 ratio shall be held in place by the use of an
approved mulch binder. Binder shall be thoroughly mixed and applied with the
muich. Emulsified asphalt or cutback asphalt shall be applied at the approximate
rate of five gallons per 1,000 square feet as required to hold the mulch in place.

The Contractor shall cover structures, poles, fences and appurtenances if the
mulch binder is applied in such a way that it would come in contact with or
discolor the structures.
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E. Mulch and binder shall be applied by suitable blowing equipment at closely
controlled application rates in a manner acceptable to the Engineer.
3.06 Watering
A. The Contracter shall be responsible for maintaining the proper moisture content

of the soil to insure adequate plant growth until a satisfactory stand is obtained.
If necessary, watering shall be performed to maintain an adequate water content
in the soil.

B. Watering shall be accomplished by hoses, tank truck or sprinklers in such a way
to prevent erosion, excessive runoff and over-watered spots,

3.07 Maintenance

A. Upon completion of seeding operations, the Contractor shall clear the area of all
equipment, debris and excess material and the premises shall be left in a neat
and orderly condition.

B. The Contractor shall maintain all seeded areas without additional payment until
final acceptance of the work by the Owner, and any regrading, refertilizing,
reliming, reseeding or remulching shall be done at Contractor's own expense.
Seeding work shall be repeated on defective areas until a satisfactory uniform
stand is accomplished. Damage resulting from erosion, gulleys, washouts or
other causes shall be repaired by filling with topsoil, compacting and repeating
the seeding work at Contractor's expense.

TABLE 1

SEEDING REQUIREMENTS

Rates per 1,000 Square Feet
Sowing Season Species
Seed Fertilizer Lime
315-8M4 Common Bermuda (hulled) 2lbs. 35 Ibs. 6-12-12 25 Ibs.
(Giant Benmuda Seed, including NK-
37 is not accpetable)
Annual Ryegrass 2 Ibs,
Total 4 Ibs.
B8M5-3M14 ) Common Bermuda (unhulled) 2lbs. 45 ibs. 6-12-12 25 Ibs.
Annual Ryegrass 21bs.
Total 4 ibs.
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1.01

2.01

2.02

2.03

2.04

Section 02934
Sodding

Scope

Sodding shall consist of establishing certain critical areas with sod as designated on the
Drawings.

Part 2

Products

Sod

Sod shall consist of a live, dense, well-rooted growth of turf grass species as
noted on the Drawings. The sod shall be free from Johnson grass, nut grass and
other obnoxious grasses and shall be of suitable character for the purpose
intended and for the soil in which it is to be planted. It shall be un-injured at the
time of planting.

Sod shall be uniform in thickness, having not over 2-inches or less than 1-inch of
soil.

Sod strips shall have a consistent width of 12 or 18-inches.

Fertilizer

Fertilizer (10-10-10) used in connection with sodding, shall contain 10 percent
nitrogen, 10 percent phosphoric acid and 10 percent potash. The fertilizer shall
be furnished in standard containers with the name, weight and guaranteed
analysis of the contents clearly marked. The containers shall ensure proper
protection in handling and transporting the fertilizer. All commercial fertilizer shall
comply with local, state and federal fertilizer laws.

Ammonium nitrate shall be a standard commercial product, shall conform to the

requirements for other commercial fertilizers as specified above, and shall have a
minimum of 32-1/2 percent nitrogen.

Lime

Agricultural limestone shali be dofomitic and contain not less than 85 percent of calcium
carbonate and magnesium carbonate combined, and shall be crushed so that at least 85
percent will pass the No. 10 mesh sieve and 50 percent will pass a No. 40 mesh screen.

Weather Limitations

Sod shall be planted only when the soil is moist and favorable to growth. No planting
shall be done between October 1 and April 1 unless weather and soil conditions are
considered favorable and permission is granted by the Engineer.
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Part 3

3.01

3.02

Execution

Sodding

The area to be sodded shall be constructed to the lines and grades indicated on
the Drawings or as directed by the Engineer, and the surface [oosened to a depth
of not less than 3-inches with a rake or other device. If necessary, it shall be
sprinkled until saturated at least 1-inch in depth and kept moist until the sod is
place thereon. Immediately before placing the sod, the fertilizer shall be
uniformly applied at the rate of 12 pounds of Grade 10-10-10, or equivalent, per
1,000 square feet. Agricultural limestone shall be applied at the rate of 50
pounds per 1,000 square feet.

The entire area shall be thoroughly covered with sod. The sod shall be placed
on the prepared surface with the edges in close contact and, as far as possible,
with staggered joints.

The sod shall be maintained moist from time of removal until reset but shall be
placed as soon as practicable after removal from place where growing.
Immediately after placing it shall be rolled with a light- weight roller or hand
tamped to the satisfaction of the Engineer.

Sod on slopes steeper than 3 to 1 shall be held in place by wooden pins about
1-inch square and 6-inches long, driven through the sod into the soil until they
are flush with the top of the sod.

Watering and Maintenance

The sod shall be watered as directed by the Engineer for a period of two weeks
after which ammonium nifrate shall be applied at the rate of three pounds per
1,000 square feet and the sod given a final watering.

The Contractor shall not allow any equipment or material to be placed on any
planted area and shall erect suitable barricades and guards to prevent
Contractor's equipment, labor or the public from traveling on or over any area
planted with sod.

It shall be the obligation of the Contractor to secure a satisfactory growth of grass
before final acceptance of the Project.

END OF SECTION
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EXHIBIT A
Final Affidavit

EXHIBIT B
Fulton County Standard Details for Sewer Construction
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EXHIBIT A
FINAL AFFIDAVIT

TO FULTON COUNTY, GEORGIA

1, , hereby certify that all suppliers of materials,
equipment and service, subcontractors, mechanic, and [aborers employed by

or any of his subcontractors in connection with the design
and/or construction of at Fulton County have been paid and satisfied in
full as of , 200___, and that there are no outstanding obligations or
claims of any kind for the payment of which Fulton County on the above-named project
might be liable, or subject to, in any lawful proceeding at law or in equity.

Signature

Title
Personally appeared before me this day of .
200 . , who under Qath deposes
and says that he is of the firm of

, that he has read the above statement and that to the best
of his knowledge and belief same is an exact true statement.

Notary Public

My Commission expires

Page 209 of 210



#10ITB71505K-BT - 2610 Standby Miscellaneous Pipe Lining and Pipe Bursting EXHIBITS

Exhibit B — Fulton County Standard Details for Sewer Construction
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om__._ﬁ.rﬂm_%e.m A MNIMUM WEIGHT OF 0.75 POLINDS PER FOOT AND ROUND POSTS SHALL HE A MINIMUM OF 1* Iy

B, SPACIHG: SIX (6) FOOT CENTERS MAXMMUM,
€. FABRIC: GEORGIA OOT QUALIFIED PRODUCTS LIST #36 ORLY.

o

. FASTENERS: WRE STAPLES WL BE NO. 17 GAGE MINIMUM ANC SHALL HAYE A CROWN AT LEAST 3/4 INCH
WIDE AND LEGS AT LEAST 1/2 INCH LONG, STAPLES SHALL BE EVENLY SPACED WITH AT LEAST 5 PER POST,
NALS SHALL BE 14 GAGE MINIMUM ONE INCH LONG WMTH 3/4 INCH BUTTON HEADS, NAILS SHALL BE EVENLY
SPACED WITH AT LEAST 4 PER POST.

4. [NSTALLATION: TEMPORARY SILT FENCE INSTALLATION SHAUL CONFORM TO THE STANDARDS SET FORTH IN THE
WANUAL FOR FROSION AND SFOIMEWT CONTROL N GRORGIA,

5. MAINTENANCE: THE DEVELOPER/CONTHACTOR SHALL MAINTAIN THE SILT FENGE UNTL THE LDA IS COMPLETE
AND FINAL STABNIZATION |S$ ACHIEVED, FLTER FABRIC SHALL BE REMQYED AND REPLACED WHENEVER IT HAS
om.n,mm_uamh;._.mu OR BEEN OTHERWISE DAMAGED TO SUCH EXTENT THAT IT REDUCES THE EFFECTIVENESS OF THE
ST CE.

INSTALLATION OF FABRIC FENCE MATERIAL [N AREAS OF CONCENTRATED FLOW 1S NOT RECOMMENDED UNLESS
PROPER PROVISIONS ARE MADE TO SUPPLEMENT OR OTHERWASE STRENGTHEN THE FENCE TO WATHSTAND
INCREASED DRAINAGE WATER VELOCITEES.

HOTE:
VENDOR HUST SUPPLY LETTER QF WARRENTY FOR AFOREMENTIONED SPECIFICATIONS. [N ADDITION, THIS
LETTER SHOUID STATE THAT THE FABRIC IS OM THE GEORGIA OPL #3B.
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