



DEPARTMENT OF PURCHASING & CONTRACT COMPLIANCE

**Winner 2000- 2006 Achievement of Excellence in Procurement Award
National Purchasing Institute**

Jerome Noble, Director



July 23, 2007

Re: 07RFP56672 Providence Park Remediation Phase II

Dear Prospective Bidder:

Attached is one (1) copy of Addendum 2, hereby made a part of the above referenced for Providence Park Remediation Phase II.

The open/due date the project listed above has been changed.

The new date is as follows.
August 8, 2007 at 11:00 am.

Except as provided herein, all terms and conditions in the Providence Park Remediation Phase II referenced above remain unchanged and in full force and effect.

Sincerely,

William E. Long, Jr., CPPB
Chief Assistant Purchasing Agent
Fulton County Department of Purchasing & Contract Compliance

**Providence Park Remediation Phase II
Addendum No. 2
Page Two**

ACKNOWLEDGEMENT OF ADDENDUM NO. 2

The undersigned proposer acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Purchasing Department, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the RFP due date and time August 8, 2007 11:00 A.M.

This is to acknowledge receipt of Addendum No. 2, _____ day of _____, 2007.

Legal Name of Bidder

Signature of Authorized Representative

Title