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Date: July 12, 2013 NOTICE TO BIDDERS 
 
Bids for furnishing all labor and material and performing all work necessary and incidental to the completion of 
 

 
 
 
 
 
 
 
 
 
 
 

for East Roswell Library will be received by Fulton County Department of Purchasing on behalf of Ajax Building Corporation of 
Georgia until the above referenced dates and times.  
 
Pre-Bid Conferences will be held at the Fulton County Purchasing Office, 130 Peachtree St. Suite 1168, Atlanta, GA 30303, on the 
above listed dates and times.  Pre-Bid Conferences are not mandatory. 
 
Ajax Building Corporation of Georgia will be the point of contact for this bid package, except for bid receipt.  
5950 Shiloh Road East, Suite S, Alpharetta, GA 30005 
Phone: 770-952-7422; Fax: 770-952-7459;  
Email: Matt Hahn (mhahn@ajaxbuilding.com), Ed Hill (ehill@ajaxbuilding.com).  
 
Mailed or Hand Delivered Bids 
Fulton County Department of Purchasing and Contract Compliance 
c/o Ajax Building Corporation – East Roswell Library, Fulton County Public Safety Building 
130 Peachtree Street, S.W., Suite 1168, Atlanta GA 30303 
 
E-mailed or Faxed Bids 
Attn:  Linda Walton 
Email:  Linda.Walton@fultoncountyga.gov          (copy to: mhahn@ajaxbuilding.com) 
Fax #:  404-335-5029 
 
The Contract Documents, as defined in Subcontract Agreement form, may be examined at the office of Ajax Building Corporation 
of Georgia, 5950 Shiloh Road East, Suite S, Alpharetta, GA 30005. 
 
Bid Documents 
Bid Documents will be provided electronically. Bidders may obtain Bid Documents by accessing Ajax Building Corporation of 
Georgia’s FTP site as indicated below. Plans and Specs are available now, and Bid Packages are scheduled for April 4, 2013.  

FTP Site Address:  ftp://ftp.ajaxbuilding.com/ 
Web Access Address: http://ftp.ajaxbuilding.com/ 
Subcontractor Username: eastroswellsub 
Subcontractor Password: 201209sub 
 

Bid Documents may also be reviewed at the office of Ajax Building Corporation of Georgia, or through: 
• McGraw-Hill/Dodge, Reed Construction Data, iSqFt®, and LDI-Line (purchase required). 
• The project will also be listed on the Fulton County Bid Board, though Plans/Specs will not be posted there. 

 
No bids may be withdrawn after the scheduled closing time for receipt of same for a period of ninety (90) days. 
 
Proposals shall be plainly marked, "Bid", with name of project, bid package number and description, name and address of bidder, 
time and date due.   Dates are subject to change.  Notice will be given to Pre-Qualified bidders. The Construction Manager 
reserves the right to reject any and all bids received and to waive any and all informalities or irregularities in regard thereto. 

Bid Group               Bid Package No. & Description Pre-Bid Date / Time Bid Date / Time 
C 6.2 Cementitious Panels 07/24/2013, 1:00 pm 08/08/2013, 2:00 pm 
C 8.1 Doors, Frames & Hardware 07/24/2013, 1:00 pm 08/08/2013, 2:00 pm 

     

D 6.1 Millwork 07/24/2013, 1:00 pm 08/08/2013, 2:00 pm 
D 9.2 Hard Tile 07/24/2013, 1:00 pm 08/08/2013, 2:00 pm 
D 9.3 Carpet & Resilient Flooring 07/24/2013, 1:00 pm 08/08/2013, 2:00 pm  
D 9.4 Acoustical Ceilings & Treatments 07/24/2013, 1:00 pm 08/08/2013, 2:00 pm 
D 9.5 Painting and Wall Coverings 07/24/2013, 1:00 pm  08/08/2013, 2:00 pm  
D 35.1 Landscaping 07/24/2013, 1:00 pm 08/08/2013, 2:00 pm 
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INSTRUCTION TO BIDDERS 
 
1. GENERAL 
 
1.1 Ajax Building Corporation, Construction Manager, will receive proposals for furnishing all labor and 

material and performing all work necessary and incidental to the completion of Bid Package No. 6.1, 
entitled Millwork, for   East Roswell Library.  Proposals will be accepted by Fulton County Department of 
Purchasing on behalf of Ajax Building Corporation at  130 Peachtree Street, S.W., Suite 1168, Atlanta, GA 
30303 until 2:00 p.m. Local Time, on the date listed in the Notice to Bidders.  The contract for Work shall 
be between the Subcontractor and Ajax Building Corporation.  The Scope of Work is described in the Form 
of Agreement between Construction Manager and Subcontractor. 

 
1.2 The Construction Manager reserves the right to reject any or all bids, accept bids in any order or 

combination, make modifications to the work after bidding, and waive any informalities or irregularities in 
bids if it is deemed in the Owner's best interest to do so.  All bids are subject to the review and approval by 
the Owner, or their designated representative. 

 
1.3 Conflict of Interest: All bidders must disclose - with their bid - the name of any officer, director, or agent 

who is also an employee of the Owner.  Further, all bidders must disclose the name of any Owner employee 
who owns, directly or indirectly, an interest of ten percent (10%) or more in the bidder's firm or any of its 
branches. 

 
1.4 The Construction Manager is Ajax Building Corporation, 5950 Shiloh Road East, Suite S, Alpharetta, GA 

30005.  The Construction Manager reserves the right to submit a sealed bid, or not to submit, for any bid 
package for this Project. 

 
1.5 The Project Architect is Khafra Engineering Consultants, Inc.  The Library Architect is Holzheimer Bolok 

+ Meehan (HBM) Architects.   The Civil Engineer is Long Engineering, Inc.  The Structural Engineer is 
Khafra Engineering Consultants, Inc.  The Mechanical Engineer is KAI Design&Build.  The Electrical 
Engineer is Khafra Engineering Consultants, Inc. 

 
1.6 The Owner is Fulton County, a political subdivision of the State of Georgia. 
 
2. BIDS 
 
2.1 All bids must be submitted on the Proposal Form supplied by Construction Manager, and shall be subject to 

all requirements of the Contract Documents.  All bids must be regular in every respect; all applicable 
spaces shall be filled in, and no interlineations, exclusions or special conditions shall be made or included 
in the Form by the bidder.  Conditional bids will not be accepted, nor will oral, or telephone bids.  Erasures 
or other changes in the bids must be explained or noted over the signature of the bidder. 

 
2.2 Each bidder, by making this bid, represents that: 
 

A. Bidder has read and understands the Bidding Documents and this bid is made in accordance 
therewith. 

 
B. Bidder has visited the site and has familiarized themselves with the conditions under which the 

Work is to be performed. 
 

C. This bid is based upon the materials, systems and equipment described or named in the Bidding 
Documents without exception. 

 
2.3 Mailed or Hand-delivered Proposals shall be sealed and plainly marked, "Bid", with name of project, bid 

package number and description, name and address of bidder, time and date due.  If the bid is sent by mail, 
the sealed envelope shall be enclosed in a separate mailing envelope with the notation "BID PACKAGE 
NO. 6.1 ENCLOSED" on the face thereof, and addressed to the Construction Manager at the address 
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indicated in the Notice to Bidders.  To be considered, each envelope shall contain an original of the 
following: 

 
A. Proposal Form (completed and executed). 

 
B. Bid Proposal Affidavit. 
 

2.4 Each copy of the bid proposal shall include the legal name of bidder and a statement whether bidder is a 
partnership, a joint venture, a corporation or any other legal entity, and each copy shall be signed by the 
person or persons legally authorized to bind the bidder to a contract.  A bid by a corporation shall give the 
State of Incorporation, and shall have the corporation's seal applied to it. 

 
3. MODIFICATION OR WITHDRAWAL OF BIDS 
 
3.1 Bids may be withdrawn or modified on written or telegraphic request dispatched by the bidder and received 

by Fulton County Department of Purchasing on behalf of the Construction Manager prior to the time for 
receipt of bids, provided that written confirmation of any telegraphic withdrawal under the signature of the 
bidder shall be placed in the mail with the postmark prior to the time set for receipt of bids.  It shall be 
worded so as not to reveal the amount of the original bids. 

 
3.2 Negligence on the part of the bidder in preparing his bid confers no right for the withdrawal of the bid after 

it has been opened. 
 
4. PREQUALIFICATIONS OF BIDDERS 
 
4.1 The agreement will only be entered into with responsible subcontractors found to be satisfactory to the 

Owner and the Construction Manager, qualified by experience and in a financial position to do the work 
specified.  The bidder must, upon request, be able to prove his financial ability to carry on the work until 
such time as he received his first payment, and to finance the work between payments until the contract is 
completed and accepted. 

 
4.2 More than one bid from an individual, firm, partnership, corporation or association under the same or 

different names will not be considered.  If more than one such bid is received, only the lowest conforming 
bid will be considered. 

 
5. BIDDING DOCUMENTS 
 
5.1 Contract Documents are as enumerated in the Subcontract Agreement.  Each bidder shall promptly review 

all Contract Documents to assure completeness.  If, for any reason, an item is missing from the transmitted 
list, he shall so notify the Construction Manager in writing, who will assist in his receiving missing item(s).  
Missing items shall not constitute grounds for modification of the contract. 

 
5.2 Any addenda issued during the bidding period will be posted to Ajax’s FTP site. Email notification of 

posting will be issued ONLY to the bidders and suppliers to whom access to Contract Documents have 
been provided by Ajax directly. 

 
5.3 No partial sets of drawings and specifications will be issued. 
 
6. INSPECTION OF SITE 
 
6.1 Each bidder shall visit the site(s) of the proposed work and fully acquaint himself with the existing 

conditions there relating to construction and labor, and shall fully inform himself as to the facilities 
involved, the difficulties, restrictions and logical extensions of Scope attending the performance of the 
contract.  The bidder should thoroughly examine and familiarize himself with the drawings, technical 
specifications and all other Contract Documents.  The subcontractor, by the execution of the contract, shall 
in no way be relieved of any obligation under it due to his failure to receive or examine any form, or legal 
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instrument, or to visit the site and inform himself thoroughly regarding any and all conditions and 
requirements that may in any manner affect the work to be performed under the contract.  Lack of 
knowledge on the part of the Bidder will in no way relieve him of the obligations and responsibilities 
assumed under the contract. 

 
7. INTERPRETATIONS AND ADDENDA 
 
7.1 Bidders shall promptly notify the Construction Manager of any ambiguity, inconsistency or error which 

they may discover upon examination of the Contract Documents for each portion of the Project or the site 
and local conditions.  No oral interpretation will be made to any bidder as to the meaning of the Contract 
Document or any part thereof.  Every request for such an interpretation shall be made in writing to Ajax 
Building Corporation, 5950 Shiloh Road East, Suite S, Alpharetta, GA 30005, Attn: Matthew Hahn 
(Mhahn@ajaxbuilding.com). 

 
7.2 Every interpretation made to a bidder will be in the form of an Addendum to the Contract Documents 

prepared by the Construction Manager with assistance from the Architect (when required) and, when 
issued, will be on file in all of the offices to which the Contract Documents have been issued.  It shall be 
the bidder's responsibility to obtain all Addenda issued.  All such Addenda shall be listed on the Bid Form 
in the space provided and shall become part of the contract.  Each bidder shall be bound by such Addenda, 
whether or not received by the bidder.  Only a written, or telegraphic interpretation or correction by 
Addendum, or Supplement issued by Construction Manager will be binding. 

 
8. POST BID INFORMATION 
 
8.1 Unless waived by the Owner, the successful bidder for each portion of the Project shall, within ten (10) 

days of notification of selection, submit the following information to the Construction Manager: 
 

A. Percentage of work to be performed by bidder with his own forces. 
 

B. Proprietary names of the suppliers or principal items, or systems of material and equipment 
proposed for the work. 

 
C. List of all sub-subcontractors who will perform work for the bidder and the percentage of work to 

be performed by each sub-trade contractor. 
 

D. Insurance Certificates. 
 

E. Executed Subcontract. (Within seven (7) days) 
 

F. A complete material cost breakdown for Owner's use.  
 

G. Submittal and Schedule Outline. 
 

H. Schedule of Values in a form acceptable to Construction Manager.  Schedule of Values shall be 
broken down by each building or facility on site.  For trades with work both inside and outside of 
a structure, work and costs associated with the structure shall stop five (5) feet outside the building 
line.  The remainder of the work outside the structure (if any) will be described as "site". 

 
8.2 Prior to the award of contract, Construction Manager will notify the bidder if he, or the Owner, after due 

investigation, has reasonable and substantial objection to any person or organization submitted.  If such an 
objection is expressed and if the Construction Manager or the Owner refuses in writing to accept such 
person, or organization, the bidder may submit an acceptable substitute sub-subcontractor with an increase 
or decrease in his bid price to cover the difference in cost occasioned by such substitution.  The Owner or 
Construction Manager may, at his discretion, accept the revised bid price or he may disqualify the bidder. 
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8.3 Sub-subcontractors and other persons and organizations proposed by the bidder and accepted by the 
Construction Manager and the Owner, must be used on the work for which they were proposed and 
accepted, and shall not be changed except with the written approval of the Construction Manager and the 
Owner. 

 
8.4 The Owner, and/or the Construction Manager, reserves the right to remove, or cause to be removed from 

the Project, any employee of the subcontractor or their sub-subcontractors, whenever it deems, in its sole 
discretion, such action to be in the best interest of the Project.  Such removal of undesirable personnel will 
in no way change or reduce the obligations of the subcontractor. 

 
9. FORM OF CONTRACT 
 
9.1 The form of Agreement between subcontractor and the Construction Manager is enclosed in the Bid 

Package Documents, copies of contract attachments are available upon request.  The bidder shall take no 
exception to the terms and conditions of this Agreement. 

 
9.2 Upon execution of the Subcontract Agreement by Construction Manager and successful bidder, the bidder 

will hereinafter be called the subcontractor and the Construction Manager may also be referenced as the 
Contractor. 

 
10. AWARD OF CONTRACTS 
 
10.1 It is intended that separate contracts shall be awarded for each bid package and that the work start as soon 

after award as possible; but bids may be held for a period not to exceed (90) days from the bid opening 
dates, and no bidder may withdraw his bid during this period. 

 
10.2 Award of contracts for each portion of the Project will be made to the best and most responsive qualified 

bidder. 
 
11. SUBSTITUTIONS/APPROVED EQUAL MATERIAL OR EQUIPMENT 
 
11.1 Requests for substitutions will be considered only after receipt of the bid.  No substitution will be 

considered unless written request for approval has been submitted by the bidder to the Construction 
Manager at bid time.  Request shall be in the form of an alternate to the base bid and shall be so stated on 
the proposal form. 

 
11.2 Materials, products and equipment described or named in the Bid Documents establish a standard or 

required function, dimension, appearance and quality to be met by any proposed substitution.  Each bid 
shall be based upon the materials and equipment described, or named in the Bid Documents.  Where 
systems or products are designated in the Specifications or on the Drawings by reference to trade names, 
manufacturer's names, model numbers, catalog numbers, etc., bids shall be based on the specific system or 
products so designated, and the contract will be awarded on that basis, or substitutions/approved equal 
material, or equipment approved by Addenda. 

 
11.3 Requests for substitutions /approved equal material or equipment will be entertained where the bidder 

considers that the proposed substitute will offer better service, more advantageous delivery date, or lesser 
price, with credit to the Owner, without sacrificing quality, appearance or function.  It shall be understood 
that approval, or rejection is in no way an endorsement, or derogation of the product. 

 
11.4 Each substitution /approved equal material or equipment request shall include an electronic copy of 

submittal data and six (6) complete sets of  physical samples if applicable; contain the name of the material 
or equipment for which it is to be substituted, drawings, cuts, performance and test data, and any other 
information necessary for evaluation.  A statement setting forth any changes in other materials, equipment 
or work that incorporation of the substitute would require, shall be included.  The burden of proof of the 
merit of the proposed substitute is upon the proposed.  The Architect/Engineer's decision, made through the 
Construction Manager, of approval, or disapproval of a proposed substitution shall be final. 
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11.5 If approval is made of any proposed substitution /approved equal material, or equipment, such approval 

will be set forth in a written, or telegraphic Addendum to the Contract Documents; issued by Construction 
Manager.  Bidders shall not rely upon approvals made in any other manner. 

 
12. SCHEDULES 
 
12.1 The Project will be scheduled by the Critical Path Method by the Construction Manager.  A detailed CPM 

Schedule is included in this Bid Package and is part of the contract Documents.  The successful 
subcontractor will be required to furnish, within ten (10) days after notification of selection, information 
necessary to bring about a construction and purchasing schedule allowing for completion of the Project 
within the time allowed on the Master Project CPM Schedule.  Information shall be in a form acceptable to 
the Construction Manager.  The Construction Manager will require the subcontractor to review the 
Construction Manager's CPM Schedule, at intervals required by the progress of the Work. 

 
12.2 The progress of the subcontractor is critical to the progress of the Project.  Therefore, the schedule shown 

in the contract Scope of Work must be met.  Failure to maintain this schedule will cause the subcontractor 
to be subject to assessment of milestone damages. 

 
13. PERMITS 
 
13.1 Unless otherwise provided in the Contract Documents, the Construction Manager shall secure and pay for 

the building permit and impact fees.  The subcontractor shall secure and pay for all other permits, (i.e. 
plumbing, mechanical, electrical, etc.) governmental fees, licenses and inspections necessary for the proper 
execution and completion of the Work.  

 
14. ENGINEERING 
 
14.1 Each bidder must include in his proposal all costs for verifying the suitability of the Work by others which 

affects the subcontractor's work, and perform all engineering, and surveying and field measurements which 
may be required to complete the Work. 

 
14.2 Basic reference points and bench marks will be provided by Construction Manager.  Subsequent surveying 

and field measurements from these points will be the responsibility of each subcontractor. 
 
15. INSURANCE 
 
15.1 The successful bidder shall provide General Liability Insurance, Automobile Liability Insurance, and 

Worker's Compensation Insurance as outlined in Attachment C.  Certificates of Insurance shall be on a 
form acceptable to the Construction Manager and shall provide an unconditional thirty (30) days written 
notice of cancellation. Subcontractors may be enrolled in an Owner-Controlled Insurance Program (OCIP) 
for General Liability Insurance at a later date, program documentation is available upon request.  

 
16. UNIT PRICES 
 
16.1 Unit prices, if requested in the Bid Documents, shall be used, where applicable, to pay for completed work 

contained in the Contract Documents, or to make adjustments to the cost of the Work of the contract due to 
changes to the Work required by the drawings and specifications.  The prices shall be predicated upon the 
materials, methods and standards of quality set forth in the Contract Documents.  Unit prices submitted 
shall be reasonable within the range of the current pricing in the region for complete in-place work.  Unit 
prices shall include all costs for overhead, profit, all applicable federal, state, municipal or local taxes, labor 
material, equipment and any other incidentals related to completion of the work.  Unit prices for deletions 
shall be the same as unit prices for additions.  The selected bidder for each bid package shall hold his unit 
prices for the life of the subcontract agreement.  Unit prices will not be a consideration in selecting the low 
bidder or as a basis of award of contract.  The Owner and Construction Manager reserve their right to reject 
any unit price if considered excessive or unreasonable or to accept any and all such unit prices which may 
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be considered fair and reasonable. 
 
17. ALTERNATES 
 
17.1 Alternates, if requested, are to enable the Owner to compare total costs where alternate materials and 

methods might be used.  Alternates will be described on the drawings and in Schedule "A" of the 
Subcontract Agreement.  Alternate prices are “all inclusive” and include all overhead and profit. 

 
A. The successful bidder shall not modify, withdraw or cancel any of the alternate bids, for 120 days 

(unless a longer duration is identified in a specific alternate) after the date of Notice of Award. 
 

B. Subcontractor shall be responsible for any changes in the Work affected by acceptance of these 
alternates.  Claims for extras resulting from changes caused by the alternates will not be 
considered. 

 
C. The Owner's selection of any alternate does not relieve the subcontractors of timely completion of 

the Project within the time periods indicated. 
 
17.2 Materials and methods to be used in the Base Bid and in the Alternates are described in the contract 

documents. 
 
18. RIGHT TO WORK 
 
18.1 Consideration and acceptance of contracts shall be without regard as to whether or not the subcontractors, 

or its employees are members of a labor union or labor organization.  It shall not be a condition of making 
any bid or proposal, or for performance of work, that any person be a member of a labor union or labor 
organization. 

 
19. MATERIAL, SUPPLIES & EQUIPMENT - OWNER'S SALES TAX EXEMPTIONS 
 
19.1 Bidder shall include Georgia State and other applicable sales taxes for all material, supplies and 

equipment included in the Work. 
 
19.2 If the Owner is tax exempt and exercises his right to purchase directly various construction materials, 

supplies and equipment that may be a part of this contract, then the Construction Manager will act as the 
Purchasing Agent for the Owner.  The Owner will, via his purchase orders, purchase the materials, and 
each subcontractor shall assist the Construction Manager in the preparation of purchase orders.  The 
materials shall be purchased from the vendors/suppliers selected by the subcontractor, for the prices 
negotiated by the subcontractor. 

 
19.3 The contract amount shall be reduced by the net, undiscounted amount of the purchase orders, plus all sales 

taxes.  Issuance of the purchase orders by the Owner shall not relieve the subcontractor of any of his 
responsibilities regarding material purchases, or installation, with the exception of the payments for the 
materials so purchased.  Subcontractor shall remain fully responsible for coordination, correct quantities 
ordered, submittals, protection, storage, scheduling, shipping, security, expediting, receiving, installation, 
cleaning and all applicable warranties. 

 
20. OTHER OWNER-FURNISHED EQUIPMENT 
 
20.1 Certain items scheduled in the Contract Documents are to be furnished directly by the Owner, to the project 

site unless otherwise indicated, and are to be received and installed by the subcontractor.  
 
20.2 Within fifteen (15) calendar days after receipt of notification of selection for the award of a contract for the 

Work, the subcontractor shall submit to the Construction Manager, a schedule, giving desired dates for 
delivery of Owner-furnished items.  Approved dates of delivery shall be confirmed to the Construction 
Manager thirty (30) days prior to delivery, by subcontractor.  Subcontractor shall accept delivery on the 
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established dates or be responsible for any damage resulting from his failure to take delivery of the 
shipment on established dates.  Promptly upon delivery, the subcontractor, jointly with the Construction 
Manager, shall inspect the materials or equipment for possible shortage or damage in transit.  If shortage or 
damage is found, subcontractor shall follow the instructions of the bill of lading for reporting to the carrier.  
Subcontractor shall submit a complete receiving report acceptable to the Construction Manager. 

 
20.3 Subcontractor shall receive, store, protect, secure and unload the items, sign for, provide additional 

transportation required, uncrate, assemble, locate in place and install, or connect ready for operation and 
use and clean for final inspection.  For details of construction and installation of each item, see drawings 
and standard details.  Installation, or connection shall be in accordance with specifications for such work, 
including fitting to adjacent work and any additional labor and material required.  All materials/equipment 
received shall be properly and legibly listed and signed for on Owner's "Receiving Ticket" form, as well as 
Shipper's packing slip.  The receiving person's name and company must be legibly shown on all such 
documents. 

 
21. SEQUENCE OF CONSTRUCTION 
 

The sequence of construction shall be as outlined in the CPM Schedule. 
 
22. APPRENTICE LABOR REQUIREMENTS 
 

This project shall be subject to apprentice labor requirements as enumerated in Georgia Statutes.  The 
Subcontractor is hereby instructed to become familiar with the conditions contained in the aforementioned 
documents and to abide by them under penalty of law. 

 
23. DISQUALIFICATION OF BIDDERS 
 

Any or all Proposals may be rejected if there is reason to believe that collusion exists among the Bidders.  
Participants in such collusion will not be considered in future Proposals for the same Work.  Proposals in 
which prices are obviously unbalanced may be rejected by the Owner.  

 
Falsification of any entry made on a Bidder’s Prequalification Statement or Proposal will be deemed a 
material irregularity and will be grounds for rejection. 

 
24. DRUG FREE WORKPLACE CERTIFICATION 
 

Bidders shall provide evidence for certification of a drug free workplace.  Preference may be given to 
businesses with drug-free workplace programs whenever two or more bids which are equal with respect to 
price, quality, service and location are received for the procurement of a Subcontract for this project. 

 
25. BIDDER PREFERENCES 
 

If all other factors are equal, preference will be given to a Georgia resident Bidder over an out-of-state 
resident.  If all Bidders are Georgia residents, a Fulton County Bidder will receive preference; if there is no 
Fulton County Bidder, preference will be given to the Bidder closest to Fulton County.  If all Bidders reside 
out-of-state or all reside within Fulton County, preference shall be given to the Bidder who certifies it has 
implemented a drug-free workplace program.  In order to receive preference, a signed certification of 
compliance must be submitted with the bid response.  If all bids or no bids include a certificate of 
compliance, the tie will be broken by a coin flip in the presence of witnesses. 
 

26. GEORGIA PRODUCTS AND LABOR 
 

In accordance with applicable Georgia Statutes, on public building Contracts, Georgia products and labor 
shall be used wherever price and quality are equal, subject to considerations set forth in the Statutes relating 
to comparisons of quality and fitness or materials and equipment as well as qualifications, character, and 
responsibility of contractors and builders proposed for employment. 
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27. MINORITY, WOMEN & DISADVANTAGED BUSINESS ENTERPRISE (MWDBE) PARTICIPATION 

  
27.1 AJAX COMMITMENT 

As a matter of policy, Ajax Building Corporation of Georgia is committed to providing opportunities for all 
businesses, including small, minority, women, and disadvantaged business enterprises, in the procurement 
of goods and services and construction related subcontracting.  Ajax Building Corporation of Georgia 
firmly believes that in our free enterprise system, every attempt must be made to fully utilize all of our 
resources, human as well as material.  Our commitment is to promote and maximize the opportunities for 
MWDBE participation on our projects through the development of mutually beneficial business 
relationships with the various organizations, subcontractors, suppliers and vendors.  Upon request, Ajax 
Building Corporation of Georgia will make available our talent, knowledge and resources to assist in the 
development of these business relationships. 

 
27.2 PROJECT REQUIREMENTS AND GOALS 

There are no minimum requirements or stated goals for Minority, Women and Disadvantaged Business 
Enterprise (MWDBE) participation for this project, although Bidders, to the extent consistent with quality, 
price, risk, and other lawful and relevant considerations, are encouraged to include and/or provide 
opportunities for MWDBE participation and shall exercise good faith efforts to maximize MWDBE 
participation for the Work of this Bid Package.  MWDBE participation will not be used by the Construction 
Manager or Owner as a basis of award. 

 
28. WORKER SCREENING 
 

There will be a Worker Screening program in place for this jobsite which all subcontractors, sub-
subcontractors, suppliers, consultants, and other firms supplying materials, equipment, or labor, or 
performing services or work on the project will be required to adhere to. This includes participation in the 
U.S. Department of Homeland Security E-Verify Program. 

 
29. JOBSITE PROCEDURES 
 
29.1 Each Subcontractor shall be responsible for providing their own storage sheds, storage containers, gang 

boxes, etc. needed for his work.  The Subcontractor shall be responsible in all respects for the contents 
stored therein. Construction Manager approval shall be obtained for any storage and staging areas prior to 
the Subcontractor mobilization. No materials or equipment shall be stored within the building unless 
authorized in writing by the Construction Manager. 

  
29.2 Drinking water and ice shall be provided by each Subcontractor. All utilities, related infrastructure, 

connections, fees, etc. for Subcontractor office trailers (if such trailers are approved by the Construction 
Manager) will be the responsibility of the Subcontractor. Any special utility requirements (i.e. utility 
requirements other than standard 120V receptacles and standard ¾” hose bibbs) required in the 
performance of the Subcontractor’s work shall be the responsibility of the Subcontractor. Temporary heat 
and/or ventilation required to properly execute the work will be the responsibility of the Subcontractor. 

 
29.3 No signs shall be posted by any Subcontractors unless approved in writing by the Construction Manager. 
 
29.4 The Construction Manager will determine the areas where employees may park. Unauthorized vehicles 

parked on-site will be towed at the Owner's expense. All construction personnel shall enter and exit the 
construction site through the construction entrances designated by the Construction Manager. 

 
29.5 Dumpsters will be provided by the Construction Manager for construction debris only.  The dumpster 

location(s) will be designated by the Construction Manager.  It is the responsibility of the Subcontractor to 
remove construction debris from the building or site and to place the construction debris into the dumpsters.  
The following materials will not be allowed in dumpsters and it is this Subcontractor’s responsibility to 
dispose of these items in a lawful manner: Hazardous materials of any kind, Buckets of any size, Carpet 
remnants, Household trash, Perishable items, Liquids, Appliances, and Computers. 
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A. DEFINITION, CORRELATION AND INTENT 
 

The following requirements form a part of the Contract Documents for, and refer solely to, the Work of the 
above entitled Bid Package.  All information contained herein is provided for the purpose of defining and 
describing the work, which shall be included in the Scope of Work of this Bid Package, and to identify 
certain specific information, which will be, required to furnish a complete Contract.  It is intended that the 
requirements of the Section shall be complementary to, and shall be correlated with the requirements of all 
other Contract Documents referenced herein and made part of the Contract. 
 
The organization of the specifications into divisions, sections, and articles and the arrangements of the 
drawings shall not control the Construction Manager in dividing the work among Subcontractors or 
establishing the extent of the work to be performed by any Trade. 

 
B. SCOPE OF WORK  
 
B.1 Reference is made to the following Specification Sections, which relate to the Scope of Work, but is in no 

way intended to limit or alter the intent of the Contract Documents. 
 
 Division 1 General Requirements 
 --- All Sections 
 018113 Sustainable Design Requirements – LEED for New Construction 

and Major Renovations 

 
 Division 6 Wood, Plastics, and Composites 
 061000 Rough Carpentry 
 064000 Architectural Woodwork 
 

Division 7 Thermal and Moisture Protection 
 079200 Joint Sealants 
 
 Division 22 Plumbing 
 --- All Sections 
 
 Division 23 Mechanical 
 --- All Sections 
 
 Division 26 Electrical 
 --- All Sections 
 
B.2 The work of this Bid Package includes, but is not limited to: 
 

1. Furnish and install all cabinets, casework and millwork in accordance with the Contract Documents, including 
the following: 

A. Interior standing and running wood trim and base. 
B. Interior wood frames and jambs. 
C. Wood paneling, wainscoting and ceilings. 



EAST ROSWELL LIBRARY BID PACKAGE NO. 6.1 
OWNER:  ATLANTA-FULTON PUBLIC LIBRARY  MILLWORK 
LOCATION:  ROSWELL, GEORGIA SCHEDULE “A” – SCOPE OF WORK 
AJAX BUILDING CORPORATION OF GEORGIA July 12, 2013 
AJAX PROJECT NO. 201209 PAGE 2 OF 6 

 

 
 

D. Plastic laminate paneling, wainscoting, and ceilings. 
E. Wood railings and guardrails. 
F. Plastic laminate railings and guardrails. 
G. Wood cabinets and countertops. 
H. Plastic laminate cabinets, countertops and vanity tops. 
I. Display cases and cabinets. 
J. End panels and laminate tops at metal shelving. 
K. Wood shelving. 
L. Plastic laminate shelving. 
M. Closet and utility shelving. 
N. Solid surface and/or cultured marble countertops, vanity tops, and window sills. 
O. Granite and/or stone countertops and vanity tops. 
P. Storage cabinets and storage units. 
Q. Wood and/or plastic laminate tables. 
R. Mail slots. 
S. Book bins, benches, computer and circulation desks. 

 
2. Include all required hardware, grommets, glass, glazing, screens and vent panels, wire management, 

accessories, etc. required to provide a complete and fully operational installation of all work. 
 

3. Include shop finishing of all work as required by the Contract Documents. 
 

4. The Plumbing, Mechanical, Electrical, and Telecommunications Subcontractors will provide interconnecting 
requirements as indicated on their respective drawings. 

A. Provide detailed rough-in shop drawings prior to final shop drawing submittal indicating rough-in 
locations, power requirements, plumbing and mechanical line sizes, etc.  Product data sheets will not be 
accepted for rough-in information.  Provide detailed rough-in shop drawings within 15 days following 
Notice of Award. 

B. Coordinate interconnecting requirements with all applicable trades as required in the performance of your 
work. 

C. All interconnecting plumbing, mechanical, electrical, and telecommunications requirements that are 
required for your work and not specifically shown to be provided by others in the Contract Documents 
shall be the responsibility of this Subcontractor. 

 
5. Include all necessary fasteners, brackets, supports, shims, spacers, isolators, etc. required for a complete 

installation of all work. 
 

6. Conform to all applicable codes and regulations for your work. 
 

7. Notify Construction Manager if any equipment or items are larger than door openings. 
 

8. Include all layout and engineering required to perform your work. 
 

9. This Subcontractor is responsible for all of his own hoisting, rigging, scaffolding, staging, temporary safety 
protection, personnel and material hoisting, and small tools necessary to perform the work. 

 
10. This Subcontractor shall review substrates and perform field measurements two (2) weeks prior to the scheduled 

start of work in each area.  Immediately notify the Construction Manager in writing of any unacceptable 
substrates, allowing adequate time for corrective work to be performed prior to your scheduled start of work. 
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11. Provide and maintain protection of adjacent surfaces and other trades’ work throughout the performance of your 

work. 
 

12. This Subcontractor will be responsible for storing all cabinets and interior architectural woodwork in an 
environment which will maintain the required temperature and humidity. 

 
13. This Subcontractor will unload, store, and distribute all materials required in the performance of this scope of 

work. 
A. Provide protection for all materials and fabricated items during transit, delivery, storage and handling to 

prevent damage, stains or deterioration. 
B. Storage within the building is limited.  Coordinate all deliveries with the Construction Manager.  All 

materials must be installed within five (5) working days of being delivered to the project unless otherwise 
approved by the Construction Manager. 

C. All materials stored on site must be kept secure at all times.  Provide storage facilities and/or containers 
as required to properly store and secure your materials. 

 
14. Include all caulking and sealants required to provide a complete installation of your work. 

A. Include caulking and sealants at filler panels, end panels, backsplashes, end splashes and end joints. 
 

15. This Subcontractor shall be responsible for all cutting, patching, sealing, grouting, fire safing, and 
waterproofing of all penetrations due to this work.  All work shall be in accordance with the Contract 
Documents using approved materials and methods.  Seal all penetrations as required to meet building code and 
maintain fire rating of assembly being penetrated. 

 
16. This Subcontractor shall perform all cut-outs for sinks, fixtures, specialties, equipment, grommets, electrical 

outlets, devices, etc. 
A. Coordinate locations of cut-outs with the appropriate Trade Subcontractors. 
B. Immediately after cut-outs are made, treat/seal substrates as specified. 
C. Drop-in and under-mount sinks installed in your work will be furnished and installed by others. 

 
17. Perform final adjustment of all work prior to final acceptance. 

 
18. Comply with all applicable fabrication and other standards as indicated in the Contract Documents. 

 
19. Install all work plumb, level, straight and true with no distortion. 

A. Shims are acceptable, however, they must be concealed. 
B. Joint cabinets and countertops to produce smooth, hairline joints. 

 
20. This Subcontractor shall be responsible for ensuring that all blocking, backing, supports, etc. necessary to 

securely fasten the work of this Bid Package to the wall, ceiling or floor substrate is installed. 
A. In-wall blocking will be provided and installed by the Drywall Subcontractor. 
B. This Subcontractor shall provide detailed shop drawings indicating the requirements and locations of all 

in-wall blocking. 
C. This Subcontractor shall perform field coordination of in-wall blocking with the Drywall Subcontractor 

for each area of work and verify their installation prior to walls being covered. 
D. All other blocking, backing, supports, etc. required shall be furnished and installed by this Subcontractor, 

including all surface applied items. 
E. This Subcontractor shall furnish and install all structural supports for your work that are not specifically 
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indicated to be installed by other trades. 
 

21. After each installation, this Subcontractor shall accurately align and adjust all doors, drawers and hardware for 
proper and smooth operation.  Clean hardware, lubricate and make final adjustments for proper operations. 

 
22. This Subcontractor is responsible for protection (i.e. cardboard, visqueen) of his own work and work of other 

trades already in place.  This Subcontractor shall install protection at time of installation and remove protection 
at time of final cleaning or as directed by Construction Manager. 

 
23. Include scribing of items as required to ensure proper fit. 

 
24. Clean all casework and touch up finishes prior to demobilization. 

 
25. Provide mock-up samples of all work included in this Bid Package as part of the submittal review process. 

A. Include a full size mock-up for each type of cabinet, cabinet door and countertop required on the project. 
1. All mock-up cabinets shall be complete and shall include all doors, hardware, shelving, drawers, 

pulls, countertops, accessories, etc. 
2. The fabrication and delivery of mock-up cabinets and countertops will be required during the 

submittal review process. 
3. The mock-up cabinets and countertops will be retained by the project and will not be incorporated 

into the work. 
B. Include a full-size mock-up (i.e. sectional sample 2’-0” in length) for each type of trim or moulding 

required on the project. 
1. Mock-ups for built-up or multi-piece trim / mouldings shall be fully assembled as they will be 

installed on the project. 
2. All mock-ups shall include blocking as necessary to accurately represent the items as they will be 

installed on the project. 
3. The mock-up trim and mouldings will be retained by the project and will not be incorporated into 

the work. 
 

26. Cleanup 
A. This Subcontractor shall provide daily clean-up of all debris resulting from the work of the Bid 

Package. Clean-up shall take place continuously throughout each day. Should the Subcontractor fail 
to clean-up the previous day, prior to the start of any work the next day, this Subcontractor shall 
clean-up all debris. Upon eight hour notice, the Construction Manager may perform the 
Subcontractor’s clean-up and deduct all costs from the Subcontract Agreement. 

B. In addition to the above requirement, this Subcontractor will be required to provide labor manpower 
for general project clean-up as listed below. This manpower will be under the direction of the 
Construction Manager. As a part of this Subcontractor’s base bid for the project, this Subcontractor 
shall provide 1 worker for 8 hours each, 1 day per week, for a total duration of 4 weeks for general 
project clean-up. 

C. Dumpsters will be provided by the Construction Manager for construction debris only, not Sitework 
waste or soil spoils. The dumpster location(s) will be designated by the Construction Manager. It is 
the responsibility of the Subcontractor to remove construction debris from the building or site and to 
place the construction debris into the dumpsters. 

1. The following additional materials will not be allowed in dumpsters and it is this Subcontractor’s 
responsibility to dispose of these items in a lawful manner: hazardous materials of any kind, 
buckets of any size, carpet remnants, household trash, perishable items, liquids, appliances, and 
computers 
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B.3 ADDITIONAL PROJECT SPECIFIC REQUIREMENTS 
 

1. BIM (Building Information Modeling) software shall be utilized as part of the Design, Shop Drawing 
Submittal, Review and Coordination, as well as the Final As-Builts for the following trades: Structural, 
Mechanical, Electrical, Plumbing, and Fire Protection.  All costs to provide these services will be borne by 
the respective subcontractors. 

 
2. LEED: All subcontractors are required to assemble, document, and submit necessary information to the CM 

in order to provide timely information to the A/E regarding LEED materials and recordkeeping. 
 

3. Escrow Documents shall be submitted per 0700-108 of contract between CM and Fulton County shall be 
submitted within 10 days if requested by the CM. 

 
4. First Source Jobs Program will be utilized for entry-level hires.  

 
5. Per the Contract Documents, prior to Substantial Completion confirm City of Roswell and Atlanta-Fulton 

County Public Library requirements. Submit copies of any required maintenance bonds, professional testing 
or reports, and inspections. Coordinate submittal with the Construction Manager. 

 
6. All tap fees and related coordination costs with Fulton County shall be borne by the applicable 

subcontractor. All trade specific permitting cost shall be included in your bid proposal. 
 

7. All Subcontractors are required to give 72 hours of advance notice of any testing activities to the CM to 
allow for proper notification of the Owner’s Representative. 

 
8. Coordinate Children’s Entry design with Construction Manager. 

 
9. Coordinate Metal Shelving laminate tops and end panels with the manufacturer/supplier and Construction 

Manager. Laminate tops and end panels will be installed concurrently with metal shelving. 
 

10. Special attention is called to A7.53 for sections and details associated with canopy at curved wall. 
 
 
B.4 WORK EXCLUDED FROM THIS BID PACKAGE 

 
1. Exclude metal shelving and furniture shown on A7.12 and A7.13. This information has been provided for 

reference and coordination purposes. 
2. Signage is by others. 

 
B.5 BID ALTERNATES AND VOLUNTARY ALTERNATES 
 
 BID ALTERNATES 
 
 This Subcontractor shall provide pricing for the following Bid Alternates on the Proposal Form.  The Bid 

Alternates provided on the Proposal Form shall be used for the purpose of adjusting this Subcontractor’s 
Base Bid if such Alternate(s) is(are) accepted. 

 
 (No Bid Alternates have been established for this Bid Package) 
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 VOLUNTARY ALTERNATES 
 
 This Subcontractor will have the opportunity to provide Voluntary Alternates on the Proposal Form.  This 

Subcontractor shall utilize the Voluntary Alternate section of the Proposal Form, and only this section, to 
offer bid adjustments for value engineering options, discounts for the award of multiple bid packages, 
alternative materials, alternative equipment, alternative methods, etc.  All Voluntary Alternates offered on 
the Proposal Form must include a detailed description of the proposed alternate, including the effects that 
the alternate will have on other trades (provide additional details as an attachment to the Proposal Form if 
necessary).  The Voluntary Alternates provided on the Proposal Form shall be used for the purpose of 
adjusting this Subcontractor’s Base Bid if such Alternate(s) is(are) accepted. 

 
B.6 UNIT PRICES 
 
 The following is a list of unit costs to add/deduct labor, material and equipment, including all labor burden, 

taxes, overhead, bonds, incidental tools, profit, etc., as required to provide a complete unit cost. 
 
 (No Unit Prices have been established for this Bid Package) 
 

END OF SCHEDULE “A” 



 

Master Proposal Form - Rev.07/31/08 
Page 1 of 4 

 

PROPOSAL FORM 
 
 
PROPOSAL FOR: EAST ROSWELL LIBRARY 
   2301 HOLCOMB BRIDGE ROAD 
   AJAX PROJECT NO. 201209 
 
BID PACKAGE NO: 6.1 
 
ENTITLED:  MILLWORK 
 

 
PROPOSAL OF:              
       (Bidder) 
 
DATED:        
 
TO: AJAX BUILDING CORPORATION 
 c/o FULTON COUNTY DEPARTMENT OF PURCHASING AND CONTRACT COMPLIANCE 
 130 PEACHTREE STREET S.W., SUITE 1168 
 ATLANTA, GA 30303 
 
1. The Bid Package referenced herein is entitled “Bid Package” No.       
 
2. _____________________________________________________, the undersigned, do hereby declare that we have 

carefully examined the site of the proposed Work and the contract documents.  We do hereby agree to furnish all 
material, transportation, equipment, apparatus systems, labor and supervision required to do all Work in strict 
accordance with the Contract Documents for the following Base Bid price: 

 
 A. BASE BID (Single Bid) 
 
  Bid Package No.            
 

Total bid price for all Work, complete, in accordance with the Contract Documents inclusive of the above 
referenced Bid Package: 
 
_______________________________________________ Dollars ($_______________________) 
        (excluding P & P Bonds) 

 
  * All lines not used in proposal must be filled in as Not Applicable. 
 
 B. BID ALTERNATES (Refer to Bid Package, Schedule “A”, Section B.5.) 
 

The following Alternate Pricing is provided for the purpose of adjusting the Bidder’s Base Bid if such 
Alternate(s) is(are) accepted.  Refer to Bid Package, Schedule “A”, Section B.5. for specific requirements 
and a detailed description of alternates.  Note:  If your proposal reflects more than one bid package identify 
which bid package the proposed alternate is for. 
 
1) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________ 
 

Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds) 

2) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 
Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds)
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3) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 
Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds) 

4) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 
Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds) 

5) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 
Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds) 

 C. VOLUNTARY ALTERNATES 
 

The following Alternate Pricing is provided for the purpose of adjusting the Bidder’s Base Bid if such 
Alternate(s) is(are) accepted.  Bidder shall provide a detailed description of each proposed alternate, 
including the effects that the alternate will have on other trades (provide additional details as an attachment if 
necessary).  Note:  If your proposal reflects more than one bid package identify which bid package the 
proposed alternate is for. 
 
1) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________ 
 

Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds) 

2) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 
Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds) 

3) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 
Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds) 

4) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 
Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds)
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5) DESCRIPTION OF ALTERNATE: 
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 
Add / Deduct / No Change  Dollars $     
      (excluding P & P Bonds) 

 D. UNIT PRICES (Refer to Bid Package, Schedule “A”, Section B.6.) 
 

IMPORTANT NOTE:  Work outlined in Schedule “A” of the Subcontract Agreement shall be bid and 
awarded as a lump sum Contract.  The unit prices on this proposal form may be used as a basis for payment 
for any changes in scope.  Unit prices are inclusive of all costs except Payment and Performance Bond.  
Payment and Performance Bond shall be added/deducted in accordance with Item 3.B. of this Proposal.  No 
additional overhead, profit, tax, insurance, etc. will be allowed.  Note: If your proposal reflects more than one 
bid package identify which bid package the proposed unit prices are for. 
 
DESCRIPTION OF UNIT 
 

  1)        Dollars $     
 
  2)        Dollars $     
 
  3)        Dollars $     
 
  4)        Dollars $     
 
  5)        Dollars $     
 
  6)        Dollars $     
 
  7)        Dollars $     
 
  8)        Dollars $     
 
  9)        Dollars $     
 
  10)        Dollars $     
 

E. Detailed Back-up will be required for change orders.  This will include direct labor costs.  These labor costs 
will be subject to a multiple to cover Burden/Fringes (Workman’s com, vacation, holidays, etc.).  Enter the 
burden rate percentage for your company   %.  Documentation may be required for verification. 

 
3. PAYMENT AND PERFORMANCE BONDS 
 

The cost of Payment and Performance Bond premiums shall not be included in the Proposal Sum (Base Bid, 
Alternates or Unit Prices).  The cost to add/deduct Payment and Performance Bond premiums to the Proposal Sum are 
as follows (Note:  Documentation may be required for verification of bond costs): 
 
A. Add Payment and Performance Bonds to Base Bid.    Dollars $_____________ 
 
B. Add/Deduct Payment and Performance Bonds to Alternates, Unit Prices 

and/or Change Orders.       Percent ______________% 
 
4. Bid Security in the sum of 5% of Proposal Sum   N/A   Dollars ($  N/A  ) 

in the form of   N/A   is submitted herewith. 
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5. This proposal complies with the Notice to Bidders dated      (including all 

Contract Documents referenced therein, and all Addenda, hereinafter listed and acknowledged as received), which are 
hereby made a part hereof and which shall govern in all matters of the Work hereby proposed.  We acknowledge 
receipt of the following Addenda: 

 
 (Bidder to list all revisions received, or, if none, state “NONE RECEIVED”.) 
 
 Addendum #     dated    Addendum #   dated    
 
 Addendum #     dated    Addendum #   dated    
 
 Addendum #     dated    Addendum #   dated    
 
 Addendum #     dated    Addendum #   dated    
 
6. What percentage of the work do you propose to utilize MBE contractors for:   %. 
 
7. The bidder acknowledges that all excavation work must comply with the OSHA Trench standards 29 CFR 1926, 650, 

651, and 652 and has included the cost of this compliance in their proposal in the form of: 
 

     Method of Protection         Estimated Quantity/Unit            Cost Per Unit            Total 
 

 1.  _____________________         _____________________         ____________________       ___________________ 
 
 2.  _____________________         _____________________         ____________________       ___________________ 
 
 3.  _____________________         _____________________         ____________________       ___________________ 
 
 4.  _____________________         _____________________         ____________________       ___________________ 
 
 
 
 
BIDDER:               
 
ADDRESS:              
 
                                 
 
TELEPHONE NUMBER:            
 
By: (Member of Firm Authorized to Sign Bid):          
 
     Title:          
 
Seal Required for Corporation 
 
State Certificate Number:             
 
The Bidder is a/an: 
(  ) Individual 
(  ) Partnership 
(  ) Corporation, incorporated in the State of          
 

 
 



ID Task Name Duration Early Start Early Finish PredecesSuccessorsText1

54 Completion of Documents & Permitting 134 days Fri 3/1/13 Wed 9/4/13
75 Procurement Phase 106 days Thu 6/20/13 Thu 11/14/13 51
301 Construction Phase 308 days Wed 7/10/13 Mon 9/15/14
302 Site Construction 281 days Wed 7/10/13 Thu 8/7/14
303 Bldg Pad 73 days Wed 7/10/13 Mon 10/21/13
304 Construction Start 0 days Wed 7/10/13 Wed 7/10/1353 306 Mile
313 Bldg Pad Complete 0 days Mon 10/21/13 Mon 10/21/13 312 374 Mile
367 Site General 10 days Thu 7/24/14 Thu 8/7/14
368 Site Construction Complete 0 days Thu 7/24/14 Thu 7/24/14 366,362324 Mile
370 Work off deficiency List 5 days Fri 8/1/14 Thu 8/7/14 369,324799 All
371 Building Construction 225 days Tue 10/22/13 Mon 9/1/14
473 Exterior Skin 101 days Wed 12/18/... Wed 5/7/14
573 West Elevation 60 days Wed 12/18/... Tue 3/11/14
589 Basement Dry‐in 0 days Wed 2/5/14 Wed 2/5/14419,587652 Mile
608 Roof 87 days Wed 12/18/... Thu 4/17/14 204
626 Stairwell Roof 65 days Thu 1/2/14 Wed 4/2/14
630 Stairwell Dry In 0 days Wed 4/2/14 Wed 4/2/14629,572681 Mile
619 Low Roof East 72 days Mon 12/30/... Tue 4/8/14
623 Main Roof Field Dry‐in 0 days Thu 2/13/14 Thu 2/13/14 622 624 Mile
624 Building Complete Dry‐in 0 days Tue 4/8/14 Tue 4/8/14622,498694,753,7Mile
637 Roofing General 7 days Wed 4/9/14 Thu 4/17/14
639 Work off deficiency List 5 days Fri 4/11/14 Thu 4/17/14 638 799 All
604 Exterior Skin General 14 days Thu 4/17/14 Wed 5/7/14186
605 Exterior Skin Complete 0 days Thu 4/17/14 Thu 4/17/14 601,572606 Mile
607 Work off deficiency List 10 days Thu 4/24/14 Wed 5/7/14606,203799 All
458 Bridge 52 days Thu 3/13/14 Fri 5/23/14
470 Bridge Complete 0 days Wed 5/14/14 Wed 5/14/14465 471 Mile
472 Work off deficiency List 5 days Mon 5/19/14 Fri 5/23/14 471 799 All
640 Interior Construction 189 days Wed 12/11/... Mon 9/1/14
677 Stairwell 54 days Thu 2/20/14 Tue 5/6/14
690 Work off deficiency List 5 days Wed 4/30/14 Tue 5/6/14689 799 All
641 Basement 107 days Wed 12/11/... Thu 5/8/14
666 Bldg Permanent Power 0 days Fri 2/28/14 Fri 2/28/14 665,663672,671,6Mile
676 Work Off Deficiency List 5 days Thu 3/13/14 Wed 3/19/14675 799 All
667 Start‐Up HVAC 0 days Thu 5/8/14 Thu 5/8/14 710,780781,782,7Mile
752 Main Level Non‐Access Flooring 

Area
96 days Fri 2/14/14 Fri 6/27/14

781 Casework 5 days Fri 5/9/14 Thu 5/15/14 772,667783 6.1
797 Work off deficiency List 10 days Mon 6/16/14 Fri 6/27/14 796,196799 All
691 Main Level Access Flooring Area 153 days Thu 1/30/14 Mon 9/1/14
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ID Task Name Duration Early Start Early Finish PredecesSuccessorsText1

713 Access Floor Installed 0 days Wed 4/30/14 Wed 4/30/14712 714 Mile
733 Casework 5 days Fri 7/4/14 Thu 7/10/14 732,667735 6.1
745 End Panels/Canopies 5 days Fri 8/1/14 Thu 8/7/14 744 746,749 6.1
751 Work off deficiency List 8 days Thu 8/21/14 Mon 9/1/14 750 799 All
798 Project General 10 days Mon 9/1/14 Mon 9/15/14
802 Closeout Phase 66 days Fri 7/25/14 Fri 10/24/14
804 Test & Balance 15 days Fri 7/25/14 Thu 8/14/14 736 805 All
814 Submit Closeout Documentation 20 days Fri 7/25/14 Thu 8/21/14 736 815 All
806 Substantial Completion 0 days Thu 9/18/14 Thu 9/18/14 805,803807,808,8Mile
816 Work off Punchlists 18 days Wed 9/24/14 Fri 10/17/14 807,808817 All
817 Final Completion 0 days Fri 10/17/14 Fri 10/17/14 813,816818 Mile
819 Grand Opening 0 days Fri 10/24/14 Fri 10/24/14 818 Mile

4/30

9/18

10/17
10/24

Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
2014

Task

Split

Milestone

Summary

Project Summary

External Tasks

External Milestone

Inactive Task

Inactive Milestone

Inactive Summary

Manual Task

Duration‐only

Manual Summary Rollup

Manual Summary

Start‐only

Finish‐only

Deadline

Critical

Critical Split

Baseline

Baseline Milestone

Baseline Summary

Progress

East Roswell Library
Bid Package Schedule

Page 2

Project: East Roswell Library Mast
Date: Thu 5/16/13


	_Cover 6.1 Rebid
	_ToC
	1a NTB rebid C&D
	1b Instructions
	2a BP 06.1 Millwork 7.12.13
	3a Proposal Form
	4b



