Department of Purchasing & Contract Compliance

Fulton County, GA

October 16, 2014

Re: #141TB93431K-MH
Renovation and Expansion at the Auburn Avenue Research Library

Dear Bidders:

Attached is one (1) copy of Addendum 5, hereby made a part of the above referenced
ITB.

Except as provided herein, all terms and conditions in the Bid referenced above
remain unchanged and in full force and effect.

Sincerely,

Hank Hawbo

Mark Hawks
Assistant Purchasing Agent

__—

Procurement Award « National Purchasing Institute usmfﬁiﬁfﬁ'

130 Peachtree Street, S.W.,Suite 1168 « Atlanta, GA 30303 « (404) 612-5800

AWARD



#14ITB93431K-MH
Renovation and Expansion at the Auburn Avenue Research Library

Addendum No. 5
Page Two

This Addendum forms a part of the contract documents and modifies the original ITB
documents as noted below:

Replace Bid Form with the Revised Bid Form Attached to this
Addendum 5

ACKNOWLEDGEMENT OF ADDENDUM NO. 5

The undersigned proposer acknowledges receipt of this addendum by returning one (1)
copy of this form with the proposal package to the Department of Purchasing & Contract
Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168,
Atlanta, Georgia 30303 by the ITB due date and time October 21, 2014, 2:00 P.M.

This is to acknowledge receipt of Addendum No. 5, day of
20 .

Legal Name of Bidder

Signature of Authorized Representative

Title




14ITB93431K-MH		Section 2

Renovation and Expansion at the Auburn Avenue Research Library

			Bid Form Revised



[bookmark: _GoBack]BID FORM REVISED

Submitted To:  Fulton County Government



Submitted By:  ______________________



For: #14ITB93431K-MH, Renovation and Expansion at the Auburn Avenue Research Library

Submitted on ____________________, 2014.



The undersigned, as Bidder, hereby declares that the only person or persons interested in the Bid as principal or principals is or are named herein and that no other person than herein mentioned has any interest in this Bid or in the Contract to be entered into; that this Bid is made without connection with any other person, company or parties making a Bid; and that it is in all respects fair and in good faith without collusion or fraud.



The Bidder further declares that he has examined the site of the work and informed himself fully in regard to all conditions pertaining to the place where the work is to be done; that he has examined the Drawings and Specifications for the work and contractual documents relative thereto, and has read all instructions to Bidders and General Conditions furnished prior to the openings of bids; that he has satisfied himself relative to the work to be performed.



The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all necessary materials, equipment, machinery, tools, apparatus, means of transportation and labor necessary, and to complete the construction of the work in full and complete accordance with the shown, noted, and reasonably intended requirements of the Specifications and Contract Documents to the full and entire satisfaction of the Board of Commissioners of Fulton County, Atlanta, Georgia, with a definite understanding that no money will be allowed for extra work except as set forth in the attached General Conditions and Contract Documents for the following prices.



THE BID SUBTOTAL PLUS ADD ALTERNATES IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST RESPONSIBLE BIDDER.  THE OWNER RESERVES THE RIGHT TO ACCEPT ANY COMBINATION OF ADD OR DEDUCTIVE ALTERNATES, OR NONE AT ALL, THAT WILL BE INCORPORATED INTO THE PROJECT AND CONTRACT AGREEMENT.



The bid may not be withdrawn or modified for a period of sixty (60) days following the receipt of bids.



BID AMOUNT (Do not include any Bid Deductive Alternates)



$												

(Dollar Amount In Numbers)



												

(Dollar Amount in Words)



The Bidder agrees hereby to commence work under this Contract, with adequate personnel and equipment, on a date to be specified in a written “Notice to Proceed” from the County.  



The Bidder declares that he understands that the quantities shown for the unit prices items are subject to either increase or decrease, and that should the quantities of any of the items of work be increased, the Bidder proposes to do the additional work at the unit prices stated herein; and should the quantities be decreased, the Bidder also understands that payment will be made on the basis of actual quantities at the unit price bid and will make no claim for anticipated profits for any decrease in quantities; and that actual quantities will be determined upon completion of work, at which time adjustments will be made to the contract amount by direct increase or decrease.






BASE BID AMOUNT 



		DIVISION

		DESCRIPTION

		TOTAL COST



		1

		General Requirements / General Conditions

		



		1

		Insurance

		



		1

		Bldg Permits and Fees 

		



		2

		Existing Conditions

		



		3

		Concrete

		



		4

		Masonry

		



		5

		Metals

		



		6

		Wood, Plastics & Composites

		



		7

		Thermal & Moisture Protection

		



		8

		Openings

		



		9

		Finishes

		



		10

		Specialties

		



		10

		Signage

		



		10

		High Density File Storage Systems

		



		10

		Blind Repair Allowance

		15,000.00



		11

		Equipment

		



		12

		Furnishings

		



		14

		Conveying Systems

		



		21

		Fire Suppression

		



		22

		Plumbing

		



		23

		HVAC

		



		26

		Electrical

		



		27

		Communications

		



		28

		Electronic Safety & Security

		



		31

		Earthwork

		



		32

		Exterior Improvements

		



		33

		Utilities

		



		

		OCIP 1 % Reduction (see 00700-96, 4)

		(                            )



		

		Contractor Fee (___%)

		



		

		

		



		Owner Controlled Contingency



		

		$1,358,264.00



		

BID SUBTOTAL AMOUNT    

(Divisions 1-33, Fee, OCIP Reduction  and Owner Controlled Contingency)



		

		



		ADD ALTERNATE TOTAL

		

		



		OCIP 1% Reduction for Add Alternates (see 00700-96, 4)

		

		(                            )



		BID TOTAL

		

		













ADD ALTERNATES (Reference Specification Section 01 23 00 in the Construction Documents)





ADD ALTERNATE #1

Cost associated with the installation of Pervious Pavers at the Parking Lot.  Total Cost is inclusive of all overhead, fees, permits, bonds, insurance, staffing, direct costs, indirect costs, equipment, labor and materials associated with the Add Alternate is $__________________.



ADD ALTERNATE #2

Cost associated with the installation of Exterior Precast Wall Panels at the Main Entry.  Total Cost is inclusive of all overhead, fees, permits, bonds, insurance, direct costs, indirect costs, staffing, equipment, labor and materials associated with the Add Alternate is $_________________.



ADD ALTERNATE #3

Cost associated with the installation of a Mobile Kiosk.  Total Cost is inclusive of all overhead, fees, permits, bonds, insurance, direct costs, indirect costs, staffing, equipment, labor and materials associated with the Add Alternate is $15,000.00___________.  Add Alternate #3, if accepted by the County, shall be an Allowance.



ADD ALTERNATE #4

Cost associated with the installation of Fence and Gate at Rear Entry.  Total Cost is inclusive of all overhead, fees, permits, bonds, insurance, direct costs, indirect costs, staffing, equipment, labor and materials associated with the Alternate is $_15,000.00_________.  Add Alternate #4, if accepted by the County, shall be an Allowance.



ADD ALTERNATE #5

Cost associated with the installation of Art Hanging System at GWB Walls in Room 103 (including on Mobile Walls), Room 120 and Room 205.  Total Cost is inclusive of all overhead, fees, permits, bonds, insurance, direct costs, indirect costs, staffing, equipment, labor and materials associated with the Add Alternate is $_________________.



ADD ALTERNATE #6

Cost associated with the installation of Floating Reclaimed Wood Ceilings in Rooms 101, 201, and 301.  Wood to be reclaimed is at the existing 1st floor Reading Room Ceiling.  This is inclusive of required light fixture changes associated with this alternate.  Total Cost is inclusive of all overhead, fees, permits, bonds, insurance, direct costs, indirect costs, staffing, equipment, labor and materials associated with the Add Alternate is $_________________.





ADD ALTERNATE #7

Cost associated with the addition of the Aluminum Alloy Metal Wall Panel System (exterior).  This includes the structural support for the metal wall panel system, masonry repair and associated .  Total Cost is inclusive of all overhead, fees, permits, bonds, insurance, direct costs, indirect costs, staffing, equipment, labor and materials associated with the Add Alternate is $_________________.





ADD ALTERNATE #8

Cost associated with the installation of Aluminum Alloy Metal Wall Panel System at the 2nd and 3rd Floor Lobby Areas (interior).  Total Cost is inclusive of all overhead, fees, permits, bonds, insurance, direct costs, indirect costs, staffing, equipment, labor and materials associated with the Add Alternate is $_________________.



ADD ALTERNATE #9

Cost associated with the installation of Manual Roller Shades for Rooms 104 and 105.  Total Cost is inclusive of all overhead, fees, permits, bonds, insurance, direct costs, indirect costs, staffing, equipment, labor and materials associated with the Add Alternate is $_________________.



ADD ALTERNATE #10

Cost associated with the replacement of existing slot diffusers with the installation of linear slot diffusers at areas indicated on the contract documents.  Total Cost is inclusive of all demo, drywall, HVAC, finishing costs, overhead, fees, permits, bonds, insurance, direct costs, indirect costs, staffing, equipment, labor and materials associated with the add alternate is $_______________. 



		ADD ALTERNATE TOTAL (1-10)

		$









DEDUCTIVE ALTERNATES (Reference Specification Section 01 23 00 in the Construction Documents)





DEDUCTIVE ALTERNATE #1

Cost associated with the deletion of the Auditorium Balcony (2nd Floor) Seats.  Total Cost is inclusive of all overhead, fees, permits, bonds, insurance, direct costs, indirect costs, staffing, equipment, labor and materials associated with the Deductive Alternate is ($_________________.)



DEDUCTIVE ALTERNATE #2

Cost associated with the deletion of the Auditorium 1st Floor Seats.  Total Cost is inclusive of all overhead, fees, permits, bonds, insurance, direct costs, indirect costs, staffing, equipment, labor and materials associated with the Deductive Alternate is ($_________________.)



DEDUCTIVE ALTERNATE #3

Cost associated with the installation of TPO (60 mil) Roof in lieu of a Modified Bitumen Roof.  Total Cost is inclusive of all overhead, fees, permits, bonds, insurance, direct costs, indirect costs, staffing, equipment, labor and materials associated with the Deductive Alternate is ($_________________.)



DEDUCTIVE ALTERNATE #4

Cost associated with removing the High Density Carriages and Shelving from the 4th floor.  Installation of the in-slab tracks for the High Density Carriages will still occur if Deductive Alternate is accepted.  Total Cost is inclusive of all overhead, fees, permits, bonds, insurance, direct costs, indirect costs, staffing, equipment, labor and materials associated with the Deductive Alternate is ($_________________.)



DEDUCTIVE ALTERNATE #5

The Luminaire Schedules on Drawings E501, E502, and E503 contain the technical data associated with all the lighting fixtures on the project.  Only the lighting fixture types that do not end in ‘ALT’ shall be used in the contractor’s base bid.  As Deductive Alternate #5, all the lighting fixture types that end in ‘ALT’ shall be substituted in lieu of their base bid counterparts and the reduction in bid price shall be provided as a single lump sum dollar amount. Total Cost is inclusive of all overhead, fees, permits, bonds, insurance, direct costs, indirect costs, staffing, equipment, labor and materials associated with the Deductive Alternate is ($_________________.)



		DEDUCTIVE ALTERNATE TOTAL (1-5)

		($                                                           )







Please note that the any Add Alternates and Deductive Alternates that the County accepts, will be subject to the 1% OCIP Reduction as indicated in 00700-96, 4.



UNIT PRICES (for items in addition to or subtraction from bid amount):

1. Remove of and Dispose of off-site one CY of unsuitable soil or un-compacted soils (dry) - $____________/CY.

2. Remove of and Dispose of off-site one CY of unsuitable soil or un-compacted soils (muck) - $____________/CY.

3. Remove of and Dispose of off-site one CY of mass rock - $____________/CY.

4. Remove of and Dispose of off-site one CY of trench rock - $____________/CY.

5. Furnish and Install one CY of #57 Stone - $__________/CY.

6. Furnish and Install one CY of #4 Stone - $__________/CY.

7. Furnish and Install one CY of Suitable backfill/fill material from off-site - $__________/CY.

8. Furnish and Install ½ acre of temporary vegetative cover.  This amount shall be above and beyond the contract requirements for temporary seeding. $________/1/2 acre.

9. Furnish and Install one CY of Geotextile / Erosion Control Fabric - $________/CY.

10. Furnish and Install one LF of French Drain - $________/LF.

11. Provide one Augured Cast-in-Place Pile load test - $___________/ea.

12. Provide additional length of Augured Cast-in-Place Pile installed, including reinforcement and spoilage removal and disposal - $__________/LF.  This rate applies to any additional or reduced length of ACIP Piles overall quantities.

13. Asphalt Pavement Repair (includes saw-cutting, removal & disposal of old material and installation of new asphalt) - $__________/SF

14. Fireproofing Repair (includes all prep, material, equipment and labor)  - $_______/SF





RELEVANT EXPERIENCE OF SIMILAR RENOVATION AND EXPANSION PROJECTS:



Project 1

Project 1 Name ________________________________________________

Project 1 Address ______________________________________________

Project 1 Description of Project ___________________________________

_____________________________________________________________

_____________________________________________________________

_____________________________________________________________

_____________________________________________________________

_________________________________________________________________

Project 1 Mobilization Date___________________________________________

Project 1 Completion Date____________________________________________

Project 1 Construction Cost $_________________________________________

Project 1 Reference Name & Phone # __________________________________

Project 1 Reference email ____________________________________________



Project 2

Project 2 Name ___________________________________________________

Project 2 Address _________________________________________________

Project 2 Description of Project ______________________________________

________________________________________________________________

________________________________________________________________

________________________________________________________________

________________________________________________________________

_________________________________________________________________

Project 2 Mobilization Date___________________________________________

Project 2 Completion Date____________________________________________

Project 2 Construction Cost $_________________________________________

Project 2 Reference Name & Phone # __________________________________

Project 2 Reference email ____________________________________________



Project 3

Project 3 Name ___________________________________________________

Project 3 Address _________________________________________________

Project 3 Description of Project ______________________________________

________________________________________________________________

________________________________________________________________

________________________________________________________________

________________________________________________________________

_________________________________________________________________

Project 3 Mobilization Date___________________________________________

Project 3 Completion Date____________________________________________

Project 3 Construction Cost $_________________________________________

Project 3 Reference Name & Phone # __________________________________

Project 3 Reference email ____________________________________________  



The Bidder furthermore agrees that, in the case of a failure on his part to execute the Contract Agreement and Bonds within ten days after receipt of conformed contract documents for execution, the Bid Bond accompanying his bid and the monies payable thereon shall be paid into the funds of the Owner as liquidated damages for such failure.

Enclosed is a Bid Bond in the approved form, in the sum of:



										Dollars



($			) according to the conditions of “Instructions to Bidders” and provisions 

thereof. 

The undersigned acknowledges receipt of the following addenda (list by the number and date appearing on each addendum) and thereby affirms that its Bid considers and incorporates any modifications to the originally issued Bidding Documents included therein.



ADDENDUM #					DATED 		



ADDENDUM #					DATED 		



ADDENDUM #					DATED 		



ADDENDUM #					DATED 		





BIDDER: 										



	 Signed by: 									

				[Type or Print Name]



	Title: 										



	Business Address: 								

			     

			     										

			     								



	Business Phone:    								



Note:  If the Bidder is a corporation, the Bid shall be signed by an officer of the corporation; if a partnership, it shall be signed by a partner.  If signed by others, authority for signature shall be attached.



The full name and addresses of persons or parties interested in the foregoing Bid, as principals, are as follows: 





		Name

		Address



								

								



								

								



								

								



								

								



								

								



								

								



								

								







END OF SECTION
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