



Fulton County, GA

Department of Purchasing & Contract Compliance

June 16, 2015

Re: 15RFP022315K-NH, Design/Build Services for Sidewalk Improvements on Danforth Road from Rehoboth Circle to Cascade Road Intersection

Dear Proposers:

Attached is one (1) copy of Addendum 5, hereby made a part of the above referenced procurement. This addendum is offered in response to questions and requests for information.

Except as provided herein, all terms and conditions in the RFP referenced above remain unchanged and in full force and effect.

Sincerely,

Nancy Harrison

Nancy Harrison, CPPO, CPPB
Assistant Purchasing Agent

Winner 2000 - 2009 Achievement of Excellence in Procurement Award • National Purchasing Institute



This Addendum forms a part of the contract documents and **modifies** the original RFP documents as noted below:

The due date for this project has been extended to Monday, June 22, 2015.

ACKNOWLEDGEMENT OF ADDENDUM NO. 5

The undersigned proposer acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Department of Purchasing & Contract Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the RFP due date and time **Monday, June 22, 2015 11:00 A.M.**

This is to acknowledge receipt of Addendum No. 5, _____ day of _____, 2015.

Legal Name of Bidder

Signature of Authorized Representative

Title