Department of Purchasing & Contract Compliance

Fulton County, GA

January 3, 2013

Re: #131TB120312K-JD — Construction Services for the New Fulton County
Aviation Community Cultural Center

Dear Bidders:

Attached is one (1) copy of Addendum 4, hereby made a part of the above referenced
#13ITB120312K-JD — Construction Services for the New Fulton County Aviation
Community Cultural Center.

Except as provided herein, all terms and conditions in the #13ITB120312K-JD —

Construction Services for the New Fulton County Aviation Community Cultural
Center referenced above remain unchanged and in full force and effect.

Sincerely,

Joyce Daniel

Joyce Daniel, CPPB
Assistant Purchasing Agent
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#131TB120312K-JD — Construction Services for the New Fulton County Aviation
Community Cultural Center

Addendum No. 4

Page Two

This Addendum forms a part of the contract documents and modifies the original ITB
documents as noted below:

The due date has been to extended to Thursday, January 24, 2013 at
11:00 A.M.

ACKNOWLEDGEMENT OF ADDENDUM NO. 4

The undersigned proposer acknowledges receipt of this addendum by returning one (1)
copy of this form with the proposal package to the Department of Purchasing & Contract
Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168,
Atlanta, Georgia 30303 by the ITB due date and time Thursday, January 24, 11:00
A.M.

This is to acknowledge receipt of Addendum No. 4, day of ,
2013.

Legal Name of Bidder

Signature of Authorized Representative

Title



