



Fulton County, GA

# Department of Purchasing & Contract Compliance

October 8, 2014

Re: BID 15ITB94588A-AP, Water Quality Monitoring

Dear Proposers:

Attached is one (1) copy of Addendum 1 hereby made a part of the above referenced Request for Proposal.

Except as provided herein, all terms and conditions in the Request for Proposal referenced above remain unchanged and in full force and effect.

Sincerely,

*Al Micah Phillips*

Assistant Purchasing Agent

Winner 2000 - 2009 Achievement of Excellence in  
Procurement Award • National Purchasing Institute



**BID 15ITB94588A-AP, Water Quality Monitoring  
Addendum No. 1  
Page Two**

This Addendum forms a part of the contract documents and **modifies** the original BID documents as noted below:

**The following information is a requirement for Bidders:**

- 1. This Addendum provides a revised copy of the bid pricing form.**

**BASE BID AMOUNT****EXHIBIT A - BID SUMMARY  
Base Year 2015**

Task	Units	Estimated Number of Units	Unit Price	Total Project Cost
Task 3 – Water Quality Flow Composite Monitoring Samples (Optional)	Each	8		
Task 3.7.i – Renovate existing automated sampling station (Optional)	Each	1		
Task 4.1 – Dry Weather Outfall Screening/Re-screening for Illicit Discharges (Optional)	Each	220		
Task 4.10 - Sampling of potential illicit discharges (Optional)	Each	35		
Task 5.1 – Fecal Coliform and E-Coli	Each	224		
Task 5.2 – Chemical Monitoring	Each	56		
Task 5.2.1 – Heptachlor Epoxide	Each	10		
Task 5.4 - Portable equipment and labor required to automatically collect water quality samples	Each	10		
Task 6 – Biological/Habitat Assessment	Each	0		
Task 7 – Laboratory Analysis (External) (Optional)	Allowance Amount	1	\$50,000.00	\$50,000.00
Task 8 – Non-Routine/Operations and Maintenance (Optional)	Allowance Amount	1	\$15,000.00	\$15,000.00
Task 9.1 – County-wide Annual Report (Optional)	Each	1		
Task 9.3 – Revise WPP and SQAP (Optional)	Each	1		
Task 9.4 – Staff Training		1	\$15,000.00	\$15,000.00
			TOTAL	

**Base Year 2016**

Task	Units	Estimated Number of Units	Unit Price	Total Project Cost
Task 3 – Water Quality Flow Composite Monitoring Samples (Optional)	Each	8		
Task 3.7.ii – Construct new automated sampling station (Optional)	Each	1		
Task 4.1 – Dry Weather Outfall Screening/Re-screening for Illicit Discharges (Optional)	Each	220		
Task 4.10 - Sampling of potential illicit discharges (Optional)	Each	35		
Task 5.1 – Fecal Coliform and E-Coli	Each	224		
Task 5.2 – Chemical Monitoring	Each	56		
Task 5.2.1 – Heptachlor Epoxide	Each	10		
Task 5.4 - Portable equipment and labor required to automatically collect water quality samples	Each	10		
Task 6 – Biological/Habitat Assessment	Each	8		
Task 7 – Laboratory Analysis (External) (Optional)	Allowance Amount	1	\$50,000.00	\$50,000.00
Task 8 – Non-Routine/Operations and Maintenance (Optional)	Allowance Amount	1	\$15,000.00	\$15,000.00
Task 9.1 – 2006 County-wide Annual Report Preparation and Update (Optional)	Each	1		
Task 9.4 – Staff Training		1	\$15,000.00	\$15,000.00
			TOTAL	

**Base Year 2017**

Task	Units	Estimated Number of Units	Unit Price	Total Project Cost
Task 3 – Water Quality Flow Composite Monitoring Samples (Optional)	Each	8		
Task 4.1 – Dry Weather Outfall Screening/Re-screening for Illicit Discharges (Optional)	Each	220		
Task 4.10 - Sampling of potential illicit discharges (Optional)	Each	35		
Task 5.1 – Fecal Coliform and E-Coli	Each	224		
Task 5.2 – Chemical Monitoring	Each	56		
Task 5.2.1 – Heptachlor Epoxide	Each	10		
Task 5.4 - Portable equipment and labor required to automatically collect water quality samples	Each	10		
Task 6 – Biological/Habitat Assessment	Each	0		
Task 7 – Laboratory Analysis (External) (Optional)	Allowance Amount	1	\$50,000.00	\$50,000.00
Task 8 – Non-Routine/Operations and Maintenance (Optional)	Allowance Amount	1	\$15,000.00	\$15,000.00
Task 9.1 – 2006 County-wide Annual Report Preparation and Update (Optional)	Each	1		
Task 9.4 – Staff Training		1	\$15,000.00	\$15,000.00
			TOTAL	

**Base Year 2018**

Task	Units	Estimated Number of Units	Unit Price	Total Project Cost
Task 3 – Water Quality Flow Composite Monitoring Samples (Optional)	Each	8		
Task 4.1 – Dry Weather Outfall Screening/Re-screening for Illicit Discharges (Optional)	Each	220		
Task 4.10 - Sampling of potential illicit discharges (Optional)	Each	35		
Task 5.1 – Fecal Coliform and E-Coli	Each	224		
Task 5.2 – Chemical Monitoring	Each	56		
Task 5.2.1 – Heptachlor Epoxide	Each	10		
Task 5.4 - Portable equipment and labor required to automatically collect water quality samples	Each	10		
Task 6 – Biological/Habitat Assessment	Each	8		
Task 7 – Laboratory Analysis (External) (Optional)	Allowance Amount	1	\$50,000.00	\$50,000.00
Task 8 – Non-Routine/Operations and Maintenance (Optional)	Allowance Amount	1	\$15,000.00	\$15,000.00
Task 9.1 – 2006 County-wide Annual Report Preparation and Update (Optional)	Each	1		
Task 9.4 – Staff Training		1	\$15,000.00	\$15,000.00
			TOTAL	

Work for the future years are dependent on the needs of the County, performance of CONTRACTOR(S), and approval of funding by the Board of Commissioners. Costs for Task 1 and Task 2 shall be included in the unit price bid for the remaining tasks. The cost of all work shall be included in the unit price.

\_\_\_\_\_  
Signature Title (Please Print)

\_\_\_\_\_  
Firm (Please Print)

ACKNOWLEDGEMENT OF ADDENDUM NO. 1

The undersigned proposer acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Department of Purchasing & Contract Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the BID due date and time October 16, 2014 at 11:00 A.M.

This is to acknowledge receipt of Addendum No.1, \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_.

\_\_\_\_\_  
Legal Name of Bidder

\_\_\_\_\_  
Signature of Authorized Representative

\_\_\_\_\_  
Title