



Fulton County, GA

Department of Purchasing & Contract Compliance

Cecil S. Moore, CPPO, CPPB, CPSM, C.P.M., A.P.P
Director

November 29, 2011

Re: #11RFP80998K-DB; 2011 Standby Engineering Transportation Services

Dear Vendors:

Attached is one (1) copy of Addendum 1, hereby made a part of the above referenced #11RFP80998K-DB; 2011 Standby Engineering Transportation Services.

Except as provided herein, all terms and conditions in the RFP referenced above remain unchanged and in full force and effect.

Sincerely,

Darlene A. Banks 

Darlene A. Banks, CPPB
Assistant Purchasing Agent

Winner 2000 - 2009 Achievement of Excellence in
Procurement Award • National Purchasing Institute



130 Peachtree Street, S.W., Suite 1168 • Atlanta, GA 30303 • (404) 612-5800

This Addendum forms a part of the contract documents and modifies the original Proposal documents as noted below:

Questions and Responses:

Q1. Question: Will any of the projects be federally funded?

A1. Response: Fulton County's 2011 Standby Engineering Transportation Services project is not Federally Funded.

Q2. Question: Are there any DBE requirements for this proposal?

A2. Response: No requirements, only GOALS of at least 10%.

Q3. Question: What is the budgeted amount for the three standby firms each year?

A3. Response: Estimated budget for each firm is \$250,000 yearly.

ACKNOWLEDGEMENT OF ADDENDUM NO. 1

The undersigned proposer acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Department of Purchasing and Contract Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by **11:00am on Thursday, December 8, 2011.**

This is to acknowledge receipt of Addendum No. 1 _____ day of _____, 2011.

Legal Name of Proposer

Signature of Authorized Representative

Title