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FULTON COUNTY

FULTON COUNTY PURCHASING DEPARTMENT

Winner 2000- 2005 Achievement of Excellence in Procurement Award
National Association of Purchasing Management
Winner 2005 Qutstanding Agency Accreditation Achievement Award
National Institute of Governmental Purchasing

Jerome Noble, Director

December 8, 2005

RE: RFP#05RFPPHASEJAIL-JD
Construction and Financing for the Fulton County Jail Mechanical, Plumbing
and Elevator Maintenance Upgrades

Dear Proposers:

Attached is one (1) copy of Addendum 6, hereby made a part of the above
referenced Request for Proposal (RFP).

Except as provided herein, all terms and conditions in the RFP referenced above
remain unchanged and in full force and effect.

Sincerely,

fogyce Daniet

Joyce Daniel
Assistant Purchasing Agent

130 Peachtree Street, SW. - Suite 1168 - First Floor - Atlanta, Georgia 30363-3459 - Telephone (404) 730-5800
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This Addendum forms a part of the contract documents and modifies the original
RFP documents as noted below:

1. Drawings/copies at Imaging Technologies marked for Addendum #4
are the correct drawings referred to in Addendum #5.

2. Response to Questions:

What is the anticipated funding date? Is it anticipated that the funding
date would coincide with the “Issue NTP” date referenced in the RFP of
March 6, 20067

Answer: The funding date should be determined as part of the overall
financing schedule presented in the response. it should take into
consideration the length of time required to execute any additional legal
documentation necessary to complete the transaction and the expected
date of the Notice to Proceed.

Can Section 5.B. requirements be clarified, “Provide confirmation that the
financial package has the capability and means to include all costs as
exhibited in 00 300....and additional work..."? Exactly what type of
confirmation is the county looking for?

Answer: Confirmation would be text referring to the sum of the principle
amount fihanced.

Is the county anticipating financing the costs outlined in 01 030 Alternate
No. 6, and 7, owner allowances of $55,250,000 and $550,0007 Does the
county have additional collateral to pledge for these expenses?

Answer: Yes the County is anticipating the financing of the costs outlined

in 01 030 Alternate No. 8 and 7, owner allowances of $565,250,000 and
$550,000.

130 Peachtree Street, SW. - Suite 1168 - First Floor - Atlanta, Georgia 30303-3459 - Telephone (404) 730-5800
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ACKNOWLEDGEMENT OF ADDENDUM NO. 6

The undersigned proposer acknowledges receipt of this addendum by returning
one (1) copy of this form with the proposal package to the Purchasing
Department, Fulton County Public Safety Building, 130 Peachtree Street, Suite
1168, Atlanta, Georgia 30335 by the RFP due date and time Monday,
December 19, 2005 no later than 11:00 A.M.

This is to acknowledge receipt of Addendum No. 6, day of

, 2005.

Legal Name of Bidder

Signature of Authorized Representative

Title

130 Peachtree Street, S.W. - Suite 1168 - First Floor - Atlanta, Georgia 30303-3459 - Telephone {404} 730-5800



