



# Department of Purchasing & Contract Compliance

February 17, 2015

**Re: #14RFP95820K-JD – Design/Build Services for Fairburn Road from Village Drive to North Utoy Creek Road, Bridge, and Sidewalk Improvements Project**

Dear Proposers:

Attached is one (1) copy of Addendum 3, hereby made a part of the above referenced **#14RFP95820K-JD – Design/Build Services for Fairburn Road from Village Drive to North Utoy Creek Road, Bridge, and Sidewalk Improvements Project**.

Except as provided herein, all terms and conditions in the **#14RFP95820K-JD – Design/Build Services for Fairburn Road from Village Drive to North Utoy Creek Road, Bridge, and Sidewalk Improvements Project** referenced above remain unchanged and in full force and effect.

Sincerely,

*Joyce Daniel*

Joyce Daniel, CPPB  
Assistant Purchasing Agent

Winner 2000 - 2009 Achievement of Excellence in  
Procurement Award • National Purchasing Institute



**#14RFP95820K-JD – Design/Build Services for Fairburn Road from Village Drive to North Utoy Creek Road, Bridge, and Sidewalk Improvements Project Addendum No. 3  
Page Two**

This Addendum forms a part of the contract documents and **modifies** the original RFP documents as noted below:

**RFP #14RFP95820K-JD – Design/Build Services for Fairburn Road from Village Drive to North Utoy Creek Road, Bridge, and Sidewalk Improvements Project due date is changed to Monday, March 2, 2015, 11:00 a.m.**

**ACKNOWLEDGEMENT OF ADDENDUM NO. 3**

The undersigned proposer acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Department of Purchasing & Contract Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the RFP due date and time **Monday, March 2, 2015, 11:00 A.M.**

This is to acknowledge receipt of Addendum No. 3, \_\_\_\_\_ day of \_\_\_\_\_, 2015.

\_\_\_\_\_  
Legal Name of Bidder

\_\_\_\_\_  
Signature of Authorized Representative

\_\_\_\_\_  
Title