



Fulton County, GA

# Department of Purchasing & Contract Compliance

May 27, 2015

**Re: 15RFP022315K-NH, Design/Build Services for Sidewalk Improvements on Danforth road from Rehoboth Circle to Cascade Road Intersection**

Dear Proposers:

Attached is one (1) copy of Addendum 3, hereby made a part of the above referenced procurement.

Except as provided herein, all terms and conditions in the RFP referenced above remain unchanged and in full force and effect.

Sincerely,

*Nancy Harrison*

Nancy Harrison, CPPO, CPPB  
Assistant Purchasing Agent

Winner 2000 - 2009 Achievement of Excellence in  
Procurement Award • National Purchasing Institute



15RFP022315K-NH, Design/Build Services for Sidewalk Improvements on  
Danforth Road From Rehoboth Circle to Cascade Road Intersection  
Addendum No. 3  
Page Two

This Addendum forms a part of the contract documents and **modifies** the original RFP documents as noted below:

The due date for this project has been extended to Monday, June 15, 2015

#### ACKNOWLEDGEMENT OF ADDENDUM NO. 3

The undersigned proposer acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Department of Purchasing & Contract Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the RFP due date and time ***Monday, June 15, 2015 11:00 A.M.***

This is to acknowledge receipt of Addendum No. 3, \_\_\_\_\_ day of \_\_\_\_\_, 2015.

\_\_\_\_\_  
Legal Name of Bidder

\_\_\_\_\_  
Signature of Authorized Representative

\_\_\_\_\_  
Title