



Department of Purchasing & Contract Compliance

December 7, 2015

**Re: 15RFP97337K-JAJ Design/Build Services Fulton County Government Center
Fire Alarm Modernization**

Dear Proponents:

Attached is one (1) copy of Addendum 3, hereby made a part of the above referenced Request for Proposal.

Except as provided herein, all terms and conditions in the Request for Proposal referenced above remain unchanged and in full force and effect.

Sincerely,

James A. Jones

James A. Jones
Assistant Purchasing Agent

Winner 2000 - 2009 Achievement of Excellence in
Procurement Award • National Purchasing Institute



15RFP97337K-JAJ
Design/Build Services FCGC Fire Alarm Modernization
Page Two

This Addendum forms a part of the contract documents and **modifies** the original RFP documents as noted below:

The date for receipt of proposals has been extended until **January 20, 2016**. The location and time of receipt of proposals remains the same.

The last day for receipt of questions is **Thursday, December 28, 2015** no later than 2:00 P.M.

ACKNOWLEDGEMENT OF ADDENDUM NO. 3

The undersigned proposer acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Department of Purchasing & Contract Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the RFP due date and time **January 20, 11:00 A.M.**

This is to acknowledge receipt of Addendum No. 3, _____ day of _____, 20__.

Legal Name of Bidder

Signature of Authorized Representative

Title