



Fulton County, GA

Department of Purchasing & Contract Compliance

April 18, 2014

14RFP92541K-JAJ Design/Build Services Fire Station # 15

Dear Proponents:

Attached is one (1) copy of Addendum 2, hereby made a part of the above referenced Request for Proposal.

Except as provided herein, all terms and conditions in the Request for Proposal referenced above remain unchanged and in full force and effect.

Sincerely,

James A. Jones

James A. Jones

Assistant Purchasing Agent

Winner 2000 - 2009 Achievement of Excellence in Procurement Award • National Purchasing Institute



14RFP92541K-JAJ
Design/Build Services Fire Station # 15
Page Two

This Addendum forms a part of the contract documents and **modifies** the original RFP documents as noted below:

The date for receipt of proposals is hereby extended until April 30, 2014. The time and location for receipt of proposals remains as is. All prospective offerors are encouraged to visit the site.

The attachments below are included as information for this project:

- 1. Exterior Photo**
- 2. Fire Station Location Photo**
- 3. Elevation 1**
- 4. Elevation 2**
- 5. Elevation 3**
- 6. Schematic**

ACKNOWLEDGEMENT OF ADDENDUM NO. 2

The undersigned proposer acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Department of Purchasing & Contract Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the RFP due date and time **April 30, 2014, 11:00 A.M.**

This is to acknowledge receipt of Addendum No. 2, _____ day of _____, 20__.

Legal Name of Bidder

Signature of Authorized Representative

Title