



Department of Purchasing & Contract Compliance

Felicia Strong-Whitaker, Interim Director

Fulton County, GA

October 8, 2013


Re: 13RFP25987C-MT – Insurance/OCIP Broker Services

Dear Bidders:

Attached is one (1) copy of **Addendum 2**, hereby made a part of the above referenced 13RFP25987C-MT – Insurance/OCIP Broker Services.

Except as provided herein, all terms and conditions in the Bid referenced above remain unchanged and in full force and effect.

Sincerely,



Malcolm Tyson
Assistant Purchasing Agent

Winner 2000 - 2009 Achievement of Excellence in Procurement Award • National Purchasing Institute





Department of Purchasing & Contract Compliance

Felicia Strong-Whitaker, Interim Director

Fulton County, GA

This Addendum forms a part of the contract documents and **modifies** the original RFP documents as noted below:

1. Who is the current broker serving Fulton County?
Response: Resurgens Risk Management/Willis (a Joint Venture)
2. What other brokerage firms JV or partner with the current broker to provide services to Fulton County?
Response: None
3. How long has the current broker relationship existed?
Response: Current Contract has an effective date of 10/18/2011
4. Are any of the products/services that you require or would like to see not being accomplished satisfactorily?
Response: No
5. You reference Monthly Claims reviews. How are those currently conducted?
Response: In conjunction with the Monthly Broker-Client Service Meeting. Meeting will be either in person or via conference call (at the convenience of the County and depending on the items to be discussed)
6. I note that your current OCIP runs through 2016. How many projects are run through that program? What is the maximum and average size of those projects?
Response: See attached Project List

ACKNOWLEDGEMENT OF ADDENDUM NO. 2

The undersigned proposer acknowledges receipt of this addendum by returning one (1) copy of this form with the proposal package to the Department of Purchasing & Contract Compliance, Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, Georgia 30303 by the **Bid** due date and time of **October 16, 2013 at 11:00 A.M.**

Winner 2000 - 2009 Achievement of Excellence in Procurement Award • National Purchasing Institute





Department of Purchasing & Contract Compliance

Felicia Strong-Whitaker, Interim Director

Fulton County, GA

This is to acknowledge receipt of Addendum No. 2, _____ day of _____, 2013.

Legal Name of Bidder

Signature of Authorized Representative

Title

Winner 2000 - 2009 Achievement of Excellence in Procurement Award • National Purchasing Institute



<u>Branch</u>	<u>Construction Start</u>	<u>Substantial Completion</u>	<u>Construction Cost Estimate</u>
Alpharetta	8/17/2012	12/16/2013	\$ 7,063,271.00
East Roswell	8/17/2012	12/16/2013	\$ 4,629,152.00
Northwest Atlanta	8/17/2012	12/16/2013	\$ 7,063,271.00
Stewart - Lakewood	8/17/2012	12/16/2013	\$ 7,063,271.00
Wolf Creek	8/17/2012	12/16/2013	\$ 7,063,271.00
Palmetto	11/30/2012	3/31/2014	\$ 3,254,130.00
Milton	11/30/2012	3/31/2014	\$ 7,063,271.00
Southeast Atlanta	11/30/2012	3/31/2014	\$ 4,629,152.00
South Fulton	11/30/2012	3/31/2014	\$ 3,639,750.00
Auburn Avenue	5/13/2013	9/11/2014	\$ 15,973,755.00

** - Original construction budget used.